

OFFICE OF THE TOWN COMMITTEE S.F.RAHU (GOLARCHI)

No: TC/SFR/89/2015

Dated: 17-2-2015

NOTICE INVITING TENDER

The Tenders are invited from interested Contractors/ Firms/ Companies/ Suppliers, for the following schemes to be completed by the Town Committee, Shaheed Fazil Rahu (Golarchi) for the financial year 2014-2015 in pursuance of Sindh Public Procurement Rules, 2010 for the following works.

DESCRIPTIONS OF SCHEMES

S.#	NAME OF WORK	ESTIMATED COST	EARNEST MONEY	TENDER FEE	COMPLETION PERIOD
METTALED ROADS					
1	Improvement of Metalled Road from Ahmed Rajo Road to Dr. Roshan Clinic to Niamat Gujar of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
2	Improvement of Metalled Road from Usman Soomro Shop to Sommar Memon Shop of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
3	Improvement of Metalled Road from Ali Ahmed Shop to Taxi Stand of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
4	Improvement of Metalled Road from Jamia Masjid Chowk to Haji Allah Bachayo Shop of Town S.F.Rahu (Golarchi)	800000	16000	2000	8 Months
5	Improvement of Metalled Road from Haji Allah Bachayo Menon House to Mamtaz Talpur House of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
6	Construction of Metalled Road from Baboo Memon House to Mon Technical College of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
7	Improvement of Metalled Road from Ahmed Rajo Road to Aslam Memon House and Feroze Alam Bahar House Street of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
8	Improvement of Metalled Road from to Bhangi / Meghwar Mohalla Street and Ghulam Nabi Nohrio Street of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
9	Construction of Metalled Road from Ghulam Ali Leghari Toll to Mehar-ul-Din Mari House of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
10	Improvement of Metalled Road from Govt: Boys Higher Seconday School to Sattar Memon House of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
11	Construction of Metalled Road from Ice Factory to Dr. Tahir House of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
12	Construction of Metalled Road from High School Bondary to Drainage Disposal of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
13	Construction of Metalled Road from Meghwar Mohalla Ward No.3 to Drainage Disposal of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
14	Improvement of Metalled Road from Drainage Disposal to Irshad Panwhar House of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
15	Improvement of Metalled Road from Jamia Masjid Chowk to Girls High School of Town S.F.Rahu	1000000	20000	2000	8 Months
16	Improvement of Metalled Road from Harmain School to Ansar Memon House of Town S.F.Rahu	1000000	20000	2000	8 Months
17	Improvement of Metalled Road from PESSO Mal Shop to Nawaz Khoso House of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
18	Improvement of Metalled Road from Soomra House to Malik Akhtar House of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
19	Improvement of Metalled Road from Malik Nazeer House to Qurban Khokhar House of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
20	Improvement of Metalled Road from Molvi Yousif House to Abul Qasim Masjid of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months

21	Construction of Metalled Road from Muhammad Khan Leghari Lineman House to Mallah Mohallah of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
22	Improvement of Metalled Road in front of Siddique Gujar House of Town S.F.Rahu (Golarchi)	750000	15000	2000	8 Months
23	Improvement of Metalled Road from Saeed Arain House to Abdul Ghafoor Rahujo House of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
24	Improvement of Metalled Road from Akhtar Rasool House to Guni Regulator of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
25	Improvement of Metalled Road from Zaheer Jat House to Jaffa Jakhra School of Town S.F.Rahu.	750000	15000	2000	8 Months
26	Improvement of Metalled Road from Malik Tarique House to Abdul Majeed Arain House of Town S.F.Rahu.	750000	15000	2000	8 Months
27	Improvement of Metalled Road from Karachi Badin Road to Nisar Memon House of Town S.F.Rahu (Golarchi)	750000	15000	2000	8 Months
28	Improvement of Metalled Road of Achar Memon Mohalla of Town S.F.Rahu (Golarchi)	750000	15000	2000	8 Months
29	Construction of Metalled Road from Karachi Badin Road to Abbas Panwhar House Near Sima Nala Ward No.4 (Kachi Abaci) of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
30	Construction of Metalled Road from Jumma Khan Pathan House to Mallah Mohallah Near Sima Nala Ward No.4 (Kachi Abadi) of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
31	Construction of Metalled Road from Ghulab Mallah House to Old Mehar-ul-Din Otak of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
32	Construction of Metalled Road from Rasool Bux Mandhro House to Sarwar Jamali House of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
33	Construction of Metalled Road from Soomar Parai House to Allah Bux Chandio House of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
34	Construction of Metalled Road from Kadero Khour House to Sim Nala of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
35	Construction of Metalled Road from Akram Memon House to Dr. Nazcer Clinic & Zafa Gujar House Road of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
36	Construction of Metalled Road at Mohalla Hamzo Jatoi Ward No.3 Near Guni Canal of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
37	Construction of Metalled Road in front of Sayed Sher Ali Shah Mohalla of Town S.F.Rahu (Golarchi)	750000	15000	2000	8 Months
38	Improvement of Metalled Road at Dr. Mazhar Street of Town S.F.Rahu (Golarchi)	800000	16000	2000	8 Months
39	Construction of Metalled Road from Water Supply Kario Ghanwar to Dargah Mehmood Faqeer, Kario Ghanwar	1500000	30000	2000	8 Months
40	Construction of Metalled Road of Dargah Sarwar Pir, Kario Ghanwar	1000000	20000	2000	8 Months
C.C STREETS					
41	Construction of C.C street From Siddique Gujar House to Noorani Masjid Street and adjoining streets of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
42	Construction of C.C street Near Noorani Masjid Street of Town S.F.Rahu (Golarchi)	750000	15000	2000	8 Months
43	Construction of C.C street at Ishaque Arain Street and adjoining streets of Town S.F.Rahu (Golarchi)	750000	15000	2000	8 Months
44	Construction of C.C street at Raheem Bangali street and adjoining street of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
45	Construction of C.C street at Dildar Memon House Street of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
46	Construction of C.C street at Jakhra Mohalla of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months

47	Construction of C.C street at Ward No.3, Jakhra Mohalla of Town S.F.Rahu (Golarchi)	800000	16000	2000	8 Months
48	Construction of C.C street at Narain Das House Street and adjoining streets of Ward No.4 of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
49	Construction of C.C street from Mallah Mohalla to CNG Pump Road of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
50	Construction of C.C street from Karachi Badin Road to Sono Kohli Mohalla of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
51	Construction of C.C street at Malik Akhtar Ali Awan House i/c from A. Rajo to T.V Journalist Office & Sweeper Colony of Town S.F.Rahu	1800000	36000	2000	8 Months
52	Construction of C.C street from Ali Hassan Shop to Iftikhar Jai House to Shahbaz House and Kokari Mohalla	1000000	20000	2000	8 Months
53	Construction of C.C street at Kokari Mohalla street and Dr. Irshad House Street	750000	15000	2000	8 Months
54	Construction of C.C street at Amin Arain House to Golarchi Shakh Ward No.3 and adjoining streets of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
55	Construction of C.C street at Muhammad Siddique Jatoi street Kachi Abadi Graibabad Colony adjoining street of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
56	Construction of C.C street at Zulfiqar Ali Chandio street and various locations at Kachi Abadi Graibabad Colony of Town S.F.Rahu (Golarchi)	750000	15000	2000	8 Months
57	Construction of C.C street at Khuda Bux Rind Mohalla of Town S.F.Rahu (Golarchi)	500000	10000	2000	8 Months
58	Construction of C.C street at Hamza Jatoi Mohalla, Ward No.3 of Town S.F.Rahu (Golarchi)	500000	10000	2000	8 Months
59	Construction of C.C street at Various Streets of Town Kario Ghanwar Town	1000000	20000	2000	8 Months
SURFACE DRAINS					
60	Construction of Surface Drain at Various Locations in Ward No.1 of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
61	Construction of Surface Drain at Various Locations in Ward No.2 of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
62	Construction of Surface Drain at Various Locations in Ward No.3 of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
63	Construction of Surface Drain at Various Locations in Ward No.4 of Town S.F.Rahu (Golarchi)	1000000	20000	2000	8 Months
64	Construction of Surface Drain from Dr. Tahir House to Allah Wali Masjid	1000000	20000	2000	8 Months
65	Construction of Surface Drain from Allah Wali Masjid Chowk to Ice Factory and others	1000000	20000	2000	8 Months
66	Construction of Surface Drain from Government Boys Primary School Jakhra Mohalla to Govt: Girls High School Golarchi	1000000	20000	2000	8 Months
67	Construction of Surface Drain from Peso Mal Shop to Govt: Girls High School Golarchi	500000	10000	2000	8 Months
68	Construction of Surface Drain alongwith Karachi Badin Road North Side	1000000	20000	2000	8 Months
69	Construction of Surface Drain alongwith Karachi Badin Road South Side	1000000	20000	2000	8 Months
70	Construction of Surface Drain from Meghwar Mohalla Ward No.3 to Drainage Disposal High School Ground.	700000	14000	2000	8 Months
71	Construction of Surface Drain from Sweeper Colony to Main Drain	800000	16000	2000	8 Months
72	Construction of Surface Drain alongwith Ahmed Rajo Road from Main Naka to Civil Hospital S.F.Rahu	1000000	20000	2000	8 Months
73	Construction of Surface Drain from Qasim Memon Shop to MCB Bank S. F.Rahu and Shado Mistri to Bhoro Kario Shop.	1000000	20000	2000	8 Months

74	Construction of Surface Drain from Haji Abdul Ghafoor Memon Office to Imam Bargah.	1000000	20000	2000	8 Months
75	Construction of Surface Drains at Various Streets of Katchi Abadi.	1000000	20000	2000	8 Months
CULVERTS & SLABS					
76	Construction of Culvert & Slabs at Various Locations in Ward No.1,2,3 & 4 of Town S.F.Rahu (Golarchi)	1245000	24900	2000	8 Months
MISCELLANIES					
77	Construction of Lavatory Block 2 Nos at Bakhtawar Bhutto Zardari Public Park for Male & Female IDP,s of Town S.F.Rahu (Golarchi)	600000	12000	2000	8 Months
78	Construction of R.C.C Water Tank at Government Girls High School S.F.Rahu	200000	4000	2000	8 Months
79	Providing laying, jointing and testing PVC Pipe Distribution System in Town S.F.Rahu	1000000	20000	2000	8 Months

- 1) The interested bidders may collect the bidding documents from the office of the undersigned on payment of tender fee in shape of pay order or deposit at call from any scheduled bank in favor of undersigned or download the same from SPPRA website from 23-02-2015 to 09-03-2015 during office hours.
- 2) The bids will be received back along with bid security mentioned above in the form of pay order or deposit at call from any scheduled bank in favor of the undersigned, on 10-03-2015 at 02:00 P.M and the same will be opened by the Procurement Committee on the same day at 03:00 P.M in presence of the interested bidders or their representatives who may wish to be present. If bid is submitted on the bidding documents downloaded from SPPRA website, the bidder must submit tender fee along with bids.
- 3) In case of holiday or unforeseen circumstance the bids shall be received back and opened on the next working day. Others terms and conditions shall remain same.
- 4) Conditional/ Telegraphic tenders will not be accepted.
- 5) The procuring agency may reject any or all tenders subject to the relevant conditions, under SPPRA Rules, 2010.
- 6) In case of non-response the tenders will be re-issued from 11-03-2015 upto 25-03-2015 and will be received on 26-03-2015 upto 02:00 P.M and opened at 03:00 P.M on the same day.




ADMINISTRATOR
TOWN COMMITTEE
SHAHEED FAZIL RAHU (GOLARCHI)

TOWN COMMITTEE, SHAHEED FAZIL RAHU (GOLARCHI)

**ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES) 2014-2015**

Sr. No	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds (ADP/ Non ADP)	Proposed procurement method	Timing of procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	Improvement of Metalled Road from Ahmed Rajo Road to Dr. Roshan Clinic to Niamat Gujar of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months	
2	Improvement of Metalled Road from Usman Soomro Shop to Sommar Memon Shop of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months	
3	Improvement of Metalled Road from Ali Ahmed Shop to Taxi Stand of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months	
4	Improvement of Metalled Road from Jamia Masjid Chowk to Haji Allah Bachayo Shop of Town S.F.Rahu (Golarchi)	-	800000	800000	Own Fund	Non-ADP	-	-	-	-	8 Months	
5	Improvement of Metalled Road from Haji Allah Bachayo Memon House to Mamtaz Talpur House of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months	
6	Construction of Metalled Road from Baboo Memon House to Mono Technical College of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months	
7	Improvement of Metalled Road from Ahmed Rajo Road to Aslam Memon House and Feroze Alam Bahar House Street of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months	
8	Improvement of Metalled Road from to Bhangi / Meghwar Mohalla Street and Ghulam Nabi Nohrio Street of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months	
9	Construction of Metalled Road from Ghulam Ali Leghari Toll to Mehar-ul-Din Mari House of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months	
10	Improvement of Metalled Road from Govt: Boys Higher Secondary School to Sattar Memon House of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months	

11	Construction of Metalled Road from Ice Factory to Dr. Tahir House of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	-	-	-	-	-	-	-	8 Months
12	Construction of Metalled Road from High School Boundary to Drainage Disposal of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	-	-	-	-	-	-	-	8 Months
13	Construction of Metalled Road from Meghwar Mohalla Ward No.3 to Drainage Disposal of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	-	-	-	-	-	-	-	8 Months
14	Improvement of Metalled Road from Drainage Disposal to Irshad Panwhar House of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	-	-	-	-	-	-	-	8 Months
15	Improvement of Metalled Road from Jamia Masjid Chowk to Girls High School of Town S.F.Rahu	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	-	-	-	-	-	-	-	8 Months
16	Improvement of Metalled Road from Harmain School to Ansar Memon House of Town S.F.Rahu	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	-	-	-	-	-	-	-	8 Months
17	Improvement of Metalled Road from Pessu Mal Shop to Nawaz Khoso House of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	-	-	-	-	-	-	-	8 Months
18	Improvement of Metalled Road from Soomra House to Malik Akhtar House of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	-	-	-	-	-	-	-	8 Months
19	Improvement of Metalled Road from Malik Nazeer House to Qurban Khokhar House of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	-	-	-	-	-	-	-	8 Months
20	Improvement of Metalled Road from Molvi Yousif House to Abul Qasim Masjid of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	-	-	-	-	-	-	-	8 Months
21	Construction of Metalled Road from Muhammad Khan Leghari Lineman House to Mallah Mohallah of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	-	-	-	-	-	-	-	8 Months
22	Improvement of Metalled Road in front of Siddique Gujar House of Town S.F.Rahu (Golarchi)	-	750000	750000	Own Fund	Non-ADP	-	-	-	-	-	-	-	-	-	-	-	-	8 Months
23	Improvement of Metalled Road from Saeed Arain House to Abdul Ghafoor Rahujo House of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	-	-	-	-	-	-	-	8 Months
24	Improvement of Metalled Road from Akhtar Rasool House to Guni Regulator of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	-	-	-	-	-	-	-	8 Months
25	Improvement of Metalled Road from Zaheer Jat House to Jaffar Jakhra School of Town S.F.Rahu.	-	750000	750000	Own Fund	Non-ADP	-	-	-	-	-	-	-	-	-	-	-	-	8 Months
26	Improvement of Metalled Road from Malik Tarique House to Abdul Majeed Arain House of Town S.F.Rahu.	-	750000	750000	Own Fund	Non-ADP	-	-	-	-	-	-	-	-	-	-	-	-	8 Months
27	Improvement of Metalled Road from Karachi Badin Road to Nisar Memon House of Town S.F.Rahu (Golarchi)	-	750000	750000	Own Fund	Non-ADP	-	-	-	-	-	-	-	-	-	-	-	-	8 Months

28	Improvement of Metalled Road of Achar Memon Mohalla of Town S.F.Rahu (Golarchi)	-	750000	750000	Own Fund	Non-ADP	-	-	-	-	-	8 Months
29	Construction of Metalled Road from Karachi Badin Road to Abbas Panwhar House Near Sima Nala Ward No.4 (Kachi Abadi) of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	8 Months
30	Construction of Metalled Road from Jumma Khan Pathan House to Mallah Mohallah Near Sima Nala Ward No.4 (Kachi Abadi) of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	8 Months
31	Construction of Metalled Road from Ghulab Mallah House to Old Mehar-ul-Din Otak of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	8 Months
32	Construction of Metalled Road from Rasool Bux Mandhro House to Sarwar Jamali House of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	8 Months
33	Construction of Metalled Road from Soomar Parai House to Allah Bux Chandio House of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	8 Months
34	Construction of Metalled Road from Kandro Khour House to Sim Nala of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	8 Months
35	Construction of Metalled Road from Akram Memon House to Dr. Nazeer Clinic & Zafa Gujjar House Road of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	8 Months
36	Construction of Metalled Road at Mohalla Hamzo Jatoi Ward No.3 Near Guni Canal of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	8 Months
37	Construction of Metalled Road in front of Sayed Sher Ali Shah Mohalla of Town S.F.Rahu (Golarchi)	-	750000	750000	Own Fund	Non-ADP	-	-	-	-	-	8 Months
38	Improvement of Metalled Road at Dr. Mazhar Street of Town S.F.Rahu (Golarchi)	-	800000	800000	Own Fund	Non-ADP	-	-	-	-	-	8 Months
39	Construction of Metalled Road from Water Supply Kario Ghanwar to Dargah Mehmood Faqeer, Kario Ghanwar	-	1500000	1500000	Own Fund	Non-ADP	-	-	-	-	-	8 Months
40	Construction of Metalled Road of Dargah Sarwar Pir, Kario Ghanwar	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	8 Months
41	Construction of C.C street From Siddique Gujjar House to Noorani Masjid Street and adjoining streets of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	-	8 Months
42	Construction of C.C street Near Noorani Masjid Street of Town S.F.Rahu (Golarchi)	-	750000	750000	Own Fund	Non-ADP	-	-	-	-	-	8 Months

43	Construction of C.C street at Ishaque Arain Street and adjoining streets of Town S.F.Rahu (Golarchi)	-	750000	750000	Own Fund	Non-ADP	-	-	-	-	8 Months
44	Construction of C.C street at Raheem Bangali street and adjoining street of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
45	Construction of C.C street at Dildar Memon House Street of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
46	Construction of C.C street at Jakhra Mohalla of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
47	Construction of C.C street at Ward No.3, Jakhra Mohalla of Town S.F.Rahu (Golarchi)	-	800000	800000	Own Fund	Non-ADP	-	-	-	-	8 Months
48	Construction of C.C street at Narain Das House Street and adjoining streets of Ward No.4 of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
49	Construction of C.C street from Mallah Mohalla to CNG Pump Road of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
50	Construction of C.C street from Karachi Badin Road to Sono Kohli Mohalla of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
51	Construction of C.C street at Malik Akhtar Ali Awan House i/c from A. Rajo to T.V Journalist Office & Sweeper Colony of Town S.F.Rahu	-	1800000	1800000	Own Fund	Non-ADP	-	-	-	-	8 Months
52	Construction of C.C street from Ali Hassan Shop to Iftikhar Jat House to Shahbaz House and Kokari Mohalla	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
53	Construction of C.C street at Kokari Mohalla street and Dr. Irshad House Street	-	750000	750000	Own Fund	Non-ADP	-	-	-	-	8 Months
54	Construction of C.C street at Amin Arain House to Golarchi Shakh Ward No.3 and adjoining streets of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
55	Construction of C.C street at Muhammad Siddique Jatoi street Kachi Abadi Graibabad Colony adjoining street of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
56	Construction of C.C street at Zulfiqar Ali Chandio street and various locations at Kachi Abadi Graibabad Colony of Town S.F.Rahu (Golarchi)	-	750000	750000	Own Fund	Non-ADP	-	-	-	-	8 Months
57	Construction of C.C street at Khuda Bux Rind Mohalla of Town S.F.Rahu (Golarchi)	-	500000	500000	Own Fund	Non-ADP	-	-	-	-	8 Months

58	Construction of C.C street at Hamza Jatoi Mohalla, Ward No.3 of Town S.F.Rahu (Golarchi)	-	500000	500000	Own Fund	Non-ADP	-	-	-	-	8 Months
59	Construction of C.C street at Various Streets of Town Kario Ghanwar Town	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
60	Construction of Surface Drain at Various Locations in Ward No.1 of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
61	Construction of Surface Drain at Various Locations in Ward No.2 of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
62	Construction of Surface Drain at Various Locations in Ward No.3 of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
63	Construction of Surface Drain at Various Locations in Ward No.4 of Town S.F.Rahu (Golarchi)	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
64	Construction of Surface Drain from Dr. Tahir House to Allah Wali Masjid	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
65	Construction of Surface Drain from Allah Wali Masjid Chowk to Ice Factory and others	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
66	Construction of Surface Drain from Government Boys Primary School Jakhra Mohalla to Govt: Girls High School Golarchi	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
67	Construction of Surface Drain from Peso Mal Shop to Govt: Girls High School Golarchi	-	500000	500000	Own Fund	Non-ADP	-	-	-	-	8 Months
68	Construction of Surface Drain alongwith Karachi Badin Road North Side	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
69	Construction of Surface Drain alongwith Karachi Badin Road South Side	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
70	Construction of Surface Drain from Meghwar Mohalla Ward No.3 to Drainage Disposal High School Ground.	-	700000	700000	Own Fund	Non-ADP	-	-	-	-	8 Months
71	Construction of Surface Drain from Sweeper Colony to Main Drain	-	800000	800000	Own Fund	Non-ADP	-	-	-	-	8 Months
72	Construction of Surface Drain alongwith Ahmed Rajo Road from Main Naka to Civil Hospital S.F.Rahu	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
73	Construction of Surface Drain from Qasim Memon Shop to MCB Bank S. F.Rahu and Shado Mistri to Bhoro Kario Shop.	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
74	Construction of Surface Drain from Haji Abdul Ghafoor Memon Office to Imam Bargah.	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months

75	Construction of Surface Drains at Various Streets of Katchi Abadi.	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months
76	Construction of Culvert & Slabs at Various Locations in Ward No.1,2,3 & 4 of Town S.F.Rahu (Golarchi)	-	1245000	1245000	Own Fund	Non-ADP	-	-	-	-	8 Months
77	Construction of Lavatory Block 2 Nos at Bakhtawar Bhutto Zardari Public Park for Male & Female IDP,s of Town S.F.Rahu; (Golarchi)	-	600000	600000	Own Fund	Non-ADP	-	-	-	-	8 Months
78	Construction of R.C.C Water Tank at Government Girls High School S.F.Rahu	-	200000	200000	Own Fund	Non-ADP	-	-	-	-	8 Months
79	Providing laying, jointing and testing PVC Pipe Distribution System in Town S.F.Rahu	-	1000000	1000000	Own Fund	Non-ADP	-	-	-	-	8 Months



SUB-ENGINEER
TOWN COMMITTEE

SHAHEED FAZIL RAHU (GOLARCHI)

TOWN OFFICER
TOWN COMMITTEE

SHAHEED FAZIL RAHU (GOLARCHI)

ADMINISTRATOR
TOWN COMMITTEE


SHAHEED FAZIL RAHU (GOLARCHI)

OFFICE OF THE TOWN COMMITTEE S.F.RAHU (GOLARCHI)

TENDER FORM

- 1) Name of Work _____

 - 2) Estimated Cost Rs. _____
 - 3) Period of Completion _____
 - 4) Date of opening of Tender _____
 - 5) Tender given to contractor _____
- on production of C.D.No. and dated _____
- Amounting to Rupees _____


SUB-ENGINEER
TOWN COMMITTEE
SHAHEED FAZIL RAHU (GOLARCHI)


TOWN OFFICER
TOWN COMMITTEE
SHAHEED FAZIL RAHU (GOLARCHI)

I hereby tender for the work for the above said scheme with rate given in the schedule B'.
The schedule of the rate and estimate of the work seen separately.

Percentage _____ Below / Above
In words _____



(Signature of the Contractor)

ORDER OF THE ADMINISTRATOR:

The tender is hereby accepted / rejected on behalf of the Town Committee, Shaheed Fazil Rahu (Golarchi) work order would be issued in case of acceptance after execution of the **AGREEMENT** with the contractor under work Rules.

TOWN OFFICER
TOWN COMMITTEE
SHAHEED FAZIL RAHU (GOLARCHI)

ADMINISTRATOR
TOWN COMMITTEE
SHAHEED FAZIL RAHU (GOLARCHI)