

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION WORKS & SERVICES DEPARTMENT MATIARI

Office of Telephone No. 022-2760048
 No. XEN/HD/CTG-551/2015 Matari Dated: 17-2-2015

NOTICE INVITING TENDERS

Procuring Agency invites sealed bids on bidding documents in single envelope method from all the interested bidders under SPRA rules 2010 for the following works:

No. of Work	Name of Work	Estimated Cost	Time allowed for completion	Cost of bidding documents
01/12	01 Construction of link road from Sakhar Road to Kot Murta Hus Road Mile 0/0-0/5	9,000	18 Months	2,000
02	02 Construction of link road from Kot Farmans Road to Kot Mirza Hus Road Mile 0/0-0/3	5,500	18 Months	2,000
03	03 Construction of link road from Agham Road to Village Sindh Lashan Road Mile 0/0-0/1	1,800	12 Months	500
04	04 Construction of link road from Kot Farmans Road to Kot Mirza Hus Road Mile 0/0-0/3	4,900	18 Months	1,500
05	05 Construction of link road from Kot Farmans Road to Kot Mirza Hus Road Mile 0/0-0/3	1,000	12 Months	500
06	06 Reconstruction of link road from Shahpur Road to Village Dargah Road to Michan Road Mile 0/0-0/1 (0.20 Km)	1,500	12 Months	500
07	07 Reconstruction of link road from Araf Khayyan Road to Dargah Mohamad Fak Road Mile 0/0-0/1 (0.28 Km)	2,600	12 Months	500
08	08 Construction of link road from Araf Khayyan Road to Village Dan Mohamad Road Mile 0/0-0/1 (0.20 Km)	1,500	12 Months	500
09	09 Reconstruction of link road from N.H.Way Matari Road to Circuit House Road Mile 0/0-0/44(0.73 Km)	4,000	18 Months	1,500
10	10 C.C. Block at Village Penar Homopota	3,000	18 Months	1,500
11	11 Construction of link road from Tando Adam Road to Village Rashed Road Mile 0/0-0/1 (0.4+33)	8,000	18 Months	2,000
12	12 C.C. Block at Village Rashed Road	1,500	12 Months	500
13	13 Construction of link road from National Station Road to Sialkot Road Mile 0/0-0/5	8,000	18 Months	2,000
14	14 Reconstruction of link road from N.H.Way Road to Dargah Pir Fakir Road Mile 0/0-0/1 (0.40 Km)	3,500	18 Months	1,500
15	15 Reconstruction of link road from N.H.Way Road to Dargah Khan Talpur Road Mile 0/0-0/1 (0.40 Km)	4,000	18 Months	1,500
16	16 Construction of link road from Dargah Road to Dargah Road Mile 0/0-0/1 (0.40 Km)	1,000	12 Months	500
17	17 Widening and Reconstruction of link road from N.H.Way to Section Court Road Mile 0/0-0/5+330	3,613		
18	18 Supply and Fixing Electric Pole	10,174		
	Total A.B.C.	15,341	12 Months	3,000
19	19 Construction of link road from P. Road to Matari to Pir Fakir Road Mile 0/0-0/1 (0.40 Km)	1,800	12 Months	500
20	20 Reconstruction of link road from Rosh Shah Road to Village Mehmood Road Mile 0/0-0/6	6,737	18 Months	2,000
21	21 Reconstruction of link road from N.H.Way to Village Sahab Saman Road Mile 0/0-0/5	10,478	18 Months	3,000
22	22 Construction of C.C. Block at Tulu Babi Road to Bagri Mahalla Matari	1,487	12 Months	500
23	23 Construction of link road from Tapor Road to Fajri Rasool Bux Khosro Upto N.H.Way Farm Road Mile 0/0-0/6	9,246	18 Months	2,000
24	24 Construction of link road from Circuit House Road to Village Jafar Khakhely Road Mile 0/0-0/4	6,856	18 Months	2,000
25	25 Construction of link road from Odeh Road to Village Mirandah Sahawal Road Mile 0/0-0/3+330-0/5+330	2,000	12 Months	500
26	26 C.C. Block at Village Kamli Pandithani	1,200	12 Months	500
27	27 Reconstruction of link road from Khayber Tando Adam Road to Village Otho Mari Road Mile 0/0-0/5	12,663	18 Months	3,000
28	28 Construction of link road from Kot Mirza Hus Road to Kot Syed Araf Road Mile 0/0-0/2+330	3,737	18 Months	1,500
29	29 Construction of link road from N.H.Way Road to Village Wada Mehar Road Mile 0/0-0/3	18,611	18 Months	3,000
30	30 Construction of link road from N.H.Way Road to Village Wada Mehar Road Mile 0/0-0/3	18,611	18 Months	3,000
31	31 Construction of link road from Jam Dosty Road to Village Mehmood Arato Road Mile 0/0-0/5	5,000	18 Months	2,000
32	32 Construction of link road from Jam Arzand Khattian	2,000	12 Months	500
33	33 Construction of link road from Rhanpui Shah-Kot Ahmed Shah Road to Village Jamal Hajano via Kot Zia Road Mile 0/0-0/10	14,500	18 Months	3,000
34	34 C.C. Block at Village Jamal Hajano	2,000	12 Months	500
35	35 Reconstruction of link road from N.H.Way Zairpur Road to Village Wad Road Mile 0/0-0/3	14,300	18 Months	3,000
36	36 C.C. Block at Village Shakil Chandio (11218 R)	2,000	12 Months	500
37	37 C.C. Block at Village Achi Masjid (11218 R)	2,000	12 Months	500
38	38 C.C. Block at Village Shafi Mohammad Dahri (44 RB)	2,000	12 Months	500
39	39 C.C. Block at Village Jamal Dahri (11103 R)	2,000	12 Months	500
40	40 C.C. Block at Village Wadai Dahri (11212 R)	2,500	12 Months	500
41	41 C.C. Block at Village Tabah Dahri Umar Mahala	2,500	12 Months	500
42	42 Reconstruction of link road from N.H.Way to Old Saeedabad Road Mile 0/0-0/1	7,888	18 Months	2,000
43	43 C.C. Block at Village Ghulam Mohammad (1105 RB)	2,000	12 Months	500
44	44 C.C. Block at Village Dargah Fatch Mohammad (829 RB)	1,500	12 Months	500
45	45 C.C. Block at Village Hakim Raghani (11227 R)	2,000	12 Months	500
46	46 C.C. Block at Village Poto Gabhoti (11181 RB)	2,500	12 Months	500
47	47 C.C. Block at Allah Wala Chowk to Bhe Pass Road (1417 RB)	2,500	12 Months	500

48	48 Reconstruction of link road from Hala Old road to Khando via Khanoh Road Mile 0/0-1/2	12,000	18 Months	3,000
49	49 Repair of Different Culvert and Roads Taluka Hala	1,4998	12 Months	500
50	50 Construction of link road from Village Karam Khan Nizamani Road to Village Mohammad Rahim Laghari Road Mile 0/0-0/1	2,2265	12 Months	500
51	51 Reconstruction of link road from Village Saeed Khan Laghari Road to Village Mirzapur Road Mile 0/0-0/10	9,600	18 Months	2,000
52	52 Construction of link road from N.H.Way Barchoo Bagh Road to Village Gulab Gaboti Road Mile 0/0-0/330	2,500	12 Months	500
53	53 Construction of link road from Rih Shah - Tando Adam Road to Village Karam Khan Kaba Road Mile 0/0-0/2+330	4,7415	18 Months	1,500
54	54 C.C. Block at Village Karam Khan Nizamani	2,000	12 Months	500
55	55 Construction of link road for Khishab Road to Village Dodo Mirjat Road Mile 0/3-0/6	10,800	18 Months	3,000
56	56 Rehabilitation of Different Culverts & Roads Taluka Matari	2,000	12 Months	500
57	57 Reconstruction of link road from Shahpur Road to Village Mitho Khawich Road Mile 0/0-0/3+330	4,000	18 Months	1,500
58	58 Construction of link road from Dargah Odeh Road to Kot Syed Marhar Shah Road Mile 0/0-0/3	5,000	18 Months	1,500
59	59 Reconstruction of link road from Odeh Road to Village Ischal Waryah Road Mile 0/0-0/4+330	5,000	18 Months	1,500
60	60 Reconstruction of link road from N.H.Way Road to Masjid Imam Ragh Dural Khan Khosro Road (In Portion) Mile 0/0-0/1	1,800	12 Months	500
61	61 Construction and Reconstruction of link road from Village Sher Mohammad Thoro Road to Kot Mir Shahr via Graveyard Road Mile 0/0-0/6	8,000	18 Months	2,000
62	62 Construction of link road from Village Siddique Khattian Road to Village Khuda Bux Khohar Road Mile 0/0-0/1+330	2,700	12 Months	1,500
63	63 C.C. Block at Rih Shah	2,000	12 Months	500
64	64 Repair of Road dual carriage way from N.H.Way to Dargah Shah Abdul Latif Bhattai Road (In Portion) Mile 0/0-2/0	2,000	12 Months	500
65	65 Reconstruction of link road from Mansoor Road to Village Jamal Gaboti Road Mile 0/0-1/2	12,000	18 Months	3,000
66	66 Reconstruction of link road from B.D. Kaka Sahawal Road to Village Khair Mohammad Kaka Road Mile 0/0-0/2+330	3,000	18 Months	1,500
67	67 Repair of different Culverts and Roads Taluka Saeedabad	1,500	12 Months	500
68	68 Reconstruction of link road from N.H.Way Pajmoran Road to Village Strichoon - Naka via Bakhar Jamal Road Mile 0/0-2/0	19,200	18 Months	3,000
69	69 Reconstruction of link road from N.H.Way to Jamal Dahri Road to Alhan Bux Bahi Road Mile 0/0-1/2	9,600	18 Months	2,000
70	70 Construction of link road from Mahdood Amin Fakhri Farm to Kot Mahdood Aqel Zaman Road Mile 0/0-0/5	9,000	18 Months	2,000
71	71 Construction of link road from Bakhar Jamal Road to Village Karo Kaka Road Mile 0/0-0/5	8,600	18 Months	2,000
72	72 C.C. Block at Village Nahi Bux Jamal	2,000	12 Months	500
73	73 C.C. Block at Village Khuda Bux Kaka	2,000	12 Months	500
74	74 C.C. Block at Village Ramzan Umar	2,000	12 Months	500
75	75 C.C. Block at Village Abdul Wahid Burro	2,000	12 Months	500
76	76 C.C. Block at Village Shelmir Rahu (R.W)	2,800	18 Months	1,500
77	77 C.C. Block at Village Mubashar Abad	3,200	18 Months	1,500
78	78 C.C. Block at Village Bysa Aherja	3,000	18 Months	1,500
79	79 C.C. Block at Village Haji Usman Rahu Cholam Hussain Rahu	3,200	18 Months	1,500
80	80 Widening and Reconstruction of link road from N.H.Way (East) to Shah Wali-ul-Ahlan Oriental College Mansoor Road Mile 0/0-2/4 (4.00 Km) (R/W)	4,400	03 Months	1,500

- The interested participants can submit their applications in the office of the undersigned from the date of Hoisting / publication of the tenders along with the below listed documents/requirements for the purpose of issuance of bidding documents of each work separately during office hours upto 10-3-2015. No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay order or in the shape of deposit receipt against each work.
- The bids will be received back on 11-3-2015 up to 1:00 p.m. and will be opened on the same day @ 2:00 p.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the order remains un-responded or is not accepted then the same will be issued and open on the following dates:-

Schedule of Un-Responded Bids

Date of Issue	Date of Opening
2 nd 25-03-2015	2 nd 26-03-2015 received upto 01:00 P.M. and Opened on same day @ 02:00 P.M.

- Eligibility / Conditions:**
 - Documentary evidence of work of equivalent cost or above executed in last 3 years and Certificate of satisfactory completion showing date of start and completion from employer.
 - List of work and copy of letter of award of work / work orders of equivalent cost or above.
 - List of machinery and equipment available with documentary proof of its ownership.
 - Registration with Income Tax Department (NTN copy) and Sindh Revenue Board, (Sales Tax Registration) and copy of CNIC.
 - The application shall accompany tender fee as shown against each for purchase of bidding documents.
 - The 2% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favor of undersigned.
 - Certificate of bank showing credit worthiness along with current bank statement.
 - Affidavit to the effect that firm has not been black listed previously by any executing agency.
 - Affidavit to the effect that all documents / particulars / information furnished are true and correct.
 - Conditional Tenders will not be entertained.
 - Advertisement can be seen on Sindh Government web site (www.Sindh.gov.pk) and SPRA web site.
 - Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental risk, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.

EXECUTIVE ENGINEER HIGHWAYS DIVISION MATIARI
 20-2-15
 EXT:pbne
 It is healthy to be a nutty then to be a druggs !!

دفتر ایگزیکٹو انجینئرہائی ویز ڈویژن ورکس اینڈ سروسز ڈپارٹمنٹ منیاری

دفتر نمبر: 022-2760048
NO. XEN/H/T/C/G-55/127/ of 2015 Matiari Dated: 17-02-2015

ٹینڈرز طلبی نوٹس

یہ نوٹس ایکسٹرنل پیمنٹ کے ذریعہ سٹیٹ پیپر اسپررہا کے تحت 2010ء کے تحت لاہور میں کے مال بجلی کی فراہمی کے لیے کے ٹینڈرز کے لیے جاری کیا گیا ہے۔

Sl. No.	ADP#	Year	Estimate	Value (Rs)	Description
45			1122 RA	2,000	لاہور میں سی این جی کے (CC) کے ساتھ (1122 RA)
46			1381 RA	2,500	لاہور میں سی این جی کے (CC) کے ساتھ (1381 RA)
47			1417 RA	2,500	لاہور میں سی این جی کے (CC) کے ساتھ (1417 RA)
48	19/63		0-12	12,000	لاہور میں سی این جی کے (CC) کے ساتھ (0-12) کے ساتھ
49				1,898	لاہور میں سی این جی کے (CC) کے ساتھ
50				2,265	لاہور میں سی این جی کے (CC) کے ساتھ
51	20/64		0-10	9,600	لاہور میں سی این جی کے (CC) کے ساتھ (0-10) کے ساتھ
52			0-01	2,500	لاہور میں سی این جی کے (CC) کے ساتھ (0-01) کے ساتھ
53			0-02	4,345	لاہور میں سی این جی کے (CC) کے ساتھ (0-02) کے ساتھ
54	21/65			2,000	لاہور میں سی این جی کے (CC) کے ساتھ
55			0-04	10,800	لاہور میں سی این جی کے (CC) کے ساتھ (0-04) کے ساتھ
56				2,000	لاہور میں سی این جی کے (CC) کے ساتھ
57	22/66		0-330	4,000	لاہور میں سی این جی کے (CC) کے ساتھ (0-330) کے ساتھ
58				5,000	لاہور میں سی این جی کے (CC) کے ساتھ
59			0-4	5,000	لاہور میں سی این جی کے (CC) کے ساتھ (0-4) کے ساتھ
60				1,800	لاہور میں سی این جی کے (CC) کے ساتھ
61	23/68		0-06	8,000	لاہور میں سی این جی کے (CC) کے ساتھ (0-06) کے ساتھ
62				2,700	لاہور میں سی این جی کے (CC) کے ساتھ
63				2,000	لاہور میں سی این جی کے (CC) کے ساتھ
64				2,000	لاہور میں سی این جی کے (CC) کے ساتھ
65	24/74		0-12	12,000	لاہور میں سی این جی کے (CC) کے ساتھ (0-12) کے ساتھ
66				3,000	لاہور میں سی این جی کے (CC) کے ساتھ
67				1,500	لاہور میں سی این جی کے (CC) کے ساتھ
68	25/76		0-03	19,200	لاہور میں سی این جی کے (CC) کے ساتھ (0-03) کے ساتھ
69	26/82		0-10	9,600	لاہور میں سی این جی کے (CC) کے ساتھ (0-10) کے ساتھ
70	27/83			9,000	لاہور میں سی این جی کے (CC) کے ساتھ
71	28/84			8,600	لاہور میں سی این جی کے (CC) کے ساتھ
72	30/91			2,000	لاہور میں سی این جی کے (CC) کے ساتھ
73				2,000	لاہور میں سی این جی کے (CC) کے ساتھ
74				2,000	لاہور میں سی این جی کے (CC) کے ساتھ
75				2,000	لاہور میں سی این جی کے (CC) کے ساتھ
76	31/92			2,800	لاہور میں سی این جی کے (CC) کے ساتھ
77				3,200	لاہور میں سی این جی کے (CC) کے ساتھ
78				3,200	لاہور میں سی این جی کے (CC) کے ساتھ
79				3,000	لاہور میں سی این جی کے (CC) کے ساتھ
80	32/150			4,400	لاہور میں سی این جی کے (CC) کے ساتھ

Sl. No.	ADP#	Year	Estimate	Value (Rs)	Description
1	01/12		0-05	9,000	لاہور میں سی این جی کے (CC) کے ساتھ (0-05) کے ساتھ
2			0-03	5,500	لاہور میں سی این جی کے (CC) کے ساتھ (0-03) کے ساتھ
3			0-01	1,800	لاہور میں سی این جی کے (CC) کے ساتھ (0-01) کے ساتھ
4	02/29		0-03+440	4,000	لاہور میں سی این جی کے (CC) کے ساتھ (0-03+440) کے ساتھ
5			0-01	1,800	لاہور میں سی این جی کے (CC) کے ساتھ (0-01) کے ساتھ
6			0-01	1,500	لاہور میں سی این جی کے (CC) کے ساتھ (0-01) کے ساتھ
7			0-01	2,000	لاہور میں سی این جی کے (CC) کے ساتھ (0-01) کے ساتھ
8			0-01	1,500	لاہور میں سی این جی کے (CC) کے ساتھ (0-01) کے ساتھ
9			0-01	4,000	لاہور میں سی این جی کے (CC) کے ساتھ (0-01) کے ساتھ
10	03/30			3,000	لاہور میں سی این جی کے (CC) کے ساتھ
11				8,000	لاہور میں سی این جی کے (CC) کے ساتھ
12				1,500	لاہور میں سی این جی کے (CC) کے ساتھ
13	04/32			8,000	لاہور میں سی این جی کے (CC) کے ساتھ
14				3,500	لاہور میں سی این جی کے (CC) کے ساتھ
15				4,000	لاہور میں سی این جی کے (CC) کے ساتھ
16				1,800	لاہور میں سی این جی کے (CC) کے ساتھ
17	05/33			3,613	لاہور میں سی این جی کے (CC) کے ساتھ
18				15,341	لاہور میں سی این جی کے (CC) کے ساتھ
19	06/36			1,800	لاہور میں سی این جی کے (CC) کے ساتھ
20				6,727	لاہور میں سی این جی کے (CC) کے ساتھ
21	07/37			10,478	لاہور میں سی این جی کے (CC) کے ساتھ
22				5,024	لاہور میں سی این جی کے (CC) کے ساتھ
23	08/38			1,467	لاہور میں سی این جی کے (CC) کے ساتھ
24				9,286	لاہور میں سی این جی کے (CC) کے ساتھ
25				6,856	لاہور میں سی این جی کے (CC) کے ساتھ
26	09/41			2,000	لاہور میں سی این جی کے (CC) کے ساتھ
27	10/42			12,663	لاہور میں سی این جی کے (CC) کے ساتھ
28				3,737	لاہور میں سی این جی کے (CC) کے ساتھ
29	11/43			18,611	لاہور میں سی این جی کے (CC) کے ساتھ
30	12/45			5,000	لاہور میں سی این جی کے (CC) کے ساتھ
31				2,000	لاہور میں سی این جی کے (CC) کے ساتھ
32	13/47			2,000	لاہور میں سی این جی کے (CC) کے ساتھ
33	14/57			14,500	لاہور میں سی این جی کے (CC) کے ساتھ
34				2,000	لاہور میں سی این جی کے (CC) کے ساتھ
35	16/60			14,300	لاہور میں سی این جی کے (CC) کے ساتھ
36	17/61			2,000	لاہور میں سی این جی کے (CC) کے ساتھ
37				2,000	لاہور میں سی این جی کے (CC) کے ساتھ
38				2,000	لاہور میں سی این جی کے (CC) کے ساتھ
39				2,000	لاہور میں سی این جی کے (CC) کے ساتھ
40				2,500	لاہور میں سی این جی کے (CC) کے ساتھ
41				2,500	لاہور میں سی این جی کے (CC) کے ساتھ
42	18/62			7,888	لاہور میں سی این جی کے (CC) کے ساتھ
43				2,000	لاہور میں سی این جی کے (CC) کے ساتھ
44				1,500	لاہور میں سی این جی کے (CC) کے ساتھ

اہمیت و شرطیں:
 (i) ٹینڈر کی قیمتیں اس نوٹس کی تاریخ سے شروع ہونے والی ہونی چاہئیں گی۔
 (ii) ٹینڈر کی قیمتیں اس نوٹس کی تاریخ سے شروع ہونے والی ہونی چاہئیں گی۔
 (iii) ٹینڈر کی قیمتیں اس نوٹس کی تاریخ سے شروع ہونے والی ہونی چاہئیں گی۔
 (iv) ٹینڈر کی قیمتیں اس نوٹس کی تاریخ سے شروع ہونے والی ہونی چاہئیں گی۔
 (v) ٹینڈر کی قیمتیں اس نوٹس کی تاریخ سے شروع ہونے والی ہونی چاہئیں گی۔
 (vi) ٹینڈر کی قیمتیں اس نوٹس کی تاریخ سے شروع ہونے والی ہونی چاہئیں گی۔
 (vii) ٹینڈر کی قیمتیں اس نوٹس کی تاریخ سے شروع ہونے والی ہونی چاہئیں گی۔
 (viii) ٹینڈر کی قیمتیں اس نوٹس کی تاریخ سے شروع ہونے والی ہونی چاہئیں گی۔
 (ix) ٹینڈر کی قیمتیں اس نوٹس کی تاریخ سے شروع ہونے والی ہونی چاہئیں گی۔
 (x) ٹینڈر کی قیمتیں اس نوٹس کی تاریخ سے شروع ہونے والی ہونی چاہئیں گی۔
 (xi) ٹینڈر کی قیمتیں اس نوٹس کی تاریخ سے شروع ہونے والی ہونی چاہئیں گی۔
 (xii) ٹینڈر کی قیمتیں اس نوٹس کی تاریخ سے شروع ہونے والی ہونی چاہئیں گی۔

INF-KRY-NO.586/15
ایگزیکٹو انجینئر
مانی ویز ڈویژن
منیاری

ٽينڊر گھراڻي لاءِ نوٽيس

هيٺ ڄاڻايل نمونن لاءِ آفيس جي آر آءِ ذريعي 2010 نمونن دستاويزي ملڪي رڪارڊ راءِ کان سنڪل مينڊل مينڊل تحت بندنگ دستاويزي جي پروويڊنگ اينجنيئر پاران مهلت ٽينڊر گھرايل آهن.

ايس آر آءِ نمبر	ايس آر آءِ نمبر	مٿس ڪم جو نالو	مٿس ڪم جو نالو	مٿس ڪم جو نالو	مٿس ڪم جو نالو	
42	18/62	پڪڙڻ اين ايج وي کان لاءِ سڀني ڊاڪيومينٽس جي رٿا تائين لڪڻو روڊ جي رڪارڊس 0/0-0/0 کان 0/6-1/4	43	گورنر گلار محمد عسڪري و سي سي بلاڪ 11031 آر آف آف	44	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف
45		گورنر حفيظ روهي و سي سي بلاڪ 1122 آر آف آف	46	گورنر پٿر گورنمينٽ و سي سي بلاڪ 1381 آر آف آف	47	په بلاڪ 14171 آر آف آف
48	19/63	په بلاڪ 14171 آر آف آف	49	په بلاڪ 14171 آر آف آف	50	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف
51	20/64	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	52	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	53	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف
54	21/65	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	55	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	56	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف
57	22/66	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	58	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	59	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف
60		گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	61	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	62	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف
63		گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	64	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	65	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف
66		گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	67	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	68	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف
69	26/82	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	70	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	71	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف
72	30/91	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	73	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	74	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف
75		گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	76	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	77	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف
78		گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	79	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف	80	گورنر گلار فتح محمد شاهه و سي سي بلاڪ 8291 آر آف آف

ايس آر آءِ نمبر	ايس آر آءِ نمبر	مٿس ڪم جو نالو	مٿس ڪم جو نالو	مٿس ڪم جو نالو	مٿس ڪم جو نالو	
1	1/2	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	2	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	3	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000
4	2/29	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	5	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	6	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000
7		سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	8	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	9	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000
10	3/30	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	11	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	12	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000
13	4/32	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	14	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	15	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000
16		سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	17	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	18	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000
19		سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	20	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	21	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000
22		سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	23	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	24	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000
25	08/38	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	26	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	27	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000
28		سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	29	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	30	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000
31		سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	32	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	33	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000
34		سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	35	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	36	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000
37		سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	38	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	39	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000
40		سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	41	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	42	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000

شرڪت ڪندڙن کي سنڌن درخاستون ٿينديون جي سرسنگ اسٽيٽ جي تاريخ کان هر هڪ لاءِ واپس دستاويز جاري ڪرڻ واري معاملي لاءِ هيٺ ڄاڻايل دستاويزن گهرجن سان آفيس وقت دوران 2015-2016 کان 10-10 جمع ڪرائينديون. پوزيٽو دستاويزن جي گهٽ جي آرڊر يا مثال ۽ بازن يا ڪم جي صورت و هڪ هڪ آڏو ڄاڻايل لاڳت جي انگن کي ڪانسرو واهه ڏيکارڻ فرم ۾ ڄاڻايل ٿينديون. واپس 2015-2016 جي 11:00 وڳي منجھند جو واڻ وٺڻ جي سلسلي ۾ ڪم ٿينديون. 2:00 وڳي منجھند جو پروويڊنٽ ڪمائيون جي سرسنگ ۽ واپس ٿينديون. سنڌن اختيارن تائين جي رٿا ڪرڻ ٿينديون. هيٺ ڄاڻايل جي رٿا ڪرڻ ٿينديون. موت نه ملڻ يا قبول نه ٿيڻ تي هيٺ ڄاڻايل جي رٿا ڪرڻ ٿينديون.

ايس آر آءِ نمبر	ايس آر آءِ نمبر	مٿس ڪم جو نالو	مٿس ڪم جو نالو	مٿس ڪم جو نالو	مٿس ڪم جو نالو	
28		سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	29	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	30	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000
31		سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	32	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	33	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000
34		سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	35	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	36	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000
37		سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	38	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	39	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000
40		سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	41	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000	42	سڪاٽ ڊيپ ڊوڙي روڊ کان ڪورٽ مساڻا 9.000