

Office of the Executive Engineer Highways Division

Tharparkar.

No: TC/G-55 / 76 / Dated 27/02/2015.

NOTICE INVITING TENDERS

As per SPPRA Rules 2010, sealed tenders are invited from the interested persons / suppliers/contractors / companies / on Standard Bidding Documents for procurement as per attached listed works.

LIST OF WORKS

1. The intended participants can purchase the separate set of tenders on payment of tender fee for each work upto 24-03-2015 with effect from date of publication in newspapers.
2. The tenders shall be received on 25-03-2015 @ 1.00 P.M., tender shall be opened on same date @ 2.00 PM, in the presence of tender opening / evaluation committee and bidders or their authorized representatives who wish to be present.
3. Registration with income Tax department (NTN Certificates) and copy of N.I.C (4 copies).
4. Registration of Pakistan Engineering Council.
5. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
6. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the under signed.
7. The competent authority has right to reject any or all tenders as per SPRA rules.
8. Affidavit to the effect that the Firm/contractor has not been black listed previously by any executing agency.
9. Affidavit with effect that all documents/particulars/information furnished are true and correct.
10. In case of Firm, list of partners/Partnership Deed, be furnished by giving full particulars of Directors/ proprietors or others details related with Power of Attorney. In case of being sole proprietor show such undertaking on affidavit may be furnished.
11. In case of any work remains un-responded the dates of issue / receipts will be as under.

2nd Attempt

Date of issue upto	09-04-2015	@ 1.00 PM
Date of receipt	10-04-2015	@ 1.00 PM
Date of opening	10-04-2015	@ 2.00 PM

SPPRA INWARD DIARY

NO: 13/3

DATED: 02-03-2015


Executive Engineer
Highways Division
Tharparkar

LIST OF TENDER

S#.	Name of Schemes	Estimated Cost	Earnest Money	Period of Completion	Tender Fee
1	Construction of Road from Alamsar Thakur Paro to Meghwar Paro mile 0/0-0/2+330 = 0.50 Kms. (Construction of Protection Wall)	0.2700	5500	03 Months	500
2	Construction of Road from Bhakou Bus Stop Meghwar Paro mile-0/0-0/5 = 1.00 Kms.	0.7000	14000	03 Months	500
3	Construction of Road from Mithi Naukot road to Raji Bah via Katho Jam Phase-I mile 0/0-1/6 = 2.80 Kms. (Construction of Protection Wall)	1.0000	20000	03 Months	500
4	Construction of Road from Nathro to Bhattian Ji Veri mile 0/0-1/7 = 3.00 Kms. (Construction of Protection Wall)	1.0000	20000	03 Months	500
5	Construction of Road from Mithi Chelhar road to village Hariar mile 0/0-1/4.50 = 2.50 Kms. (Construction of Protection Wall)	0.3000	6000	03 Months	500
6	Construction of Road from Tighthio to Jhabrisar mile 0/0-1/7 = 3.00 Kms. (Construction of Protection Wall)	0.9000	18000	03 Months	500
7	Construction of Road from Mubarak Rind to Goraro mile 0/0-1/4.50 = 2.50 Kms. (Construction of Protection Wall)	0.8900	18000	03 Months	500
8	Construction of Road from Kankanio to Mahke Jo Tar (Extension) mile 3/1-4/3.50 = 2.50 Kms. (Construction of Protection Wall)	1.0000	20000	03 Months	500
9	Construction of Road from Itado Phase-I to Itado Phase-I mile 0/0-1/5 = 2.60 Kms. (Construction of Protection Wall)	1.0000	20000	03 Months	500
10	Construction of Road from Nebaro Kolhi to Kot Bhando Methani Wandhio mile 0/0-1/5 = 2.60 Kms. (Construction of Protection Wall)	1.0000	20000	03 Months	500
11	Construction of Road from Samoon Gaju Ji Veri Phase-I to Samoon Gaju Ji Veri Phase-II mile 0/0-1/5 = 2.60 Kms. (Construction of Protection Wall)	1.0000	20000	03 Months	500
12	Construction of Road from Salt Mine Main road to Chhachhi Dars mile 0/0-0/5 = 1.00 Kms. (Construction of Protection Wall)	0.3000	6000	03 Months	500
13	Construction of Road from Dahali Road to Dhori via Beknar Phase-I mile 0/0-1/2 = 2.00 Kms. (Construction of Protection Wall)	1.0000	20000	03 Months	500
14	Construction of Road from Dahali Road to Dhori via Beknar Phase-II mile 1/2-2/4 = 2.00 Kms. (Construction of Protection Wall)	1.0000	20000	03 Months	500
15	Construction of Road from Diplo Islamkot Road to Chounhar to Link road village Somji Je Dhani mile 0/0-0/7+330 = 1.50 Kms. (Construction of Protection Wall)	0.8000	16000	03 Months	500