

OFFICE OF THE EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION SUKKUR
PH:#071-9310103.

NO:TC/G-55/- 319 OF 2015 SUKKUR DATED:- 26 - 02 - 2015.

NOTICE INVITED TENDERS.

Sealed bids are invited for all the interested Bidders on Standard Bidding documents under Public Procurement Regulatory Authority Rules 2010(Amended in 2013 & 2014) for the Procurement of following works (List attached).

1/- The intended participants can purchase the separate set of tenders on payment of tender fee /document fee for the each work with effect from **02-03-2015** to **19-03-2015 upto 01.00 p.m.**

2/- The tenders will be received back and opened on same date i.e **19-03-2015, @ 2.00 P.M.** in presence of tender opening/evaluation committee. If the tendered work remains un-responded or competent Authority out of Head quarter the Bidding Document will be re-issued upto **06-04-2014** and will be received back on **23-04-2015, upto 1.00 P.M** which will be opened in the presence of the participants at **2.00 P.M** on the same date.

3/- Eligibility conditions for intending participants are as under:-

- i) Registration with Pakistan Engineering Council in the relevant field of specialization of work & to the extent of tender amount each work. Pakistan Engineering Council (PEC Certificate) is not required for works below 4.00 (M).
- ii) Bio-data of Engineers and Technical staff working with the firm.
- iii) Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employers.
- iv) List of work in progress, indicating cost of each work and copy of letter of award of work.
- v) List of machinery and equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with Bank statement.
- vi) Registration with Income Tax Department (NTN Certificate) and copy of C.N.I.C.
- vii) Undertaking on stamp paper that the firm/contractor is not involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the government as well as in private organizations.
- viii) Conditional or incomplete tenders will not be entertained.
- ix) The bids shall be evaluated on single envelope method of SPPRA rules 2010.
- x) All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA rule (Amended 2014).
- xi) The approved bids will be subject to stamp duty levied by the government.
- xii) In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted on the next working day.
- xiii) The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.

SPPRA INWARD DIARY

NO: 13132 73

DATED: 02 - 03 - 2015

Pl. check into 20
Put up
M.C.C.B.

- xiv) The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
- xv) Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.
- xvi) Affidavit to the effect that all documents / particulars / information furnished are true and correct.
- xvii) In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.
- xviii) The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

D.A./AS ABOVE.
List of Works.

Sdl -
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

Copy forwarded with compliments to:-

- 1/- The P.S to Minister Works & Services Department Government of Sindh Karachi.
- 2/- The Secretary, Information Technology Government of Sindh, Secretariat No.6 @ Karachi along with copies of NIT's for favour of information and placing them on the Web site of Sindh Government Karachi.
- 3/- The Director (A&F) SPPRS/3-15 Government of Sindh Public Procurement Regulatory Authority Planning and Development Department Karachi, alongwith soft & hard copy of N.I.T. for favour of information and placing the same on the Web site.
- 4/- The Director information (Advertisement) Public Relation Department Government of Sindh Block No: 96 Karachi alongwith Seven(07) Copies for information. He is requested to get the Advertisement published in leading newspapers (English, Sindhi, Urdu).
- 5/- The Chief Engineer, Buildings Sukkur, for favour of kind information.
- 6/- The Superintending Engineer, Provincial Buildings Circle Sukkur, for favour of kind information.
- 7/- The Executive Engineer, Provincial Buildings Division Larkana/ Shaheed Benazir Abad (Nawabshah), for information and publicity.
- 8/- The Assistant Engineer, Provincial Buildings Sub-Division Sukkur/Ghotki, Khairpur/Shikarpur and Electrical Sub-Division Sukkur, for information and publicity.
- 9/- The Divisional Accounts Officer/ Drawing Branch & Head Clerk.
- 10/- Copy to Notice Board.

D.A./AS ABOVE.
List of Works.

109-12
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SUKKUR.

LIST OF WORKS

S.#	NAME OF WORK	ESTIMATED COST	EARNEST MONEY	COST OF DOCUMENTS FEE.	COMPLETION PERIOD
1/-	Construction of Dargah Saddaruddin Badshah (Rizivi) Situated at Deh Bakhar Taluka Rohri (ADP No:39).				
	i) Construction of Tomb.	8.600	0.1720	0.003	12 Months.
	ii) Construction of Mosque.	1.869	0.03738	0.002	08 Months.
	iii) Construction of Office Block.	2.500	0.0500	0.003	06 Months.
	iv) Construction of Gents Musafir Khana.	2.000	0.0400	0.003	06 Months.
	v) Construction of Ladies Musafir Khana.	2.000	0.0400	0.003	06 Months.
	vi) Construction of Langer Khana.	2.700	0.0540	0.003	06 Months.
	vii) Construction of Compound Wall.	2.400	0.0480	0.003	06 Months.
2/-	Construction of Women Development Complex Sukkur. ADP No:2223.				
	i) Construction of Shelter Homes.	37.700	0.7540	0.003	18 Months.
	ii) Construction of Women Development Complex.	30.900	0.6180	0.003	18 Months.
	iii) Construction of Compound Wall.	1.800	0.0360	0.002	06 Months.
3/-	Up-Gradation of Pesticide and Fertilizer Quality Control and Testing Laboratories @ Sukkur. (ADP No:09).	7.250	0.1450	0.003	12 Months.
4/-	Construction of Strengthening and Improvement of Fish & Shrimp Hatcheries at Shikarpur. (ADP No:1342).				
	i) Phase-I Construction of R.C.C. Nursery Tank 3 Nos.	4.460	0.0892	0.003	16 Months.
	ii) Phase-II Construction of R.C.C. Nursery Tank 3 Nos.	4.460	0.0892	0.003	16 Months.
	iii) Phase-III Construction of R.C.C. Nursery Tank 3 Nos.	4.460	0.0892	0.003	16 Months.
	iv) Phase-IV Construction of R.C.C. Nursery Tank 3 Nos.	4.460	0.0892	0.003	16 Months.
	v) Saeed Rearing Pond ½ Acre Each 1 No.	2.300	0.0460	0.003	16 Months.
	vi) Inlet and Out let Channel (R.C.C. Nursery to Sindh River).	4.000	0.0800	0.003	16 Months.
	vii) Providing & Laying Cement Concrete Block (1:2:4) Residence, Office Building.	8.360	0.1672	0.003	16 Months.
	viii) Constn: of Catg: IInd: Bungalow Ground Floor and First Floor (Balance Work).	7.000	0.1400	0.003	16 Months.
5/-	Repair/Renovation of A.T.C. Court Sukkur.	5.500	0.1100	0.003	03 Months.
6/-	Up-Gradation of Taluka Hospital Gambat to the Level of Institute of Medical Science @ Gambat. (E.I.) (ADP No: 667).	2.000	0.0400	0.002	04 Months.
7/-	Repair of Old Circuit House Khairpur.	1.000	0.0200	0.002	03 Months.


 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION
 SUKKUR