

**OFFICE OF THE DISTRICT MUNICIPAL CORPORATION, MALIR KARACHI.**

No.DMC Malir / B.Q.Zone/Administrator/ 79

Dated: 12/13/2015.

**TENDER NOTICE**

The Tender is sealed covers are invited for the following work under SPPRA Rules-2010 from the firms having adequate experience in the relevant field.

S.No.	Name of Work	Amount	Earnest Money	Time Allowed	Tender Fee Non Refundable
1.	REPAIR /MAINTENANCE OF ROAD IN DIFFERENT STREETS AT LABOUR COLONY UC-IBRAHIM HYDRI BIN QASIM ZONE	2500000	50000	03 Month	2500
2.	P/L WATER SUPPLY LINE AT JUMA HIMAYATI GOTH UC-REHRI BIN QASIM ZONE	800000	16000	03 Month	800
3.	REPAIRING OF METALLED ROAD AT BASIR MUHALLA MUSLIM LEAGUE COLONY UC-CATTLE COLONY BIN QASIM ZONE	1800000	36000	03 Month	1800
4.	P/L SEWERAGE LINE AT CHIRAGH COLONY UC-QUAIDABAD BIN QASIM ZONE	799000	15980	03 Month	800
5.	REMAINING WORK SEWERAGE LINE FROM DISPOSAL TO EXISTING LINE LASHARI MUHALLA, SALEH MOHAMMAD GOTH UC-LANDHI BIN QASIM ZONE	2200000	44000	03 Month	2200
6.	P/L WATER SUPPLY LINE IN LASHARI MOHALA UC-IBRAHIM HYDRI BIN QASIM ZONE	1000000	20000	03 Month	2000
7.	PATCH WORK IN DIFFERENT AREAS OF UC-QUAIDABAD BIN QASIM ZONE	1500000	30000	03 Month	1500
8.	P/L WATER SUPPLY LINE UNDERGROUND WATER TANKS AT HAJI ESSAB JOKHIO GOTH UC- GULSHAN-E-HADEED BIN QASIM ZONE	1600000	32000	03 Month	1500
9.	P/L SEWERAGE LINE AT EIDO BALOUCH GOTH BLOCK A,B,C UC-GHAGGAR BIN QASIM ZONE	1500000	30000	03 Month	1500
10.	CONSTRUCTION OF INTERNAL METALLED ROAD AT WALI MOHAMMADGOTH UC-LANDHI	1200000	24000	03 Month	1000
11.	P/L SEWERAGE LINE AT LABOUR COLONY UMER COLONY IBRAHIM HYDRI BIN QASIM ZONE	2500000	50000	03 Month	2500
12.	P/L WATER SUPPLY LINE AT PEERANO GOTH UC-REHRI BIN QASIM ZONE	800000	16000	03 Month	1000
13.	CONSTRUCTION OF METALLED ROAD FORM FOOTBALL NAZEERABAD ROAD NO.10 UC-CATTLE COLONY BIN QASIM ZONE	1800000	36000	03 Month	1500
14.	P/L SEWERAGE LINE AT ZAFAR TOWN UC-QUAIDABAD BIN QASIM ZONE	820000	16400	03 Month	1000
15.	P/L SEWERAGE LINE AT SOOMRI MUHALLA SALEH MUHAMMAD GOTH UC-LANDHI BIN QASIM ZONE	700000	14000	03 Month	1000
16.	P/L WATER SUPPLY LINE & OVER HEAD / UNDERGROUND WATER TANK AT MUHAMMAD JOKHIO GOTH UC-GULSHAN-E-HADEED BIN QASIM ZONE	2000000	40000	03 Month	2000
17.	P/L SEWERAGE LINE AT OLD ALLAH BUX HIMAYATTI GOTH UC-GHAGGAR BQZ DMC MALIR KARACHI	1500000	30000	03 Month	1500
18.	CONSTRUCTION OF METALLED ROAD AT KDA FLATS SHAH LATIF UC-LANDHI BIN QASIM ZONE	1000000	20000	03 Month	1000
19.	P/L CC TILE FLOORING AT LABOUR COLONY UC IBRAHIM HYDRI BIN QASIM ZONE	1000000	20000	03 Month	1000
20.	P/L WATER SUPPLY LINE AT REHRI GOTH UC-REHRI BIN QASIM ZONE	800000	16000	03 Month	1000
21.	M/R OF METALLED ROAD AT DIFFERENT AREAS OF LABOUR SQUARE UC-CATTLE COLONY BIN QASIM ZONE	1400000	28000	03 Month	1500
22.	P/L SEWERAGE LINE AT INTERNAL STREET OF QADAFI TOWN UC-QUAIDABAD BIN QASIM ZONE	1520000	30400	03 Month	1500
23.	CLEANING OF SEWERAGE LINE BY WINCHING MACHINE IN THE JURISDICTION OF UC-LANDHI BQZ	1500000	30000	03 Month	1500
24.	P/L WATER SUPPLY LINE & UNDERGROUND WATER TANK & 20HP ELECTRIC MOTOR WITH FITING & 150'FT ELECTRIC CABLE AT ACHAR JOKHIO GOTH UC- GULSHAN-E-HADEED (OHASE-1) BQZ	3500000	70000	03 Month	3500
25.	P/L SEWERAGE LINE AT THANHAR BALOUCH GOTH UC-GHAGGAR BIN QASIM ZONE	1500000	30000	03 Month	1500
26.	REPLACEMENT OF WATER SUPPLY LINE IN DIFFERENT AREAS OF KOHI GOTH UC-LANDHI BQZ	1000000	20000	03 Month	1000
27.	P/L CC TILE FLOORING AT GAREEB NAWAZ PARA UC IBRAHIM HYDRI BIN QASIM ZONE	1000000	20000	03 Month	1000
28.	M/R SEWERAGE LINE AT JUMA HIMAYATTI GOTH UC-REHRI BIN QASIM ZONE	1000000	20000	03 Month	1000
29.	CONSTRUCTION OF METALLED ROAD FORM ROAD NO.06 TO COMMERCIAL MARKET UC-CATTLE COLONY DMC MALIR KARACHI BIN QASIM ZONE	1800000	36000	03 Month	1500
30.	P/L SEWERAGE LINE FROM MEZAN BANK TO MASJID UC-QUAIDABAD BIN QASIM ZONE	1813000	36260	03 Month	1500
31.	P/L SEWERAGE LINE AT UMER BAGH UC-LANDHI BIN QASIM ZONE	1000000	20000	03 Month	1000
32.	P/L WATER SUPPLY LINE FROM SOORTY FACTORY TO GAREEABAD UC-LANDHI BIN QASIM ZONE	3700000	74000	03 Month	3700
33.	P/L SEWERAGE LINE AT SABOO GOTH UC- GAGGAR (BQZ) DMC MALIR KARACHI	1000000	20000	03 Month	1000
34.	CONSTRUCTION OF ROAD AT MACHI PARA UC-IBRAHIM HYDRI BIN QASIM ZONE	2000000	40000	03 Month	2000
35.	P/L C/F SEWERAGE LINE AT DHANI PARTO UC-LANDHI BIN QASIM ZONE	2000000	40000	03 Month	2000
36.	M/R SEWERAGE LINE AT PEERANO GOTH UC-REHRI BIN QASIM ZONE	1000000	20000	03 Month	1000
37.	CONSTRUCTION OF METALLED ROAD FORM ROAD NO.10 TO GOVERNMENT SCHOOL VIA MAD NA MASJID MUSLIM LEAGUE COLONY UC-CATTLE COLONY (PHASE-1) DMC MALIR KARACHI	1800000	36000	03 Month	1500
38.	P/L SEWERAGE LINE AT MARVI GOTH UC-QUAIDABAD BIN QASIM ZONE	920000	18400	03 Month	1000
39.	REMAINING WORK OF SEWERAGE LINE AT JAM KANDA UC-LANDHI BIN QASIM ZONE	1200000	24000	03 Month	1000
40.	P/L WATER SUPPLY LINE 5000'FT & 02 NOS UNDERGROUND WATER TANK AT HINDU MUHALLAH ACHAR JOKHIO GOTH UC-GULSHAN-E-HADEED (PHAS-1) BIN QASIM ZONE	1500000	30000	03 Month	1500
41.	P/L SEWERAGE LINE AT HAJI JANGI KHAN GOTH UC-GHAGGAR BIN QASIM ZONE	2500000	50000	03 Month	2500
42.	REMAINING WORK WATER SUPPLY LINE AT DAD KARIM GOTH UC-LANDHI BIN QASIM ZONE	1000000	20000	03 Month	1000
43.	REPAIR & MAINTENANCE OF ROAD AT KATCHI PARA MUHALLAH UC- IBRAHIM HYDRI BIN QASIM ZONE	1400000	28000	03 Month	1500
44.	P/L SEWERAGE LINE AT HAJI ALI MUHAMMAD JAT GOTH UC-REHRI BIN QASIM ZONE	1000000	20000	03 Month	1000
45.	M/R OF METALLED ROAD FROM MADNI GENERAL STORE TO EID GAH CHOWK OAD BASTI UC-CATTLE COLONY BIN QASIM ZONE	1800000	36000	03 Month	1500
46.	P/L SEWERAGE LINE AT MADINA TOWN UC-QUAIDABAD BIN QASIM ZONE	650000	13000	03 Month	1000
47.	P/L SEWERAGE LINE AT LASHARI GOTH, ALI MOHMAAD GOTH UC-LANDHI BIN QASIM ZONE	1500000	30000	03 Month	1500
48.	CONSTRUCTION OF METALLED ROAD AT FILTER PLANT COLONY UC-GULSHAN-E-HADEED BIN QASIM ZONE	1000000	20000	03 Month	1000
49.	CONSTRUCTION OF METALLED ROAD FROM TCF SCHOOL TO AMAN HOUSE UC-GHAGGAR BIN QASIM ZONE	2000000	40000	03 Month	2000
50.	BORING AT DR MUSHTAQ MUHALLAH SALEH MOHAMMAD GOTH UC-LANDHI BIN QASIM ZONE	1000000	20000	03 Month	1000

51.	CONSTRUCTION OF PROTECTION WALL AT REHRI GOTH UC- REHRI BIN QASIM ZONE	923693	18473	03 Month	1000
52.	P/L WATER SUPPLY LINE AT KHASKHELI PARA UC-IBRAHIM HYDRI BIN QASIM ZONE	1500000	30000	03 Month	1500
53.	P/L SEWERAGE LINE AT MEHMOOD JAT GOTH UC-REHRI (PHASE-1) BIN QASIM ZONE	1000000	20000	03 Month	1000
54.	M/R OF METALLED ROAD HAROOM DARIY ROAD NO.05 TO SHAH DAIRY SHOP ROAD NO.08 UC-CATTLE COLONY BIN QASIM ZONE	1800000	36000	03 Month	1500
55.	P/L SEWERAGE LINE AT KOHTA COLONY & AFRIDI COLONY KHULDABAD UC-QUAIDABAD (BQZ)	955000	19100	03 Month	1000
56.	P/L SEWERAGE LINE AT HAJI NATHO RAZAKABAD GOTH UC-LANDHI BIN QASIM ZONE	500000	10000	03 Month	500
57.	CONSTRCTON OF METALLED ROAD 5000'FT AT MUHAMMAD JOKHIO GOTH UC-GULSHAN-E-HADEED (PHASE-1) BIN QASIM ZONE	1500000	30000	03 Month	1500
58.	CONSTRUCTION OF U/G WATER TANK 04 NOS AT DOD SALLAR WALI DADA AND HALLO SALLAR GOTH UC-GHAGGAR DMC MALIR KARACHI	1800000	36000	03 Month	1500
59.	P/L C.C TILE FLOORING AT JAM KANDA GOTH UC-LANDHI BIN QASIM ZONE	800000	16000	03 Month	800
60.	P/L SEWERAGE LINE AT PUNJABI PARA/BENAZIR CHOWK/CHARAN PARA /GOURACH PARA UC IBRAHIM HYDRI BIN QASIM ZONE	3000000	60000	03 Month	3000
61.	P/L SEWERAGE LINE AT LATH BASTI UC-REHRI BIN QASIM ZONE	1000000	20000	03 Month	1000
62.	M/R OF METALLED ROAD FROM ROAD NO.08 TO OAD BASTI UC-CATTLE COLONY BIN QASIM ZONE	1000000	20000	03 Month	1000
63.	P/L SEWERAGE LINE AT GOBRI GROUND UC-QUAIDABAD BIN QASIM ZONE	850000	17000	03 Month	1000
64.	P/L SEWERAGE LINE AT MEHMOOD SHAH GOTH RAZAKABAD UC-LANDHI	1000000	20000	03 Month	1000
65.	CONSTRCTON OF PUMP ROOMAND DESIL ENGINE AT PIR SIRHANDI GOTH UC- GHAGGAR BQZ	1371267	27425	03 Month	1000
66.	CLEANING & DE-SILTING OF S.W DRAIN IN UC-IBRAHIM HYDRI BIN QASIM ZONE	2700000	54000	03 Month	2700
67.	P/L SEWERAGE LINE AT ALI BROHI GOTH UC-REHRI BIN QASIM ZONE	1000000	20000	03 Month	1000
68.	P/L SEWERAGE LINE AT DIFFERENT STREETS OF MUSLIM LEAGUE COLONY UC-CATTLE COLONY BQZ	1400000	28000	03 Month	1500
69.	P/L SEWERAGE LINE FROM GHOSIA HOTEL TO UC OFFICE UC- QUAIDABAD BIN QASIM ZONE	1213000	24260	03 Month	1000
70.	P/L SEWERAGE LINE AT MASTER ALLAH DINO PANHWAR GOTH UC-LANDHI BIN QASIM ZONE	1500000	30000	03 Month	1500
71.	P/L SEWERAGE LINE 7000'FT AT DIFFERENT AREAS OF PHASE-II UC-GULSHAN-E-HADEED	2000000	40000	03 Month	2000
72.	P/L SEWERAGE LINE AT GHULAM MUHAMMAD GOTH JATOI MUHALLA UC-GHAGGAR BIN QASIM ZONE	1500000	30000	03 Month	1500
73.	P/L SEWERAGE LINE 12"DIA AT SAFYANI MUHALLA NEAR FOOTBALL GROUND STREET UC-IBRAHIM HYDRI BIN QASIM ZONE	1000000	20000	03 Month	1000
74.	P/L SEWERAGE LINE AT ILYAS GOTH UC-REHRI BIN QASIM ZONE	1000000	20000	03 Month	1000
75.	P/L SEWERAGE LINE AT OAD BASTI KATCHI ABADI UC-CATTLE COLONY BIN QASM ZONE	1500000	30000	03 Month	1500
76.	P/L SEWERAGE LINE AT GULSHAN-A-ASKARI HAQ BAHO ROAD GHOSIA MASJID UC-QUAIDABAD B N QASIM ZONE	1120000	22400	03 Month	1000
77.	P/L SEWERAGE LINE DIFFERENT ARES OF HAJI SHEEDI GOTH UC-LANDHI BIN QASM ZONE	1000000	20000	03 Month	1000
78.	CONSTRCTON OF METALLED ROAD AT HOUSE NO.A898 TO A925 PHASE II UC-GULSHAN-E-HADEED BIN QASIM ZONE	2000000	40000	03 Month	2000
79.	P/L WATER SUPPLY LINE AT ESSAB AND KHAN MUHAMMAD BALOUCH GOTH UC-GHAGGAR BQZ	800000	16000	03 Month	800
80.	P/L SEWERAGE LINE AT LALABAD GOTH UC-REHRI (PHASE-1) BIN QASIM ZONE	1000000	20000	03 Month	1000
81.	P/L SEWERAGE LINE IN DIFFERENT AREAS IN UC-CATTLE COLONY BIN QASIM ZONE	800000	16000	03 Month	800
82.	P/L SEWERAGE LINE AT MUJTABA KIRYANA STORE TO CAPTAN SAEED HOUSE UC-QUAIDABAD BQZ	1025000	20500	03 Month	1000
83.	P/L SEWERAGE LINE AT MARI MUHALLAH ARAB PANHWAR GOTH UC-LANDHI BIN QASIM ZONE	1000000	20000	03 Month	1000
84.	CONSTRCTON OF METALLED ROAD FROM C-74 TO C-120 AT PHASE-II UC-GULSHAN-E-HADEED BQZ	2000000	40000	03 Month	2000
85.	P/L SEWERAGE LINE AT SATTAL JOKHIO GOTH UC-GHAGGAR DMC MALIR KARACHI BIN QASM ZONE	1000000	20000	03 Month	1000
86.	P/L SEWERAGE LINE AT BAKHTAWER GOTH UC-REHRI (PHASE-1) BIN QASIM ZONE	1000000	20000	03 Month	1000
87.	P/L WATER SUPPLY LINE & ROAD CORSS BORE AT MADINA HOTEL TO GRAVEYARD UC-QUAIDABAD BIN QASIM ZONE	1815000	36300	03 Month	1500
88.	P/L SEWERAGE LINE IN DIFFERENT AREAS OF DAWOOD SHORO GOTH UC-LANDHI BIN QASIM ZONE	1000000	20000	03 Month	1000
89.	CONSTRCTON OF METALLED ROAD FROM B-312 TO B-346 AT PHASE-II UC-GULSHAN-E-HADEED	1600500	32010	03 Month	1500
90.	CONSTRUCTION OF UNDER GROUND WATER TANK 02 NOS AT DIFFERENT AREAS DEH UC-GHAGGAR BQZ	600000	12000	03 Month	1000
91.	P/L SEWERAGE LINE AT DABLA PARA REHRI GOTH UC-REHRI BIN QASIM ZONE	1000000	20000	03 Month	1000
92.	P/L C.C TILE FLOORING AT INTERNAL STREET OF ISMIAL SHAH BUKHARI NEAR JALANDHAR GROUND UC-QUAIDABAD BIN QASIM ZONE	675000	13500	03 Month	1000
93.	CONSTRUCTION OF METALLED ROAD AT BATIULLAH BAGH UC-LANDHI BIN QASM ZONE	1200000	24000	03 Month	1200
94.	P/L SEWERAGE LINE AT PIR SIRHANDI GOTH UC-GHAGGAR DMC MALIR KARACHI	2500000	50000	03 Month	2500
95.	P/L SEWERAGE LINE AT MALKAI PARA REHRI GOTH UC-REHRI BIN QASIM ZONE	1000000	20000	03 Month	1000
96.	REMAINING WORK OF METALLED ROAD AT RAHIM SHAH MUHALLA GAREEBABAD UC-LANDHI BQZ	1100000	22000	03 Month	1100
97.	P/L SEWERAGE LINE AT AMIR BUX MARI GOTH UC-GHAGGAR BIN QASIM ZONE	1500000	30000	03 Month	1500
98.	P/L SEWERAGE LINE AT ALI MUHAMMAD KHASKHELI GOTH UC-REHRI BIN QASIM ZONE	1000000	20000	03 Month	1000
99.	CONSTRUCTION OF INTERNAL MAIN ROAD METALLED ROAD AT MOOSA GOTH UC-LANDHI BQZ	1200000	24000	03 Month	1000
100.	P/L WATER SUPPLY LINE AT TINDO KHOSO UC-GHAGGAR BIN QASIM ZONE	1000000	20000	03 Month	1000
101.	P/L SEWERAGE LINE AT ATTA-UR-REHMAN GOTH UC-REHRI BIN QASIM ZONE	600000	12000	03 Month	1000
102.	REMAINING WORK OF METALLED ROAD AT MASTER ALLAH DINO PANHWAR GOTH UC-LANDHI BQZ	1500000	30000	03 Month	1500
103.	P/L WATER SUPPLY LINE AT MUREED & MIR SHAH MUHAMMAD GABOOL GOTH UC-GHAGGAR BQZ	1000000	20000	03 Month	1000
104.	P/L SEWERAGE LINE AT SIDDIQUE KHASKHELI REHRI GOTH UC-REHRI BIN QASIM ZONE	1000000	20000	03 Month	1000
105.	CONSTRUCTION OF METALLED ROAD AT YOUSIF GOTH UC-LANDHI BIN QASIM ZONE	1600000	32000	03 Month	1500

106.	CONSTRUCTION OF REPAIR OF U/G & O/H TANK IN MULA KHASKHELI PARA JAM KANDA GOTH & PIR SIRHANDI GOTH UC-LANDHI BIN QASIM ZONE	700000	14000	03 Month	700
107.	M / R OF STREET LIGHTS OF UC-IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR KARACHI	2500000	50000	03 Month	2500
108.	M/R OF STREET LIGHTS IN THE AREA OF UC-REHRI BIN QASIM ZONE DMC MALIR KARACHI	2500000	50000	03 Month	2500
109.	M/R OF STREET LIGHTS IN THE AREA OF UC-CATTLE COLONY BIN QASIM ZONE DMC MALIR KARACHI	2500000	50000	03 Month	2500
110.	M/R OF STREET LIGHTS AT UC-QUAIDABAD BIN QASIM ZONE DMC MALIR KARACHI	2500000	50000	03 Month	2500
111.	IMPROVEMET OF STREET LIGHTS AT UC-LANDHI BIN QASIM ZONE DMC MALIR KARACHI	2500000	50000	03 Month	2500
112.	IMPROVEMET OF STREET LIGHTS AT UC-GULSHAN-E-HADEED BIN QASIM ZONE DMC MALIR KARACHI	2500000	50000	03 Month	2500
113.	IMPROVEMET OF STREET LIGHTS AT UC-GHAGAR BIN QASIM ZONE DMC MALIR KARACHI	2500000	50000	03 Month	2500
114.	CONSTRUCT ON OF PARK AT GULSHAN-E-HADEED PH:02 NEAR A-604 UC-GULSHAN -E-HADEED	1599500	31990	03 Month	1500
115.	CONSTRCTON OF PARK AT SECTOR 17-B SHAH LATIF TOWN UC-LADNHI BQZ	1600000	32000	03 Month	1500
116.	CONSTRUCTION OF FOOTBALL GRUND AT SHAIKH SAKHI SANA UC-LANDHI BQZ	3595800	71916	03 Month	3500
117.	CONSTRUCTION OF CHILDREN PARK AT EIDO VILLAGE BLOCK -A UC-GHAGHAR BQZ	1599700	31994	03 Month	1500
118.	CONSTRUCI N OF CHILDREN PARK AT M.SOOMAR & M.AKBER BALOUCH VILLAGE UC-GHAGHAR BIN QASIM ZONE	1599600	31992	03 Month	1500
119.	CONSTRUCTION OF CUMPUND WALL AT GROUND HAJI AMEEN JAT PARA UC- REHRI BQZ	2334400	46688	03 Month	2300
120.	M/R OF SHAH LATIF FAMILY PARK L-1 MARKET UC-GULSHAN-E-HADEED BIN QASIM ZONE	1500000	30000	03 Month	1500
121.	CONSTRUCTION OF PARK AT L-5 MARKET PHASE-2 UC-GULSHAN-E-HADEED BQZ	1600000	32000	03 Month	1600
122.	CONSTRUCTION OF BENAZIR BHUTTO PARK AT LABOUR SQUARE UC-CATTLE COLONY BIN QASIM ZONE	1700000	34000	03 Month	1700
123.	M/R OF JUMA HIMAYATTI FOOTBALL STADIUM AT UC-REHRI BIN QASIM ZONE	1700000	34000	03 Month	1700
124.	M/ OF FOOTE ALL STADIUM AT GULISTAN SOCIETY UC-QUAIDABAD BIN QASIM ZONE	1000000	20000	03 Month	1000
125.	M/R OF MORANDH KHAN KESRANI GROUND AT UC-GHAGHAR BIN QASIM ZONE	1000000	20000	03 Month	1000

Tender Processing Schedule shall be as follows:-

1-Receiving of Applications & Issuance of Tenders	19-03-2015 To 02-04-2015	Superintending Engineer, DMC Malir, Karachi
2-Dropping of Tenders	03-04-2015 11:00 AM	In the office of the Superintending Engineer, DMC Malir, Karachi
3-Opening of Tenders	03-04-2015 12:00 PM	Tender opening Committee in the office of Superintending Engineer, DMC Malir, Karachi

**Terms & Conditions:**

- The Tender Document will be issued to the Contractors on the submission of written request on their letterhead and on payment of non-refundable cost of tender price through pay order from any scheduled bank in favors of District Municipal Corporation, Malir Karachi as mentioned above each work. The photocopy of P.E.C. Registration Certificate should be enclosed with the bid otherwise the tender will be rejected. No tencer will be sold on tender opening date. P.E.C registration not required for 4.00 Million.
- In case of any reason beyond our control, if the tenders are not responded on the above date, the next date of submission & opening of Tenders will be ~~24-04-2015~~ 24-04-2015 at 12:00 pm and the tender documents will be available for sale from ~~26-04-2015~~ 26-04-2015.
- In case the date of opening is declared as a public holiday by the government, the next official working day shall be deemed to the date for submission and opening of tenders of the same time as mentioned.
- Registration with income tax Department (NTN Copy) and Sindh Revenue Board.
- Documentary of work equivalent cost or above executed in last 3 years & Certificate of satisfactory completion showing date of start & completion from employer.
- List of machinery & equipment available with documentary proof of its ownership
- 2% of specified amount against each work in shape of Pay Order/Bank draft in favor of District Municipal Corporation, Malir Karachi shall be attached with the tender documents.
- Tenders in unsealed covers / without 2% Earnest Money will not be entertained and discarded.
- The single envelope procedure adopted for tender work as per S.P.P.R.A Rules-2010.
- The total bid amount as well as the rates of items must be filled both in figure and words and incase any correction is made by the contractor himself then each correction must be initiated by the contractor otherwise the tenders are liable to be summarily rejected.
- If any fake documents are found then the tender is liable to be rejected-cancelled without any compensation but penalty as per rules.
- Tenders can be seen/download on Authority's web sites S.P.P.R.A [www.sppra.sindh.gov.pk](http://www.sppra.sindh.gov.pk).
- The procuring agency may reject all or any bid subject to the relevant provision of S.P.P.R.A Rules-2010.

ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
MALIR KARACHI

**DIRECTOR (CB) S.P.P.R.A, GOS.**

With a request to upload on the website of S.P.P.R.A (Authority) .A Soft copy is also enclosed.

Copy to:

- The Municipal Commissioner, DMC Malir Karachi
- The Superintending Engineer, DMC Malir Karachi.
- The Executive Engineer, Bin Qasim Zone DMC Malir Karachi.
- The Accounts Officer DMC Malir Karachi.
- P.S. to Managing Director, S.P.P.R.A

ADMINISTRATOR  
DISTRICT MUNICIPAL CORPORATION  
MALIR, KARACHI.

o/c