



OFFICE OF THE DISTRICT MUNICIPAL CORPORATION, MALIR KARACHI.

No.DMC Malir / B.Q.Zone/Administrator/ 81 / 1

Dated: 12/3/2015.

TENDER NOTICE

The Tender is sealed covers are invited for the following work under SPPRA Rules-2010 from the firms having adequate experience in the relevant field.

S.No.	Name of Work	Amount	Earnest Money	Time Allowed	Tender Fee Non Refundable
1.	P/L SEWERAGE LINE & REPAIR OF MANHOLES AT MAIN BAZAR & KARYANI MUHALLA UC IBRAHIM HYDRI BIN QASIM ZONE	1000000	20000	03 Month	1000
2.	CLEANING OF SEWERAGE LINE BY WINCHING MACHINE JUMA GOTH UC- REHRI BIN QASIM ZONE	1000000	20000	03 Month	1000
3.	REMAINING WORK OF ROAD AT UC OFFICE QABRASTAN SALEH MUHAMMAD GOTH UC-LANDHI (BIN QASIM ZONE)	2000000	40000	03 Month	2000
4.	P/L SEWERAGE LINE AT QASIM TOWN UC-CATTLE COLONY DMC MALIR KARACHI	1500000	30000	03 Month	1500
5.	P/L C.C TILE FLOORING AT INTERNAL STREET CHARIGH COLONY UC- QUAIDABAD BIN QASIM ZONE	750000	15000	03 Month	1000
6.	P/L SEWERAGE LINE AT KOHI GOTH UC-LANDHI BIN QASIM ZONE	1000000	20000	03 Month	1000
7.	CONSTRUCTION OF METALLED ROAD FROM B-266 TO B-282 AT PHASE-II UC-GULSHAN-E-HADEED BQZ	3000000	60000	03 Month	3000
8.	P/L SEWERAGE LINE AT ALLAH WASAYO GOTH UC-GHAGGAR DMC MALIR KARACHI	1500000	30000	03 Month	1500
9.	P/L WATER SUPPLY LINE AT ARFANI MOHALLA SHEEDI GOTH UC-LANDHI BQZ	2000000	40000	03 Month	2000
10.	P/L SEWERAGE LINE FOR / KATCHI PARA/ BALOCH PARA UC- IBRAHIM HYDRI BIN QASIM ZONE	2500000	50000	03 Month	2500
11.	CLEANING OF SEWERAGE LINE BY WINCHING MACHINE AT LATH BASTI GOTH UC- REHRI BIN QASIM ZONE	1000000	20000	03 Month	1000
12.	P/L SEWERAGE LINE AT GULLA TOWN SALEH MUHAMMAD GOTH UC-LANDHI BIN QASIM ZONE	1000000	20000	03 Month	1000
13.	P/L SEWERAGE LINE AT 600 QUARTER LABOUR SQUARE (PHASE-1) UC-CATTLE COLONY DMC MALIR KARACHI	1500000	30000	03 Month	1500
14.	P/L C.C TILE FLOORING AT INTERNAL STREET GULISTAN SOCIETY UC-QUAIDABAD BIN QASIM ZONE	850000	17000	03 Month	1000
15.	P/L SEWERAGE LINE AT NEW FAQEER MUHAMMAD GOTH UC-LANDHI BIN QASIM ZONE	1000000	20000	03 Month	1000
16.	CONSTRUCTION OF METALLED ROAD AT A-3247 TO L-1 MARKET AT PHASE-II UC-GULSHAN-E-HADEED BQZ	2500000	50000	03 Month	2500
17.	CONSTRUCTION OF UNDER GROUND WATER TANK 02 NOS AT SOOFAN GABOOL GOTH UC-GHAGHAR BIN QASIM ZONE	600000	12000	03 Month	1000
18.	P/L SEWERAGE LINE AT LABOURE COLONY / NEWABADI / DAJJI PARA / UMER COLONY / JABBLE PARA /GAREENAWAZ PARA / KARYANI PARA/ MALL PARA / DABBLA PARA / LASSI PARA UC IBRAHIM HYDRI BIN QASIM ZONE	4000000	80000	03 Month	3000
19.	CONSTRUCTION OF METALLED ROAD AT GULLA MUHAMMAD GOTH UC-LANDHI (BIN QASIM ZONE)	1000000	20000	03 Month	1000
20.	BORING WITH SUBMERSIBLE PUMP AT PIR SIRHANDI HAJI ESSA MUHALLA UC-GHAGHAR BIN QASIM ZONE	1500000	30000	03 Month	1500
21.	CONSTRUCTION OF BOUNDARY WALL AT SALEEM SALLAR DODO SALLAR GOTH UC-GHAGHAR BIN QASIM ZONE	1000000	20000	03 Month	1000
22.	CLEANING OF SEWERAGE LINE BY WINCHING MACHINE AT REHRI GOTH UC-REHRI BIN QASIM ZONE	1000000	20000	03 Month	1000
23.	P/L SEWERAGE LINE AT NEW ABADI MUSLIM LEAGUE COLONY UC-CATTLE COLONY BIN QASIM ZONE	1500000	30000	03 Month	1500
24.	P/L C.C TILE FLOORING AT INTERNAL STREET MADINA COLONY 100 QUARTER UC-QUAIDABAD BQZ	550000	11000	03 Month	1000
25.	P/L SEWERAGE LINE AT ISMAIL JOKHIO GOTH UC-LANDHI BIN QASIM ZONE	800000	16000	03 Month	1000
26.	P/L SEWERAGE LINE AT DUR MUHAMMAD GOTH UC-GHAGGAR DMC MALIR KARACHI	1000000	20000	03 Month	1500
27.	CONSTRUCTION OF CULVERTS AT MILL AREA ROAD UC IBRAHIM HYDRI BIN QASIM ZONE	2010000	20200	03 Month	2000
28.	CLEANING OF SEWERAGE LINE BY WINCHING MACHINE ILYAS GOTH ALI BROHI GOTH LALABAD UC- REHRI	1000000	20000	03 Month	1000
29.	CLEANING / DE-SILTING OF S.W.DRAIN & NALLA AT MEHRAN HIGHWAY UC-CATTLE COLONY BQZ	1800000	36000	03 Month	1500
30.	R/IMPROVEMENT OF METALLED ROAD AT INTERNAL STREET OF MARVI GOTH UC-QUAIDABAD BQZ	1520000	30400	03 Month	1500
31.	CLEANING OF SEWERAGE LINE BY WINCHING MACHINE SHAH LATIF TOWN UC-LANDHI BIN QASIM ZONE	1500000	30000	03 Month	1500
32.	CONSTRUCTION OF METALLED ROAD FROM C-116 TO A-3267 AT PHASE-II UC-GULSHAN-E-HADEED BQZ	2500000	50000	03 Month	2500
33.	CONSTRUCTION OF METALLED ROAD FROM HARMAIN CNG VIA PUMPING STATION TO MEHRAB MUHALLA UC-GHAGHAR BIN QASIM ZONE	2000000	40000	03 Month	2000
34.	CONSTRUCTION OF STORAGE TANK I/C BOUNDARY WALL ALONG WITH 2 NOS 40 HP PUMP AT UC IBRAHIM HYDRI BIN QASIM ZONE	4000000	80000	03 Month	4000
35.	DE-SILTING OF STORM WATER DRAIN IN REHRI GOTH UC-REHRI BIN QASIM ZONE	1500000	30000	03 Month	1500
36.	CLEANING / DE-STILTING OF S.W.DRAIN OF SEWERAGE LINE BY WINCHING MACHINE IN JURISDICTION JC- CATTLE COLONY BIN QASIM ZONE	1800000	36000	03 Month	1500
37.	REPAIR & IMPROVEMENT OF METALLED ROAD AT INTERNAL STREET OF CHIRGH COLONY UC-QUAIDABAD BQZ	1450000	29000	03 Month	1500
38.	CONSTRUCTION OF METALLED ROAD AT FAQEER MUHAMMAD GOTH UC-LANDHI BIN QASIM ZONE	1000000	10000	03 Month	1000
39.	CONSTRUCTION OF METALLED ROAD FROM L-15 TO L-10 AT PHASE-II UC-GULSHAN-E-HADEED BQZ	2000000	40000	03 Month	2000
40.	P/L C.C TILE FLOORING AT MUREED GABOOL GOTH UC-GHAGGAR DMC MALIR KARACHI	800000	16000	03 Month	800
41.	CONSTRUCTION OF ROAD FROM BENAZIR CHOWK TO LAL SHAH PARA UC-IBRAHIM HYDRI BIN QASIM ZONE	2500000	50000	03 Month	2500
42.	P/L C.C TILE FLOORING AT JUMA HIMAYATTI GOTH UC-REHRI BIN QASIM ZONE	700000	14000	03 Month	1000
43.	P/L C.C TILE FLOORING AT LABOUR SQUARE UC-CATTLE COLONY BIN QASIM ZONE	1500000	30000	03 Month	1500
44.	REPAIR IMPROVEMENT OF METALLED ROAD FROM MODREN TV SHOPE TO NAZIR MADI HOUSE QUAIDABAD BIN QASIM ZONE	2215000	44300	03 Month	2000
45.	CONSTRUCTION OF METALLED ROAD AT KHUDADAD GOTH UC-LANDHI BIN QASIM ZONE	1500000	30000	03 Month	1500
46.	R/M METALLED ROAD FROM 100 BED TO CHECK POST UC-GULSHAN-E-HADEED BIN QASIM ZONE	1600500	32010	03 Month	1600

47.	P/L SEWERAGE LINE AT GHULAM HUSSAIN JOKHIO GOTH UC-GHAGGAR DMC MALIR KARACHI	1500000	30000	03 Month	1500
48.	P/L WATER SUPPLY LINE 4"DIA AT MURAD MUHALLA AND SYED MUHALLA JUMA GOTH UC-IBRAHIM HYDRI BIN QASIM ZONE	1000000	20000	03 Month	1000
49.	P/L C.C TILE FLOORING AT PEERANO GOTH UC-REHRI BIN QASIM ZONE	700000	14000	03 Month	1000
50.	P/L C.C TILE FLOORING AT VARIOUS PLACES OF KATCHI ABADI UC-CATTLE COLONY DMC MALIR KARACHI	1500000	30000	03 Month	1500
51.	REPAIR IMPROVEMENT OF METALLED ROAD IN INTERNAL STEERTS OF GULISTAN SOCIETY UC-QUAIDABAD BIN QASIM ZONE	1150000	23000	03 Month	1000
52.	CONSTRUCTION OF METALLED ROAD AT KHUDA BUX NOHANI GOTH UC-LANDHI BIN QASIM ZONE	1500000	30000	03 Month	1500
53.	CONSTRUCTION OF METALLED ROAD FORM SHAIKH SHEEDO GOTH TO SUI GASS BOUNDARY WALL UC-GHAGGAR BIN QASIM ZONE	2000000	40000	03 Month	2000
54.	CONSTRUCTION OF ROAD FROM MAIN IBRAHIM HYDRI REHRI ROAD TO JUMA GOTH UC-IBRAHIM HYDRI BIN QASIM ZONE	1500000	30000	03 Month	1500
55.	EARTH FILLING AT JUMA HIMAYATI GOTH UC-REHRI BIN QASIM ZONE	500000	10000	03 Month	1000
56.	P/L WATER SUPPLY LINE FROM MEHRAN HIGHWAY TO SADIQ MANZIL COMMERCIAL AREAS UC-CATTLE COLONY DMC MALIR KARACHI	1000000	20000	03 Month	1000
57.	REPAIR & IMPROVEMENT OF METALLED ROAD IN NTERNAL STEERTS OF QAZAFI TOWN UC-QUAIDABAD BIN QASIM ZONE	1750000	35000	03 Month	1500
58.	R/M OF COMMUNITY CENTER AT SHAFI GOTH UC-LANDHI BIN QASIM ZONE	900000	18000	03 Month	1000
59.	CONSTRCTJION OF METALLED ROAD AT SOOMAR GOTH UC-GULSHAN-E-HADEED BIN QASIM ZONE	1000000	20000	03 Month	1000
60.	CONSTRUCTION OF COMPUND WALL AT GRAVE YARD PIPRI UC-GHAGGAR DMC MALIR KARACHI (PHASE-1)	2000000	40000	03 Month	2000
61.	CLEANING OF SEWERAGE LINE AND REPLACEMENT OF SEWERAGE EXISTING LINE AND RASING OF MANHOLE & RING SLAB MANHOLE COVERS WATER PUMP NEW ABADI IBRAHIM HYDRI BIN QASIM ZONE	3000000	60000	03 Month	3000
62.	EARTH FILLING AT LATH BASTI GOTH UC-REHRI BIN QASIM ZONE	500000	10000	03 Month	1000
63.	P/L WATER SUPPLY LINE FROM ROAD NO.0 TO SAWERA FLOOR MILL INDUSTERIAL AREAS UC-CATTLE COLONY DMC MALIR KARACHI (Phase-1)	1500000	30000	03 Month	1500
64.	DE-SILTING & CLEANING OF S.W.DRAIN FROM GULSHAN-E-ASKARI TO MEZAN BANK UC-QUAIDABAD BQZ	1917000	38340	03 Month	1500
65.	P/L WATER SUPPLY LINE IN INTERNAL STREETS MEHRAB MUHALLA MOOSA GOTH UC-LANDHI	1200000	24000	03 Month	1200
66.	CONSTRUCTION OF METALLED ROAD AHL-e-HADEES MASJID TO BUDH BAZAR GROUND UC-GULSHAN-E-HADEED BQZ	500000	10000	03 Month	1000
67.	CONSTRUCTION OF PUMP ROOM AND FIXING DIESEL ENGINE AT QADIR NAGAR UC-GHAGGAR BIN QASIM ZONE	1371267	27425	03 Month	1500
68.	CONSTRUCTION OF STORM WATER DRAIN FROM MAIN ROAD VIA FAZAL MILL TO DISPOSAL OF SEA SIDE AREA UC-IBRAHIM HYDRI BIN QASIM ZONE (PHASE-1)	3000000	60000	03 Month	3000
69.	P/F RCC FILING SLAB & MANHOLE COVERS AT JURISDICTION OF UC-REHRI BIN QASIM ZONE	1000000	20000	03 Month	1000
70.	CONSTRUCJION OF CULVERTS ON NALLA IN UC-CATTLE COLONY BIN QASIM ZONE	1500000	30000	03 Month	1500
71.	P/S OF MANHOLE COVERS AND RING SLAB IN THE JURISDICTION BIN QASIM ZONE UC-QUAIDABAD BQZ	1219000	24380	03 Month	1000
72.	P/L WATER SUPPLY LINE AT ABDULLAH GOTH UC-LANDHI BIN QASIM ZONE	1800000	36000	03 Month	1800
73.	REMAINING WORK OF BORING @ MOHAMMAD KHAN JOKHIO GOTH UC-GULSHAN-E-HADEED BIN QASIM ZONE	1000000	20000	03 Month	1000
74.	CLEANING / DE-SILTING OF S.W.DRAIN AND CLEANING OF SEWER BY WINCHING MACHINE IN JURISDICTION OF UC-GHAGGAR DMC MALIR KARACHI	1000000	20000	03 Month	1000
75.	CONSTRUCTION OF NALLA AT KHALIFA PARA REHRI GOTH UC-REHRI BIN QASIM ZONE	1000000	20000	03 Month	1000
76.	CLEANING / DE-SILTING OF S.W.DRAIN BY WINCHING MACHINE AT BANGALI PARA & VARIOUS STREET MUSLIM LEAGUE COLONY UC-CATTLE COLONY BIN QASIM ZONE	1000000	20000	03 Month	1000
77.	REPAIR AND LEAKAGES OF WATER SUPPLY LINE IN JURISDICTION OF BIN QASIM ZONE UC-QUAIDABAD BIN QASIM ZONE	1260000	25200	03 Month	1000
78.	P/L REPAIRING WATER SUPPLY LINE AT BASHAIR MOHALLA ALI MUHAMMAD LASHARI GOTH UC-LANDHI BIN QASIM ZONE	500000	10000	03 Month	500
79.	REPLACEMENT OF SEWERAGE LINE 15" & 12"DIA AT NATIONAL HIGHWAY PIPRI GRAVEYARD PIPRI SHAH NAWAZ GOTH SHAH TOWN AMAN GABOOL MUHALLA & ALI MUHAMMAD JOKHIO GOTH UC-GHAGHAR BIN QASIM ZONE	4872900	97458	03 Month	4500
80.	P/L WATER SUPPLY LINE AT ALI BROHI GOTH UC-REHRI BIN QASIM ZONE	600000	12000	03 Month	600
81.	R/P/F WATER SUPPLY SCHEME AT LABOUR SQUARE UC-CATTLE COLONY BIN QASIM ZONE	1500000	30000	03 Month	1000
82.	CLEANING OF SEWERAGE LINE BY WINCHING MACHINE IN JURISDICTION OF UC-QUAIDABAD BQZ	1733000	34660	03 Month	1500
83.	P/L C.C TILE FLOORING AT JILANI MUHALLA YOUSUF GOTH UC-LANDHI BIN QASIM ZONE	800000	16000	03 Month	800
84.	P/L WATER SUPPLY LINE FROM HAJI AHMED JOKHIO GOTH TO ESSAB JOKHIO GOTH UC-GHAGHAR BIN QASIM ZONE	2500000	50000	03 Month	2500
85.	P/L SEWERAGE LINE IN PAN PARA REHRI GOTH UC-REHRI BIN QASIM ZONE	1000000	20000	03 Month	1000
86.	REPAIRING OF DAMAGE SEWERAGE LINE & MANHOLES DIFFERENT ARAES JURISDICTION OF UC-QUA DABAD BIN QASIM ZONE	1295000	25900	03 Month	1000
87.	R/M OF JNDERGROUND TANK AT LASHARI GOTH UC-LANDHI BIN QASIM ZONE	1000000	20000	03 Month	1500
88.	REPAIR OF METALLED ROAD AT SABO GABOOL GOTH MUHALLA WARYAL GABOOL UC-GHAGHR BIN QASIM ZONE	1000000	20000	03 Month	1000
89.	R/M OF LIBRARY HALL AT SHEEDI GOTH UC-LANDHI BIN QASIM ZONE	500000	10000	03 Month	500
90.	P/L SEWERAGE LINE SABOO GABOOL GOTH UC-GHAGGAR BIN QASIM ZONE	800000	16000	03 Month	1000
91.	REMAINING WORK OF OFFICE BUILDING OF BIN QASIM ZONE RAZAKABAD UC-LANDHI BIN QASIM ZONE	3500000	70000	03 Month	3500
92.	CONSTRUCTION OF METALLED ROAD AT ABDULLAH SCHOOL TO ROYAL CITY UC-GHAGHAR BIN QASIM ZONE (PHASE-1)	1000000	20000	03 Month	1000
93.	P/L WATER SUPPLY LINE FROM GAREEABAD TO BAITULLAH BAGH UC-LANDHI BIN QASIM ZONE	2300000	46000	03 Month	2300
94.	P/L SEWERAGE LINE FROM STEEL MILL NALLA TO SHAH TOWN UC-GHAGHAR BIN QASIM ZONE	4000000	80000	03 Month	4000
95.	P/L WATER SUPPLY LINE AT USMAN KHASKHELI GOTH UC-LANDHI BIN QASIM ZONE	800000	16000	03 Month	1000
96.	P/L SEWERAGE LINE AT SHAH TOWN PHASE-II & RAJPAR MUHALLA SABO GOTH UC-GHAGHAR BIN QASIM ZONE	2000000	20000	03 Month	2000

97.	REMAINING WORK OF NALLA AT HASSAN PANHWAR GOTH UC-LANDHI BIN QASIM ZONE	2000000	40000	03 Month	2000
98.	CONSTRUCTION OF UNDER GROUND TANK IN AHMED JOKHIO GOTH UC-GHAGHAR BQ ZONE	1000000	20000	03 Month	1000
99.	P/L WATER SUPPLY LINE & CONSTRUCTION OF WATER TANK AT SHEEDI GOTH UC-LANDHI BQZ	2000000	40000	03 Month	2000
100.	P/L SEWERAGE LINE IN ALI BUX MARRI GOTH UC-GHAGHAR BIN QASIM ZONE	1000000	20000	03 Month	1000
101.	P/L SEWERAGE LINE AT DUR MUHAMMAD JATOI UC-LANDHI BIN QASIM ZONE	1000000	20000	03 Month	1000
102.	P/L 4" DIA WATER SUPPLY LINE FROM KWSB LINE TO NASEERAAD PIPRI UC-GHAGHAR BQ ZONE	2000000	40000	03 Month	2000
103.	CONSTRUCTION OF METALLED ROAD LAL MUHAMMAD GOTH NEAR DAD KARIM GOTH UC-LANDHI BIN QASIM ZONE (Phase-1)	1200000	24000	03 Month	1000
104.	CONSTRUCTION OF METALLED ROAD FROM USMAN JOKHIO GOTH TO SUI GASS VALVE UC-GHAGHAR BIN QASIM ZONE	1500000	30000	03 Month	1500
105.	R/M OF LIBRARY BUILDING AT SALEH MOHAMMAD GOTH UC-LANDHI BIN QASIM ZONE	500000	10000	03 Month	500
106.	REMAINING WORK OF METALLED ROAD VARIOUS STREETS OF KOHI GOTH UC-LANDHI BQZONE	3400000	68000	03 Month	3400
107.	R & MAINTENANCE OF WATER SUPPLY LINE OF DIFFERENT AREA OF UC-LANDHI BIN QASIM ZONE	1500000	30000	03 Month	1000
108.	P & FIXING CHILDREN PARK JAMOTE COMPLEX UC-REHRI BIN QASIM ZONE BIN QASIM ZONE	723300	14466	03 Month	1000
109.	IMPROVEMENT OF PARK LIGHTS AND DAMAGED OF POLES AT MARI BALOUCH PARK LABOUR SQUARE UC-CATTLE COLONY BIN QASIM ZONE DMC MALIR KARACHI	725100	14502	03 Month	1000
110.	P/F FLOOD LIGHTS AT JUMA HIMAYATTI STADIUM UC-REHRI BIN QASIM ZONE	1965500	39310	03 Month	2000
111.	CONSTRUCTION OF METALLED ROAD AT MEMON HOTEL TO UC-OFFICE MARVI GOTH UC-QUAIDABAD BQZ	1200000	24000	03 Month	1200
112.	R/M OF LIBRARY AT L-14 MARKET UC-GULSHAN-E-HADEED BIN QASIM ZONE	1500000	30000	03 Month	1500
113.	CONSTRUCTION OF PARK NEAR A-626 PHASE-2 UC-GULSHAN-E-HADEED BIN QASIM ZONE	1599600	31992	03 Month	1500
114.	CONSTRUCTION OF PARK AT KESC COLONY UC-GULSHAN-E-HADEED BIN QASIM ZONE	1600000	32000	03 Month	1500
115.	CONSTRUCTION OF PARK AT L-15 MARKET UC-GULSHAN-E-HADEED BIN QASIM ZONE	1590000	31800	03 Month	1500
116.	CONSTRUCTION OF SHAHEED BENAZIR BHUTTO PARK SECTOR 17-C SHAH LATIF TOWN UC-LANDHI BIN QASIM ZONE	2894800	57896	03 Month	1500
117.	REPAIR & MAINTENANCE OF PARK AT AMEEN JATT PARA UC-REHRI BIN QASIM ZONE	2405500	48110	03 Month	2400
118.	R/M OF FOOTBALL GROUND I/C EARTH FILLING AT SHAFI ELEVEN FOOTBALL GROUND UC-LANDHI BIN QASIM ZONE	1000000	20000	03 Month	1000
119.	IMPROVEMENT / BEAUTIFICATION OF PARK AT CHIRAGH COLONY UC-QUAIDABAD BQZONE	1000000	20000	03 Month	1000
120.	BEAUTIFICATION & GRASSING AT JALANDAR SPORTS FOOTBALL CLUB UC-QUAIDABAD BQZONE	1500000	30000	03 Month	1500
121.	R/REMAINING WORK AT HUNTER FOOTBALL GROUND AT KOHI GOTH UC-LANDHI BQ ZONE	3000000	60000	03 Month	3000
122.	R/M OF MALIR FOOTBALL GROUND JAM KANDA GOTH UC-LANDHI BIN QASIM ZONE	1000000	20000	03 Month	1000
123.	REPLACEMENT & LEAKAGES OF WATER SUPPLY LINE AT ZUHARI GOTH UC-GHAGHAR BQ ZONE	350000	7000	03 Month	500
124.	P/L WATER SUPPLY LINE AT HANIF MUHALLAH ACHAR SALLAR GOTH UC-GHAGHAR BQZ	694000	13880	03 Month	600
125.	REPLACEMENT OF SEWERAGE LINE AT KARIM BUX MARI GOTH UC-GHAGHAR B.Q.ZONE	793000	15860	03 Month	800
126.	C.C TILE FLOORING AT BEISDE POLICE CHOWKI EIDO GOTH UC-GHAGHAR BIN QASIM ZONE	687500	13750	03 Month	700
127.	R/M OF LIBRARY OF L-14 MARKET UC-GULSHAN-E-HADEED BIN QASIM ZONE	1500000	30000	03 Month	1500

Tender Processing Schedule shall be as follows:-

- 1- Receiving of Applications & issuance of Tenders
- 2- Dropping of Tenders
- 3- Opening of Tenders

24-03-2015 To 04-2015
during office hours
8-04-2015 11 AM
8-04-2015 12 PM

Superintending Engineer,
DMC Malir, Karachi

In the office of the Superintending Engineer,
DMC Malir, Karachi

Tender opening Committee in the office of Superintending Engineer, DMC
Malir, Karachi

Terms & Conditions:

- 1- The Tender Document will be issued to the Contractors on the submission of written request on their letterhead and on payment of non-refundable cost of tender price through pay order from any scheduled bank in favors of District Municipal Corporation, Malir Karachi as mentioned above each work. The photocopy of P.E.C. Registration Certificate should be enclosed with the bid otherwise the tender will be rejected. No tender will be sold on tender opening date. P.E.C registration not required for 4.00 Million.
- 2- In case of any reason beyond our control, if the tenders are not responded on the above date, the next date of submission & opening of Tenders will be 21-04-2015 at 12:00 pm and the tender documents will be available for sale from 16-04-2015.
- 3- In case the date of opening is declared as a public holiday by the government, the next official working day shall be deemed to the date for submission and opening of tenders of the same time as mentioned.
- 4- Registration with income tax Department (NTN Copy) and Sindh Revenue Board.
- 5- Documentary of work equivalent cost or above executed in last 3 years & Certificate of satisfactory completion showing date of start & completion from employer.
- 6- List of machinery & equipment available with documentary proof of its ownership
- 7- 2% of specified amount against each work in shape of Pay Order/Bank draft in favor of District Municipal Corporation, Malir Karachi shall be attached with the tender documents.
- 8- Tenders in unsealed covers / without 2% Earnest Money will not be entertained and discarded.
- 9- The single envelope procedure adopted for tender work as per S.P.P.R.A Rules-2010.
- 10- The total bid amount as well as the rates of items must be filled both in figure and words and incase any correction is made by the contractor himself then each correction must be initiated by the contractor otherwise the tenders are liable to be summarily rejected.
- 11- If any fake documents are found then the tender is liable to be rejected-cancelled without any compensation but penalty as per rules.
- 12- Tenders can be seen/download on Authority's web sites S.P.P.R.A www.sppra.sindh.gov.pk.
- 13- The procuring agency may reject all or any bid subject to the relevant provision of S.P.P.R.A Rules-2010.

ADMINISTRATOR
DISTRICT MUNICIPAL CORPORATION
MALIR KARACHI

DIRECTOR (CB) S.P.P.R.A, GOS.

With a request to upload on the website of S.P.P.R.A (Authority) .A Soft copy is also enclosed.

Copy to:

1. The Municipal Commissioner, DMC Malir Karachi
2. The Superintending Engineer, DMC Malir Karachi.
3. The Executive Engineer, Bin Qasim Zone DMC Malir Karachi.
4. The Accounts Officer DMC Malir Karachi.
5. P.S. to Managing Director, S.P.P.R.A

ADMINISTRATOR
DISTRICT MUNICIPAL CORPORATION
MALIR, KARACHI