

OFFICE OF THE DISTRICT MUNICIPAL CORPORATION MALIR GADAP ZONE KARACHI.

No. DMC Malir/G.Zone/Administrator/ 78 /2015

Dated: 13.03.2015

TENDER NOTICE

(Through website of SPPRA & Press)

The Tender is sealed covers are invited for the following work under SPPRA Rules-2010 from the firms having adequate experience in the relevant field. The tentative cost of work is under.

Sr# No.	Subject	Estimate	Earnest Money	Tender Cost	Time Period
1.	Providing / Laying / Jointing & Testing Sewerage Line at Hashim Khaskeli Goth UC Murad Memon	15,00,000/=	2%	1000/=	03 Months
2.	Providing Laying Sewerage Line at Haji Noor Mohammad Jokhio Goth Dumlottee No. 3 (Phase-1) UC Darsano Channo	5,00,000/=	2%	1000/=	02 Months
3.	Boring with casing submersible pump (Test Bore) with complete accessories at Jumma Morio Goth Kathore U.C Gadap.	20,00,000/=	2%	1500/=	04 Months
4.	P/L Sewerage Line at Ayoub Goth UC Gujro	10,00,000/=	2%	1000/=	03 Months
5.	Construction of Compound wall for Grave Yard at Gohram Goth UC Songal	10,00,000/=	2%	1000/=	03 Months
6.	Providing / Laying / Jointing & Testing Water Supply Pipe line at Saifal Maree Goth UC Maymarabad	30,00,000/=	2%	2000/=	04 Months
7.	Construction of Metalled road at Burfat Mohallah U C Yousuf Goth	35,00,000/=	2%	2000/=	04 Months
8.	P/L Sewerage Line & Construction of C.C Flooring at Sheedi Goth UC Manghopir	10,00,000/=	2%	1000/=	03 Months
9.	Providing / Laying / Jointing & Testing P.E Pipe Line at Haji Ahmed Mohallah Memon Goth UC Murad Memon	12,00,000/=	2%	1000/=	03 Months
10.	P/L/J/T P/C Pipe Line at Allah Bux Jokhio Goth Gul Mohd Mohallah UC Darsano Channo	4,00,000/=	2%	1000/=	02 Months
11.	Boring with casing submersible pump (Test Bore) with complete accessories at Noor Muhammad Burfat Goth U.C Gadap.	20,00,000/=	2%	1500/=	04 Months
12.	P/L Sewerage Line at Seven Star Colony UC Gujro	10,00,000/=	2%	1000/=	03 Months
13.	Providing / Laying / Jointing & Testing P.E Pipe line at Dost Mohd Banbro Goth Deh Shah Mureed ,Tharu Manghal Goth and Junjhar Goth UC Songal	10,00,000/=	2%	1000/=	03 Months
14.	Improvement of Sewerage Net work at different sectors UC Maymarabad	35,00,000/=	2%	2000/=	04 Months
15.	Construction of C.C Streets at Sheedi Mohallah U C Yousuf Goth	20,00,000/=	2%	1500/=	04 Months
16.	P/L Sewerage Line & Construction of C.C Flooring at Sardar Noor-ud-Din Goth UC Manghopir	12,00,000/=	2%	1000/=	03 Months
17.	Providing / Laying / Jointing & Testing Sewerage Line at Shafi Muhammad Goth & Dur Muhammad Goth UC Murad Memon	10,00,000/=	2%	1000/=	03 Months
18.	Providing Small Bore with machinery & construction of water storage tank Haji Mayar Goth Dumlottee No.6 UC Darsano Channo	5,00,000/-	2%	1000/=	02 Months
19.	Providing / Laying Jointing & Testing PVC Pipe Line & Motor Pump Set at Saleh Muhammad Goth Kathore UC Gadap	5,00,000/-	2%	1000/=	02 Months
20.	P/L Sewerage Line at Muhammad Ali Shaikh Goth UC Gujro	8,00,000/=	2%	1000/=	02 Months
21.	Construction of Underground Tank and Pipe Line at Faqeer Shorab Goth UC Songal	10,00,000/=	2%	1000/=	03 Months
22.	Supplying of R.C.C Ring Slab & Manhole covers at U.C Maymarabad	10,00,000/=	2%	1000/=	03 Months
23.	Construction of Culvert at Rahim Goth Burfat Mohallah UC Yousuf Goth	15,00,000/=	2%	1000/=	03 Months
24.	Providing Laying Sewerage Line at Umer Manghal Goth UC Manghopir	8,00,000/=	2%	1000/=	02 Months
25.	Providing / Laying / Jointing & Testing Sewerage Line at Shora Mohallah / Luckyari Syed Mohallah Jam Goth UC Murad Memon	10,00,000/=	2%	1000/=	03 Months
26.	Maintenance of Water Supply Scheme at Akhtyar Khan Bachani Goth UC Darsano Channo	5,00,000/-	2%	1000/=	02 Months
27.	Providing Laying Jointing & Testing PE (Roll Pipe) & Steel wire Rope at Kamal Khan Jokhio Mohallah Shafi Mohammad Kathore UC Gadap.	5,00,000/-	2%	1000/=	02 Months
28.	P/L Sewerage Line at Muhammadi Goth UC Gujro	10,00,000/=	2%	1000/=	03 Months
29.	P/L Sewerage Line at Abdul Qadir Goth Deh Mahyo UC Songal	10,00,000/=	2%	1000/=	03 Months
30.	Providing / Laying / Jointing & Testing Sewerage line Saifal Maree Goth UC Maymarabad	10,00,000/=	2%	1000/=	03 Months
31.	P/L Sewerage line at ABudl Raheem goth U C Yousuf Goth	25,00,000/=	2%	1500/=	04 Months
32.	Providing / Laying Sewerage line / Construction of C.C Streets at Allah Bachayo Goth UC Manghopir	10,00,000/=	2%	1000/=	03 Months
33.	Providing / Laying / Jointing & Testing Sewerage Line at difrent streets in Haji Abdul Karim Mohallah Memon Goth UC Murad	10,00,000/=	2%	1000/=	03 Months
34.	Providing Laying Sewerage Line at Baksho Goth UC Darsano Channo.	7,00,000/-	2%	1000/=	02 Months
35.	Construction of Surface Water Tank at different villages of UC Gadap.	20,00,000/-	2%	1500/=	04 Months
36.	Construction of Metalled road at Jannat Gul Town Al-Asif Square UC Gujro	20,00,000/=	2%	1500/=	04 Months
37.	Providing Laying Sewerage line at Abdullah Gabol Goth UC Songal	20,00,000/=	2%	1500/=	04 Months
38.	Providing / Laying Water Supply pipe line in different sectors UC Maymarabad	35,00,000/=	2%	2000/=	04 Months
39.	Construction of C C Street Channa Mohallah and Surrounding UC Yousuf Goth	30,00,000/=	2%	2000/=	04 Months
40.	Providing / Laying Water Supply Line at Mushki Para & Makrani Para UC Manghopir	7,00,000/=	2%	1000/=	02 Months
41.	Providing / Laying / Jointing & Testing P.E Pipe Line at Brohi Mohallah Memon Goth UC Murad	10,00,000/=	2%	1000/=	03 Months
42.	Providing / Laying Sewerage line at Khilji Goth UC Darsano Channo	7,00,000/=	2%	1000/=	02 Months
43.	Supplying of Fiber Glass Water Tank at Moidan and Kand Jhang areas UC Gadap	10,00,000/=	2%	1000/=	03 Months
44.	Construction of C.C Flooring at Chutta Gabol Goth UC Gujro	10,00,000/=	2%	1000/=	03 Months
45.	Construction of Metalled Road at Peer Bux Brohi Goth UC Songal	20,00,000/=	2%	1500/=	04 Months
46.	Construction of C.C Streets at Yaqoob Brohi Goth UC Maymarabad	5,00,000/=	2%	1000/=	02Months
47.	P/L Sewerage line at yousuf Goth Lashari Mohallah, Pathan Mohallah U C Yousuf Goth	20,00,000/=	2%	1500/=	04 Months
48.	P/L Sewerage Line & Construction of C.C Flooring at Haji Hamza Goth UC Manghopir	12,00,000/=	2%	1000/=	03 Months
49.	Renovation of Community Center at Haji Mairad Goth & Repair of Boundary wall UC Murad Memon Office UC Murad Memon	10,00,000/=	2%	1000/=	03 Months
50.	Providing Water Supply Scheme Pipe Line, Water Storage Tank at Khan Muhammad Goth to Jam Mehar Ali Goth (Phase-I) UC Darsano Channo.	10,00,000/-	2%	1000/=	03 Months

(Contt.....P/2)

Sr# No.	Subject	Estimate	Earnest Money	Tender Cost	Time Period
51.	Boring with casing submersible pump (Test Bore) with complete accessories at Pathan Khan Goth Moidar U.C Gadap.	25,00,000/=	2%	1500/=	04 Months
52.	Providing / Laying / Jointing & Testing Sewerage Line at Khadim Hussain Soloangi Goth UC Gujro	10,00,000/=	2%	1000/=	03 Months
53.	Construction of Matalled Road at Haji Allah Dino Goth UC Songal	20,00,000/=	2%	1500/=	04 Months
54.	P/L Water Line at Dildar Goth & Abdullah Goth UC Manghopir	10,00,000/=	2%	1000/=	03 Months
55.	Providing / Laying / Jointing & Testing Sewerage Line at Soomar Kandani Goth UC Murad Memon	10,00,000/=	2%	1000/=	03 Months
56.	Providing small bores at Qasmani Para & Peera Papra Dur Muhammad Goth UC Darsano Channo	4,00,000/=	2%	1000/=	02 Months
57.	Providing / Laying / Jointing & Testing Water Supply Line at Rahoo Gohram Jokhio Goth U.C Gadap.	7,00,00/=	2%	1000/=	02 Months
58.	Construction of Metalled road at Lassi Goth UC Gujro	20,00,000/=	2%	1500/=	04 Months
59.	P/L Sewerage Line at Abbas Brohi Goth & Tharu Mangal Goth Deh Taseer (Phase-1) UC Songal	6,00,000/=	2%	1000/=	02 Months
60.	Providing / Laying / Jointing & Testing Sewerage line at Mullah Essa Goth UC Maymarabad	10,00,000/=	2%	1000/=	03 Months
61.	Providing / Laying / Jointing & Testing PVC pipe line at Pukhtoonabad UC Manghopir	6,00,000/=	2%	1000/=	02 Months
62.	Providing / Laying / Jointing & Testing P.E Pipe Line at Old Thana W/S/S to Old Thana Al-Ibrahim Eye Hospita UC Murad Memon	10,00,000/=	2%	1000/=	03 Months
63.	Providing / Laying Sewerage line at Dumba Goth Khaskheli Mohallah UC Darsano Channo	7,00,000/=	2%	1000/=	02 Months
64.	Providing/Laying Jointing & Testing sewerage line at Siraj Ahmed Baloch Kathore Goth U.C Gadap.	12,00,000/=	2%	1000/=	03 Months
65.	P/L Water Line at Lassi Goth UC Gjuro	10,00,000/=	2%	1000/=	03 Months
66.	Construction of Matalled Road from Angara Goth to Haji Nabi Dad Goth UC Songal	20,00,000/=	2%	1500/=	04 Months
67.	Construction of C.C Streets at Patai Goth UC Maymarabad	5,00,000/=	2%	1000/=	02 Months
68.	Construction of Metalled Road at Ramzan Goth & Araz Goth UC Manghopir	20,00,000/=	2%	1500/=	04 Months
69.	Improvement of Sewerage System at Umed Ali Mohallah Memon Goth UC Murad Memon	10,00,000/=	2%	1000/=	03 Months
70.	Providing Laying Sewerage Line at Haji Moosa Baloch Goth UC Darsano Channo	5,00,000/-	2%	1000/=	02 Months
71.	Boring with casing submersible pump (Test Bore) with complete accessories at Arbab Sukhio Gabol Goth U.C Gadap.	20,00,000/=	2%	1500/=	04 Months
72.	P/L Water Line at (B & C) Block Khadam Hussain Solangi Goth UC Gujro	10,00,000/=	2%	1000/=	03 Months
73.	Construction of Matalled Road from Hub Road to Bachayo Goth UC Songal	20,00,000/=	2%	1500/=	04 Months
74.	P/L Sewerage Line at Sultanabad UC Manghopir	6,00,000/=	2%	1000/=	02 Months
75.	Construction of Matlled Road at Haji Ahmed Mohallah UC Murad Memon	20,00,000/=	2%	1500/=	04 Months
76.	Providing boring casing & pumping machinery, Underground Tank at Haji Gul Hassan Muhallah Nabi Bux Goth UC Darsano Channo	23,00,000/-	2%	1500/=	04 Months
77.	Repair / Maintenance and Replacing Jiyapo Hand Pumps at different villages of UC Gadap	10,00,000/=	2%	1000/=	03 Months
78.	P/L Water Line at Jan Muhammad Brohi Goth UC Gujro	10,00,000/=	2%	1000/=	03 Months
79.	Construction of Underground Tank and Pipe Line at Chanesar Jokhio Goth UC Songal	5,00,000/=	2%	1000/=	02 Months
80.	P/L Sewerage Line & C.C Flooring at Ghulzarabad UC Manghopir	12,00,000/=	2%	1000/=	03 Months
81.	Providing / Laying / Jointing & Testing P.E Pipe Line at Haji Murad Jaffer Goth UC Murad Memon	10,00,000/=	2%	1000/=	03 Months
82.	Construction of Water Supply Line at Khair Muhammad Khaskheli Goth UC Darsano Channo	8,00,000/-	2%	1000/=	02 Months
83.	Construction of C.C Flooring at Salah Muhammad Khaskhali Goth U.C Gadap	5,00,000/=	2%	1000/=	02 Months
84.	Construction of C.C Streets at Chutta Gabol Goth & Machar Colony UC Gujro	20,00,000/=	2%	1500/=	04 Months
85.	Construction of Underground tanks at Yaqoob Brohi Goth UC Songal	10,00,000/=	2%	1000/=	03 Months
86.	Construction of C.C Flooring at Yousif Goth UC Manghopir	8,00,000/=	2%	1000/=	02 Months
87.	Renovation of W/S/S at Hashim Khaskeli Goth UC Murad Memon	10,00,000/=	2%	1000/=	03 Months
88.	Construction of C.C Streets at Mamoo Khan Jokhio Goth Mohallah Ghulam Muhammad UC Darsano	7,00,000/=	2%	1000/=	02 Months
89.	Construction of C.C Streets at Mitha Khan Mohallah Jam Mehar Ali Goth UC Darsano Channo	7,00,000/=	2%	1000/=	02 Months
90.	P/L Water Line at Noor Khan Goth UC Gujro	10,00,000/=	2%	1000/=	03 Months
91.	P/L Sewerage line near Masjid-e-Faizan at Yaqoob Shah Basti and Sabeel Goth UC Manghopir	8,00,000/=	2%	1000/=	02 Months
92.	Repair / Improvement of Metalled road at Girls School Bhuroo Goth UC Murad Memon	20,00,000/=	2%	1500/=	04 Months
93.	Providing Laying Water Supply Scheme at Usman Jokhio Goth UC Darsano Channo	5,00,000/-	2%	1000/=	02 Months
94.	P/L Sewerage line at Saifal Goth Block UC Gujro	10,00,000/=	2%	1000/=	03 Months
95.	Providing / Laying / Jointing & Testing Water Line at Khairabad UC Manghopir	5,00,000/=	2%	1000/=	02 Months
96.	Providing / Laying / Jointing & Testing Sewerage Line at Old Thano UC Murad Memon	10,00,000/=	2%	1000/=	03 Months
97.	P/L/J/T W/S/S at Jam Maher Ali Goth UC Darsano Channo	5,00,000/=	2%	1000/=	02 Months
98.	P/L Sewerage Line at Mushki Parah & Makrani Para UC Manghopir	10,00,000/=	2%	1000/=	03 Months
99.	Providing / Laying / Jointing & Testing P.E Pipe Line from Pumping Station to Mulla Essa Goth UC Murad Memon	25,00,000/=	2%	1500/=	04 Months
100.	Providing Laying Sewerage line at Dur Muhammad Goth UC Darsano Channo	10,00,000/=	2%	1000/=	03 Months
101.	P/L Sewerage Line at Faith Mohd Chutta Goth UC Gujro	8,00,000/=	2%	1000/=	02 Months
102.	Construction of C.C Flooring P/L Sewerage Line at Allah Bux UC Manghopir	12,00,000/=	2%	1000/=	03 Months
103.	Providing / Laying / Jointing & Testing Sewerage Line at Bhuroo Goth UC Murad Memon	10,00,000/=	2%	1000/=	03 Months
104.	Providing Water Supply Scheme, Boring Casing with Machinery at Fazal Jokhio Goth UC Darsano	20,00,000/-	2%	1500/=	04 Months

Sr# No.	Subject	Estimate	Earnest Money	Tender Cost	Time Period
105.	Repair / Renovation of Office building Gadap Zone Dumba Goth Superhighway DMC Malir Karachi.	20,00,000/=	2%	1500/=	04 Months
106.	Providing Laying Sewerage Line at Waja Ali Muhammad Goth (Phase-1) UC Darsano Channo	5,00,000/-	2%	1000/=	02 Months
107.	P/L Water Line & Repairing water leakages at different areas of UC Gujro	10,00000/=	2%	1000/=	03 Months
108.	Construction of Boundary wall for graveyard near Dargah UC Manghopir	10,00000/=	2%	1000/=	03 Months
109.	Construction of Open well and water storage tank and pumping machinery at Bukhari Village UC Darsano	20,00,000/=	2%	1500/=	04 Months
110.	Construction of Matalled Road at Aziz Brohi & Malik Chandio Goth UC Manghopir	15,00000/=	2%	1000/=	04 Months

TERMS & CONDITIONS

1-Tender Schedule shall be as follows:-

1	1-Receiving of Applications & Issuances of Tenders	20.3.2015 to 3.4.2015	Superintending Engineer DMC Malir, (Gadap Zone office)
	2-Dropping of Tenders	6.4.2015 2:00 PM	In the office of the Superintending Engineer DMC Malir, (Gadap Zone Office)
	3-Opening of Tender	6.4.2015 3:00 PM	Tender opening Committee in the office of the Superintending Engineer DMC Malir (Gadap Zone Office)
2	The Tender Document will be issued to contractor on the submission of written request on letter head and on payment of non-refundable cost of tender price through pay order from any schedule bank in favor of District Municipal Corporation Malir (Gadap Zone) Karachi as mentioned above. The photo Copy of P.E.C. Registration Certificate is not required up to 4:00 Million.		
3	Photo copy of Registration certificate with Sindh Revenue Board is required from all participants / contractors, otherwise tender will not be issued.		
4	In case of any reason, if the tenders are not responded on the above date the next date of submission & opening will be 24.4.2015 at 2:30 pm and the tender documents will be available for sale from 2.4.2015 to 22.4.2015.		
5	In case the date of opening is declared as a public holiday by the government, the next official working day shall be deemed to the date for submission and opening of tenders of the same time as mentioned.		
6	2% of specified amount against each work in shape of Pay Order / Bank draft in favor of D.M.C Malir (Gadap Zone) Karachi shall be attached with the tender.		
7	Tenders in unsealed cover /without 2% earnest money will not be entertained and discarded.		
8	The single envelop procedure adopted for tender work as per SPPRA Rules		
9	The total bid amount as well as the rates of items must be filled both in figure and words and incase any correction is made by the contractor himself then each correction must be initialed by the contractor otherwise the tenders are liable to be summarily rejected		
10	If any fake documents are found then the tender is liable to be rejected-cancelled without any compensation but penalty will be imposed as per rules.		
11	Tender can be seen/download on Authority's web sites SPPRA .www.sppra.sindh.gov.pk.		
12	The procuring agency may reject all or any bid subject to the relevant provision of SPPRA Rules 2010.		

**ADMINISTRATOR
DISTRICT MUNICIPAL CORPORATION
MALIR Karachi**

DIRECTOR(C)SPPRA,GOS.

With a request to upload on the website of SPPRA (Authority).

Copy to:

- 1-The Municipal Commissioner, DMC Malir Karachi
- 2-The Superintending Engineer, DMC Malir Karachi.
- 3-The Executive Engineer, Gadap Zone DMC Malir Karachi.
- 4- The Accounts Officer DMC Malir Karachi.
- 5- The P.S. to Managing Director, SPPRA

**ADMINISTRATOR
DISTRICT MUNICIPAL CORPORATION
MALIR Karachi**