

OFFICE OF THE EXECUTIVE ENGINEER RICE
CANAL DIVISION MEHAR @ KN SHAH.

No. TC/G-55/ **261** 2015.
KN Shah dated **2/4** /2015.

NOTICE INVITING TENDERS/BIDS

Sealed Tenders are invited from interested/ contractors firms on Standard Bidding Document form for procurements of the following works as per SPPRA Rules 2010.

TERMS & CONDITIONS

1. The Bidding Documents can be issue from date of Hoisting on website up to **23/04/2015** on the payment of tenders fee in cash (Non-refundable) on any working day.
2. Sealed Tenders will be received back on **24/4/2015** up to 2:00 PM and will be opened on same dated **24/4/2015** after one hour at 3:00 PM in the presence of intending contractors or their authorized representatives.
3. Un-responded/ rejected tender will re-issued from **29/4/2015** up to **30/4/2015** which will be received back on **30/4/2015** up to 2:00 PM and will be opened on same date **30/04/2015** after hour at 3:00 PM respectively.
4. No conditional/ Telegraph tender will be entertained
5. No Tender without call deposit are received after specified date & time will be considered.
6. Bid should contain least cost Method (Single Stage one Envelope)
7. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
8. The Procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.
9. Under taking on stamp paper that firm has never been black listed, any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as on private organization.
10. Bid Validity period (90) Days.
11. **Bidder is required to submit following documents with bid.**
 - i) list of similar assignments with cost (mention the Number of Project) under-take over the past (02) years
 - ii) Details of Equipments, Machineries and transports owned by firm/ Contractor.
 - iii) Financial statements (Bank Statements) and Income tax return for the last (02) Year.
 - iv) The Firm must be register in PEC with specialization code and also be registered with Sindh Board of Revenue for the year 2015

Address - **HEAD Rice Canal Division Mehar @ K.N. Shah, Irrigation Complex V.I.P road Larkana**
Phone - **074-9410764**
Email - **sewsl@gnl.com**

LIST OF WORKS

S. No.	Name of Works	Tender Amount in Million	2% Earnest Money	Time Allowed	Tender Fee
01	Stone Pitching along Rice Canal RD 321 to 390.	15.517	311500/-	12 Months	3000/-
02	Stone Pitching along Rice Canal RD 391 to 402.	15.517	311500/-	12 Months	3000/-
03	Construction of Retaining wall along Dhamrao Branch RD 51 & 79 IP & NIP Side.	14.431	290000/-	12 Months	3000/-
04	Construction of Retaining wall along Rice Canal RD 341, Monder D/S IP & NIP Side.	32.938	660000/-	12 Months	3000/-

SPPRA INWARD DIARY
 NO: 14817
 DATED: 07-04-15
 M.C.B.

S. No.	Name of Works	Tender Amount in Million	2% Earnest Money	Time Allowed	Tender fee
05	Earth work and Stone Pitching along Mehar Branch RD 7, 8, 41 & 94.	13.648	273000/-	12 Months	3000/-
06	<p>i) Construction Retaining wall along Kolachi Distry RD 0+00 = 150ft. Both sides.</p> <p>ii) Construction retaining wall along Kudan Branch RD 24,28, 38 =600ft.</p> <p>iii) Construction Bridges along Nara Distry Total 4 Nos.</p> <p>iv) Repair Structure of Garhi X-Regulator, Slab of Saleh Distry and retaining wall of Mehar Branch at RD 71+600 =200 ft.</p> <p>v) Construction of Bridges along Rajwah Br: RD 27.</p> <p>vi) Construction / Raising New supplement Minor Ex: Rajwah Branch.</p>	26.614	533000/-	12 Months	3000/-
07	<p><u>Pumping Station along KN Shah.</u></p> <p>i) Construction of Sump and Pump House along Nara Main Drain to supplement tail areas of Nara Distry.</p> <p>ii) Construction of Delivery Bay along Nara Main Drain to supplement tail area of Nara Distry.</p>	12.856	258000/-	12 Months	3000/-
08	Construction of Leading Channel along Nara Main Drain to supplement tail areas of Nara Distry.	11.539	231000/-	12 Months	3000/-
09	Pumping Station along KN Shah supplying & Fixing 4 Nos. Pumps along with Motor and all accessories.	36.826	737000	12 Months	3000/-
10	<p><u>Pumping Station along KN Shah.</u></p> <p>i) Construction of Staff Quarter along Nara Main Drain to supplement tail areas of Nara Distry.</p> <p>ii) Construction of Road Bridges 2 Nos. along Nara Main Drain.</p> <p>iii) Construction of Retaining wall along Nara Main Drain to supplement tail areas of Nara Distry.</p> <p>iv) Construction of Regulator along Nara Distry tail for pumping station KN Shah Main Drain to supplement tail areas of Nara Distry.</p>	16.337	327000	12 Months	3000/-

S No.	Name of Works	Tender Amount in Million	2% Earnest Money	Time Allowed	Tender fee
11	i) De-silting along Leading Channel from Rawat Pumping Station (M.N.V) to Mado Distry RD 38+0 to 53+0. ii) Repair Qaim Shah Pumping Station and staff Quarter. iii) Repair of Kudan Pumping Station and Staff Quarter. iv) De-silting along Leading Channel at Kudan Pumping Station.	15.249	305000/-	12 Months	3000/-
12	i) De-silting along Leading Channel of Mado Pumping Station (M.N.V Drain) to Mado Distry RD 0+0 to 15+0. ii) Construction of Retaining wall along	12.450	250000/-	12 Months	3000/-
13	i) Construction of Retaining wall along Qaim Shah Pumping Station = 350ft. both sides. ii) Construction of Retaining wall along Kudan Pumping Station 150ft. Both sides.	16.719	335000/-	12 Months	3000/-
14	<u>Pumping Station along Mado Distry.</u> i) Construction of Sump and Pump House along Ghar Main Drain to supplement tail area of Mado Distry. ii) Construction of Delivery Bay along Ghar Main Drain to supplement tail areas of Mado Distry. iii) Construction of Staff quarter along Ghar Main Drain to supplement tail areas of Mado Distry. iv) Construction of Regulator along Mado Distry for pumping Station at Ghar Main Drain to supplement tail areas of Mado Distry. v) Construction of 1 No. Road Bridge along Ghar Main Drain and 3 Nos. Road Bridges along Leading channel total 4 Nos.	15.945	319000/-	12 Months	3000/-
15	<u>Pumping Station along Mado Distry.</u> Construction of Leading Channel from Ghar Main Drain to Mado Distry	25.843	517000/-	12 Months	3000/-
16	<u>Pumping Station along Mado Distry.</u> Supplying & Fixing 2 Nos. Pumps along with motor all accessories.	18.413	369000/-	12 Months	3000/-

(TARIQUE AHMED KEHAR)

Executive Engineer

Rice Canal Division Mehar

@ KN Shah