

**OFFICE OF THE EXECUTIVE ENGINEER  
NORTHERN DADU DIVISION LARKANA**

No. TC/G-55/ 345 2015

Larkana dated 2 / 4 / 2015

**NOTICE INVITING TENDERS/BIDS**

Sealed Tenders are invited from interested/ contractors firms on Standard Bidding Document form for procurements of the following works as per SPPRA Rules 2010.

**TERMS & CONDITIONS**

1. The Bidding Documents can be issue from date of Hoisting on website up to 23/04/ 2015 on the payment of tenders fee in cash (Non-refundable) on any working day.
2. Sealed Tenders will be received back on 24/04/015 up to 2:00 PM and will be opened on same dated 24/04/2015 after one hour at 3:00 PM in the presence of intending contractors or their authorized representatives.
3. Un-responded/ rejected tender will re-issued from 29/04/2015 up to <sup>2 P.M</sup> 30/04/2015 which will be received back on 30/04/ 2015 up to 2:00 PM and will be opened on same date after hour at 3:00 PM respectively.
4. Address: o/o Executive Engineer, Northern Dadu Division Larkana, Irrigation Complex VIP Road Larkana  
Phone #: 074-9410761  
Email: xenndd@gmail.com
5. No conditional/ Telegraph tender will be entertained
6. No Tender without call deposit are received after specified date & time will be considered.
7. Bid should contain least cost Method (Single Stage one Envelope)
8. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
9. The Procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.
10. Under taking on stamp paper that firm has never been black listed, any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as on private organization.
11. Bid Validity period (90) Days.
12. **Bidder is required to submit following documents with bid.**
  - i) list of similar assignments with cost (mention the Number of Project) under-take over the past (02) years
  - ii) Details of Equipments, Machineries and transports owned by firm/ Contractor.
  - iii) Financial statements (Bank Statements) and Income tax return for the last (02) Year.
  - iv) The Firm must be register in PEC with specialization code and also be registered with Sindh Board of Revenue for the year 2015.


**LIST OF WORKS**

S. No.	Name of Works	Estimate Amount in Million	2% Bid Security	Time Allowed	Tender Fee
01.	C.C. Lining along Nasrat Minor from RD. 0 to 4 in Northern Dadu Division Larkana (Package No.1).	31.76	635200.0	30 Months	3000/-
02.	C.C. Lining along Nasrat Minor from RD. 4 to 8 in Northern Dadu Division Larkana (Package No.2).	31.36	627200.0	30 Months	3000/-
03.	Repair / Rehabilitation of Head Regulators Nasrat, Saidu Dero, Phull Pota Off Taking From Dadu Canal (Part-A) and Construction of Landhie along Dadu Canal at Naudero X-Regulator in Northern Dadu Division Larkana (Package No.3)	6.52	130400.0	30 Months	3000/-

SPPRA INWARD DIARY  
 NO: 14815  
 DATED: 03-04-15  
 M.C.S.


04.	Construction Retaining wall along Dadu Canal at RD.192 IP side 500 ft in Northern Dadu Division Larkana (Package No.4)	13.68	273600.0	30 Months	3000/-
05.	Construction Retaining wall along Dadu Canal at RD.192 NIP side 500 ft in Northern Dadu Division Larkana (Package No.5)	13.68	273600.0	30 Months	3000/-
06.	Rehabilitation / Repair of Naudero X-Regulator in Northern Dadu Division Larkana (Package No.6)	39.43	788600.0	30 Months	3000/-
07.	Rehabilitation / Repair of Pir Sher X-Regulator in Northern Dadu Division Larkana (Package No.7)	21.95	439000.0	30 Months	3000/-
08.	Rehabilitation / Repair of Fareed Abad X-Regulator in Northern Dadu Division Larkana (Package No.8)	11.95	239000.0	30 Months	3000/-
09.	Repair / Rehabilitation of Head Regulators Mauhub, Larkana, Dandano Minor and X-Regulator Off Taking From Dadu Canal (Part-A), Construction of Bridge over Dandano Minor RD.9 (Part-B) and Construction of Landhie along Dadu Canal at Fareed Abad X-Regulator (Part-C) (Package No.9).	8.56	171200.0	30 Months	3000/-
10.	Construction Retaining wall along Dadu Canal at RD.218 IP side 400 ft Part-A and Raising & Strengthening of Dadu Canal RD. 218+500 to 228 IP side Part-B (Package No.10)	40.85	817000.0	30 Months	3000/-
11.	Construction Retaining wall along Dadu Canal at RD.286 IP side 500 ft in Northern Dadu Division Larkana (Package No.11)	13.68	273600.0	30 Months	3000/-
12.	Stone Pitching along Dadu Canal at RD.221, 228 to 230 and 262 to 262+500 IP side total 3500 ft in Northern Dadu Division Larkana (Package No.12)	10.97	219400.0	30 Months	3000/-
13.	Stone Pitching along Dadu Canal at RD. 262+500 to 264+500 IP side and RD. 284 to 285+500 NIP side total 3500 ft in Northern Dadu Division Larkana (Package No.13)	10.97	219400.0	30 Months	3000/-
14.	Stone Pitching along Dadu Canal at RD. 285+500 to 288 NIP side RD.265 to 266 IP side total 3500 ft in Northern Dadu Division Larkana (Package No.14)	10.97	219400.0	30 Months	3000/-
15.	Stone Pitching along Dadu Canal at RD. 316 to 317 NIP side and 354 to 355 IP side total 2500 ft in Northern Dadu Division Larkana (Package No.15)	7.83	156600.0	30 Months	3000/-
16.	Repair / Rehabilitation of Head Regulators Sonhari Minor, Dokri, Moen Jo Daro Distry and X-Regulators (Part-A), and Construction of Landhie along Dadu Canal at Sonhari X-Regulator (Part-B) (Package No.16).	6.52	130400.0	30 Months	3000/-
17.	Rehabilitation / Repair of Sonhari X-Regulator in Northern Dadu Division Larkana (Package No.17)	18.71	374200.0	30 Months	3000/-
18.	Rehabilitation / Repair of Tatri X-Regulator Part-A Raising & Strengthening of Dadu Canal RD.406 to 420 IP side Part-B (Package No.18)	32.54	650800.0	30 Months	3000/-
19.	Raising & Strengthening of Dadu Canal RD. 27 to30, 64 to 68 IP side and 26 to 36 NIP side (Package No.19)	33.63	672600.0	30 Months	3000/-
20.	Raising & Strengthening of Dadu Canal RD. 75 to79 IP side and 80 to 128 NIP side (Package No.20)	31.26	625200.0	30 Months	3000/-
21.	Raising & Strengthening of Dadu Canal RD. 79 to 80 AND 179 TO 186 IP side (Package No.21)	11.60	232000.0	30 Months	3000/-
22.	Raising & Strengthening of Dadu Canal RD. 131 to 192 NIP side and RD.186 to 192 IP side (Package No.22)	16.31	326200.0	30 Months	3000/-
23.	Raising & Strengthening of Dadu Canal RD.192 to 212 IP side (Package No.23)	20.25	405000.0	30 Months	3000/-
24.	Raising & Strengthening of Dadu Canal RD.228 to 250 IP side (Package No.24)	16.46	329200.0	30 Months	3000/-

25.	Raising & Strengthening of Dadu Canal RD.255 to 270 IP side (Package No.25)	14.97	299400.0	30 Months	3000/-
26.	Raising & Strengthening of Dadu Canal RD.270 to 280, 285 to 287 IP side and 280, 284 NIP side (Package No.26)	11.93	238600.0	30 Months	3000/-
27.	Raising & Strengthening of Dadu Canal RD.320 to 325, 358 to 383 and 408 to 420 NIP side (Package No.27)	34.18	683600.0	30 Months	3000/-
28.	Raising & Strengthening of Dadu Canal RD.311 to 324, 380 to 406 IP side (Package No.28)	35.29	705800.0	30 Months	3000/-

  
 (NISAR AHMED LAGHARI)  
 Executive Engineer  
 Northern Dadu Division  
 Larkana

**Copy forwarded with compliments to: -**

1. The Director Information (advertisement) Sindh Block A-Sindh Secretariat Karachi along with seven copies for publication in 3 leading Newspapers i.e English, Urdu, & Sindhi.
2. The Chief Engineer Sukkur Barrage Right Bank Region Larkana for favour of kind information.
3. The Superintending Engineer Western Sindh Circle Larkana for favour of kind information.
4. Copy to Secretary, I.T Department Government of Sindh New Secretariat 1<sup>st</sup> floor Karachi. He is requested kindly to allow our list of works on Government of Sindh web site as per policy under SPPRA Rules 2010.
5. The Deputy Director (ENF-I) Sindh Public Procurement Regular Authority Block No. 08Sindh Secretariat No. 04-A Court Road Karachi.
6. Copy to Notice Board.

  
 (NISAR AHMED LAGHARI)  
 Executive Engineer  
 Northern Dadu Division  
 Larkana