

**OFFICE OF THE TOWN COMMITTEE SAKRAND DISTRICT SHAHEED BENAZIRABAD.**

NO.TC/SKD/ **75** / of 2015  
Tele Ph: No- **0244-322950**  
Fax No- **0244-323231**

Dated:- **13-04-2015**

**NOTICE INVITED TENDERS.**

Sealed tenders on stander bidding documents (SBDS) by Sindh Public Procurement Regulatory Authority (SPPRA) Government of Sindh percentage rate) are here by invited from the interested persons/contractors/companies for the works list attached under SPPRA Rules 2010. The intending participant can purchase the set of tenders for any or all tenders as per list attached on payment of tender fee for each work up to **06.05.2015** during office hours and will be received on **07.05.2015 upto 3.0 P.M** and opened on Same day at **3.30 P.M** in the presence of opening/evolution committee and before the participating for same or the authorized agent who wish to be present.

If any of the tendered works remain un-responded, the remaining works shall be issued & opened as under.

In case of Gazette Holiday on the opening date the tenders will be opened on next working day.

| Attempt                                      | Bidding Documents can be obtained up to | Date of Receipt & opening of Bids  |
|--|---|------------------------------------|
| 1 <sup>st</sup> Attempt 06.05.2015           | 06.05.2015                              | 07.05.2015 Time 3.30 PM            |
| 2 <sup>nd</sup> Attempt 28.05.2015           | 28.05.2015                              | 28.05.2015 Time 4.00 PM            |
| <del>3<sup>rd</sup> Attempt 15.06.2015</del> | <del>15.06.2015</del>                   | <del>15.06.2015 Time 4.00 PM</del> |

**TERMS & CONDITIONS.**

1. Blank tenders will be issued to the agencies/Firms on the payment of tender fee.
2. Conditional, blank incomplete and not accompanied with call deposit. *Will be Rejected.*
3. The competent authority reserved the right to reject any or all tenders subject to relevant provision of SPPRA Rules 2010.
4. If the competent authority remains out of Head Quarter on the date of opening of the tenders, then same tenders will be *submitted* opened on the next working day.
5. The intending contractors should submit the Affidavit to affect that whether he is not involve in any litigation and not abandoned the works in the Government Department and not black listed.
6. An Affidavit that he is sole proprietor of the firm in case of the other partner the NIC of all partners along with firms registration certificate registered with Income Tax Department along with the CNIC.
7. List of works previously carried out and competed during last three year with satisfactory certificate of completion of the Department concerned.
8. Bank statement of the last one year along with bank solvency certificate.
9. List of the Engineering and other skilled and unskilled staff along with their bio data and list of machinery and their proof of ownership.
10. The intending participants must submit certificate registered with PEC, participating in the works whose estimated coast is more than 4.00 (million).
11. Registration from Sindh Board of Reveune is necessary for all participants.
12. Attested copies of Sales Tax Registration and NTN must be attached with the bid in case of supply items.



*Calauel*  
13/4/15  
Administrator  
Town Committee Sakrand  
13/4/15

SPPRA INWARD DIARY

NO: 15150

DATED: 13-04-15

**LIST OF DEVELOPMENT SCHEMES 2014-15**


| S.NO | NAME OF WORK WITH LOCATION  | ESTIMATED COST | ERNEST MONY | TENDER FEE | TIME ALLOWED |
|------|---|----------------|-------------|------------|--------------|
| 01.  | <p><b>Const: of CC Paver Block Flooring in Various streets of Sakrand Town Phase I</b></p> <p>50C X10=5000 Sqft in Mehrabpur road Sakrand Town (Shaffi Muhammad Khero),</p> <p>250X10=2500 Sqft in Azeem Colony Sakrand Town (Mr Hassan Mallah)</p> <p>500X10=5000 Sqft in Bukhari Muhalla Sakrand Town (Khoshi Muhammad Rajput)</p> <p>300X8=2400 Sqft in Madina Masque Sakrand Town Ansari Muhalla (Asgher Ansari)</p> <p>60C X14=8400 Sqft in Hussainabad Colony Sakrand Town (A Ghaffar Rajput)</p> <p>10C X20=2000 Sqft in New Town Sakrand (Ghazi Khan Khoso),</p> <p>500X10=5000 Sqft in Mian Sakrand Town (Iqbal Mallah)</p> <p>300X10=3000 Sqft in Aslam Colony Sakrand Town (Ghulam Nabi Chowhan)</p> <p>300X10=3000 Sqft in Asgher Colony Sakrand Town (Sahib Khan Mugheri)</p> <p>1000X10=10000 Sqft in Shahi Bazaar Sakrand Town (A Khaliq Magsi)</p> <p>500X10=5000 Sqft in Leelabad Sakrand Town (A Khaliq Magsi)</p> <p>500X8=4000 Sqft in Subhan Shah street Hydri Masjid Sakrand Town (Noor Ahmed Lakho)</p> <p>250X10=2500 Sqft in Asgher Colony Sakrand Town (Pir hizubullah)</p> <p>200X10=2000 Sqft in Khaskhely Muhalla Sakrand Town (Nisar Ahmed Khaskhely)</p> <p>300X20=6000 Sqft in Zaoner Colony Sakrand Town (Bachal Khero)</p> <p>200X10=2000 Sqft in Imam Bargah Mehrabpur Road (S Ehsan Shah)</p> <p>250X5=1250 Sqft in Khaskhely Muhalla Sakrand Town (Syed Uzair Shah)</p> <p>100X10=1000 Sqft in Azeem Colony Sakrand Town (Asif Ali Shahikh)</p> <p>100X10=1000 Sqft in Khanzada Muhalla Sakrand Town (Zia Shahikh)</p> <p>300X10=3000 Sqft in Khokher Muhalla Shaheed Colony Sakrand Town (Muhammad Ibrahim Khokher)</p> <p>200X15=3000 Sqft in Opp: Syed Uzair Shah House.</p> <p>800X15=12000 Sqft in Market Gali Sakrand Town (Noor Ahmed Lakho)</p> <p>300X12=3600 Sqft in Kubar Market Sakrand Town (Mushtaque Kubar)</p> <p>50X5=2500 Sqft in Bukhari Muhalla Sakrand Town (Usman Bhutto).</p> <p>150X10=1500 Sqft in Kerio Muhalla old Sakrand Town (Sardar Waseem kerio)</p> <p>400X10=4000 Sqft in Haji Sahib Kerio Otaque to Mustafa City Sakrand Town (Sardar Waseem kerio)</p> <p>300X10=3000 Sqft in Anwer Kerio House to Nabi Bux Kerio Sakrand Town (Sardar Waseem Kerio)</p> | 10000000       | 200000      | 3000       | 6 Month      |




*[Handwritten signature]*  
13/4/15

|     |   |          |        |       |         |
|-----|---|----------|--------|-------|---------|
| 02. | <b>Const: of CC Paver Block Flooring in Various streets of Sakrand Town Phase II</b><br>60X60=3600 Sqft in Imam Bargah Bukhari Sakrand Town<br>300X10=3000 Sqft in Leelabad Muhalla Sakrand Town (Issrar Ahmed Advocate)<br>250X20=5000 Sqft in Asgher Colony Sakrand Town (A Rasool Khoso)<br>850X10=8500 Sqft in Khanzada Muhalla Sakrand Town (Shahid Noor Khanzada)<br>600X12=7200 Sqft in Khanzada Muhalla Sakrand Town (Shahid Noor Khanzada)<br>300X12=3600 Sqft in Main GPS street Sakrand Town (Rao Zafarulla)<br>500X10=5000 Sqft in Mehrabpur road Sakrand Town (Mumtaz Khero)<br>200X10=2000 Sqft in Sakrand Town (Saleh Shah),<br>400X10=4000 Sqft in Shairwani Kerio Sakrand Town (Ali Kerio)<br>300X10=3000 Sqft in Near Scince Colege Sakrand (Shahbir Ahmed Magsi)<br>200X10=2000 Sqft in Leelabad Sakrand Town (Shahbir Ahmed Magsi)<br>300X10=3000 Sqft in Khanzada Muhalla Masjid Sakrand (Shahbir Ahmed Magsi)<br>300X10=3000 Sqft in Leelabad Muhalla Masjid Sakrand (Shahbir Ahmed Magsi)<br>300X10=3000 Sqft in Leelabad Muhalla Masjid Sakrand (Noor Ahmed Magsi)<br>300X10=3000 Sqft in Leelabad Muhalla Masjid Sakrand (H Allah Bux Lakho)<br>200X10=2000 Sqft in Latif Colony Sakrand Town (Syed Qutab Ali Shah)<br>400X10=4000 ft in village Moeenudin Muhalla Tali Sakrand Town (Sharafudin Kerio)<br>250X10=2500 Sqft in Zawner Colony Sakrand Town (M Qasim khokhar)<br>500X10=5000 Sqft in Mallah Muhalla Sakrand Town (Imdad Ali Mallah)<br>300X12=3600 Sqft in Hussainabad Colony Sakrand Town ( M Ramzan Jani)<br>300X10=3000 Sqft in Hussainabad Colony Sakrand Town (Qurban Ali Shah)<br>500X10=5000 Sqft in Hyderi Masjid to Ali Kerio Sakrand Town (Sardar Waseem kerio )<br>200X10=2000 Sqft in M Ali House to Shakh Mehar Colony Sakrand Town (Sardar Waseem kerio)<br>300X12=3600 Sqft in Hussainabad Colony Sakrand Town (Deer Muhammad Shah)<br>1500X10=15000 Sqft in Different Streets of Sakrand Town (Rais Imdad Ali Rahu)<br>200X10=2000 Sqft in Sehanjo Kerio Otaqe to Mehrabpur road Sakrand Town (Sardar Waseem kerio)<br>300X10=3000 Sqft in Lemo Kerio Sakrand Town (Sardar Waseem kerio)<br>200X10=2000 Sqft in Hussainabad Colony Sakrand Town (Amjad Gill) | 10000000 | 200000 | 3000  | 6 Month |
| 03. | Construction S/Drain T-II 500 Ft Mehrabpur Road SKD ( Shaffi Muhammad Kehro) TC Sakrand   | 225000   | 4500   | 500   | 6 Month |
| 04. | Const: of S/Drain T-II 250 Ft Azeem Colony ( Mir Hassan Mallah)   | 112500   | 2250   | 500   | 6 Month |
| 05. | Const: of S/Drain T-II 100 Ft Ansari Muhalla ( Asgher Ansari) TC Sakrand  | 45000    | 900    | 500   | 6 Month |
| 06. | Const: of C.C Toping 100 Ft S/Drain (T-II) 100 ft Shaheed Colony ( Advocate Fahmida) TC Sakrand   | 75000    | 1500   | 500   | 6 Month |
| 07. | Repair of S/Drain (T-II) & CC 1,2,4 Street Mehrabpure road (Pir Bux Kerio, Noor Ahmed Lakho) TC Sakrand   | 100000/- | 2000/- | 500/- | 6 Month |
| 08. | Const of S/Drain (T-II) 200 Ft Near Boys High School (Noor Ahmed Lakho)   | 90000/-  | 1800/- | 500/- | 6 Month |
| 09. | Const of C.C Toping (6X300) ft at Khuda Bux Solangi Street Mehrabpur Road (Noor Ahmed Lakho) TC Sakrand   | 54000/-  | 1080/- | 500/- | 6 Month |

1374/15



|     |  |          |         |        |         |
|-----|--|----------|---------|--------|---------|
| 10. | Const: of C.C Topping (6X300) ft at Khair Mohd Keerio Street (Noor Ahmed Lakho) TC Sakrand                                   | 54000/-  | 1080/-  | 500/-  | 6 Month |
| 11. | Const: of C.C Topping (10X150) ft at A. Latif Mallah Street Sherwani Muhalla (Noor Ahmed Lakho) TC Sakrand                   | 45000/-  | 900/-   | 500/-  | 6 Month |
| 12. | Const: of C.C Topping (8X300) ft at Old Lakha House Street (Noor Ahmed Lakho) TC Sakrand                                     | 72000/-  | 1440/-  | 500/-  | 6 Month |
| 13. | Const: of S/Drain (T-II) 500 Ft Mian ( Iqbal Mallah) TC Sakrand  | 225000   | 4500    | 500    | 6 Month |
| 14. | Const: of S/Drain (T-II) 500 ft Bukhari Muhalla (Rais Hidayatullah Kerio   | 225000/- | 4500/-  | 500/-  | 6 Month |
| 15. | Const: of S/Drain (T-II) 300 ft Aslam Colony (G. Nabi Chwan) TC Sakrand  | 135000/- | 2700/-  | 500/-  | 6 Month |
| 16. | Const: of C.C Topping 300X10 ft Mehrabpure road (Chuttal Keerio)   | 90000/-  | 1800/-  | 500/-  | 6 Month |
| 17. | Const: of S/Drain (T-II) 250 Ft at Asghar Colony (Pir Hizubullah) TC Sakrand   | 112500/- | 2250/-  | 500/-  | 6 Month |
| 18. | Const: of S/Drain (T-II) 200 Ft at Khaskheli Muhalla (Nisar Ahmed Khaskheli) TC Sakrand                                      | 90000/-  | 1800/-  | 500/-  | 6 Month |
| 19. | Const: of C.C Topping (15X100) ft at Jhanda Gali (Mohammad Yasir Khanzada)   | 45000/-  | 900/-   | 500/-  | 6 Month |
| 20. | Const: of S/Drain (T-II) 250 Ft at Khaskheli Muhalla SKD ( Syed Uzair Shah)  | 112500/- | 2250/-  | 500/-  | 6 Month |
| 21. | Const: of Sewerag Line 12" Dia 200 ft at Dargha Shaheed Jeo Jong Sakrand (Nisar Ahmed Khero )                                | 300000/- | 6000/-  | 500/-  | 6 Month |
| 22. | Const: of C.C Topping 200 ft at Imam Bargah Mehrab Pur Road SKD (Nisar Ahmed Khero) TC Sakrand                               | 60000/-  | 1200/-  | 500/-  | 6 Month |
| 23. | Const: of C.C Topping (300X10) ft Mehrab Pur Road SKD (HMehan Khan Mari)   | 90000/-  | 1800/-  | 500/-  | 6 Month |
| 24. | Construction of Main Hole Roof 5 Nos In SKD Town (Asgher Ansari)   | 200000   | 4000    | 500    | 6 Month |
| 25. | Const: of C.C Topping 500 ft @ Mehran Colony SKD (Haji Haibat Rind)  | 150000/- | 3000/-  | 500/-  | 6 Month |
| 26. | Const: of C.C Topping (100X3.5) ft & Earth Filling 10 Trolly @ Mehran Colony (Mir Muhammad Pirzada) TC Sakrand               | 20500/-  | 410     | 500/-  | 6 Month |
| 27. | Const: of S/Drain(T-II) 150 Ft @ Leelabad Muhalla ( Israr Ahmed Advocate )   | 67500/-  | 1350/-  | 500/-  | 6 Month |
| 28. | Const: of S/Drain /Main Nala (T-ii)1100 ft Bukhari Graveyard ( Ali M Umrani, A Rasheed Gagher, Rao Zafrollah TC Sakrand      | 1650000  | 33000/- | 1500/- | 6 Month |
| 29. | Const: of C.C. Topping (300X20) ft NBP Street (Allah Ditto Rind) TC Sakrand  | 180000/- | 3600/-  | 500/-  | 6 Month |
| 30. | Const: of S/D (T-II) (850+600=1450) ft & 100 ft Plastic PVC pipe 6" Dia @ Khanzada Muhalla (Shahid Noor Khanzada) TC Sakrand | 700000/- | 14000/- | 500/-  | 6 Month |
| 31. | Const: of S/D (T-II) 1000 ft Mehrabpur road (Mumtaz Khero) TC Sakrand  | 450000/- | 9000/-  | 500/-  | 6 Month |
| 32. | Const: of CC (200+50=250) ft & 200 ft S/D (T-II) @ Opposite Nadra Office (Muuntaz Khero) TC Sakrand                          | 165000/- | 3300/-  | 500/-  | 6 Month |
| 33. | Prov ding R.C.C Sewerage Line 12" Dia 200 Ft @ Sonara Bazzar TC Sakrand (Gobind Papo Sonara)                                 | 300000/- | 6000/-  | 500/-  | 6 Month |
| 34. | Speed Braker 05 Nos in various streets of Sakrand Town (Hajan Shah, Shaffi M Kehro) TC Sakrand                               | 50000/-  | 1000/-  | 500/-  | 6 Month |
| 35. | Const: of S/D T-II 500 Ft @ Sakrand Hospital TC Sakrand (Hajan Shah)   | 225000/- | 4500/-  | 500/-  | 6 Month |
| 36. | Const: of B/P (500X10) ft including Earth Filling in Village Jam Dhaio (Noorudin Dahio) UC Marvi                             | 250000/- | 5000/-  | 500/-  | 6 Month |
| 37. | Const: of S/D (T-II) 500 ft village Jam Dhaio (Noorudin Dahio) UC Marvi  | 225000/- | 4500/-  | 500/-  | 6 Month |
| 38. | Const: of CC Topping (500X10) ft village Syed Saleh Shah UC Bhora  | 150000/- | 3000/-  | 500/-  | 6 Month |
| 39. | Const: of B/p (500X10) ft I/C Earth Filling village Hamzo Chandio (Manzoor Ahmed Chandio) UC Mehrabpur TC Sakrand            | 250000/- | 5000/-  | 500/-  | 6 Month |
| 40. | Const: of B/P (1000X10) ft I/C Earth Filling Village Baqir Shah (Shaman Shah)  | 500000/- | 10000/- | 500/-  | 6 Month |
| 41. | Const: of C.C Topping (1000X10) ft Village Hayat Khan Mari (Qaisar Khan Mari) UC Ghuram Mari                                 | 300000/- | 6000/-  | 500/-  | 6 Month |
| 42. | Const: of B/P (500X10) ft I/C Earth Filling S/D (T-II) 500 ft Village Jadu Juno (Dr. Lakhmir Juno) UC Ghuram Mari            | 475000/- | 9500/-  | 500/-  | 6 Month |
| 43. | Const: of B/P (500X10) ft I/C Earth Filling Village Mir Muhammad Lakho (Wal Muhammad Lakho) UC Ghuram Mari                   | 250000/- | 5000/-  | 500/-  | 6 Month |
| 44. | Const: of B/P (1000X10) ft I/C Earth Filling& CC (1000X10) Ft village Aban Ja Unar (Zahid Ali Unar). UC Karam Jamali         | 800000/- | 16000/- | 500/-  | 6 Month |





|     |   |          |         |        |         |
|-----|---|----------|---------|--------|---------|
| 45. | Const: of B/P (300X10) ft I/C Earth Filling S/D (T-II) 300 ft village Rahimo Kerio (Asgher Detho) UC Marvi  | 285000/- | 5700/-  | 500/-  | 6 Month |
| 46. | Const: of CC Topping (1000X10) ft, B/P (1000X10) Ft I/C Earth Filling village Ishaqueabad (Ali M Chandio, Shamshad Ali Chandio) UC Bhora  | 800000/- | 16000/- | 500/-  | 6 Month |
| 47. | Const: of B/P (750X10) ft I/C Earth Filling village Bachal khraj Dargah Jhandolo Sharif (Talib Shah) UC Mehrabpur   | 375000/- | 7500/-  | 500/-  | 6 Month |
| 48. | Const: of C.C Topping (500X10) ft S/D (T-II) 500 ft Village Sobdar Hajiano (Ghulam Sarwar Hajiano) UC Hamal faqir   | 375000/- | 7500/-  | 500/-  | 6 Month |
| 49. | Const: of S/Drain (T-II) 200 ft CC Topping (400X10) ft B/P (400X10) ft Vill: Dur M Maher (Dur M Maher) UC Ghuram Mari   | 410000/- | 8200/-  | 500/-  | 6 Month |
| 50. | Const: of CC Topping (1000X10) Ft in Village Palio Magsi UC Khadhar (Ghulam Sarwer Unar) UC Khadhar   | 300000/- | 6000/-  | 500/-  | 6 Month |
| 51. | Const: B/P (1000X10) Ft I/C Earth Filling In Village Gahi Magsi. (M Saleh Unar/Sarwer Unar) UC Khadhar  | 500000   | 10000   | 500    | 6 Month |
| 52. | Const: of CC Topping (1000X10) Ft & S/D B-2 500 ft in Village Khadhar UC Khadhar (Ghulam Sarwer Unar) UC Khadhar  | 525000/- | 10500/- | 500/-  | 6 Month |
| 53. | Const: of CC (500X10) Ft In Village Mian Shora (Ghulam Sarwer Unar) UC Khadhar  | 150000   | 3000    | 500    | 6 Month |
| 54. | Const: of CC (500X10) Ft In Village Noorabad Ghulam Sarwer Unar) UC Khadhar   | 150000   | 3000    | 500    | 6 Month |
| 55. | Const: of CC (500X10) Ft In Village Sand Kerio ( Ghulam Sarwer Unar) UC Khadhar   | 150000   | 3000    | 500    | 6 Month |
| 56. | Const: of B/P (500+ 800= 1300X10) ft I/C Earth Filling in village Golo Chandio UC Mehrabpur (Farman Ali Chandio)  | 650000/- | 13000/- | 500/-  | 6 Month |
| 57. | Const: of B/P (500X10) ft I/C Earth Filling in village Allah Rakhio Rind UC Mehrabpur (Farman Ali Chandio)  | 250000   | 5000    | 500    | 6 Month |
| 58. | Const: of C.C Topping (400X10) ft UC-1 Pir Zakri safar Chandio (Farman Ali Chandio)   | 120000/- | 24000/- | 500/-  | 6 Month |
| 59. | Const: of S/D (T-II) 800 ft village Ladho Chandio (Farman Ali Chandio). UC Mehrabpur  | 360000/- | 7200/-  | 500/-  | 6 Month |
| 60. | Const: of S/D (T-II) 400 ft village Khaskheli Mori UC Mehrabpur (Farman Ali Chandio).   | 180000/- | 3600/-  | 500/-  | 6 Month |
| 61. | Const: of B/P (1000X10) ft I/C Earth Filling village Fatoal Zardari UC Ghuram Mari (Junaid Zardari)   | 500000/- | 10000/- | 500/-  | 6 Month |
| 62. | Const: S/Drain (T-II) 300 ft B/P (300X10) ft I/C Earth Filling village Gabar Khan Dhari UC Bhora (Haji Khan Dhari).   | 285000/- | 5700/-  | 500/-  | 6 Month |
| 63. | Const: of B/P (1000X10) ft I/C Earth Filling Village Ali Nawaz Magsi (Aftab Magsi) UC Pir Zakri   | 500000/- | 10000/- | 1000/- | 6 Month |
| 64. | Const: of B/P (800X10) ft I/C Earth Filling Village 21 Dadh (Miran Khan Unar/ Sanaullah Unar) UC Pir Zakri .  | 400000/- | 8000/-  | 500/-  | 6 Month |
| 65. | Const: of B/P (500X10) ft I/C Earth Filling village Abdul Kareem Unar (Rehmatullah Unar) UC Pir Zakri   | 250000/- | 5000/-  | 1000/- | 6 Month |
| 66. | Const: of B/P (500X10) ft I/C Earth Filling village Allah Obhayo Unar (M.Paryal Unar) UC Pir Zakri  | 250000/- | 5000/-  | 500/-  | 6 Month |
| 67. | Const: of C.C Topping (500X10) ft village 21 Dadh UC Pir Zakri ( M. Mitho Jam Unar)   | 150000/- | 3000/-  | 1000/- | 6 Month |
| 68. | Const: of B/P (1000X10) ft I/C Earth Filling village Nebhaoo Bhora (G.Mustafa Parhyar) , Const: of B/P (1000X10) ft I/C Earth Filling Nebhaoo Bhora (G .Qadir Parhyar) UC Bhora | 1000000  | 20000/- | 1000/- | 6 Month |
| 69. | Const C.C. Topping (800X10) ft S/D (T-II) 200 ft village G.Hyder Bhutto (M.Usman Bhutto) UC Marvi   | 330000/- | 6600/-  | 500/-  | 6 Month |
| 70. | Const: B/P (500X10) ft I/C Earth Filling Village Ali Bux Chowhan & B/P (500X10) ft I/C Earth Filling Village Khan Mohammad Chwan (G.Nabi Chwan                                  | 500000/- | 10000/- | 500/-  | 6 Month |
| 71. | Const: of C.C Topping (500+500+500=1500X10) ft Village Mir Khan Laghari UC Hamal Faqeer (Ghulam Shah Leghari)   | 450000/- | 9000/-  | 500/-  | 6 Month |



|     |  |          |         |        |         |
|-----|--|----------|---------|--------|---------|
| 72  | Const: of B/P (300X10) ft Village Mir Khan Laghari UC Hamal Faqeer (Ghulam Shah Leghari)                                   | 150000   | 3000    | 500    | 6 Month |
| 73  | Const: S/Drain (T-II) 300 ft Village Mir Khan Laghari Faqeer (Ghulam Shah Leghari) UC Hamal Faqir                          | 135000   | 2700/-  | 500/-  | 6 Month |
| 74  | Const: S/Drain (T-II) 400 ft Vill: DinoShah UC Dalial Dero (Sawai Khan Nonari)   | 180000/- | 3600/-  | 500/-  | 6 Month |
| 75. | Const: of B/P (500X10) ft I/C Earth Filling Village Allah Warayo Lakho UC Ghulam Mari (Niaz Hussain Mallah)                | 250000/- | 5000/-  | 500/-  | 6 Month |
| 76. | Const: of B/P (500X10) ft I/C Earth Filling & S/Drain (T-II) 500 ft Village Nooruddin Mughari UC Dalial Dero               | 475000/- | 9500/-  | 500/-  | 6 Month |
| 77. | Const: of C.C Topping (1600X10) ft & S/Drain (T-II) 1000 ft Village Fareed Khan Keerio UC Dalail Dero (A. Sattar Keerio)   | 930000/- | 18600/- | 500/-  | 6 Month |
| 78. | Const: B/P (500X10) ft I/C Earth Filling Village Dang UC Mehrabpur (Ghulam Mohammad .Lakho)                                | 250000/- | 5000/-  | 500/-  | 6 Month |
| 79. | Const: of S/D (T-II) 50+380+150+380+200 =1160 Ft in Village (Mari Jalbani UC Marvi ( Syed Abbas Ali Shah)                  | 522000/- | 10440/- | 500/-  | 6 Month |
| 80  | Const: of B/P 50+380+150+380+200 =1160 I/CErath Filling Mari Jalbani UC Marvi ( Syed Abbas Ali Shah)                       | 580000   | 11600/- | 500/-  | 6 Month |
| 81  | Const: of Topping (210x10) ft in Village Mari Jalbani UC Marvi ( Syed Abbas Ali Shah)                                      | 63000    | 1260/-  | 500    | 6 Month |
| 82. | Const: of B/P (500X10) ft I/C Earth Filling Vellge Allam Khan Jalbani UC Marvi (Rais Ghulam Qadir Jalbani)                 | 250000/- | 5000/-  | 500/-  | 6 Month |
| 83  | Const: of B/P (600x10) ft I/C Earth Filling Village Alam Khan Jalbani (Rais Bagh Ali Jalbani) UC Marvi                     | 300000/- | 6000/-  | 500/-  | 6 Month |
| 84  | Const: of C.C Topping (1500x10) ft Village Naseer Unar UC Mehrabpur (Mumtaz Ali Unar, Juman Unar)                          | 450000/- | 9000/-  | 500/-  | 6 Month |
| 85  | Const: B/P (300x10) ft I/C Earth Filling Village Golo Dhari UC Bhora (Poro Khaskhely)                                      | 150000/- | 3000/-  | 500/-  | 6 Month |
| 86  | Const: of B/P (500x10) ft I/C Earth Filling village Sahib Khan Jalalani UC Pir Zakari (Abdul Rasheed Kerio)                | 250000/- | 5000/-  | 500/-  | 6 Month |
| 87. | Const: of B/P (500x10) ft I/C Earth Filling village Natho Kerio UC Khadher (Amanullah Kerio)                               | 250000/- | 5000/-  | 500/-  | 6 Month |
| 88  | Cost: Of B/P (500X10) ft I/C Earth Filling & S/D (T-II) 500 ft Village Sain Bux Rustmani UC Mehrabpur (Ali Hyder Rustmani) | 475000/- | 9500/-  | 500/-  | 6 Month |
| 89. | Const: of S/D (T-II) 300 ft in village Ali Murad Bhutto UC Kumb Leema ( Noor M Bhutto)                                     | 135000   | 2700    | 500    | 6 Month |
| 90  | Const: of S/D (T-II) 1000 ft village Shahnawaz Rajput UC Mehrabpur (Khushi Muhammad Rajput)                                | 450000/- | 9000/-  | 500/-  | 6 Month |
| 91  | Const: of B/P (500X10) ft I/C Earth Filling & S/Drain (T-II) 500 ft Village Mari Jalbani UC Marvi ( Achar Jalbani)         | 475000/- | 9500/-  | 500/-  | 6 Month |
| 92  | Providing 100 Nos Trolly Earth Filling in village Mari Sabki UC Marvi (Ali Hassan Sabki)                                   | 100000   | 2000    | 500    | 6 Month |
| 93  | Const: of S/D 200 ft T-II & B/P (200X10) ft I/C Earth Filling in village Mari Sabki UC Marvi (Darya Khan Sabki)            | 190000   | 3800    | 500    | 6 Month |
| 94. | Const: of B/P (500X10) ft I/C Earth filling village Ghulam Khoso UC Hamal Faqeer (Ghulan Khoso)                            | 250000/- | 5000/-  | 500/-  | 6 Month |
| 95. | Const: of S/D (T-II) 1000 ft in village Sobho Lund UC Mehrabpur ( Nisar Ahmed Lund)  | 450000/- | 9000/-  | 500/-  | 6 Month |
| 96. | Const: of S/D (T-II) 500 ft I/C C.C Topping (500X10) ft Village Tulho Unar UC Bhora (Akbar Unar)                           | 375000/- | 7500/-  | 500/-  | 6 Month |
| 97. | Const: of S/D (T-II) 400 ft I/C B/P (200X10) ft I/c Earth Filling in village Mari Jalbani UC Marvi (Haji Rajab Essa)       | 280000/- | 5600/-  | 1000/- | 6 Month |
| 98. | Const: of Const: of B/P (500X10) ft I/C Earth filling Village Budho Khan Daheio, UC Dalail Dero (G.Mustafa Daheio)         | 250000/- | 5000/-  | 500/-  | 6 Month |
| 99  | Const: of B/P (500X10) ft I/C Earth Filling & S/D (T-II) 500 ft Village Mari Sabki (Haji Dadan Sabki) UC Marvi             | 475000/- | 9500/-  | 1000/- | 6 Month |



13/4/15

|     |  |          |         |       |         |
|-----|--|----------|---------|-------|---------|
| 100 | Const: of B/P (500X10) ft I/C Earth Filling & S/Drain (T-II) 500 ft Village Mari Saaki UC Marvi (Haji Mehar Jamali)                          | 475000/- | 9500/-  | 500/- | 6 Month |
| 101 | Const: S/Drain (T-II) 600 ft I/C C.C Topping (300X10) ft Village Allah Bux Dahio UC Marvi (Yar Mohammad Dahio)                               | 360000/- | 7200/-  | 500/- | 6 Month |
| 102 | Const: of C.C Topping (1000X10) ft Village Syed Yado Shah UC Ghuram Mari (S'Wali Mohammad Shah)  | 300000/- | 6000/-  | 500/- | 6 Month |
| 103 | Const: of B/P (500X10) ft I/C Earth Filling Village Mari Jalbani UC Marvi (M. Moosa Mallah)  | 250000/- | 5000/-  | 500/- | 6 Month |
| 104 | Const: of B/P (500X10) ft I/C Earth Filling Village Jam Dahio (M. Mithal Dahio) UC Marvi   | 250000/- | 5000/-  | 500/- | 6 Month |
| 105 | Const: of C.C Topping (2000X10) ft Vill: Nazar Mohammad Shah UC Ghuram Mari  | 600000/- | 12000/- | 500/- | 6 Month |
| 106 | Const: of B/P (500X10) ft I/C Earth Filling Village Khuda Bux Unar UC Bhora  | 250000/- | 5000/-  | 500/- | 6 Month |
| 107 | Const: of S/Drain (T-II) 300 ft Village Ghandio UC Mehrabpur (Atra Mohammad Zardari)   | 135000   | 2700/-  | 500/- | 6 Month |
| 108 | Const: of B/P (500X10) ft I/C Earth Filling vill: Bham K Mari UC Bhora (Pir Shah)  | 250000/- | 5000/-  | 500/- | 6 Month |
| 109 | Const: of C.C Topping (500+500=1000X10) ft I/C S/Drain (T-II) 500 ft Village Murad Ali Chandio UC Mehrabpur (M. Aslam Chandio)               | 525000/- | 10500/- | 500/- | 6 Month |
| 110 | Const: of C.C Topping (200X10) ft I/C S/Drain (T-II) 200 ft Village Fathepur UC Mehrabpur (M. Aslam Chandio)                                 | 150000/- | 3000/-  | 500/- | 6 Month |
| 111 | Const: of S/Drain (T-II) 500 ft & Village Sher Mohammad Magsi Harnal Faqir (Aqil Magsi)  | 225000/- | 4500/-  | 500/- | 6 Month |
| 112 | Const: of B/P (1000X10) ft I/C Earth Filling & S/Drain (T-II) 500 ft in Village Razi Khan jatoi UC Ghuram Mari (M. Hassain Jatoi)            | 725000/- | 14500/- | 500/- | 6 Month |
| 113 | Const: of B/P (500X10) ft I/C Earth Filling S/D (T-II) 500 ft Village Ghuram Mari (Aftab Ahmed Soomro) UC Ghuram Mari                        | 475000/- | 9500/-  | 500/- | 6 Month |
| 114 | Const: of B/P (500X10) ft I/C Earth Filling S/D (T-II) 500 ft Village Fateh Khan Chandio UC Mehrabpur (Shabir Ahmed Chandio)                 | 475000/- | 9500/-  | 500/- | 6 Month |
| 115 | Const: of B/P (500X10) ft I/C Earth filling Village Makhan Jalbani UC Bhora (M. Famzan jalban)   | 250000/- | 5000/-  | 500/- | 6 Month |
| 116 | Const: of C.C Topping (500X10) ft I/C S/Drain (T-II) 400 ft Village Shahabad UC Karam Jamali (Fayaz Ali Shah)                                | 330000/- | 6600/-  | 500/- | 6 Month |
| 117 | Const: of B/P (1000X10) ft I/C Earth Filling Village Mohammad Hassan Gudaro & Punho Gudaro UC Hamal Faqir (Faqir Mohammad Gudaro)            | 500000/- | 10000/- | 500/- | 6 Month |
| 118 | Const: of B/P (500X10) ft I/C Earth Filling Village Ghandia UC Mehrabpure (M. Shawal Samo)   | 250000/- | 5000/-  | 500/- | 6 Month |
| 119 | Const: of B/P (500X10) ft I/C Earth Filling in Village Nehal Khan Mari UC Bhora (Attaullah Mari)   | 250000/- | 5000/-  | 500/- | 6 Month |
| 120 | Const: of C.C Topping (800X10) ft I/C S/Drain (T-II) 500 ft Village M. Soomar Lund UC Marvi  | 465000/- | 9300/-  | 500/- | 6 Month |
| 121 | Const: of S/Drain B-2) 500 ft I/C B/P (2000X10) ft I/C Earth Filling Village Palio Khan Khero UC Dalail Dero (Mumtaz Ali Khero)              | 1225000/ | 24500/- | 500/- | 6 Month |
| 122 | Construction of 50 Nos Culverts in various Union Council Ghuram Mari, Bhora, Mehrabpur, Mavi Pir Zakri Taluka Sakrand Part A.                | 2000000  | 40000   | 2000  | 6 Month |
| 123 | Construction of 50 Nos Culverts in various Union Council Kumb Leema, Hamal Faqeer, Karam Jamali, Khadhar, Dalail Dero Taluka Sakrand Part B. | 2000000  | 40000   | 2000  | 6 Month |
| 124 | Construction of 03 Nos Library in various Union Councils Taluka Sakrand.   | 900000   | 18000   | 500   | 6 Month |
| 125 | Construction of 03 Nos Bridges in various Union Councils Taluka Sakrand.   | 1050000  | 21000   | 1000  | 6 Month |
| 126 | Earth filling from Village Murad Ali Chandio to Mehrabpur road UC Mehrabpur  | 1000000  | 20000   | 1000  | 6 Month |
| 127 | Const: of B/P (2500X10) ft I/C Earth filling in vill: Jarar Lund to , Yousaf Chandio, UC Mehrabpure  | 1250000  | 25000   | 1000  | 6 Month |
| 128 | Const: of B/P (2000X10) ft I/C Earth Filling in village Juma Chana to , Dargah Dinal Shah, UC Mehrabpure                                     | 1000000  | 20000   | 1000  | 6 Month |





|     |  |          |         |       |         |
|-----|--|----------|---------|-------|---------|
| 129 | Const: of B/P (2000X10) ft I/C Earth filling in village Essa Brohi to , Ali Abad Chandio, Uc Mehrabpure  | 1000000  | 20000   | 1000  | 6 Month |
| 130 | Const: of B/P (1500X10) Ft I/C Earth filling From Village Ghandia road to Ratti Panjabi Uc Mehrabpure    | 750000   | 15000   | 500   | 6 Month |
| 131 | Const: of B/P (1500X10) Ft I/C Earth filling Village Bachal Rahu to Ghazi Chandio Uc Mehrabpure          | 750000   | 15000   | 500   | 6 Month |
| 132 | Const: of B/P (1620X10) Ft I/C Earth Filling Village Ghazi Chandio to Taj Muhammad Chandio UC Mehrabpur  | 800000   | 16000   | 500   | 6 Month |
| 133 | Const: of B/P (1000X10) Ft I/C Earth filling Rain Shahkh to Village Sharfudin Kori U/C Bhora             | 500000   | 10000   | 500   | 6 Month |
| 134 | Const: of B/P (1000X10) Ft I/C Earth filling Village Dargah Haji Shah to Chandan Miner U/C Bhora         | 500000   | 10000   | 500   | 6 Month |
| 135 | Const: of B/P (1000X10) Ft I/C Earth filling Village Soffi Dahrii to Chandan Mir er UC Bhora             | 500000   | 10000   | 500   | 6 Month |
| 136 | Const: of B/P (1000X10) Ft I/C Earth filling Village Bachal Mari UC Bhora                                | 500000   | 10000   | 500   | 6 Month |
| 137 | Const: of B/P (1000X10) Ft I/C Earth filling Village Dargah Haji Shah UC Bhora                           | 500000   | 10000   | 500   | 6 Month |
| 138 | Const: of B/P (1000X10) Ft I/C Earth filling Graveyard Soffi Dahari UC Bhora                             | 500000   | 10000   | 500   | 6 Month |
| 139 | Const: of C.C Toping (500X10) ft & S/Drain T-II) 500 ft Village Khan Muhammad Zardari UC Dalail Dero     | 375000/- | 7500/-  | 500/- | 6 Month |
| 140 | Const: of B/P (500X10) ft I/C Earth Filling Village Mari Jalbani (Inaiyat Samo) UC Marvi                 | 250000/- | 5000/-  | 500/- | 6 Month |
| 141 | Const: of B/P (500X10) ft I/C Earth Filling Village Jam Judho Unar (Shaffi Unar) UC Mehrabpur            | 250000/- | 5000/-  | 500/- | 6 Month |
| 142 | Const: of B/P (500X10) ft I/C Earth Filling Village Chattan Shah (Babo Shah) UC Bhora                    | 250000/- | 5000/-  | 500/- | 6 Month |
| 143 | Const: of B/P (150X10) ft I/C Earth Filling Village Masakh (Haji Khaskhely) UC Ghuram Mari.              | 75000/-  | 1500/-  | 500/- | 6 Month |
| 144 | Const: of Paver Block 500 ft Eid Gah in village Ali Hyder Shah. UC Bhora                                 | 400000   | 8000    | 500   | 6 Month |
| 145 | Const: of Paver Block 500 ft in village Chutal Shah ( Shahzad Shah). UC Bhora                            | 400000   | 8000    | 500   | 6 Month |
| 146 | Const: of B/P (500X10) ft I/C Earth Filling Village Ramzan Dahari (Razaque Dahir ) UC Bhora              | 250000/- | 5000/-  | 500/- | 6 Month |
| 147 | Const: of B/P(400X10) ft I/C Earth Filling Village Bago Unar (Mula Bux Unar) UC Mehrabpur                | 200000/- | 4000/-  | 500/- | 6 Month |
| 148 | Const: of B/P (500X10) ft I/C Earth Filling Village Rahib Shah (Malok Unar) UC Mehrabpure.               | 250000/- | 5000/-  | 500/- | 6 Month |
| 149 | Const: of B/P (1000X10) ft I/C Earth Filling village Mehar Ali Jamali (Buksho Jamali) UC Karam Jamali    | 500000/- | 10000/- | 500/- | 6 Month |
| 150 | Const: of C.C Toping 300 ft S/Drain (T-II) 500 ft Village Bhawal Shah (Mehdi Shah, Noor Shah) UC Khadhar | 315000/- | 6300/-  | 500/- | 6 Month |
| 151 | Const: of S/D (T-II) 500 ft Palio Bhutto (Allah Jurio Bhutto) UC Hamal Faqir                             | 225000/- | 4500/-  | 500/- | 6 Month |
| 152 | Const: of B/P (1200X10) ft I/C Earth Filling village Dost Ali Mari UC Bhora                              | 600000/- | 12000/- | 500/- | 6 Month |
| 153 | Const: of Library village Dost Ali Mari UC BHora   | 300000/- | 6000/-  | 500/- | 6 Month |
| 154 | Const: of S/Drain (T-II) 500 ft Village Mari Jalbani (Rano Jalbani, Ashiqe Jalbani) UC Marvi             | 225000/- | 4500/-  | 500/- | 6 Month |
| 155 | Const: of CC (300X10) ft & S/Drain (T-II) 200 ft in Village Mari Jalbani (Imamudin Jalbani) UC Marvi     | 180000/- | 3600/-  | 500/- | 6 Month |
| 156 | Const: of B/P (300X10) ft I/C Earth Filling Village Mari Jalbani (Ali Muhammad Jalbani) UC Marvi         | 150000/- | 3000/-  | 500/- | 6 Month |
| 157 | Const: of CC Topping (2000X10) ft village Kumb Leema ( Muhib Jamali ) UC Kumb Leema                      | 600000   | 12000   | 500   | 6 Month |
| 158 | Const: of B/P 1000 ft Village Chapper Khan Khoso ( Ali Shair Khoso, Gul Shair Khoso UC Hamal Faqir       | 500000/- | 10000/- | 500/- | 6 Month |



13/4/15



|     |   |           |         |        |         |
|-----|---|-----------|---------|--------|---------|
| 159 | Const: of B/P (500X10) ft I/C Earth Filling Village Nazar Khan Khoso UC Hamal Faqir   | 250000/-  | 5000/-  | 500/-  | 6 Month |
| 160 | Const: of B/P (500X10) ft I/C Earth Filling Village Shahan Shah (Sikandar Ali Shah) UC Ghuram Mari                            | 250000/-  | 5000/-  | 500/-  | 6 Month |
| 161 | Const: of B/P (500X10) ft I/C Earth Filling Village Razi Jatoi to Mallah Muhalla (Sikandar Ali Shah) UC Ghuram Mari           | 250000/-  | 5000/-  | 500/-  | 6 Month |
| 162 | Const: of B/P (500X10) ft I/C Earth Filling Village Hamzo Jatoi to Sehto Muhalla (Sikandar Ali Shah) UC Ghuram Mari           | 250000/-  | 5000/-  | 500/-  | 6 Month |
| 163 | Const: of B/P (1000X10) ft I/C Earth Filling Village Chattan Shah (Karam Ali Shah, Ghouse Shah). UC Bhora                     | 500000/-  | 10000/- | 500/-  | 6 Month |
| 164 | Const: of B/P (500X10) ft I/C Earth Filling Village Chatan Shah (Wayal Shah) UC Bhora   | 250000/-  | 5000/-  | 500/-  | 6 Month |
| 165 | Const: of B/P (1500X10) ft I/C Earth Filling Village Misri Khan Khoso UC Ghuram Mari  | 750000/-  | 15000/- | 500/-  | 6 Month |
| 166 | Const: of C.C.Toping (500X10) ft B/P (500X10) ft I/C Earth Filling Village Bhalo Jamali (Haji Dhani Bux Jamali) UC Kumb Leema | 400000/-  | 8000/-  | 500/-  | 6 Month |
| 167 | Const: of B/P (500X10) ft I/C Earth Filling Village Punho Zownar (Shahnawaz Zownar) UC Sakrand 2                              | 250000/-  | 5000/-  | 500/-  | 6 Month |
| 168 | Const: of CC Topping (1000X10) ft village Dari Mangsi (Ali Nawaz Mangsi, Shamshad Mangsi) UC Marvi                            | 300000    | 6000    | 500    | 6 Month |
| 169 | Const: of B/P (500X10) ft I/C Earth Filling Village Ismail Mangwano UC Bhora  | 250000/-  | 5000/-  | 500/-  | 6 Month |
| 170 | Const: of C.C Toping 500X10 ft Village Pandhi Khskheli UC Marvi   | 150000/-  | 3000/-  | 500/-  | 6 Month |
| 171 | Const: of B/P (500X10) ft I/C Earth Filling Village Chalwandar (Mitho Lund) UC Marvi  | 250000/-  | 5000/-  | 500/-  | 6 Month |
| 172 | Const: of B/P (1000X10) ft I/C Earth Filling Village Bodleja (Akram Unar) UC Khadhar  | 500000/-  | 10000/- | 500/-  | 6 Month |
| 173 | Const: of B/P (300X10) ft I/C Earth Filling & S/D (T-II) 300 ft Village Chalan Shah (Shaman Rajpar) UC Bhora                  | 285000/-  | 5700/-  | 500/-  | 6 Month |
| 174 | Const: of B/P (1000X10) ft I/C Earth Filling Village Pir Aijaz Shah UC Ghuram Mari  | 500000/-  | 10000/- | 500/-  | 6 Month |
| 175 | Const: of S/D (T-II) 300 ft Village Bashir Khokhar UC Ghuram Mari   | 135000/-  | 2700/-  | 500/-  | 6 Month |
| 176 | Const: of B/P (300X10) ft I/C Earth Filling Village Master Ghulam Rasool UC Ghuram Mari                                       | 150000/-  | 3000/-  | 500/-  | 6 Month |
| 177 | Const: of B/P (500X10) ft I/C Earth Filling Village Thohar Keerio UC Hamal Faqir  | 250000/-  | 5000/-  | 500/-  | 6 Month |
| 178 | Const: of S/Drain (T-II) 1000 ft Village Abdul Hakeem Bughio (Syed Edan Shah) UC D. Dero                                      | 450000/-  | 9000/-  | 500/-  | 6 Month |
| 179 | Const: of S/Drain (T-II) 1500 ft Village Mehrabpur UC Mehrabpur   | 675000/-  | 13500/- | 500/-  | 6 Month |
| 180 | Const: of C.C.Toping (1500X10) ft Village Mehrabpur UC Mehrabpur  | 450000/-  | 9000/-  | 500/-  | 6 Month |
| 181 | Const: of Paver Block 1500X10 ft Graveyard in village Mehrabpur UC Mehrabpur.   | 1200000/- | 24000/- | 1000/- | 6 Month |
| 182 | Construction of C/Wall 500 Ft in Graveyard village Mehrabpur UC Mehrabpure  | 500000/-  | 10000   | 500    | 6 Month |
| 183 | Const: of B/P (500X10) ft I/C Earth Filling Village Mir Khan Lakho (Irshad Lakho) UC Ghuram Mari                              | 250000/-  | 5000/-  | 500/-  | 6 Month |
| 184 | Const: of B/P (300X10) ft I/C Earth Filling Village Ali Khan Mari (Qurban Mari) UC Ghuram Mari                                | 150000/-  | 3000/-  | 500/-  | 6 Month |
| 185 | Const: of B/P (400X10) ft I/C Earth Filling Village Mir Khan Lakho (Dhari Bux Mallah) UC Ghuram Mari                          | 200000/-  | 4000/-  | 500/-  | 6 Month |
| 186 | Const: of C.C Toping 500X10 ft Village Sahib Khan Lund (Malook Rind) UC Marvi   | 150000/-  | 3000/-  | 500/-  | 6 Month |
| 187 | Const of B/P (200X10) ft I/C Earth Filling Village Moulan Rind UC Khadhar   | 100000/-  | 2000/-  | 500/-  | 6 Month |
| 188 | Const of B/P (500X10) ft I/C Earth Filling Village Faqir Essa Manganhar UC Marvi  | 250000/-  | 5000/-  | 500/-  | 6 Month |



|     |  |           |         |        |         |
|-----|--|-----------|---------|--------|---------|
| 189 | Const: of B/P (1000X10) ft I/C Earth Filling Village Haji Gul Jamali<br>LC Kumb Leema  | 500000/-  | 10000/- | 500/-  | 6 Month |
| 190 | Const: of B/P (1000X10) ft I/C Earth Filling Village Shah Muhammad Jamali<br>(Ajiz Jamali UC Kumb Leema                                      | 500000/-  | 10000/- | 500/-  | 6 Month |
| 191 | Const: of B/P (1000X10) ft I/C Earth Filling Village Usman Jamali<br>Muhalla Ahmed Nawaz Jamali UC Kumb Leema                                | 500000/-  | 10000/- | 500/-  | 6 Month |
| 192 | Const: of B/P (500X10) ft I/C Earth Filling Village Moddi Lashari Sakrand II   | 250000/-  | 5000/-  | 500/-  | 6 Month |
| 193 | Const: of B/P (1000X10) ft I/C Earth Filling Ft village Khichi UC Pir Zakri  | 500000    | 10000   | 500    | 6 Month |
| 194 | Const: of B/P (500X10) ft I/C Earth Filling S/D (T-II) 500 ft Village Essa Kerio<br>(Somar Kerio) UC Sakrand II                              | 475000/-  | 9500/-  | 500/-  | 6 Month |
| 195 | Const: of S/Drain (T-II) 500 ft Village Rahib Shah (Haji Deen Muhammad<br>Ur ar) UC Mehrabpur  | 225000/-  | 4500/-  | 500/-  | 6 Month |
| 196 | Const: of S/Drain (T-II) 500 ft Village Rahib Shah (Ishaque Unar)<br>UC Mehrabpur  | 225000/-  | 4500/-  | 500/-  | 6 Month |
| 197 | Const: of CC Topping 500X10 ft Village Rahib Shah (Saleh Unar)<br>UC Mehrabpur   | 150000/-  | 3000/-  | 500/-  | 6 Month |
| 198 | Const: of B/P (500X10) ft I/C Earth Filling village Sahib Khan Jalalani<br>(Jindal Jalalani) UC Pir Zakri                                    | 250000/-  | 5000/-  | 500/-  | 6 Month |
| 199 | Const: of CC 500X10 ft I/C S/Drain (T-II) 500 ft in Village Saeed Khan Lakho<br>(Ghulam Nabi Lakho) UC Hamal faqir                           | 375000/-  | 7500/-  | 500/-  | 6 Month |
| 200 | Const: of B/P (1000X10) ft I/C Earth Filling village Tanweri Ahmed, Rajab.<br>UC Bhora   | 500000/-  | 10000/- | 500/-  | 6 Month |
| 201 | Const: of B/P (500X10) ft I/C Earth Filling I/C S/D (T-II) 500 ft Village<br>Fateh Pur ( Dr Moula Bux Unar) UC Mehrabpur                     | 475000/-  | 9500/-  | 500/-  | 6 Month |
| 202 | Const: of B/P (500X10) ft I/C Earth Filling Village Ghuhram Mari Muhalla<br>Master Qasim Mari. UC Ghuram Mari                                | 250000/-  | 5000/-  | 500/-  | 6 Month |
| 203 | Const: of B/P (2300X10) ft I/C Earth Filling Village Noor Bhora<br>UC Dalial Dero  | 1150000/- | 23000/- | 1000/- | 6 Month |
| 204 | Const: of B/P (600X10) ft I/C Earth Filling I/C S/D (T-II) 600 ft Village Allah<br>Bux Dahio ( Dost Ali Dahio, Allah Bachayo Dahio) UC Marvi | 570000/-  | 11400/- | 500/-  | 6 Month |
| 205 | Const: of B/P (2000X10) ft I/C Earth Filling Village Ali M Mari, Bhawal<br>Mari, Behram Mari Khudai Mari. UC Bhora.                          | 1000000   | 20000   | 1000   | 6 Month |
| 206 | Const: of B/P (500X10) ft I/C Earth Filling Village Allah Warayo Mari<br>(Syed Pir Shah) UC Bhora  | 250000    | 5000    | 500    | 6 Month |
| 207 | Providing & Fixing of Street Light Flood 200 Nos Complete Set<br>100 Nos Bulbs 250 W , 100 Nos Igniter, 100 Nos Chock                        | 2237500   | 44750   | 2000   | 6 Month |
| 208 | Const: of S/D (T-II) 500 ft in Shairwani Kerio ( Ali Kerio) Sakrand Town.  | 225000    | 4500    | 500    | 6 Month |
| 209 | Const: of S/D (T-II) 125 ft Leelabad & Shahbaz Colony Sakrand<br>( Shahbir Magsi) TC Sakrand   | 56250     | 1125    | 500    | 6 Month |
| 210 | Const: of S/Drain (T-II) 200 ft Azeem Colony Sakrand<br>(Jan Muhammad Unar) TC Sakrand   | 90000/-   | 1800/-  | 500/-  | 6 Month |
| 211 | Const: of S/Drain (T-II) 500 ft village Talli UC Sakrand II (Sharafdin Kerio)  | 225000/-  | 4500/-  | 500/-  | 6 Month |
| 212 | Const: of S/Drain (T-II) 350+500=850 ft Souchi Paro, Leelabad Sakrand<br>(Haji Allah Bux Lakho) TC Sakrand                                   | 382500/-  | 7650/-  | 500/-  | 6 Month |
| 213 | Const: of S/Drain (T-II) 250 ft Latif Colony SKD (Syed Qutab Ali Shah)   | 112500/-  | 2250/-  | 500/-  | 6 Month |
| 214 | Const: of S/Drain (T-II) 250 ft Zaoner Colony SKD (M Qasim Kumbhar)  | 112500/-  | 2250/-  | 500/-  | 6 Month |
| 215 | Const: of S/Drain (T-II) 300 ft Mallah Muhalla SKD (Imdad Ali Mallah)  | 135000/-  | 2700/-  | 500/-  | 6 Month |
| 216 | Const: of S/Drain (T-II) 500 ft Hussainabad Colony SKD (Qurban Shah)   | 225000/-  | 4500/-  | 500/-  | 6 Month |
| 217 | Const: of S/Drain (T-II) 200 ft Leemon Kerio Muhalla Sakrand<br>(Sarfar Waseem Kerio,) TC Sakrand  | 90000/-   | 1800/-  | 500/-  | 6 Month |
| 218 | S/Drain (T-II) 1000 ft Different streets of Sakrand Town<br>(Rais Imdad Ali Rahu)  | 450000/-  | 9000/-  | 500/-  | 6 Month |
| 219 | Construction of C/Wall 800 ft in Graveyard Chattan Shah<br>(Syed Musharf Shah) UC Marvi  | 800000    | 16000   | 500    | 6 Month |
| 220 | Construction of C/Wall 300 Rft in village Mari Sabki (Yar Muhammad Sabki) UC<br>Marvi  | 300000    | 6000    | 500    | 6 Month |



18/4/15

|      |  |          |         |       |         |
|------|--|----------|---------|-------|---------|
| 221  | Construction of C/Wall 600 ft in village Dang Dargah Ghulam Nabi Shah UC Mehrabpur               | 600000   | 12000   | 500   | 6 Month |
| 222  | Const: of S/D (T-II) 180 ft in Hussainabad Colony Sakrand Town (Ali Nawaz Pherhiar)              | 81000    | 1620    | 500   | 6 Month |
| 223  | Construction of C/Wall 200 ft in Imam Bargah Mehrabpur Road Sakrand (Syed Ehsan Shah)            | 200000   | 4000    | 500   | 6 Month |
| 224. | Providing of Earth Filling in Imam Bargah Mehrabpur Road Sakrand (Syed Ehsan Shah)               | 62000    | 1240    | 500   | 6 Month |
| 225  | Const: of CC Topping 1000X10 ft Village Qaisar Khan Chandio ( Mujib Chandio) UC Bhora            | 300000/- | 6000/-  | 500/- | 6 Month |
| 226  | Const: of B/P (1000X10) ft I/C Earth Filling Village Ghuram Mari (Ghulam Nabi Mari) UC Bhora     | 500000/- | 10000/- | 500/- | 6 Month |
| 227  | Const: of CC Topping 1000X10 ft Village Rahib Shah   | 300000/- | 6000/-  | 500/- | 6 Month |
| 228  | Const: of B/P (500X10) ft I/C Earth Filling Village Jio Jam Unar (Nazar M Unar) UC Bhora         | 250000/- | 5000/-  | 500/- | 6 Month |
| 229  | Const: of CC Topping 1000X10 ft Village New Mir Hassan Magsi Town (Bashir Ahmed Magsi)           | 300000/- | 6000/-  | 500/- | 6 Month |
| 230  | Const: of B/P (500X10) ft I/C Earth Filling Village Mehan Khan Mari                              | 250000/- | 5000/-  | 500/- | 6 Month |
| 231  | Const: of CC Topping 300X10 ft Village Mian Shora (Noor Shah)                                    | 90000/-  | 1800/-  | 500/- | 6 Month |
| 232  | Const: of CC Topping 1000X10 ft Village Allah Wasayo Jamali (Nisar Ahmed Jamali) UC Karam Jamali | 300000/- | 6000/-  | 500/- | 6 Month |
| 233  | Const: of CC Topping 1000X10 ft Village Majeed Kerioi (Mushtaque Kerio)                          | 300000/- | 6000/-  | 500/- | 6 Month |
| 234  | Const: of CC Topping 1000X10 ft Village Khair Muhammad Mari (Jh: do Mari) UC Ghuram mari         | 300000/- | 6000/-  | 500/- | 6 Month |
| 235  | Const: of CC Topping 300X08 ft Bukhari Muhalla (Haji Ali Nawaz Khaskhely)                        | 72000/-  | 1440/-  | 500/- | 6 Month |



/

**ADMINISTRATOR**  
Town Committee Sakrand

**C.C. for Information to:**

1. The Secretary, Local Government Department, Government of Sindh Karachi
2. The Secretary, Government of Sindh Information Technology Department Sindh Secretariat No-6. Karachi for favor of placing them on web site of Sindh Government.
3. ✓ The Manager (Assessment) Sindh Public Procurement Regulatory Authority Government of Sindh,
4. The Director Information Public Relation Department (Advertisement) B-No 96 Sindh Secretariat Karachi for Publication in News Paper as Policy of Government of Sindh Karachi ( Four Copies of NIT ).
5. The Director, Local Government Department, Shaheed Benazirbad Division
6. The Assistant Director Local Government Department, Shaheed Benazirbad.
7. The Assistant Director Local Fund Audit Shaheed Benazirbad.
8. The Office record File .

/

*Alam*  
13/4/15

**ADMINISTRATOR**  
Town Committee Sakrand  
13/4/15