## NOTICE INVITING TENDERS. Ref: No. TC/ G-55/ 267 Dated: 15/04/2015

Page # 1

Procuring Agency invited sealed bids on single envelop method from all the interested bidders

S.#	Name of work	Estimated cost	Time allowed for completion	Cost of bidding document
	District Shaheed Benazir Abad.		Completion	document
	M/R t) PMC @ Nawabshah District Shaheed Benazir Abad. (College Side)			
	i) He stel Block "C" (Ground Floor)	970,000/-	45-Days	1000/-
	ii) Hestel Block "C" (First Floor)	965,000/-	45-Days	1000/-
	iii) Hestel Block "D" (Ground Floor)	930,000/-	45-Days	1000/-
. ]	M/R t) Married Doctor Flats No. 22,36,37,57,59 & 62 @ PMC N.Shah (College Side)	945,000/-	45-Days	1000/-
3.	M/R t) Demonstrator Bungalow No. 1,3,4 & 5 @ PMC Nawabshah. (College Side)	800,000/-	45-Days	1000/-
1.	M/R t) Professor Bungalow No. 1,4 & 7 @ PMC New Doctor Colony Nawabshah.	900,000/-	45-Days	1000/-
5	M/R t) Para Medical Institute @ Nawabshah District Shaheed Benazir Abad.	300,000	10 2 4,50	1000
	i) Main Building	960,000/-	45-Days	1000/-
	ii) Police Surgeon Office	200,000/-	45-Days	500/-
5	M/R to Wheat Research Institute @ Sakrand.	500,000/-	45-Days	500/-
7	M/R to Mango & Citrus @ Sakrand.	500,000/-	45-Days	500/-
3	M/R to Boys Hostel ATI Sakrand.	400,000/-	45-Days	500/-
)	M/R to Bureau Statistics office @ Nawabshah	180,000/-	45-Days	500/-
0	M/R to Grain Godown (House Type) @ Nawabshah.	975,000/-	45-Days	1000/-
1	M/R to Grain Godown (a Noase Type) (a Nawaoshan.	935,000/-	45-Days	1000/-
2	M/R to Grain Godown (Bins Type) @ Nawabshah	300,000/-	45-Days	500/-
3	M/R to District Jail Nawabshah (Non Residential)	966,000/-	45-Days	1000/-
14	M/R to District Jail Nawabshah (Residential)	480,000/-	45-Days	500/-
15	M/R to Flat 20-Nos at ATI Sakrand.	200,000/-	45-Days	500/-
16	M/R to Residential Building Wheat Research Institute @ Sakrand.	140,000/-	45-Days	500/-
17	M/R to Engineering Work Shop @ Nawabshah (E.I Work)	150,000/-	45-Days	500/-
	District Naushahro Feroze.			
	M/R to Agriculture seed Store N.Feroze, Moro, Kandiaro.	300,000	45-Days	500/-
2	M/R t) Command Water Management Office Kandiaro & water soil testing Laboratory	350,000	45 Dove	500/
-	N.Feroze.	350,000	45-Days	300/
3	M/R t) Live Stock Diagnostic Laboratory N.Feroze	130,000	45-Days	500/
1	M/R t) Judicial Complex at N/Feroze.	500,000	45-Days	500/
5	M/R t) Civil Court & Allied Building at Moro.	500,000	45-Days	500/
5	M/R t) Civil Court Building at N.Feroze.	300,000	45-Days	500/
7	M/R t) Civil Court Building at Kandiaro	300,000	45-Days	500/
3	M/R t) AEN Provincial Building Office N.Feroze.	300,000	45-Days	500/
)	M/R t) AEN Provincial H/Way Office Moro	300,000	45-Days	500/
10	M/R t) AEN Provincial Building Office Nawabshah	300,000	45-Days	500/
11	M/R t) Treasury Office N.Feroze	300,000	45-Days	500/
		300,000	45-Days	500/
12	M/R t) Excise & Taxation office N.Feroze		45-Days	500/
13	M/R t) Bureau of Statistics Office at N.Feroze & Moro	200,000		1000/
14	M/R t) Rest House at Moro	800,000	45-Days	
15	M/R to Grain godowns at N/Feroze (5-Nos)	850,000	45-Days	1000/
16	M/R to Grain godowns at Moro/ Paddidan (Federal)	500,000	45-Days	500/
17	M/R to Grain godowns at Methani/ New Jatoi & Noorpur	700,000	45-Days	1000/
18	M/R to Grain godowns at Mehrabpur & Paddidan	700,000	45-Days	1000/
19	M/R to Residence of District Food Controller at N.Feroze & Qtrs: at Moro.	800,000	45-Days	1000/
20	M/R to Residential B'Lows at N.Feroze (1-No)	130,000	45-Days	500/
21	M/R to Residential Accommodation for Judges B'Lows (05-Nos) at N.Feroze.	550,000	45-Days	1000/
22	M/R to Cat: 2nd B'Low & 3rd B'Low for Judges at Moro	200,000	45-Days	500/
	M/R to Residence B'Low for Senior Civil Judge N.Feroze	200,000	45-Days	500/
23	M/D to Ministerial Otros (10 Nos) Type Vth Otros (10 Nos) at More	250,000	45-Days	500/
24	M/R to Ministerial Qtrs: (10-Nos) Type Vth Qtrs: (10-Nos) at Moro	330,000	45-Days	500/
25	M/R to Cat: IIIrd Type B'Lows (3-Nos) & Staff quarters for Treasury officer at N.Feroze.	500,000	45-Days	500/
	M/R to Out Houses of Circuit House Naushahro Feroze.		45-Days	500/
26			43-Davs	
26	M/R to AEN B'Low N.Feroze	300,000		500/
26 27	M/R to AEN B'Low N.Feroze M/R to Circuit House N.Feroze	450,000	45-Days	
26 27 28	M/R to AEN B'Low N.Feroze			
26 27 28	M/R to AEN B'Low N.Feroze M/R to Circuit House N.Feroze M/R to Chowkidar Qtrs: G.Godown N.Feroze.  District Sanghar.	450,000 130,000	45-Days 45-Days	500/
26 27 28 29	M/R to AEN B'Low N.Feroze M/R to Circuit House N.Feroze M/R to Chowkidar Qtrs: G.Godown N.Feroze.  District Sanghar.	450,000 130,000 600,000	45-Days 45-Days	1000/
26 27 28 29	M/R to AEN B'Low N.Feroze  M/R to Circuit House N.Feroze  M/R to Chowkidar Qtrs: G.Godown N.Feroze.  District Sanghar.  M/R to Asstt: Director Office Agri: i/c Training Centre & Soil Testing Lab: at Sanghar	450,000 130,000	45-Days 45-Days 45-Days 45-Days	1000/ 1000/
26 27 28 29 1 2	M/R to AEN B'Low N.Feroze  M/R to Circuit House N.Feroze  M/R to Chowkidar Qtrs: G.Godown N.Feroze.  District Sanghar.  M/R to Asstt: Director Office Agri: i/c Training Centre & Soil Testing Lab: at Sanghar  M/R to Session Court Building i/c Allied Buildings at Sanghar.	450,000 130,000 600,000	45-Days 45-Days	1000/ 1000/
26 27 28 29 1 2 3	M/R to AEN B'Low N.Feroze  M/R to Circuit House N.Feroze  M/R to Chowkidar Qtrs: G.Godown N.Feroze.  District Sanghar.  M/R to Asstt: Director Office Agri: i/c Training Centre & Soil Testing Lab: at Sanghar  M/R to Session Court Building i/c Allied Buildings at Sanghar.  M/R to Civil Court Building i/c Allied Buildings at Shahdadpur.	450,000 130,000 600,000 940,000 600,000	45-Days 45-Days 45-Days 45-Days	1000/ 1000/ 1000/ 1000/
26 27 28 29 1 2 3 4	M/R to Circuit House N.Feroze  M/R to Chowkidar Qtrs: G.Godown N.Feroze.  District Sanghar.  M/R to Asstt: Director Office Agri: i/c Training Centre & Soil Testing Lab: at Sanghar  M/R to Session Court Building i/c Allied Buildings at Sanghar.  M/R to Civil Court Building i/c Allied Buildings at Shahdadpur.  M/R to Civil Court Building i/c Allied Buildings at Tando Adam	450,000 130,000 600,000 940,000 600,000 800,000	45-Days 45-Days 45-Days 45-Days 45-Days 45-Days	1000/ 1000/ 1000/ 1000/
26 27 28 29 1 2 3 4 5	M/R to Circuit House N.Feroze  M/R to Chowkidar Qtrs: G.Godown N.Feroze.  District Sanghar.  M/R to Asstt: Director Office Agri: i/c Training Centre & Soil Testing Lab: at Sanghar  M/R to Session Court Building i/c Allied Buildings at Sanghar.  M/R to Civil Court Building i/c Allied Buildings at Shahdadpur.  M/R to Civil Court Building i/c Allied Buildings at Tando Adam  M/R to Treasury Office Sanghar.	450,000 130,000 600,000 940,000 600,000 800,000 200,000	45-Days 45-Days 45-Days 45-Days 45-Days 45-Days 45-Days	1000/ 1000/ 1000/ 1000/ 500/
26 27 28 29 1 2 3 4	M/R to Circuit House N.Feroze  M/R to Chowkidar Qtrs: G.Godown N.Feroze.  M/R to Chowkidar Qtrs: G.Godown N.Feroze.  District Sanghar.  M/R to Asstt: Director Office Agri: i/c Training Centre & Soil Testing Lab: at Sanghar  M/R to Session Court Building i/c Allied Buildings at Sanghar.  M/R to Civil Court Building i/c Allied Buildings at Shahdadpur.  M/R to Civil Court Building i/c Allied Buildings at Tando Adam  M/R to Treasury Office Sanghar.  M/R to Office Anti-Corruption Establishment at Sanghar.	450,000 130,000 600,000 940,000 600,000 800,000 200,000 200,000	45-Days 45-Days 45-Days 45-Days 45-Days 45-Days 45-Days 45-Days	1000/ 1000/ 1000/ 1000/ 1000/ 500/
26 27 28 29 1 2 3 4 5	M/R to Circuit House N.Feroze  M/R to Chowkidar Qtrs: G.Godown N.Feroze.  District Sanghar.  M/R to Asstt: Director Office Agri: i/c Training Centre & Soil Testing Lab: at Sanghar  M/R to Session Court Building i/c Allied Buildings at Sanghar.  M/R to Civil Court Building i/c Allied Buildings at Shahdadpur.  M/R to Civil Court Building i/c Allied Buildings at Tando Adam  M/R to Treasury Office Sanghar.	450,000 130,000 600,000 940,000 600,000 800,000 200,000	45-Days 45-Days 45-Days 45-Days 45-Days 45-Days 45-Days	1000/ 1000/ 1000/ 1000/

Page # 2	400,000	45-Days	500/
	600,000	45-Days	1000/
M/R to Crain Godown Jhole.	970,000	45-Days	1000/
	550,000	45-Days	1000/
M/R to Grain Godowii Talido 78da.  M/R to New District Jail for 250-Prisons at Sanghar.  M/R to New District Jail for 250-Calle Indicial Lock-up at Sanghar.	220,000	45-Days	500/
1 1/D to Additional Block of UZ-Cells Judicial Economy	965,000	45-Days	1000/
3 CD to Decidential Statt Offs; at Sanghar	670,000	45-Days	1000/
M/R to Residential Statistics M/R to udges Bungalows at Sanghar.	200,000	45-Days	500/
M/R to judges Bungalows at Shandadpur	200,000	45-Days	500/
M/R to Freasury Officer Bungalow Sanghar.	220,000	45-Days	500/
M/R to Residential Accommodation of Anti-	800,000	45-Days	1000
	980,000	45-Days	1000
M/R to Buildings & Roads Colony at 511-5	300,000	45-Days	500
1 M/R to Circuit House Sangnar	400,000	45-Days	500
M/R to Circuit House Sanghar (E.1)  M/R to Circuit House Sanghar (E.1)  M/R to Chowkidar Quarter (Pasco) Grain Godown at Tando Adam & Sanghar.  M/R to Chowkidar Quarter (Pasco) Grain Godown at Tando Adam & Sanghar.	900,000	45-Days	100
M/R to Chowkidar Quarter (Pasco) Gram Godds.  M/R to Residential Building for Staff of New Distt: Jail Sanghar.	the data of Ho		

The interding participants can submit their applications in the office of the undersigned from the date of Hoisting/Publication of the tenders along-with the below listed documents/requirement for the purpose of issuance of bidding documents of each work separately during office hours upto  $\underline{04-05-2015}$  No bidding document which shall be in the shape of pay order in the shape of

The bids will be received back on <u>05-05-2015</u> upto 1.00 p.m & will be opened on the same day @ 2.00 p.m in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the tender

remain un-responded or are not accepted then the same will be issued and open on following dates.

 $2^{\text{nd}} = 20-05-2015$ (Working hours) will be received upto 1.00 p.m and will be Opened on same day @ 2.00 P.M

Docun entary evidence of work of equivalent cost or above executed in last 03-years and certificate of satisfactory completion showir g date of start and completion from employer. i)

List of Work and copy of letter of award of work / work orders of equivalent cost or above.

iii) List of Machinery and equipment available with documentary proof of its ownership.

Registration with Income Tax Department (NTN Copy) and Sindh Revenue Board (Sales Tax Registration) and copy of CNIC. Undertaking on Stamp paper that firm is not involve in any litigation, Departmental rift, abandoned or un-necessary delay in completion of any work in the Government Departments and as well as in private organization.

Certificate of bank showing credit worthiness along with current bank statement.

Affid wit to the effect that firm has not been black listed previously by any executing agency.

viii) Affid wit to the effect that all documents/particulars / information furnished are true and correct. ix) Registration certificate for Pakistan Engineering Council in the relevant field of specialization in relevant category as above of work

and t) the extent of tender amount for the calendar year 2015.

The application shall accompany of cost of bid documents as shown against each for purchase of bidding documents X)

The 2% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of 5.

bidd ng document in favour of undersigned.

Advertisement can be seen on Sindh Government website (www.Sindh.gov.pk) and SPPRA website.

In case of firm list of partners/partnership deed, given full particulars of Directors/Proprietors or others connected along with power 6. In case of works costing below Rs.2.50 (M) the condition at S.N.3 will not applicable however all prevalent rules will be applicable.

10. The Procuring Agency may reject all or any bids subject to the relevant provisions of PPRA Rules.

11. No Tender excepted by Post or Courier

EXECÚTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SHAHEED BENAZIR ABAD

Copy submitted to the Secretary Information Technology Government of Sindh Secretariat No.6 Karachi along with copy of N.I.T for favour of information & hoisting the same on the web site of Sindh Government (www.sindh.gov.pk) along-with CD C ppy submitted to the Managing Director, Sindh Public Procurement Regulatory Authority Planning & Development Department, Barrack No-8 Sindh Secretariat No:4-A Court Road, Karachi along with copy of NIT for favour of information and hoisting the same

Copy submitted to the Chief Engineer Buildings Department Government of Sindh Sukkur for favour of information. Copy submitted to the Superintending Engineer Provincial Buildings Circle Sukkur for favour of information and approval.

Copy forwarded with compliments to the Executive Engineer Provincial Buildings Division Sukkur/Larkana for wide publicity. Copy forwarded to the Assistant Engineer Provincial buildings Sub-Division Nawabshah/ N.Feroze/Sanghar/Electrical Sub-Division

Nawabshah. They are directed to submit schedule-B within (10) days from the date of issue of N.I.T.

Copy to Concerned Assistant / Drafts Man / Notice Board

EXECUTIVE ENGINEER ROVINCIAL BUILDINGS DIVISION SHAHEED BENÁZIR ABAD