

**OFFICE OF THE  
EXECUTIVE ENGINEER, PROVINCIAL HIGHWAY DIVISION, MIRPURKHAS**

Ph: (0233-9290043)

No. TC/G-55/ 616 / of 2015  
Mirpurkhas, dated:- 23.04.2015

**NOTICE INVITING TENDERS:-**

*Sealed tenders are invited from the interested persons / suppliers/ contractors/ firms for procurement / execution of the following works in the light of SPPRA rule 2010.*

S.No	Name of Works	Estimated	Earnest	Tender	Time
		Cost	Money	fees	allowed
1	2	3	4	5	6
1	M&R to Bandhi road to village Haji Ghulam Muhammad Nohani Deh 47 to 48 UC Kangoro 5.0 Kms (In portion)	11.50	0.230	3000	01 Month
2	M&R to Mirpurkhas Ring road (from Khipro Chowk to Umerkot road) Mile: 3/1-3/6 (in portion)	3.020	0.060	3000	01 Month
3	M&R to Mirpurkhas - Khan road Mile:- 0/0-0/5 (1.0 Kms) In Portion	3.484	0.070	3000	01 Month
4	M&R to Mirpurkhas - Ring road to Jhalluri via Public School mile: 0/0-0/5 (8.05 Kms) In portion.	3.00	0.060	3000	01 Month
5	M&R Digri - Naukot road mile: 0/0-10/0 & 18/0-19/0 (16.10 Kms) in portion.	14.000	0.280	3000	01 Month
6	M&R Digri - Dehi road Mile: 0/0-6/0 (9.66 Kms) In portion	5.935	0.119	3000	01 Month
7	M&R road from Naukot Mithi to Nabiser Sahr road Mile: 0/0-6/0 (9.66 Kms) in portion	1.9405	0.039	3000	01 Month
8	M&R of road from Khipro Sanghar road to Sindhri via Village Haji Dilbar Khan Mahar and Faqir Bisham Brohi (1.20 Kms) in portion	1.00	0.020	3000	01 Month
9	M&R of link road from 202 to Pharo Mori (Basrn 2 distry) off Tando Jan Muhammad to Jhuddo road (8.0 Kms) in portion	2.00	0.040	3000	01 Month
10	M&R of link road Tando Adam to Goth Muhammad Bachal Mahar Deh: 101 (6.25 Kms) in portion	1.00	0.020	3000	01 Month
11	M&R of road from Naukot to Mithi road to village Haji Ghulam Muhammad Lot road mile: 0/0-8/7 (14.50 Kms) in portion	1.00	0.020	3000	01 Month
12	M&R of road from Syed Noor Ali Shah to Roshanabad Jhudo (1.20 Kms) in portion	1.00	0.020	3000	01 Month
13	M&R link road from village Haji Muhammad Ishaq Bhurgari Deh: 323 Taluka Kot Ghulam Muhammad (3.0 Kms) in portion	1.00	0.020	3000	01 Month
14	M&R of Samaro Umerkot road mile:- 17/0-19/0 (3.20 Kms) In portion	2.00	0.040	3000	01 Month
15	M&R Mangtore to Meghar Dhamboro road Mile:- 0/0-3/1 (In portion)	1.50	0.030	3000	01 Month

SPPRA INVITATION DIARY  
 23/4/15  
 5/4/15  
 24/4/15  
 25/4/15  
 26/4/15  
 27/4/15  
 28/4/15  
 29/4/15  
 30/4/15  
 1/5/15  
 2/5/15  
 3/5/15  
 4/5/15  
 5/5/15  
 6/5/15  
 7/5/15  
 8/5/15  
 9/5/15  
 10/5/15  
 11/5/15  
 12/5/15  
 13/5/15  
 14/5/15  
 15/5/15  
 16/5/15  
 17/5/15  
 18/5/15  
 19/5/15  
 20/5/15  
 21/5/15  
 22/5/15  
 23/5/15  
 24/5/15  
 25/5/15  
 26/5/15  
 27/5/15  
 28/5/15  
 29/5/15  
 30/5/15  
 31/5/15  
 1/6/15  
 2/6/15  
 3/6/15  
 4/6/15  
 5/6/15  
 6/6/15  
 7/6/15  
 8/6/15  
 9/6/15  
 10/6/15  
 11/6/15  
 12/6/15  
 13/6/15  
 14/6/15  
 15/6/15  
 16/6/15  
 17/6/15  
 18/6/15  
 19/6/15  
 20/6/15  
 21/6/15  
 22/6/15  
 23/6/15  
 24/6/15  
 25/6/15  
 26/6/15  
 27/6/15  
 28/6/15  
 29/6/15  
 30/6/15  
 1/7/15  
 2/7/15  
 3/7/15  
 4/7/15  
 5/7/15  
 6/7/15  
 7/7/15  
 8/7/15  
 9/7/15  
 10/7/15  
 11/7/15  
 12/7/15  
 13/7/15  
 14/7/15  
 15/7/15  
 16/7/15  
 17/7/15  
 18/7/15  
 19/7/15  
 20/7/15  
 21/7/15  
 22/7/15  
 23/7/15  
 24/7/15  
 25/7/15  
 26/7/15  
 27/7/15  
 28/7/15  
 29/7/15  
 30/7/15  
 31/7/15  
 1/8/15  
 2/8/15  
 3/8/15  
 4/8/15  
 5/8/15  
 6/8/15  
 7/8/15  
 8/8/15  
 9/8/15  
 10/8/15  
 11/8/15  
 12/8/15  
 13/8/15  
 14/8/15  
 15/8/15  
 16/8/15  
 17/8/15  
 18/8/15  
 19/8/15  
 20/8/15  
 21/8/15  
 22/8/15  
 23/8/15  
 24/8/15  
 25/8/15  
 26/8/15  
 27/8/15  
 28/8/15  
 29/8/15  
 30/8/15  
 31/8/15  
 1/9/15  
 2/9/15  
 3/9/15  
 4/9/15  
 5/9/15  
 6/9/15  
 7/9/15  
 8/9/15  
 9/9/15  
 10/9/15  
 11/9/15  
 12/9/15  
 13/9/15  
 14/9/15  
 15/9/15  
 16/9/15  
 17/9/15  
 18/9/15  
 19/9/15  
 20/9/15  
 21/9/15  
 22/9/15  
 23/9/15  
 24/9/15  
 25/9/15  
 26/9/15  
 27/9/15  
 28/9/15  
 29/9/15  
 30/9/15  
 1/10/15  
 2/10/15  
 3/10/15  
 4/10/15  
 5/10/15  
 6/10/15  
 7/10/15  
 8/10/15  
 9/10/15  
 10/10/15  
 11/10/15  
 12/10/15  
 13/10/15  
 14/10/15  
 15/10/15  
 16/10/15  
 17/10/15  
 18/10/15  
 19/10/15  
 20/10/15  
 21/10/15  
 22/10/15  
 23/10/15  
 24/10/15  
 25/10/15  
 26/10/15  
 27/10/15  
 28/10/15  
 29/10/15  
 30/10/15  
 31/10/15  
 1/11/15  
 2/11/15  
 3/11/15  
 4/11/15  
 5/11/15  
 6/11/15  
 7/11/15  
 8/11/15  
 9/11/15  
 10/11/15  
 11/11/15  
 12/11/15  
 13/11/15  
 14/11/15  
 15/11/15  
 16/11/15  
 17/11/15  
 18/11/15  
 19/11/15  
 20/11/15  
 21/11/15  
 22/11/15  
 23/11/15  
 24/11/15  
 25/11/15  
 26/11/15  
 27/11/15  
 28/11/15  
 29/11/15  
 30/11/15  
 1/12/15  
 2/12/15  
 3/12/15  
 4/12/15  
 5/12/15  
 6/12/15  
 7/12/15  
 8/12/15  
 9/12/15  
 10/12/15  
 11/12/15  
 12/12/15  
 13/12/15  
 14/12/15  
 15/12/15  
 16/12/15  
 17/12/15  
 18/12/15  
 19/12/15  
 20/12/15  
 21/12/15  
 22/12/15  
 23/12/15  
 24/12/15  
 25/12/15  
 26/12/15  
 27/12/15  
 28/12/15  
 29/12/15  
 30/12/15  
 31/12/15

16	M&R Dhoronaro Bypass mile: 0/0-1/2 (2.0 Kms) in portion	2.00	0.040	3000	01 Month
17	M&R Soofi Dhoronaro road mile: 0/0-2/0 (in portion)	2.00	0.040	3000	01 Month
18	M&R of Chur Kunri road (Bostan to Nawaabad) Mile: 0/0-3/2 (3.20 Kms) in portion	2.00	0.040	3000	01 Month
19	M&R of Rana Jagir road to Ahori via Morand Pato road mile: 4/0-6/0 (3.20 Kms) In portion	2.00	0.040	3000	01 Month
20	M&R of Ratnor to Bagal road mile:- 0/0-17/6 (23.0 Kms) in portion	1.00	0.020	3000	01 Month
21	M&R Umerkot Chhore road mile: 0/0-5/6 (in portion)	1.6728	0.033	3000	01 Month
22	M&R Umerkot - Kantio road Mile: 0/0-13/0 (in portion)	2.00	0.040	3000	01 Month

- 1 All the contractor/ intended participant firms can purchase the separate set of tenders on payment of tender fee for each work from the date of Publication of NIT in News papers/ SPPRA website upto **13/05/2015 @ 12:00 Noon**. The same will be received back on **13/05/2015 upto 01:00 PM** and the same will be opened on same day @ 01:00 PM in presence of the contractors and committee.
- 2 Eligibility conditions for intending participants are as under .
  - i Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extend of tender amount of each wok.
  - ii Bio data of Enginners and technical staff working with the firm.
  - iii Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employers.
  - iv List of works in progress indicating cost of each work and copy of letter of award of work.
  - v List of machinery and equipment available with documentary evidance of its ownership certificate of Bank showing credit worthiness alongwith Bank statement.
  - vi All the contractors / Firms having produced Pakistan Engineering Council Certificate for the current year may be allowed to participate in the tenders after submitting Solvency Certificate and other required documents as per PPRA rules.
- 3 Registration with income Tax department (NTN Certificates ) and copy N.I.C
- 4 Under Taking on affidavit that firm is not involved in any litigation or abandoned any work in the department.
- 5 The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the under signed.
- 6 Affidavit to the effect that the Firm / contractor have not been black listed previously by any executing agency.
- 7 Affidavit with effect that all documents / particulars / information furnshed are true correct.
- 8 In case of Firm, list of partners / Partnership Deed, giving full particulars of Directors / proprietors or others connected alongwith Power of Attorney. In case of being sole proprietors such undertaking on affidavit be furn shed.
- 9 in case of works costing below Rs. 4.00 ( M) the conditions @ S.No.2 will not be applicable.

## TERMS AND CONDITION OF THE TENDERS

- (i) No conditional tenders will be entertained.
- (ii) No tenders without call deposit will be considered.
- (iii) The proceeding Agency may reject all or any bids subject to relevant provision of SPP Rules 2010
- (iv) Contractor should be registered with Sindh Revenue Board in terms of Rule 46-1 (iii) of SPP Rule 2014 (Amended 2014)
- (v) If, the tenders are un-responded the same will be issued and opened in the presence of the under signed and the committee on the following dates & time.
- (vi) In case any member of procurement committee happens to be out of head quarters the bids shall be submitted and opened as per given schedule on the next working day.

S.No.	Sale of Blank Tenders	Opening of the Tenders
1	2	3
1	01-06-2015 @12:00 Noon	01-06-2015 @ 1:00 PM

*[Signature]*  
**EXECUTIVE ENGINEER**  
PROVINCIAL HIGHWAY DIVISION  
MIRPURKHAS

**Copy f.w.cs to the :-**

- 1 Director Information Advertisement Public Relation Department Sindh Secretariat, Block No. 96 Karachi, alongwith Seven (07) copies of the Advertisement for its publication in English, Urdu, and Sindhi News papers on insertion only in three leading News paper
- 2 The Director (A&F) Govt: of Sindh, Sindh Public Procurement Regulatory Authority Block-8 Sindh Secretaries 4-A Court Road, Karachi for publicity on SPPRA Website / CD attached.
- 3 Chief Engineer, Highways Sindh, Hyderabad for favour of his kind information
- 4 Superintending Engineer, Provincial Highway Circle, Mirpurkhas, for favour of information
- 5 Copy forwarded to the Executive Engineer, Provincial Highway Division (all) under Provincial Highway Circle, Mirpurkhas for information
- 6 Copy forwarded to the Assistant Engineer, (all) under Provincial Highway Division, Mirpurkhas for information
- 7 Copy to Notice Board / Drawing branch / H.C. branch / Account branch

*[Signature]*  
**EXECUTIVE ENGINEER**  
PROVINCIAL HIGHWAY DIVISION  
MIRPURKHAS