

OFFICE OF THE EXECUTIVE ENGINEER DRAINAGE DIVISION L.B.O.D SHAHEED BENAZIRABAD.

No. TC / G- 148/ **830** /OF 2015,

Dated :- **30-04** -2015.

NOTICE INVITING TENDER

1. The Executive Engineer, Drainage Division, LBOD, Shaheed Benazirabad invites sealed tenders on Composite Schedule of Rates (CSR)/ Item Rate basis on Standard Bidding Documents as per SPPRA Rules 2010 (amended 2013).

List of Works

Package No.	Name of Work	Estimated Cost (in Rs. in Million)	Bid Security (in Pak Rs.)	Tender Fee (in Pak Rs.)	Time for completion
1. Removing Deficiencies & Construction of Remaining Works of Phull Daulatpur Drainage Scheme, District Naushahro Feroze (ADP No. -1015/2014-15)					
1	Construction of Pumping Station, Making Direct Disposal Arrangements for Pumps & Construction of Operator Quarters (02 Nos.)	16.363	327,264/-	3,000/-	24 Months
2	Earthwork for Leading Channel & Construction of Inlets (20 Nos.)	37.033	740,680/-	3,000/-	24 Months
3	Construction of Village Road Culverts Over Leading Channel (10 Nos.) & Construction of Water Course Aqueducts Over Leading Channel / Drains (02 Nos.)	30.679	613,599/-	3,000/-	24 Months
4	Furnishing & Installation of 5.00 C/S Pumps	8.040	160,800/-	3,000/-	24 Months
2. Surface Drainage Scheme in Deh 28 & 38 Dad, Taluka Nawabshah, District Shaheed Benazirabad (ADP No. 1017/2014-15)					
Part A:- Surface Drainage Scheme in Deh 28 Dad					
1	Construction C.C Drain / Leading Channel from RD 00+00 to 03+00 & Construction of Inlets (10 Nos.)	22.965	459,301/-	3,000/-	24 Months
2	Construction C.C Drain / Leading Channel from RD 03+00 to 06+00 & Construction of Pacca Disposal Channels for Tubewells (03 Nos.)	33.826	676,539/-	3,000/-	24 Months
3	Construction of Village Road Culverts Over Leading Channel (03 Nos.), Construction of Water Course Aqueducts Over Leading Channel / Drains (03 Nos.) & Construction of Pump House, Discharge Box & Duty Rooms for New Tubewells (03 Nos.)	12.635	252,719	3,000/-	24 Months
4	Boring & Installation of 2.00 Cusecs New Tubewells (03 Nos.)	11.887	237,744/-	3,000/-	24 Months

DATED:

INWARD DIARY

16248
30-4-15

K. hoist w/o SD
→ when done / po.

30/1/15
M.R.P.

Part B:- Surface Drainage Scheme in Deh 38 Dad					
1	Construction of Pumping Station (02 Pumps), Construction of Pumping Station (04 Pumps) & Making Direct Disposal Arrangements for Pumps	35.596	711,935/-	3,000/-	24 Months
2	Construction of Village Road Culverts Over Leading Channel (04 Nos.) & Construction of Water Course Aqueducts Over Leading Channel / Drains (03 Nos.)	16.540	330,806/-	3,000/-	24 Months
3	Earthwork for Leading Channel & Construction of Inlets (13 Nos.)	29.078	581,570/-	3,000/-	24 Months
4	Furnishing & Installation of 5.00 C/S Pumps	12.060	241,200	3,000/-	24 Months
3. Rehabilitation of Existing Seepage Wells Along with Rohri Main Canal, in Drainage Division LBOD, Shaheed Benazirabad, (ADP No. 1018/2014-15)					
1	Providing & Fixing Mechanical & Electrical Parts for Existing Tubewells (10 Nos.), in DSD-I, Nawabshah	28.689	573,793/-	3,000/-	24 Months
2	Providing & Fixing Mechanical & Electrical Parts for Existing Tubewells (10 Nos.), in DSD-Daur	28.552	571,043/-	3,000/-	24 Months
3	Providing & Fixing Mechanical Parts (09 Nos.) & Electrical Parts for Existing Tubewells (07 Nos.), in DSD-II, Nawabshah	23.852	477,054/-	3,000/-	24 Months
4	Making Direct Disposal Arrangements for Existing Tubewells (10 Nos.) & Construction of Pump House, Discharge Box & Duty Rooms for Existing Tubewells (06 Nos.), in DSD-I, Nawabshah	31.491	629,820/-	3,000/-	24 Months
5	Making Direct Disposal Arrangements for Existing Tubewells (09 Nos.) & Construction of Pump House, Discharge Box & Duty Rooms for Existing Tubewells (06 Nos.), in DSD-II, Nawabshah	35.854	717,094/-	3,000/-	24 Months
6	Making Direct Disposal Arrangements for Existing Tubewells (10 Nos.) & Construction of Pump House, Discharge Box & Duty Rooms for Existing Tubewells (06 Nos.) in DSD-Daur	31.494	629,883/-	3,000/-	24 Months

4. Activation of Ditch Channel Parallel to Jamrao Canal in Drainage Division LBOD, Shaheed Benazirabad, (ADP No. 1019/2014-15)

1	Earthwork for Leading Channel & Construction of Inlets (30 Nos.)	37.881	757,615/-	3,000/-	24 Months
2	Construction of Village Road Culverts Over Leading Channel (06 Nos.) & Construction of Water Course Aqueducts Over Leading Channel / Drains (05 Nos.)	25.925	518,495/-	3,000/-	24 Months
3	Making Direct Disposal Arrangement for New Tubewells (03 Nos.) & Construction of Pump House, Discharge Box & Duty Rooms for New Tubewells (03 Nos.)	29.551	591,024/-	3,000/-	24 Months
4	Boring & Installation of 2.00 Cusecs New Tubewells (03 Nos.)	11.887	237,744/-	3,000/-	24 Months

5. Rehabilitation of Existing Seepage Wells (JRS) Along with Jamrao Canal, in Drainage Division LBOD, Shaheed Benazirabad, (ADP No. 1020 /2014-15)

1	Providing & Fixing Mechanical & Electrical Parts for Existing Tubewells (13 Nos.)	37.888	757,761/-	3,000/-	24 Months
2	Providing & Fixing Mechanical & Electrical Parts for Existing Tubewells (13 Nos.)	37.888	757,761/-	3,000/-	24 Months
3	Providing & Fixing Mechanical Parts (14 Nos.) & Electrical Parts for Existing Tubewells (13 Nos.)	40.802	816,050/-	3,000/-	24 Months
4	Making Direct Disposal Arrangement for Existing Tubewells (40 Nos.) & Construction / Repair of Pump House, Discharge Box & Duty Rooms for Existing Tubewells (40 Nos.)	38.869	777,377/-	3,000/-	24 Months
5	Construction of Office Block for Project Director, SCARP North Rohri, Shaheed Benazirabad	19.357	387,138/-	3,000/-	24 Months

6. Surface Drainage Scheme in Deh Dino Shah & 73 Nasrat, Faramabad, Taluka Sakrand & Daur, District Shaheed Benazirabad, (ADP No. 1021/2014-15).

Part A:- Surface Drainage Scheme in Deh Dino Shah

1	Construction of C.C Drain / Leading Channel from RD-00+00 to 06+00	30.417	608,351/-	3,000/-	24 Months
2	Construction of C.C Drain / Leading Channel from RD-06+00 to 12+00 & Construction of Water Course Aqueducts Over Leading Channel / Drains (05 Nos.)	34.777	695,544/-	3,000/-	24 Months

3	Construction of C.C Drain / Leading Channel from RD-12+00 to 18+00 & Construction of Junction Culvert (01 No.)	31.604	632,072/-	3,000/-	24 Months
4	Construction of Pumping Station (02 Pumps) & Construction of Siphon / Underpass (01 No)	22.259	445,173/-	3,000/-	24 Months
5	Furnishing & Installation of 5.00 Cusecs Pumps	4.020	80,400/-	3,000/-	24 Months
Part B:- Surface Drainage Scheme in Deh 73 Nasrat, Faramabad					
1	Earthwork for Leading Channel, Construction of Village Road Culverts Over Leading Channel (07 Nos) & Construction of Water Course Aqueducts Over Leading Channel / Drains (02 Nos)	29.039	580,777/-	3,000/-	24 Months
2	Construction of Pump House, Discharge Box & Duty Rooms for New Tubewells (06 Nos.), Construction of Katcha Disposal Channels for New Tubewells (06 Nos.) & Construction of Inlets (10 Nos)	8.095	161,914/-	3,000/-	24 Months
3	Boring & Installation of 2.00 Cusecs New Tubewells (06 Nos.)	23.774	475,488/-	3,000/-	24 Months

2. **Eligibility:** Valid Registration with tax authorities & Pakistan Engineering Council in relevant category and discipline, registered with Sindh Revenue Board.

3. Qualification

- List of similar assignments with cost, under-taken over the past 03 years.
- Details of Equipments, machineries and transport owned / leased / hired by firm / contractor
- Financial Statement and income tax return for the last 03 years.
- List of Litigation (if any) their nature and status / outcomes.
- Affidavit that firm has never been black listed.

4. Method of Procurement. *Single Stage Single Envelope.*

5. Bidding/Tender Documents:

- Issuance:** Documents will be issued from date of publication upto 18-05-2015 at 5.00 PM, on payment of tender fee Rs. 3,000/- (*Non-refundable*).
- Submission:** Last date will be 19-05-2015 at 12.30 P.M.
- Opening:** will be opened on 19-05-2015 at 1.30 P.M.
- Place** of issuance, submission, inquiries and opening will be:-

Address (Postal) : **Office of the Executive Engineer Drainage Division LBOD
Shaheed Benazirabad, near Bilawal Sports Stadium,
WAPDA Colony, Nawabshah**

Telephone Number(s) : **+92 244 9370438**

Fax Number : **+92 244 9370438**

E-mail Address : **xendrainagesba@gmail.com**

(v) **Un-responded tenders** will be again issued/submitted/opened on following dates:-

2nd Attempt: (a) Issue date:
04-06-2015

(b) Submission & opening date
05-06-2015

6. **Funding Position:** Government of Sindh, Irrigation Department

7. **Terms & Conditions.**


(a) Under following conditions bid will be rejected:-

- (i) Conditional and telegraphic bids/tenders;
- (ii) Bids not accompanied by bid security of required amount and form;
- (iii) Bids received after specified date and time.
- (iv) Black listed firms.

(b) **Bid validity Period: - (90) days.**

(c) Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.

The Package wise details, & drawings of above said works are available & can be seen in the office of the undersigned on any working day.


Executive Engineer
Drainage Division LBOD
Shaheed Benazirabad

C.C to

1. The Secretary to Government. of Sindh, Irrigation Department, Karachi.
2. The Secretary Information & Technology Government of Sindh, Secretariat No. 06 Karachi, for wide Publicity on Website.
3. ✓ The Managing Director, Sindh Public Procurement Regulatory Authority, Karachi with request to up hoist the NIT on SPPRA web site along with hard and soft copies of standard bidding document to up hoist on SPPRA web site.
4. The Director Information, Karachi with 07 copies for Publication in 03 leading Daily Newspapers i.e. Sindhi, Urdu & English.
5. The Chief Engineer, Irrigation Development in Sindh, Hyderabad.
6. The Project Director, SCARP (N.R), Shaheed Benazirabad.
7. The Procurement Committee Members (All) for information with request to attend / ensure their presence for the subject exercise, on above scheduled venue, date & time.
8. The Assistant Executive Engineers (All) of Drainage Division LBOD Shaheed Benazirabad.
9. Copy for notice board.