

MAIL: xentubewells\_nf@yahoo.com  
Tel: Phone #: 0242-448410.  
Fax #: 0242-448410.

NO: SKP/TWD/NF/ 450

DATED: 30/04/2015.

**NOTICE INVITING BID/TENDER.**

Procuring Agency invites sealed Bid/Tender in Single stage Single Envelope method from all the interested Bidders/Firms & Contractors under **SPPRA Rules 2010 (amended 2013)**, having adequate experience in similar works for the year 2014-2015. The list of works is enclosed.

**Bidding/Tender/Documents:**

- i. **Issuance:** The Blank Tender/Schedule-B will be issued from the date of publication in the press upto **18.05.2015 during office hours** on the payment of each bid/tender Fee of **Rs: 4,000/=** (Non-refundable).
- ii. **Submission:** Received back from the Bidders/Firms & Contractors (duly filled) on the last date i.e. **19.05.2015 upto 12.30 p.m**
- iii. **Opening:** Will be opened on the same date i.e. **19.05.2015 at 01:30 P.M.** by the undersigned in the presence of Chairman Tendering Committee and also all the participating Bidders/Firms & Contractors or their authorized representatives/agents who wish to be present in the office of the undersigned (SCARP Colony Naushahroferoze) (Authority letter must be provided on the letter pad). If the bid/tender remain un-responded then the same will be issued and open on the following dates.
- iv. **Schedule of Un-Responded Bid/Tender.**

**2<sup>nd</sup> Attempt:**

- (a). Issue date upto **03.06.2015 at 4.30 p.m**
- (b). Submission upto **04.06.2015 at 12.30 p.m**
- (c). Opening on **04.06.2015 at 01.30 p.m**

The Bidders/Firms & Contractors will have to deposits 2% of bid price in the shape of Call Deposit in the name of Executive Engineer Tubewell Division Naushahroferoze of any scheduled Bank.

All the Bidders/Firms & Contractors, who are intending participants in the Tender process, will have to produce the photocopy of registration with Pakistan Engineering Council 2014 (duly attested), electrical work valid license issued from Inspectorate of Electrical License Sindh of the similar region, registration with Income Tax Department (NTN copy) & Sindh Revenue Board, (Sales Tax Registration), Professional Tax Certificate and copy of Computerized N.I.C and other required documents with their application.

**Cont.....P-2**

SPPRA INWARD DIARY  
NO: 6263  
DATED: 30-4-15

R:hoist w/o IT  
-1/16/14 examio/po.  
30/4  
MRCET

In case, the Chairman/Project Director SCARP North Rohri Shaheed Benazirabad is out of Head Quarter or un-fortunately the local Holiday declares by the Government on the opening date of bid/tender, the bids/tenders shall be submitted and opened on the next working day.

**TERMS & CONDITIONS.**

1. Conditional tender/bid will not be accepted.
2. Telegraphic tenders/bids will not be accepted.
3. Bid not accompanied by bid security will not be accepted.
4. Any error or omission in rates will be governed with the current schedule of rates.
5. No premium will be allowed on non-schedule items.
6. Bid validity=90 days.

The Procuring Agency reserves the right to reject any or all the tenders/bids subject to relevant SPPRA Rules 2010 (amended 2013).

**DA/As Above.**

*List of Works Attached.*

(SYED RIAZ HUSSAIN SHAH)  
EXECUTIVE ENGINEER  
TUBEWELLS DIVISION  
NAUSHAHROFEROZE

**Copy forwarded with compliments to:-**

1. The Secretary, to Government of Sindh Irrigation Department Karachi, alongwith soft copy with the request to up hoist the same on Irrigation Department Web Site **(Attention Assistant Director Computer Cell).**
2. ✓ The Managing Director Sindh Public Procurement Regulatory Authority Karachi with reference to prequalification Notice SPPRA NIT/Web Site S.No.22558 dated 28.01.2015 and bid evaluation report Web Site No.5506/ID No.634/2015 dated 25.02.2015 alongwith Standard Bidding Documents with the request to up hoist the same on SPPRA Web Site to facilitate the bidders.
3. The Director Information (Advertisement) Department Government of Sindh Karachi alongwith (07) Seven spare copies for publication in at least (03) Three leading Newspapers Viz: Sindhi, Urdu & English in due course of time.
4. The Chief Engineer, Irrigation Development Region-I in Sindh, Thandi Sarak Shahbaz Building, Hyderabad for favour of kind information.
5. The Project Director SCARP North Rohri Shaheed Benazirabad for his kind information.
6. Notice Board.

(SYED RIAZ HUSSAIN SHAH)  
EXECUTIVE ENGINEER  
TUBEWELLS DIVISION  
NAUSHAHROFEROZE

**LIST OF WORKS IN DEH NEW DARBELLO, DEH MAD ALEEM TALUKA KANDIARO,  
TALUKA BHIRIA DISTRICT NAUSHAHROFEROZE (ADP NO.1012, 2014/15).**

**(Rs. In Million)**

S.No.	Name of Work	Estimate Cost	2% Earnest Money	Tender/Bid Fee (Non-Refundable) (IN PAK: RS:)	Completion Period
<b>1</b>	Construction of (02 Nos.) Pumping Stations, Making Direct Disposal Arrangement of Pumps and Construction of (02 Nos.) Village Road Culverts over leading Channel of Pumping Stations at Deh New Darbelo Taluka Kandiario District Naushahroferoze.	31.129	0.623	4,000/=	24 Months
<b>2</b>	Furnishing & Installation of (06 Nos.) KSB Pumps of 5.00 Cusecs for Pumping Stations at Deh New Darbelo, Deh Mad Aleem Taluka Kandiario & Bhiria District Naushahroferoze.	12.060	0.242	4,000/=	24 Months
<b>3</b>	Construction of R.C.C Drains of Pumping Stations at Deh New Darbelo Taluka Kandiario District Naushahroferoze.	104.494	2.090	4,000/=	24 Months
<b>4</b>	Boring & Installation of (09 Nos.) New Tubewells of 2.00 Cusecs at Deh New Darbelo, Deh Mad Aleem Taluka Kandiario & Bhiria District Naushahroferoze.	35.662	0.714	4,000/=	24 Months
<b>5</b>	Construction of (04 Nos.) Water Course Acqueduct over leading channel, Construction of (04 Nos.) Pump House, Discharge Box & Duty Room of New Tubewells, Construction of Pacca Disposal Channel of Drains, Construction of (12 Nos.) Inlets and Construction of (02 Nos.) Operator Quarters of Pumping Stations at Deh New Darbelo Taluka Kandiario District Naushahroferoze.	18.677	0.374	4,000/=	24 Months
<b>6</b>	Construction of (01 No). Pumping Station, Earth work for leading channel/Drain, Making Direct Disposal Arrangement of Pumps and Construction of (05 Nos.) Village Road Culverts over leading channel of Pumping Station at Deh Mad Aleem Taluka Bhiria District Naushahroferoze.	27.893	0.558	4,000/=	24 Months
<b>7</b>	Construction of (01 No.) Water Course Acqueduct over leading Channel, Construction of (05 Nos.) Pump House, Discharge Box & Duty Room of New Tubewells, Construction of (05 Nos.) Pacca Disposal Channel of New Tubewells, Construction of (11 Nos.) Inlets, and Construction of Operator Quarter of Pumping Station at Deh Mad Aleem Taluka Bhiria District Naushahroferoze.	15.808	0.316	4,000/=	24 Months

  
**EXECUTIVE ENGINEER  
TUBEWELLS DIVISION  
NAUSHAHROFEROZE**

(Rs. In Million)

S.No.	Name of Work	Estimate Cost	2% Earnest Money	Tender/Bid Fee (Non-Refundable) (IN PAK: RS:)	Completion Period
-------	--------------	---------------	------------------	---	-------------------

**DEH KHAIRWAH AND DEH DABHRO DISTRICT NAUSHAHROFEROZE (ADP NO. 1013/2014-15)**

1	Construction of (01 No.) Pumping Station, Making Direct Disposal Arrangement of Pumps, Construction of (04 Nos.) Village Road Culverts over leading channel and Construction of (06 Nos.) Water Course Acqueduct over leading Channel of Pumping Station at Deh Khairwah District Naushahroferoze.	36.215	0.724	4,000/=	24 Months
2	Furnishing & Installation of (06 Nos.) KSB Pumps of 5.00 Cusecs for Pumping Stations at Deh Khairwah and Deh Dabhro District Naushahroferoze.	12.060	0.242	4,000/=	24 Months
3	Earth Work for Leading Channel/Drain, Construction of (04 Nos.) Pump House, Discharge Box & Duty Room of New Tubewells, Construction of (04 Nos.) Pacca Disposal Channel of New Tubewells, Construction of (13 Nos.) Inlets and construction of Operator Quarter of Pumping Station at Deh Khairwah District Naushahroferoze.	36.577	0.732	4,000/=	24 Months
4	Boring & Installation of (06 Nos.) New Tubewells of 2.00 Cusecs at Deh Khairwah and Deh Dabhro District Naushahroferoze.	23.774	0.476	4,000/=	24 Months
5	Construction of (01 No.) Pumping Station, Making Direct Disposal Arrangement of Pumps, Construction of (02 Nos.) Village Road Culverts over leading channel, Construction of (03 Nos.) Water Course Acqueduct over leading Channel, Construction of (02 Nos.) Pump House, Discharge Box & Duty Room of New Tubewells, Construction of (02 Nos.) Pacca Disposal Channel of New Tubewells, Construction of (05 Nos.) Inlets and construction of Operator Quarter of Pumping Station at Deh Dabhro District Naushahroferoze.	25.403	0.508	4,000/=	24 Months
6	Construction of R.C.C Drain of Pumping Station at Deh Dabhro District Naushahroferoze.	98.230	1.965	4,000/=	24 Months

*[Signature]*  
**EXECUTIVE ENGINEER  
TUBEWELLS DIVISION  
NAUSHAHROFEROZE**

**LIST OF WORKS IN DEH PADIDAN, DEH KINDER, DEH BELA WAH, DEH PARIYA/PHULL  
& DEH CHAKAR WAH IN TALUKA NAUSHAHROFEROZE AND BHIRIA,  
DISTRICT NAUSHAHROFEROZE (ADP NO.1014, 2014-2015).**

**(Rs. In Million)**

S.No.	Name of Work	Estimate Cost	2% Earnest Money	Tender/Bid Fee (Non-Refundable) (IN PAK: RS:)	Completion Period
-------	--------------	---------------	------------------	---	-------------------

**DEH PADIDAN, DEH KINDER, DEH BELA WAH, DEH PARIYA/PHULL & DEH CHAKAR WAH  
IN TALUKA NAUSHAHROFEROZE AND BHIRIA, DISTRICT NAUSHAHROFEROZE**

1	Construction/Installation of (03 Nos.) Pumping Stations, Making Direct Disposal Arrangement of Pumps and Construction of Operator Quarters of (03 Nos.) Pumping Stations at Deh Padidan Nasrat Branch Left Side RD-92, Deh Kinder Bhiria Distry RD-33, Deh Paryiya/Phull Distry RD-02 District Naushahroferoze.	38.779	0.776	4,000/=	14 Months
2	Furnishing & Installation of (06 Nos.) KSB Pumps of 5.00 Cusecs for (03 Nos.) Pumping Stations at Deh Padidan Nasrat Branch Left Side RD-92, Deh Kinder Bhiria Distry RD-33, Deh Paryiya/Phull Distry RD-02 District Naushahroferoze.	14.106	0.476	4,000/=	14 Months
3	Earth Work for Leading Channel/Drain, Construction of (01 No.) Village Road Bridge over Drain, Construction of (05 Nos.) Village Road Bridges over Drain and Construction of (03 Nos.) Water Course Crossing over Drain of Pumping Stations at Deh Padidan Nasrat Branch Left Side RD-92, Deh Kinder Bhiria Distry RD-33, Deh Parviya/Phull Distry RD-02 District	16.033	0.321	4,000/=	14 Months

  
**EXECUTIVE ENGINEER  
TUBEWELLS DIVISION  
NAUSHAHROFEROZE**