

# Office of the Executive Engineer Highways Division

## Tharparkar.

No: TC/G-55 / 228 / Dated 6/05/2015.

### NOTICE INVITING TENDERS

As per SPPRA Rules 2010, sealed tenders are invited from the interested persons / suppliers/contractors / companies / on Standard Bidding Documents for procurement as per attached listed works.

#### LIST OF WORKS

1. The intended participants can purchase the separate set of tenders on payment of tender fee for each work upto **27-05-2015** with effect from date of publication in newspapers.
2. The tenders shall be received on **28-05-2015 @ 1.00 P.M.**, tender shall be opened on same date **@ 2.00 PM**, in the presence of tender opening / evaluation committee and bidders or their authorized representatives who wish to be present.
3. Registration with income Tax department (NTN Certificates) and copy of N.I.C (4 copies).
4. Registration of Pakistan Engineering Council.
5. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
6. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the under signed.
7. The Eligibility of Contractors / Suppliers contain registration with Sindh Revenue Board as per SPPRA Rule-46 (i) a (iii).
8. The competent authority has right to reject any or all tenders as per SPRA rules.
9. Affidavit to the effect that the Firm/contractor has not been black listed previously by any executing agency.
10. Affidavit with effect that all documents/particulars/information furnished are true and correct.
11. In case of Firm, list of partners/Partnership Deed, be furnished by giving full particulars of Directors/ proprietors or others details related with Power of Attorney. In case of being sole proprietor show such undertaking on affidavit may be furnished.
12. In case of any work remains un-responded the dates of issue / receipts will be as under.

2<sup>nd</sup> Attempt

<b>Date of issue upto</b>	<b>11-06-2015 @ 1.00 PM</b>
<b>Date of receipt</b>	<b>11-06-2015 @ 1.00 PM</b>
<b>Date of opening</b>	<b>12-06-2015 @ 2.00 PM</b>

  
Executive Engineer  
Highways Division  
Tharparkar

SPPRA INWARD DIARY

NO: 16707  
DATED: 08-05-15

# LIST OF TENDER

S#.	Name of Schemes	Estimated Cost	Earnest Money	Period of Completion	Tender Fee
1	Construction of Road from Hilar Chandia road to Karoro mile 0/0-1/1 = 1.80 Kms.	20.000	400,000	12 Months	3000
2	Construction of Road from Hilar Chandia road to Karoro (Upto village Adam Rind) mile 1/1-2/2 = 1.80 Kms.	20.000	400,000	12 Months	3000
3	Construction of Road from Hilar Chandia road to Karoro (Near Charnor Sameja) mile 2/2-3/3 = 1.80 Kms.	20.000	400,000	12 Months	3000
4	Construction of Road from Hilar Chandia road to Karoro (Near Saleem Ji Dhani) mile 3/3-4/4 = 1.80 Kms.	20.000	400,000	12 Months	3000
5	Construction of Road from Hilar Chandia road to Karoro (Upto Dug well Ghulam Mohammad) mile 4/4-5/5 = 1.80 Kms.	20.000	400,000	12 Months	3000
6	Construction of Road from Hilar Chandia road to Karoro (Upto village Charnore Gaju) mile 5/5-6/6 = 1.80 Kms.	20.000	400,000	12 Months	3000
7	Construction of Road from Hilar Chandia road to Karoro (Upto village Idhori Ji Tarai) mile 6/6-7/7 = 1.80 Kms.	20.000	400,000	12 Months	3000
8	Construction of Road from Hilar Chandia road to Karoro (Upto village Samoon Rind) mile 7/7-9/0 = 1.80 Kms.	20.000	400,000	12 Months	3000
9	Construction of Road from Hilar Chandia road to Karoro (Upto village Nooro Ji Dhani) mile 9/0-10/1 = 1.80 Kms.	20.000	400,000	12 Months	3000
10	Construction of Road from Hilar Chandia road to Karoro (Upto village Duru Ji Dhani) mile 10/1-11/2 = 1.80 Kms.	20.000	400,000	12 Months	3000
11	Construction of Road from Hilar Chandia road to Karoro (Near Haji Mohammad Ji Dhani) mile 11/2-12/3 = 1.80 Kms.	20.000	400,000	12 Months	3000
12	Construction of Road from Hilar Chandia road to Karoro (Near Karoro Bus Stop) mile 12/3-13/4 = 1.80 Kms.	20.000	400,000	12 Months	3000
13	Construction of Road from Hilar Chandia road to Karoro (Upto village Karoro) mile 13/4-14/5 = 1.80 Kms.	20.000	400,000	12 Months	3000
14	Construction of Road from Hilar Chandia road to Karoro (Upto village Mubarak Samoon Ji Dhani) mile 14/5-15/0 = 0.60 Kms.	6.000	400,000	12 Months	3000
15	Construction of Road from Khensar to Khario Veryam mile 0/0-1/1 = 1.80 Kms.	20.000	400,000	12 Months	3000
16	Construction of Road from Khensar to Khario Veryam (Upto village Sibho Ji Tobho) mile 1/1-2/2 = 1.80 Kms.	20.000	400,000	12 Months	3000
17	Construction of Road from Khensar to Khario Veryam (Upto village Kirshan Ji Dhani) mile 2/2-3/3 = 1.80 Kms.	20.000	400,000	12 Months	3000
18	Construction of Road from Khensar to Khario Veryam (Near Matarani Ji Dhani) mile 3/3-4/4 = 1.80 Kms.	20.000	400,000	12 Months	3000

19	Construction of Road from Khensar to Khario Veryam (Upto village Dagrio Bajeer) mile 4/4-5/5 = 1.80 Kms.	20.000	400,000	12 Months	3000
20	Construction of Road from Khensar to Khario Veryam (Upto village Chapar Khosa) mile 5/5-6/6 = 1.80 Kms.	20.000	400,000	12 Months	3000
21	Construction of Road from Khensar to Khario Veryam (Near Piyari Ji Dhani) mile 6/6-7/7 = 1.80 Kms.	20.000	400,000	12 Months	3000
22	Construction of Road from Khensar to Khario Veryam (Upto village Khamiso Bheel) mile 7/7-9/0 = 1.80 Kms.	20.000	400,000	12 Months	3000
23	Construction of Road from Khensar to Khario Veryam (Upto village Hurya Mar) mile 9/0-10/1 = 1.80 Kms.	20.000	400,000	12 Months	3000
24	Construction of Road from Khensar to Khario Veryam (Upto village Ghafoor Rajar) mile 10/1-11/2 = 1.80 Kms.	20.000	400,000	12 Months	3000
25	Construction of Road from Khensar to Khario Veryam (Upto village Phuloo Bheel) mile 11/2-12/3 = 1.80 Kms.	20.000	400,000	12 Months	3000
26	Construction of Road from Khensar to Khario Veryam (Bhoori Jo Tar) mile 12/3-13/4 = 1.80 Kms.	20.000	400,000	12 Months	3000
27	Construction of Road from Khensar to Khario Veryam (Near Khario Fazal) mile 13/4-14/5 = 1.80 Kms.	20.000	400,000	12 Months	3000
28	Construction of Road from Khensar to Khario Veryam (Upto village Khario Fazal) mile 14/5-15/6 = 1.80 Kms.	20.000	400,000	12 Months	3000
29	Construction of Road from Khensar to Khario Veryam (Near Khario Dug Well) mile 15/6-16/7 = 1.80 Kms.	20.000	400,000	12 Months	3000
30	Construction of Road from Khensar to Khario Veryam (Upto village Khario Veryam & Allah Bachayo Rind Ji Dhani) mile 16/7-18/0 = 1.80 Kms.	20.000	400,000	12 Months	3000

Copy for information to:-

1. The Deputy Commissioner Tharparkar @ Mithi for information.
2. The Director (CB) Government of Sindh Public Procurement Regulatory Authority Karachi.
3. The Superintending Engineer Works & Services Tharparkar Mithi for kind information.
4. The Director of Information (Advertisement) public Relation Department Block No: 96 Sindh Secretariat Karachi along with 7 spare copies for wide publicity through leading News Peppers i.e one in English, one Urdu, one Sindhi.
5. The Executive Engineer officer (All) under Superintending Engineer Officer (W&S) Tharparkar @ Mithi for information and wide publicity.
6. The Assistant Engineer (All) under Executive Engineer Highways Division Tharparkar for information and wide publicity.
7. Head Clerk / Drawing Branch / Notice Board (Local).
8. Government of Sindh Website [www.sindh.gov.pk](http://www.sindh.gov.pk)  
Secretary information Technology Department Govt: of Sindh Karachi Building No 6, 1st Floor Sindh Secretariat  
[gul\\_mkhan@hotmail.com](mailto:gul_mkhan@hotmail.com)
9. Sindh Public Procurement Regulatory Authority Block-8, Sindh Secretariat 4-A, Court Road, Karachi. Website: [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk)

  
**Executive Engineer**  
 Highways Division  
 Tharparkar