



IRRIGATION DEPARTMENT
LEFT BANK CANAL AREA WATER BOARD
AKRAM WAH DIVISION BADIN



No. TC/G-55 / 460 /OF 2015,

DATED: 08 - 05 - 2015

To,

- 1- M/S Rafique Ahmed & Co Head Office City View Apartment Latifabad, Hyderabad.
- 2- A.G& Sons Jalalani House Near Asim H.School T.M.Khan
- 3- M/s Danish Enterprises House No 128 -C - Unit # 2 Latifabad Hyderabad
- 4- M/s Jamali & Brothers Engineering works (LBCAWB) House No 14 -B - Qasim Chock, Hyderabad
- 5- M/s Khalid Masood Channa House No 56 -C - (LBCAWB) Hyderabad
- 6- M/s Hussain Enterprises Glistan -e- Sahhad Hyderabad
- 7- M/s Abdul Raheem Govt: Contractor, Old Bus Stop T.M.Khan
- 8- M/s S.Ather & Co Shahi Bazar T.M.Khan
- 9- M/S N.K.Z Company Hyderabad
- 10- M/s Moro Multipurpose Company (PVT) Govt: Contractor A-I/B Gulistan - E- Sajad Hyderabad
- 11- M/s Manzoor Rajper Govt: Contractor House no 83 Block B-5 Ghulam Hyder Shah Colony Nawab Shah
- 12- M/S Thadhani Enterprises Suit No.427 Mabrik Manzil 2nd Floor Saddar Hyderabad
- 13- M/S Qalandar Bux & Company Suit No.710, Mashriq Centre, Block-14 Gulshan-e-Iqbal, Karachi.
- 14- M/s Abdul Qadir Govt: Contractor, Old Bus Stop T.M.Khan
- 15- M/s Shafi Muhammad Govt: Contractor Bungalow No 59, AI Abbas Housing Society Wahdat Coloy, Qasimabad Hyd
- 16- Hyder Enterprises House No. A-66 Abdullah Blessing Neaseem Nagar Qasimabad Hyd
- 17- M/s Mohd Ali Govt: Contractor, Old Bus Stop T.M.Khan
- 18- M/s K.Khan Engineering Contractors G/01 Garden Floor Nadeem Heights lane no 7 Gulistan E Zafar SMCH Pecjs Block 6 Karachi.
- 19- M/s Noorudin Shaikh Govt: Contractor Hyderabad.
- 20- M/s Bashir Ahmed Govt Contractor Hyderabad

NOTICE INVITING SEALED BIDS FROM PRE-QUALIFIED CONTRACTORS / FIRMS.

The Managing Director, Sindh Irrigation & Drainage Authority (SIDA), Hyderabad vide his office letter No.MD/SIDA/DB/PREQUALIFICATION/LBCAWB/1708 dated 05-05-2015 has declared you as qualified Contractors / Firms and offer your bids for the execution of below of ADP No.1193 & 1236 during the year 2014-15 & 2015-16.

LIST OF PACKAGE

Package No	Name of Work	Estimate Cost	Period
	Construction of Over Head Bridge on Left Bank Channel at RD.319 of Akram Wah		
P-No.01	Resectioning / Raising and Strengthening the banks of Kazia Branch from RD. 0.0 to 25.0	40630000	365 Days
P-No.02	Resectioning / Raising and Strengthening the banks of Kazia Branch from RD. 25.0 to 55.0	24,255,388	365 Days
		22,857,580	365 Days

SINDH IRRIGATION DEPARTMENT
NO. 16856
DATED: 11-5-15

URGENT
P. bring-up
with Prequalification
M. Ref

P-No.03	Resectioning / Raising and Strengthening the banks of Kazia Branch from RD. 55 to 85.0	22,331,811	365 Days
P-No.04	Resectioning / Raising and Strengthening the banks of Kazia Branch from RD. 85.0 to 110.0	13,138,199	365 Days
P-No.05	Repair of Modules along Kazia Branch RD. 00 to 110 (Type-A 100 %) (50 No Modules)	17,812,817	365 Days
P-No.06	Repair of Modules along Kazia Branch RD. 00 to 110 (Type-B 50 %) (30 No Modules)	7,677,095	365 Days
P-No.07	Repair of Modules along Gaja Branch RD. 00 to 62.4 (Type-A 100 %)	14,850,720	365 Days
F-No.08	Resectioning / Raising and Strengthening the banks of Shorki Minor from RD. 0.0 to 53.3	10,495,316	365 Days
P-No.09	Repair of Modules along Shorki Minor RD. 00 to 53.3 (Type-A 100 %) (31 No Modules)	10,891,037	365 Days
P-No.10	Repair of Modules along Shorki Minor RD. 00 to 53.3 (Type-A 100 %) (31 No Modules)	10,891,037	365 Days
P-No.11	Resectioning / Raising and Strengthening the banks of Shadi Wah Large from RD. 76 to 164	11,232,721	365 Days
P-No.12	Repair of Modules along Shadi Wah Large (Type-B 50 %) (30 No Modules)	7,677,095	365 Days
P-No.13	Construction of Road Bridge along Akram Wah Escape RD. 64.5	5,885,488	365 Days

- The Blank bidding document of Rs 3000/- Each (non refund able can be purchaes from office of the under singed during office hours up to 12-05-2015
- The Earnest mony 2% of the bid cost in shape of called deposit shall be attached with the bid.
- The conditional bids will not be entertained.
- The bid will be received back on 27-05-2015 up 01.00 PM in the office of Executive Engineer Akram Wah Division Badin camp Office T.M.Khan and will be opned on same days at 03.00 PM before the committee in the presence of bidders or their resenative who to be present .
- The Estiatme , plan and specification of ADP Scheme can be seen in the office of the undersigned on ay working day during the office hours.
- Late submission the the Bids shall not be accpeted at any cost .

Executive Engineer,
Akram Wah Divisin
Badin

Copy forwarded with compliments:

- The Secretary to Govt: of Sindh Irrigation Department Karachi, for favour of information, with request to up load same on the Department web site.
- The Managig Director SIDA, Hyderabad for favour of kind information with request to up load same on the Department web site.
- The Director Left Bank Canal Area Water Board Badin for information .
- The Director (A&F) SPPRA) Barrak No 08 Sindh Secretate No. 4-A Karachi for up load on SPPRA website.

Executive Engineer,
Akram Wah Divisin
Badin