



IRRIGATION DEPARTMENT  
LEFT BANK CANAL AREA WATER BOARD  
**GUNI CANAL DIVISION S.F. RAHU**



**No. TC/G-55 / 393 /OF 2015, DATED: 08-05-2015**

To,

- |   |  |    |  |
|---|--|----|--|
| 1 | M/s Danish Enterprises Govt: Contractor, House No 128 -C - Unit # 2 Latifiabad Hyderabad Cell No 03008377298 | 10 | M/s Manzoor Rajper Govt: Contractor House no 83 Block B-5 Ghulam Hyder Shah Colony Nawab Shah                              |
| 2 | M/s Jamali & Brothers Engineering works (LBCAWB) House No 14 -B -Qasim Chock, Hyderabad Cell No 03458880735  | 11 | Hyder Enterprises House No. A-66 Abdullah Blessing Neaseem Nagar Qasimabad Hyd   |
| 3 | M/s Khalid Masood Channa, Govt: Contractor House No 56 -C - (LBCAWB) Hyderabad Cell No 0222633768            | 12 | M/s Shafi Mu hammad Govt: Contractor Bungalow No 59,Al Abbas Housing Society Wahdat Colony, Qasimabad Hyd Ph. 03332615009  |
| 4 | M/s Abdul Raheem Govt: Contractor, Old Bus Stop T.M.Khan Ph# 03332801561                                     | 13 | AG& Sons Jalalani House Near Asim H.School T.M.Khan Ph. 03003796411 Ph. 03313837022  |
| 5 | M/s S.Ather & Co Govt: Contractor, Shah Bazaar T.M.Khan Ph# 03332800876                                      | 14 | M/s Abdul Qadir Govt: Contractor, Old Bus Stop T.M.Khan  |
| 6 | M/s Moro Multipurpose Company (PVT) Govt: Contractor A-I/B Gulistan -E- Sajad Hyderabad                      | 15 | M/s Mohd Ali Govt: Contractor, Old Bus Stop T.M.Khan   |
| 7 | M/s Sher Muh ammad Mughari Govt: Contractor Qasimabad, Phase -1 Hyd Ph. 0222671322                           | 16 | M/s Hussain Enterprises Govt: Contractor, Gulistan -E- Sajjad, Hyderabad Ph. 03454991983                                   |
| 8 | M/s Noorudin Shaikh Govt: Contractor House no. 364/ A Roop Mahal Hirabad, Hyderabad Ph. 0222612005           | 17 | M/s K.Khan Engineering Contractors G/01 Garden Floor Nadeem Heights lane no 7 Gulistan E Zafar SMCH Pecjs Block 6 Karachi. |
| 9 | M/s Bashir Ahmed Govt: Contractor, Plot No. 98, 99 Kali More Hyderabad Ph. 0222620397                        |    |  |

**NOTICE INVITING SEALD BIDS FROM PREQUALIFIED CONTRACTORS / FIRMS**


The Managing Director Sindh Irrigation Drainage Authoeity (SIDA) Hyderabad vide his office letter No. MD/SIDA/DB/PRE QULIFICATION/LBCAWB/1689 dated 04-05-2015, has decleraed you as qulified contractor ./ firms and officer your bids for execution of below works of ADP No 1192 during the year 2014-2015 and 2015-16.

Package No	Name of Work	Estimate Cost	Period
P-no 1	ESTIMATE CONSTRUCTION OF 03 NOS. TYNDEL LANDHI AT KANDER, PANJTANA & MANIK WAH REGULATOR	3,770,953	365 Days
P-no 2	ESTIMATE FOR REPAIR AND CONSTRUCTION 40 NOS MODULES ALONG GUNI BRANCH RD.0 TO 80	30,422,277	365 Days
P-no 3	ESTIMATE FOR REPAIR AND CONSTRUCTION 21 NOS MODULES ALONG HASSAN ALI BRANCH RD.0 TO 60.5	15,659,126	365 Days
P-no 4	Estimate for Raising strengthening & Re-Sectioning Banks of Guni Branch RD 0 to 20	17,840,597	365 Days

*M Bent*  
*As bring-up*  
*with pre-qualified*  
*file.*  
*MECP*  
*5/11/15*


P-no	5	Estimate for Raising strengthening & Re-Sectioning Bank of Guni Branch RD 20 to 45	21,560,259	365 Days
P-no	6	Estimate for Raising strengthening & Re-Sectioning Banks of Guni Branch RD 45 to 65	22,674,902	365 Days
P-no	7	Estimate for Raising strengthening & Re-Sectioning Banks of Guni Branch RD 65 to 80.5	20,482,715	365 Days
P-no	8	Estimate for Re-sectioning /De-silting of Guni branch RD.80+5 to 126.0	29,862,781	365 Days
P-no	9	Estimate for Re-sectioning /De-silting of Guni branch RD 126 to 182.6	31,522,095	365 Days
P-no	10	Estimate for Re-sectioning /De-silting of Guni branch RD 182.6 to 210	10,880,703	365 Days
P-no	11	Estimate for Raising, strengthening & Re-Sectioning Banks of Hassan Ali Br: Rd 0 to 20	20,335,216	365 Days
P-no	12	Estimate for Raising, strengthening & Re-Sectioning Banks of Hassan Ali Br: Rd 20 to 43	20,812,033	365 Days
P-no	13	Estimate for Raising strengthening & Re-Sectioning Banks of Hassan Ali Br: Rd 43 to 60.5	24,383,749	365 Days

- The Blank bidding document of Rs 3000/- Each ( non refund able can be purchaes from office of the under singed during office hours up to **13-05-2015**.
- The Earnest mony 2% of the bid cost in shape of called deposit shall be attached with the bid.
- The conditional bids will not be entertained.
- The bid will be received back on **27-05-2015** up 01.00 PM in the office of Executive Engineer Guni Canal Divisoin at Barrage Colony Tando Muhammad khan and will be opned on same days at 03.00 PM before the committee in the presence of bidders or their resenative who to be present .
- The Estiatme , plan and specification of ADP Scheme no 1192 can be seen in the office of the under signed on ay working day during the office hours.
- Late submission the the Bidsshall not be accpeted at any cost .

  
 Executive Engineer,  
 Guni Canal Divisin  
 S.F.Rahu.

**Copy forwarded with compliments:**

- The Secretary to Govt: of Sindh Irrigation Department Karachi, for favour of information, with request to up load same on the Department web site.
- The Managig Director SIDA, Hyderabad for favour of kind information with request to up load same on the Department web site.
- The Director Left Bank Canal Area Water Board Badin for information .
- The Director (A&F) SPPRA) Barrak No 08 Sindh Secretate No. 4-A Karachi for up load on SPPRA website.

  
 Executive Engineer,  
 Guni Canal Divisin  
 S.F.Rahu.