

X
M(CB)
24/2

DISTRICT GOVERNMENT MATIARI
WORKS & SERVICES DEPARTMENT

24/2/09

OFFICE OF THE DISTRICT OFFICER ROADS MATIARI

24/2/09
No. TC/G-55/ 501 /of 2009,

Matiari, Dated: *24/2* 2009



NOTICE INVITING TENDERS

Sealed Tenders on B-1/B-II Forms are invited from all intending Contractors under PPRA Rules 2004.

Sr. No.	Name of Scheme	Tender Cost in Million	Earnest Money	Completion Period
D.D.P. 2008-09				
1	Recondition of road from N.H. Way to link road Amin Lakho via village Hoat Siyal mile 0/0-1/0 (1.60 Kms)	5.600	112,000	12 Months
2	Construction of link road from Kot Nek Mohd Rahu to village Aftab Rahu mile 0/0-0/5+330	4.410	88,200	12 Months
3	Construction of link road from village Khuda Bux Kaka to Jamia Masjid Allah Bux Kaka mile 0/0-0/2	2.400	48,000	12 Months
4	Construction of link road from village Zain-ul-Abdin Shah to village Pano via Goth Pahanwar mile 0/0-0/7	6.500	130,000	12 Months
5	Construction of link road from village Tayab Dahri to Grave Yard (mile 0/0-0/1+330)	1.400	28,000	12 Months
6	Constn of link road from Shafi Mohammad Dahri road to Kot Dilbar Mehar road mile 0/0+495	1.100	22,000	12 Months
7	Reconditioning of link road from N.H. Way to Dargah Miyoon Syed Haji Shah road mile 0/0-0/3	1.900	38,000	12 Months
8	Re-conditioning of road from N.H. Way to Amin Lakho road mile 0/0-1/1	6.000	120,000	12 Months

Pl. Post on the website
24/2 *web programmer.*

9	Re-conditioning of road from N.H. Way to Shah Muhammad Gahoti village mile 0/0-0/6	4.000	80,000	12 Months
10	Construction of road from Amin Lakho Kari Keti road to village Muhammad Machi village mile 0/0-0/4	4.000	80,000	12 Months
11	W/R of road from Jat Naka to Khando Khanote road mile 0/0-2/2	20.000	400,000	12 Months
12	Construction of link road from Hala Shahdadpur road to Kot Makhdoom Allah Obhayo / Makhdoom Mushtaque Ahmed mile 0/0-0/1	7.600	152,000	12 Months
13	Construction of road from Fazlani Mori to Dargah Maroof Shah i/c village Sayed Hussain Raza Ali Shah Fazlani road mile 0/0-0/6+330	7.000	140,000	12 Months
14	(a) Construction of link road Nasarpur Tando Allahyar road to village Haji Gul Kaka Poto (b) Construction of link road Soomra Shahpur Chowk road to Kot Nusrat Khan	5.000	100,000	12 Months
On-Going A.D.P.				
15	Recondition of link road from Matiari Allah Dino Saand road to Masu Bhurgari road via Ghulam Hyder Joyo road mile 0/0-0/4	1.900	38,000	12 Months
16	Construction of link road from Sahib Saman road to village Yar Muhammad Khoso road mile 0/5+330 to 0/6+330	0.900	18,000	12 Months
17	Construction of link road from Bau Khan Pathan road to Bahram Khoso road mile 0/3-0/4	0.900	18,000	12 Months
18	Construction of link road from Kameja to village Ibrahim Khoso mile 0/0-0/2 (Remaining Work)	0.730	14,600	12 Months
C.C. A.D.P. 08-09				
19	Drainage @ village Awal Chachar	1.000	20,000	12 Months

1. The tender documents will be issued on production of relevant documents categorically required i.e copy of NIC, NTN, List of Technical Personals, List of Machinery / Equipments, PEC certificate, Financial capability etc.
2. The Blank Tender Forms can be obtained on payment of Tender Fee as (non-refundable) which will be upto Rs. 2,000/-.
3. Conditional tenders and tender without accompanying of Earnest Money shall not be considered.
4. The tenders will be opened in presence of committee constituted by District Government. In case the undersigned or the Executive District Officer, Works & Services Department Matiari, is out of head quarter on the day of opening of tenders, the same will be opened on the next working day.
5. The Competent Authority may reject all or any tender / bid subject to the relevant provision of PPRA Rules

PROGRAMME FOR ISSUE / RECEIPT BACK AND OPENING OF TENDERS

Sr. No.	Particulars	1 st attempt	In case of Un-responded works			
			2 nd attempt	3 rd attempt	4 th attempt	5 th attempt
1.	Date of receipt of application & issuance of tenders from publication to closing date.	17.03.2009	25.03.2009	07.04.2009	14.04.2009	21.04.2009
2.	Date of receipt back of tenders (upto 2.00pm) and opening after 1 hour.	19.03.2009	27.03.2009	09.04.2009	16.04.2009	23.04.2009

(MUHAMMAD HASHIM CHANNA)
DISTRICT OFFICER (ROADS)
MATIARI

Copy forwarded with compliments to:

1. The District Co-ordination Officer, Matiari, for favour of kind information.
2. The Administrative Officer Zila Nazim District Matiari for favour of kind information.
3. The Executive District Officer, Works & Services Department Matiari, for favour of kind information.
4. ✓ The Managing Director (A&F) SPPRA Block No: 8 Sindh Secretariat No: 4-A Court Road Karachi.
5. The District Officer's (all) under Executive District Officer Works & Services Department Matiari for information & wide publicity.
6. The Deputy District Officer's (all) under District Officer (Roads), Works & Services Department Matiari for information & wide publicity.
7. Copy to Head Clerk/Drawing Branch/Notice Board (Local) for information & wide publicity.


DISTRICT OFFICER (ROADS)
MATIARI