

To,

The Director,  
Information (Advertisement),  
Public Relation Department,  
96, Old Sindh Secretariat,  
**KARACHI**



**SUBJECT: PUBLICATION OF NOTICE INVITING TENDERS.**

03 Copies of Notice Inviting Tenders are sent herewith for to publish in National Leading Newspapers i.e Sindhi, Urdu and English in one insertion.

It is therefore certified that sufficient funds to meet the advertisement bill are available and the payment would be made on receipt of bill from your office.

D.A/As above

DISTRICT OFFICER (ROADS)  
WORKS & SERVICES DEPARTMENT  
MATIARI

**Copy forwarded with compliments to:**

1. The Secretary Information and Technology Government of Sindh Karachi along with soft copy.
2. The District Co-ordination Officer, Matiari, for favour of kind information.
3. The Administrative Officer Zila Nazim District Matiari for favour of kind information.
4. The Executive District Officer, Works & Services Department Matiari, for favour of kind information.
5. The Managing Director (A&F) SPPRA Block No: 8 Sindh Secretariat No: 4-A Court Road Karachi.
6. The District Officer's (all) under Executive District Officer Works & Services Department Matiari for information & wide publicity.
7. The Deputy District Officer's (all) under District Officer (Roads), Works & Services Department Matiari for information & wide publicity.
8. Copy to Head Clerk/Drawing Branch/Notice Board (Local) for information & wide publicity.

DISTRICT OFFICER (ROADS)  
WORKS & SERVICES DEPARTMENT  
MATIARI

28/2  
Mazhar (CB)

28/2  
Web Programme

**DISTRICT GOVERNMENT MATIARI  
WORKS & SERVICES DEPARTMENT**

**OFFICE OF THE DISTRICT OFFICER ROADS MATIARI**

No. DO(R)/TC/539

/of 2009,

Matiari, Dated:

27.02.2009.

**NOTICE INVITING TENDERS**

Sealed Tenders on B-1/B-II Forms are invited from all intending  
Contractors under PPRA Rules 2004.

Sr. No.	Name of Scheme	Tender Cost in Million	Earnest Money	Completion Period
<b>PRESIDENT PACKAGE-III</b>				
1	Construction of link road from Matiari Nasarpur road @ Madrsa to Kot Anwar Shah Bhukkhari mile 0/5-1/0.	2.678	53,600	12 Months
2	Construction of link road from Agham Wassan to village Sher Muhammad Thora Dargah Fakir Noohthiani mile (0/0-3/6 Taken up Length 0/0-0/4+110)	4.271	85,400	12 Months
3	Construction of link road from Agham Wassan to Dargah Khiyo Pir i/c link to village Karam Ali Lashari mile 0/0-0/7 also i/c 15-Rft Bridge	7.0256	140,500	12 Months
4	Construction of link road from Khyber Oderolal road @ Sher Muhammad Thora stop to village Gul Muhammad Khaskheli mile 0/0-0/6 i/c 15-Rft Bridge	6.283	125,700	12 Months
5	Construction of link road from Masu Bhurgari Ghulam Hyder Joyo road to village Muhammad Siddique Khaskehli mile 0/0-0/2.	1.677	33,600	12 Months
6	Construction of link road from Matiari Nasarpur road village Muhammad Ishaque Tagar mile 0/0-0/2	2.007	40,200	12 Months
7	Construction of link road from Ali Muhammad Detho Bungalow to Kot Muhammad Umer Detho 300Rft	0.4521	9,100	12 Months
8	Construction of link road from Matiari Nasarpur road to village Chuggo Memon mile 0/0-0/2	1.8873	37,800	12 Months
9	Construction of link road from Bachal Detha, Ali Muhammad Detha road to village Haji Mehmood Detho mile 0/0-0/2.	1.706	34,100	12 Months
10	Re-conditioning of link road from Bachal Detha, Ali Muhammad Detha road to village Haji Qasim Detho mile 0/0-0/4.	1.8778	37,600	12 Months
11	Reconditioning of link road from Pano Regulator Jam Distry road to village Jummo Khoso mile 0/0-0/3.	1.305	26,100	12 Months
12	Re-conditioning of link road from Matiari Allah Dino Saund road to village Ghulam Hyder Joyo via Paryo Khan Hajano mile 0/0-0/3+330	1.6362	32,700	12 Months
13	Construction of link road from N.H. Way Chandhan Escape road to Mir Muhammad Khushk mile 0/0-0/2+440Rft	2.6009	52,000	12 Months

14	Construction of link road from Matiari Nasarpur road to village Haji Hyder Shah mile 0/0-0/2	1.769	35,400	12 Months
15	Reconditioning of link road from Chandhan Mor to village Syed Ali Sher Shah mile 0/0-1/3	5.184	103,700	12 Months
16	Construction of link road from Aloo Palijo road to Oderolal Station Nasarpur road via Choudhari Wali Muhammad mile 0/0-0/7+330Rft.	2.318	46,400	12 Months
17	Reconditioning of Main road of Matiari City From Bab-e-Sakhi to Govt. Girls High School via Goasht Market and from Taxi Stand to Dr. Sooman Mal Cilinic (asphalt) mile 0/0-0/3.	5.184	103,700	12 Months
18	Reconditioning of different link roads from Ex- N.H. Way to Baqil Pota Muhallah Matiari mile 0/0-0/1+330Rft	0.775	15,500	12 Months
19	Reconditioning of link road from Main Matiari road to Syed Pir Noor Shah Bangalow and to Mir Hassan Muhallah mile 0/0-0/1+330Rft	0.775	15,500	12 Months
20	Construction of link road from Alam Chutto to village Rahim Mirjat mile 0/0-0/6	5.818	116,400	12 Months
21	Construction of link road from Palijani Nasarpur road to village Essa Khoso and to village Ali Sher Khoso road mile 0/0-0/3	2.849	57,000	12 Months
22	Construction of link road from Kot Syed Mazhar Shah road to Qabarustan 400-RFT	0.5244	10,500	12 Months
23	Construction of link road from Pir Sarhandi road to Fazul Rabi Boring road mile 0/0-0/1	1.048	21,000	12 Months
24	Construction of link road from Matiari Nasarpur road to village Syed Muhammad Shah mile 0/0-0/1+330Rft	1.4158	28,300	12 Months
25	Construction of link road from Oderolal Station to village Nabi Bux Chutto road mile 2/0-2/1+220Rft.	1.163	23,300	12 Months
26	Construction of link road from Oderolal Qaiser Sehro road to village Din Muhammad Hingoro mile 0/0-0/6	5.591	111,800	12 Months
27	Reconditioning of link road from Deh Dari Mori to village Haji Shuhja Muahmmad Shah mile 0/0-0/7	3.3637	67,300	12 Months
28	Construction of link road from Usman Shah Ji Huri road to village Abdul Aklani mile 0/0-0/2+330Rft	2.3591	47,200	12 Months
29	Construction of link road from Matiari Nasarpur road to Kot Hakim Ali Khan mile 0/0-0/6	6.115	122,300	12 Months
30	Construction of link road from Usman Shah Ji Huri to Hussain Bux Aklani via Hala Havely mile 0/0-0/4+330	4.3633	87,300	12 Months
31	Construction of link road from Fazlani Mori Allah Bux Mirjat road to village Haji Ismail Baloch i/c link to village Muhammad Akram Baloch mile 0/0-0/1+330	1.300	26,000	12 Months
32	Construction of link road from Naseer Canal to village Fazlani Mori road to village Rahmatullah Khyber 0/0-0/3	2.854	57,100	12 Months
33	Reconditioning of link road from Nasser Canal to vill: Tahir Hingoro via village Mohd Abro and vill Miran Muhammad Shah road mile 0/0-0/3+330	16.765	335,300	12 Months

34	Construction of link road from Oderolal Qaiser Sehro road to village Manthar Hingoro mile 0/0-0/5+330	5.4977	110,000	12 Months
35	Construction of link road from village Sacho Abro road to village Moledino Mirjat mile 0/0-1/2 i/c 2 Nos Bridges (i) 15-RFT Bridge (ii) 10-RFT Bridge	13.189	263,800	12 Months
36	Construction of Streets at Oderolal village (i) Al-Haji Muhammad Saleem Shah Colony road 460Rft. (ii) Bhatti Muhalla road 200Rft.	1.000	20,000	12 Months
37	Reconditioning of link road from Sher Muhammad Thora Kot Muhammad Essa Abbasi mile 0/0-0/5.	2.524	50,500	12 Months
38	Construction of link road from Awal Chachar road to village Punhoo Unar mile 0/0-0/1+220.	1.290	25,800	12 Months
39	Construction of link road from Mehar Ali Shah road to Khuda Bux Hajno mile 0/0-0/4+330.	4.780	95,600	12 Months
40	Construction of link road from N.H. Way Kameja Shakh to Misri Khoso Qalandar Khoso via Pir Zaman Shah Rashdi road mile 0/0-0/6+220Rft.	6.170	123,400	12 Months
41	Construction of link road from N.H. Way Kameja Shakh to Mehar Ali Shah mile 0/0-0/1+220	1.200	24,000	12 Months
42	Construction of link road from Zairpir village / Golo Pir road to village Ali Muhammad Rind mile 0/0-0/3+330	3.500	70,000	12 Months
43	Reconditioning of road from village Abdul Wahid Buriro to village Mevo Chachar Saeedabad road mile 0/0-1/2.	6.500	130,000	12 Months
44	Construction of link road from Bakhar Jamali to village Moulla Bux Jamali mile 0/0-0/5+220.	5.200	104,000	12 Months
45	Construction of link road from Old Saeedabad road to village Nawab Khoso mile 0/0-0/2	2.050	41,000	12 Months
46	Construction of link road from Old Saeedabad road to village Allah Bux Khoso mile 0/0-0/3	2.750	55,000	12 Months
47	Construction of link road from Amin Lakho road to village Kot Shabir Ahmed Rahu mile 0/0-0/3+330	3.400	68,000	12 Months
48	Reconditioning of road from Saeedabad to village Amin Lakho road mile 0/0-2/6	16.450	329,000	12 Months
49	Construction of link road from Achi Masjid road to village Khan Muhammad Ujjan mile 0/0-0/2+330	2.400	48,000	12 Months
50	Construction of link road from Khamiso Khaskehli road to village Ali Sher Khaskheli mile 0/0-0/0+330.	0.440	8,800	12 Months
51	Stone Pitching @ village Ghous Ali Shah Amin Lakho road mile 0/0-0/2+330.	2.414	48,300	12 Months
52	Construction of link road from Old Saeedabad road to village Haji Hulio mile i/c 40-Rft Bridge	4.150	83,000	12 Months

53	Reconditioning from Bhanote Hala road to Mirnapur road mile 0/0-0/4.	2.690	53,800	12 Months
54	Construction of link road village Saeed Khan Laghari from Bridge Over Fath Pur Distry Near Vanhyel Bhanote i/c reconditioning of road mile 0/0-0/2	2.870	57,400	12 Months
55	Reconditioning of road Ajan Shah to Sultan Sahito Allah Bux Nizamani road mile 2/5-4/7	11.600	232,000	12 Months
56	Reconditioning of road from Darya Khan Talpur Khando Chowk road N.H. Way to Mian Usman Bhatti mile 0/0-0/3	2.000	40,000	12 Months
57	Construction of link road from Ex-N.H. Way Hala via Thallah road to Makhdoom Ghulam Muhauddin circle road mile 0/0-0/2 i/c reconditioning 0/0-0/3+330	3.300	66,000	12 Months
58	Construction of link road from Hala Old road village Manoo Machi to Khando road via Kacha Bund mile 0/0-1/4.	11.300	226,000	12 Months
59	Improvement of Various Streets @ village Gul Sahito 1500Rft	1.550	31,000	12 Months
60	Reconditioning of road from Hala road to Bhanote village mile 0/0-3/2.	16.800	336,000	12 Months
61	Construction of link road from Saeed Khan Laghari road to village Gul Muhammad / Moosa Ghambheer road mile 0/0-0/5.	4.700	94,000	12 Months
62	Construction of link road from Saeed Khan Laghari road to G.M Syed Colony road mile 0/0-0/1+110 i/c reconditioning of road mile 0/0-0/2+330.	3.750	75,000	12 Months
63	Construction of link road from Hala Bhanote road via B.H.U Bhanote to Police Station via Pinyo Pir road mile 0/0-0/2	1.850	37,000	12 Months
64	Construction of link road from Hala Bhanote road via B.H.U Bhanote to By Pass Syed Muhallah Bhanote road mile 0/0-0/2+330.	2.300	46,000	12 Months
65	Construction of link road from Hala Shahdapur road via Allah Wasyo Lakho to Abdul Wahid Lakho mile 0/0-0/1+330.	1.400	28,000	12 Months
66	Construction of link road from Hala Shahdapur road via Allah Wasyo Lakho to Amin Lakho / Muharram Lakho mile 0/0-0/2	2.000	40,000	12 Months



1. The tender documents will be issued on production of relevant documents categorically required i.e copy of NIC, NTN, List of Technical Personals, List of Machinery / Equipments, PEC certificate, Financial capability etc.
2. The Blank Tender Forms can be obtained on payment of Tender Fee as (non-refundable) which will be upto Rs. 2,000/-.
3. Conditional tenders and tender without accompanying of Earnest Money shall not be considered.
4. The tenders will be opened in presence of committee constituted by District Government. In case the undersigned or the Executive District Officer, Works & Services Department Matiari, is out of head quarter on the day of opening of tenders, the same will be opened on the next working day.
5. The Competent Authority may reject all or any tender / bid subject to the relevant provision of PPRA Rules

**PROGRAMME FOR ISSUE / RECEIPT BACK AND OPENING OF TENDERS**

Sr. No.	Particulars	1 <sup>st</sup> attempt	In case of Un-responded works			
			2 <sup>nd</sup> attempt	3 <sup>rd</sup> attempt	4 <sup>th</sup> attempt	5 <sup>th</sup> attempt
1.	Date of receipt of application & issuance of tenders from publication to closing date.	18.03.2009	24.03.2009	01.04.2009	14.04.2009	05.05.2009
2.	Date of receipt back of tenders (upto 2.00pm) and opening after 1 hour.	19.03.2009	26.03.2009	03.04.2009	16.04.2009	08.05.2009

  
 DISTRICT OFFICER (ROADS)  
 MATIARI