

TALUKA MUNICIPAL ADMINISTRATION JATI
DISTRICT THATTA.

Ref: No. TMA/Jati/ 29 /2009.

Date: 03/03 /2009.

NOTICE INVITING TENDER.


Sealed tender are Invited from interested persons / Contractors / Companies on B- 1 Form for procurements of the following works of Taluka Municipal Administration Jati, District Thatta (under PPRA Rules 2004).

S. No.	Name of Scheme	Estimated Cost. (Rs:)	Earnest Money. (Rs:)	Tender Fee. (Rs:)	Completion Period.
1	Constt; of Matteld Road from Jati Sujawal Road to Village Haji Lakha Dino Jat	8,00,000/=	16,000/=	1000/=	2 Months
2	Constt; of Matteld Road from Jati Sujawal Road to Dargah Ghulam Shah & Village Haroon Khalifao	32,00,000/=	64,000/=	1500/=	4 Months
3	Construction of Matteld Road from Marho Bolaan Khan Road to Village Amin Khaskheli	60,00,000/=	120000/=	2000/=	6 Months
4	Construction of Matteld Road from Jati Bathooro Road to Village Habib Mulaan.	20,00,000/=	40000/=	1500/=	4 Months
5	Constt; of Matteld Road Dargah Mughal Bheen to Kundan Jageer Road	32,00,000/=	64,000/=	1500/=	4 Months
6	Constt; of Matteld Road from Pacca Road to Village Wadero Muhammad Ibrahim Baran.	16,00,000/=	32000/=	1500/=	4 Months
7	Constt: of Matteld Road from Buhar Road to Dargah Aba Mian Shah.	20,00,000/=	40000/=	1500/=	4 Months
8	M/R Bye pass Jati to Raj Malik Road.	25,00,000/=	50,000/=	1500/=	4 Months
9	M/R Muhamamd Khan Malkani road from Jati to Kundan Jageer .	30,00,000/=	60,000/=	1500/=	4 Months
10	Constt; of Matteld Road from village Ibrahim Othoo to village Bachindo Gharano.	45,00,000/=	90,000/=	2000/=	6 Months
Construction of Water Supply Scheme for Village					
11	Ismail Kharai Mallah	10,00,000/=	20,000/=	1000/=	6 Months
12	Haji Mamoon Mirbehar	10,00,000/=	20,000/=	1000/=	6 Months
13	Ahmed Khan Kanad	10,00,000/=	20,000/=	1000/=	6 Months
14	Mubarak Laghari	10,00,000/=	20,000/=	1000/=	6 Months
15	Jan Muhammad Shah	10,00,000/=	20,000/=	1000/=	6 Months
16	Haji Manthar Soomro	10,00,000/=	20,000/=	1000/=	6 Months
17	Muhammad Juman Othoo	10,00,000/=	20,000/=	1000/=	6 Months
18	Moosa Dhandal	10,00,000/=	20,000/=	1000/=	6 Months
19	Pairoon Khaskheli	10,00,000/=	20,000/=	1000/=	6 Months
20	Muhammad Ismail Samejo	10,00,000/=	20,000/=	1000/=	6 Months
21	Leemoon Dhandal	10,00,000/=	20,000/=	1000/=	6 Months
22	Bangal Khan Pathan	10,00,000/=	20,000/=	1000/=	6 Months
23	Mansha Bhatti	10,00,000/=	20,000/=	1000/=	6 Months
24	Dodo Samejo	10,00,000/=	20,000/=	1000/=	6 Months
25	Mamoon Bhadai	10,00,000/=	20,000/=	1000/=	6 Months
26	Ahmed Thaheemor	10,00,000/=	20,000/=	1000/=	6 Months
27	Shaffi Muhammad Dhandal	10,00,000/=	20,000/=	1000/=	6 Months
28	Haji Allah Dino Memon	10,00,000/=	20,000/=	1000/=	6 Months
29	Gul Muhammad Jat	10,00,000/=	20,000/=	1000/=	6 Months
30	Mir Muhammad Pathan	10,00,000/=	20,000/=	1000/=	6 Months
31	Muhammad Uris Hinghorjo	10,00,000/=	20,000/=	1000/=	6 Months
32	Soomar Jat	10,00,000/=	20,000/=	1000/=	6 Months
33	Khan Muhammad Matai	10,00,000/=	20,000/=	1000/=	6 Months
34	Khalifo Umer Mallah	10,00,000/=	20,000/=	1000/=	6 Months
35	Mamoon Koor	10,00,000/=	20,000/=	1000/=	6 Months

S. No.	Name of Scheme	Estimated Cost. (Rs:)	Earnest Money. (Rs:)	Tender Fee. (Rs:)	Completion Period.
Construction of Water Supply Scheme for Village					
36	Haji Ashraf Othoo	10,00,000/=	20,000/=	1000/=	6 Months
37	Pandhi Jat	10,00,000/=	20,000/=	1000/=	6 Months
Construction of Bridge Over @ Village					
38	Bridge Over Rohro Nali near Village Molvi Ziya Ahmed	8,30,000/=	16,600/=	800/=	4.0 Months
39	Bridge Over Rehria Nali near Village Ali Muhammad Samejo	4,90,000/=	9,800/=	500/=	4.0 Months
Repair Of Bridges @ Village					
40	Repair of Bridge Over Sher Khana Shakh near village Chuadhri Chan Gul	1,80,000/=	3,600/=	500/=	4.0 Months
41	Repair of Bridge Over Gadaf Shakh near village Makhan Khan Jatoi's Land	2,00,000/=	4,000/=	500/=	4 Months
Construction of Eid Gah for Village					
42	Molvi Haji Mir Muhammad Jatoi	5,20,000/=	10,400/=	500/=	4.0 Months
Construction of Road Culvert @					
43	Village Haji Hashim Othoo	1,00,000/=	2,000/=	500/=	4.0 Months
44	Village Tarr Khuwaja	1,00,000/=	2,000/=	500/=	4.0 Months
Construction of Waiting Shed @					
45	Ali Dino Hinghorjo	1,60,000/=	3,200/=	500/=	4.0 Months
46	Bus Stop main road Sujawal- Chuhar Jamali Road Village Haji Ashraf Othoo	1,60,000/=	3,200/=	500/=	4.0 Months
Construction of C.C. Streets @ Village					
47	Raj Malik	13,00,000/=	26,000/=	1000/=	4.0 Months

CONDITIONS:

1. The tender documents shall be available up to 07-04-2009 on payment of tender fee specified against each work from office of the Taluka Nazim, Taluka Municipal Administration Jati. The tender will be received back in the office of the undersigned on 08-04-2009 up to 11:30 AM and will be opened at 3:00 PM on the same date in presence of concerned contractors or their authorized representatives.
2. Earnest Money as specified in shape of call deposit of any scheduled Bank in favor of the Taluka Nazim, Taluka Municipal Administration Jati must be accompanied with the application for issuing tender, otherwise the tender will not be issued to the contractors.
3. Conditional or telegraphic tender will not be entertained.
4. The tender with out call deposit will not be entertained.
5. The plan designed and estimate of works can be seen in the office of concerned Taluka Officer (I&S) Taluka Municipal Administration Jati.
6. The tender will be opened on the next working day if the undersigned is out of Head Quarter.
7. The Procuring agency reject all or any bid subject to the relevant provisions of PPRA rules.
8. If any tender is un-responded the same will be issued on 11-04-2009 and opened on the same day as per same terms and conditions.


TALUKA NAZIM
TALUKA MUNICIPAL ADMINISTRATION
JATI, DISTRICT THATTA.

Copy FWCs for information to:

1. The Director of Information (Advertisement) 96- Sindh Secretariat Karachi for insertion of this advertisement in three news papers viz: English, Urdu, and Sindhi.
2. ✓ The Secretary I. T with request for placement of N. I. T on official website of Government of Sindh.
3. The District Coordination Officer Thatta.
4. The Assistant Director Local Fund Audit District Thatta.
5. The Taluka Officer (Infrastructure & Services) TMA Jati.
6. Notice Board.
7. ✓ *Director (C.B.), SPPRA, Karachi.*