OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL

HIGHWAY DIVISION BADIN

NO: TC/G-55/ 1078 /of 2009,

Dated: - 04-03-2009

NOTICE INVITING TENDERS

Sealed tenders as per PPRA Rules 2004 are hereby invited from the interested person /
suppliers / contractors / companies on B-I forms for execution / procurement of the following works.

Earnest

Sr. Estimated Tender | Completion
Name of Work Money/ .

# Cost Bid Security Fee Period

01 02 03 04 05 06

01 | Re-construction of 4’ Span Culvert 01 No: 0.300 0.006 0.0005 | 04 Months
along Jati to Raj Malik road at mile 9/2. (M) (M) (M)

02 | 4’ Span Culvert 01 No: on Sujawal-Daro via 0.300 0.006 0.0005 | 04 Months
Belo road @ mile 9/6. (M) (M) (M)

03 | W/R of Sujawal to Daro via Belo road mile 8.000 0.160 0.015 06 Months
8/0-9/0. (M) (M) (M)

04 | Construction of road from Kario Ganhwar 7.000 0.140 0.015 08 Months
Baghli road mile 0/5-1/2 i/c Culvert. (M) (M) (M)

05 | Construction of road from Hyderabad-Badin 7.000 0.140 0.015 08 Months
road to Village Muhammad Igbal Sarejo road (M) (M) (M)
mile 0/5-1/2 i/c Culvert

06 | Construction of road from District Jail Badin 7.000 0.140 0.015 08 Months
to Sajjan Soomro mile 0/0-0/5 i/c Culverts (M) (M) (M)

07 | Construction of road from District Jail Badin 7.000 0.140 0.015 08 Months
to Sajjan Soomro mile 0/5-1/2 i/c Culverts (M) (M) (M)

08 | Construction of pre-stressed Bridge 70’Rft on 9.000 0.180 0.015 10 Months
Tando Bago to Khairpur Gambo via Olya (M) (M) (M)
Khan Shah at mile 2/2 i/c approaches

09 | Construction of 5’ span Culvert on Tando 0.300 0.006 0.0005 | 04 Months
Bago to Khairpur Gambo Olya Khan Shah at (M) (M) (M)
mile 1/5.

10 | Construction of pre-stressed Bridge 90’Rft on 10.000 0.200 0.015 10 Months
Tando Bago to Khairpur Gambo via Olya (M) (M) (M)
Khan Shah at mile 6/7.

11 | Construction of road from Tando Bago-Dehi- 8.000 0.160 0.015 10 Months
Digri road mile 6/0-7/0 i/c Culverts (M) (M) (M)

12 | Construction of road Tando Bago Bye Pass 20.000 0.400 0.015 10 Months
road mile 0/0-2/0 i/c Culverts. (M) (M) (M)

13 | Improvement of Lowari-Nindo road mile 10.000 0.200 0.015 10 Months
6/0-8/0 i/c Culverts. (M) (M) (M)

14 | Construction of road from Hyderabad-Badin 35.000 0.700 0.015 10 Months
mile 53/0-55/0 with Asphalt concrete. (M) (M) (M)

15 | Construction of road from Golarchi-Ahmed 8.000 0.160 0.015 10 Months
Rajo road mile 0/0-1/0 i/c Culvert. (M) (M) (M)

16 | Construction of Gulab Laghari to Village Nawab 2.500 0.050 0.0075 10 Months
Hassan Talpur (Nawab-Jo-Tambo) along Bank of (M) (M) (M)

Murad Wah road mile 0/0-1/0 (Remaining Work).




P-02

Earnest

Sr. Estimated Tender | Completion
Name of Work Money/ .

# Cost Bid Security Fee Period

01 02 03 04 05 06

17 | Construction of Gulab Laghari to Village Nawab 6.000 0.120 0.0075 10 Months
Hassan Talpur (Nawab-Jo-Tambo) along Bank of (M) (M) (M)
Murad Wah road mile 1/0-2/0 (Remaining Work).

18 | Construction of 300 Rft Pre-stressed Bridge over 20.000 0.400 0.015 09 Months
Rain Dhoro along National Highway on Jhampir (M) (M) (M)
road at mile 13/0 i/c approaches.
(Remaining Work)

19 | Construction of road from Allah Dino Soomro 7.000 0.140 0.015 08 Months
to Village Master Abdullah Chang via Mazhar (M) (M) (M)
Chang road mile 0/5-1/2 i/c Masonry Structure

20 | Construction of road from Allah Dino Soomro 7.000 0.140 0.015 08 Months
to Village Master Abdullah Chang via Mazhar (M) (M) (M)
Chang road mile 1/2-1/7 i/c Masonry Structure

21 | Construction of road from Bahdmi road Abdul 7.000 0.140 0.015 08 Months
Rasool Chang mile 0/5-1/2 i/c Masonry (M) (M) (M)
Structure.

22 | Construction of road from Dadarko Farm to 7.000 0.140 0.015 08 Months
Dubi Regulator of west Bank road mile 0/5-1/2 (M) (M) (M)
i/c Masonry Structure.

23 | Construction of road from Kari Wari Mori 7.000 0.140 0.015 08 Months
upto Ahmed Rajo-Seerani Inspection Path of (M) (M) (M)
outfall Drain road mile 0/5-1/2 i/c Masonry
Structure.

24 | Construction of road from Seerani City Mir 7.000 0.140 0.015 08 Months
Wah Talhar Right Path Way upto Bhugra (M) (M) (M)
Memon road mile 0/5-1/2 i/c Culverts.

25 | Construction of road from Seerani City Mir 7.000 0.140 0.015 08 Months
Wah Talhar Right Path Way upto Bhugra (M) (M) (M)
Memon road mile 1/2-1/7 i/c Culverts.

26 | Construction of road from Pir Fateh Shah 7.000 0.140 0.015 08 Months
Bridge upto Ghulam Ali Chandio 0/5-1/2 i/c (M) (M) (M)
Culverts.

27 | Construction of road from Kadhan-Badhmi 7.000 0.140 0.015 10 Months
road to Mama Soomro Chandio Goth road (M) (M) (M)
mile 0/5-1/2 i/c Culverts.

28 | WIR of National Highway-Jhampir via Farm 8.000 0.160 0.015 10 Months
road mile 16/4-15/4 i/c Masonry Structure. (M) (M) (M)

29 | Construction of road from Pangrio Jhudo road 7.000 0.140 0.015 10 Months
to Bukhsho Lund road mile 0/5-1/2 i/c Culvert (M) (M) (M)

30 | Construction of road from Pangrio Jhudo road 7.000 0.140 0.015 10 Months
to Bukhsho Lund road mile 1/2-1/7 i/c Culvert (M) (M) (M)

The intended participants/contractors can purchase the separate set of tenders on any
working day from appearance of the N.I.T in the News Papers / Web Site on payment of
tender fee as shown against each work up to 01-04-2009 @ 1:00 PM and same will be
received back & opened on 01-04- 2009 @ 1:30 PM in the presence of tender opening /
evaluation committee & bidders or their authorized representatives who wish to be present.




2. Eligibility condition for intending participants are as under:-

(1 Registration with Pakistan Engineering Council in the relevant fieled of specialization
of work & to the extent of Tender amount of each work.

(i) Bio Data of Engineers & Technical staff working with the firm.

(iii) Documentary evidence work of executed/works in progress and certificate of satisfactory
completion of work by the employers.

(iv) List of work in progress indicating cost of each work and copy of letter of award of work.

(V) List of Machinery and equipment available with documentary evidence of its ownership
certificates of Bank showing credit worthiness along with Bank statement.

(vi) No conditional are Telegraphs Tender will be entertained.
(vii) No Tender with out call deposit will be considered.

(viii)  In case the Tenders remain un-responded on above mentioned date, the same will be again
issued and opened in the presence of the committee, on the following date on same terms &

conditions.
S.No. Sales of Blank Tenders Opening Time of the Tenders.
01 02 03
01 | Sale of Blank Tender upto 08-04-2009 Tender will be received back &
@1:30 PM opened at 2:00 PM on same date
i.e 08-04-2009

02 | Sale of Blank Tender upto 15-04-2009 Tender will be received back &

@1:30 PM opened at 2:00 PM on same date
i.e 15-04-2009
(ix) The procuring Agency may reject all are any bids subject to the relevant provision of PPRA
Rules.

3. Registration with income Tax department (NTN Certificates) and copy of N.1.C.

4, Under taking on Affidavit that firm is not involved in any litigation or abandoned any work in
the department.

5. The bidders should submit earnest money as showing against each work in shape of call
deposit prepared from the scheduled bank in favour of the under signed.

6. Affidavit to the effect that the firm / contractor have not been black list previously by any
executing agency.

7. Affidavit with effect that all documents / particulars / information furnished are true and
correct.

8. In case of firm, list of partners /Partnership Deed, giving full particulars of Directors /
proprietors or other connected along with power of Attorney. In case of being sole
proprietors such under tacking on affidavit be furnished.

9. In case of works costing below Rs.2.500 (M) the conditions @ S.No.2 will not be applicable.

EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAY DIVISION,
BADIN
Copy FWCs to the: -

1. Chief Engineer, Highways Sindh Hyderabad, for favour of kind information please.

2. Superintending Engineer, Provincial Highway Circle Hyderabad, for favour of kind
information please.

3. Director information Advertisement Public Relation Department, Government of Sindh,

Block No. 96 Sindh Secretariat Building, Karachi with Six Spare Copies for publication of
one insersion in 3 (Three) leading new papers i.e. One Urdu, Sindhi and English.
4. Mr. Gul Mohammad Khan web Developer Sindh Government Portal & Websites Focal
Person /Incharge. (www.sindh.gov.pk) Government of Sindh Information Technology
Department 1% Floor, Sindh Secretariat Building #6, Karachi, may please be sent to website
System as per new method produced by Government of Sindh.
Executive Engineers (All) under Highway Circle Hyderabad for information.
Assistant Engineers (All) under Highway Division Badin for information.
Divisional Accounts Officer under Highway Division, Badin for information.
Drawing Brach / Head Clerk / Notice Board.

ONo O

EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAY DIVISION,
BADIN


http://www.sindh.gov.pk/

