



**OFFICE OF THE
ASSISTANT COMMISSIONER/
ADMINISTRATOR
TANDO GHULAM HYDER**

No. AC/TGH/ 258 /2015,

Dated 22/06 /2015

TENDER NOTICE

Sealed tender are hereby invited from all the interested contractors/firms/parties as per SPPRA Rules 2010 for the Financial Year 2015-2016 to execute following development schemes within the jurisdiction of Town Committee, Tando Ghulam Hyder, District Tando Mohammad Khan.

Sr. No.	Name of Scheme	Estimate Cost in Rupees	Earnest 2% Money	Tender Fee	Completion Period
01.	Supplying and Fixing of Solar System Street Light at Dando City	892500	17850	1500	8 Months
02.	Construction of C.C. Block & C.C. Drains at Village Machari Chang/Meer Mohammad Chang.	800000	16000	1500	8 Months
03.	Supplying and Fixing of Solar System Street Light at Perozpur	892500	17850	1500	8 Months
04.	Providing and Fixing of M.S Dustbins at Dando City	Market Rate	----	1500	8 Months
05.	Construction of C.C. Block at Village Gul Muhammad Awan	500000	10000	1500	8 Months
06.	Construction of C.C. Block & C.C. Drains at Village Ringyoon	600000	12000	1500	8 Months
07.	Construction of C.C Block & C.C. Drains at Village Sahib Khan Nohani	600000	12000	1500	8 Months
08.	Construction of C.C Block & C.C. at Village Dado Leghari	600000	12000	1500	8 Months
09.	Providing Earth Filling of Katcha Road at Village Gohram Khan Chandio	400000	8000	1500	8 Months
10.	Construction of C.C Block & C.C. Drains at Village Chuto Leghari	500000	10000	1500	8 Months
11.	Construction of C.C Block & C.C. Drains at Village Ghulam Ali Shah	500000	10000	1500	8 Months
12.	Construction of C.C Block & C.C. Drains at Village Haji Qadir Bux Rind	600000	12000	1500	8 Months
13.	Water Supply Scheme at Village Haji Jamaluddin Lashari	1000000	20000	1500	8 Months
14.	Construction of C.C Block & Earth Filling of Katcha Road at Village Rustam Ghadahi	700000	14000	1500	8 Months
15.	Providing Earth Filling of Katcha Road at Village Malook Chang	400000	8000	1500	8 Months
16.	Construction of C.C Block & Earth Filling of Katcha Road at Village Allah Dito Leghari	600000	12000	1500	8 Months
17.	Construction of C.C Block at Village Noor Mohammad Solangi	600000	12000	1500	8 Months
18.	Construction of C.C Block and Earth Filling of Katcha Road at Village Khamiso Machi	700000	14000	1500	8 Months

19.	Construction of Waiting Shade at Bus Stop Haji Khan Chandio	550000	11000	1500	8 Months
20.	Construction of Brick Pavement at Village Manik Chang	400000	8000	1500	8 Months
21.	Construction of Brick Pavement at Village Bhoro Chang	400000	8000	1500	8 Months
22.	Construction of Brick Pavement at Village Fath Muhammad Laghari	400000	8000	1500	8 Months
23.	Construction of C.C Block and C.C Drain at Village Jaffar Ahmadani	600000	12000	1500	8 Months
24.	Construction of C.C Block and C.C Drain at Village Manik Leghari	600000	12000	1500	8 Months
25.	Construction of Brick Pavement at Village Yar Mohammad Junejo/Aali Junejo	400000	8000	1500	8 Months
26.	Supplying and Fixing of Solar System Street Light at Village Nazarpur	892500	17850	1500	8 Months
27.	Supplying and Fixing of Solar System Street Light at Faazil Town	892500	17850	1500	8 Months
28.	Construction of C.C Block & C.C. Drains at Village Mahi Khaskheli	600000	12000	1500	8 Months
29.	Providing C.C Block and C.C Drain at Village Qabool Keerio	600000	12000	1500	8 Months
30.	Construction of C.C Block & C.C. Drains at Village Doderi / Nizam Ali Shah	600000	12000	1500	8 Months
31.	Construction of C.C Block and C.C Drain at Village Rab Dino Notkani	600000	12000	1500	8 Months
32.	Construction of Waiting Shade at Bus Stop at Ansari Sugar Mill vide Moya	550000	11000	1500	8 Months
33.	Providing Earth Filling of Katcha Road at Village Mohammad Khan Notkani	400000	8000	1500	8 Months
34.	Providing and Fixing of M.S Dustbins at Nazarpur	Market Rate	----	1500	8 Months
35.	Providing Earth Filling of Katcha Road at Village Ramzan Leghari	400000	8000	1500	8 Months
36.	Providing Earth Filling of Katcha Road from Village M. Rahim Lakho to Saidino Lakho	500000	10000	1500	8 Months
37.	Construction of C.C Block and C.C Drain at Village Warar Mori	600000	12000	1500	8 Months
39.	Repair of Eid Gah at Village Fateh Bagh/ Peer Ali Bux Shah	500000	10000	1500	8 Months
40.	Construction of Culvert at Village Saddique Ahmed Jagsi	300000	6000	1500	8 Months
41.	Construction of Brick Pavement at Village Shafi Mohammad Magsi	400000	8000	1500	8 Months
42.	Construction of C.C Block at Village Haji Shafi Mohammad Notkani	500000	10000	1500	8 Months
43.	Construction of C.C Block from Bye Pass to Shaikh House	500000	10000	1500	8 Months
44.	Construction of Brick Pavement at Village Kando Behrani	400000	8000	1500	8 Months

45.	Construction of C.C Block & C.C. Drains at Village Gamani Khaskheli	600000	12000	1500	8 Months
46.	Construction of C.C Block at Dargah Qureshi Badshah	500000	10000	1500	8 Months
47.	Construction of C.C Block at Dargah Syed Arauddin Shah	500000	10000	1500	8 Months
48.	Supplying of Installation of Generator at Town Committee Tando Ghulam Hyder	Market Rate	-----	1500	8 Months
49.	Construction of Waiting Shade at Bus Stop Ali Murad Chandio/Fateh Khan Chandio	550000	11000	1500	8 Months
50.	Construction of Brick Pavement at Village Raham Ali Chang	400000	8000	1500	8 Months
51.	Construction of Pure Tile Block at Office of Town Committee Tando Ghulam Hyder	900000	18000	1500	8 Months
52.	Supplying and Fixing of Solar System Street Light at Tando Ghulam Hyder	892500	17850	1500	8 Months
53.	Water Supply Scheme at Village Abdul Karim Lashari	1000000	20000	1500	8 Months
54.	Construction of C.C Block and Fixing of Solar System Street Light at Aijaz Ali Form - Ali Mallah	700000	14000	1500	8 Months
55.	Providing and Fixing of M.S Dustbins at Tando Ghulam Hyder	Market Rate	----	1500	8 Months
56.	Providing Earth Filling of Katcha Road at Mataro Chandio	400000	8000	1500	8 Months
57.	Providing Brick Pavement at Village Arbab Manthar Udhejo	400000	8000	1500	8 Months
58.	Construction of C.C Block & C.C. Drains at Village Haji Ramzan Khaskheli	600000	12000	1500	8 Months
59.	Providing Brick Pavement at Hussain Bux Panhwar	400000	8000	1500	8 Months
60.	Construction of C.C Block & C.C. Drains at Village Abbas Nizamani	600000	12000	1500	8 Months
61.	Construction of C.C Block & C.C. Drains at Village Mohammad Khan Chandio	600000	12000	1500	8 Months
62.	Fixing of Solar System Street Light at Village Haji Kamal Chang	892500	17850	1500	8 Months
63.	Construction of Brick Pavement at Village Ali Sher Chandio	400000	8000	1500	8 Months
64.	Construction of Brick Pavement at Village Somar Chang	400000	8000	1500	8 Months
65.	Construction of Brick Pavement at Village Umed Ali Chang	400000	8000	1500	8 Months
66.	Construction of Brick Pavement at Village Bilawal Panhwar	400000	8000	1500	8 Months
67.	Construction of Brick Pavement at Village Eiddu Siyal	400000	8000	1500	8 Months
68.	Construction of Brick Pavement at Village Gul Muhammad Bohar	400000	8000	1500	8 Months
69.	Construction of Brick Pavement at Village Mewo Chang	400000	8000	1500	8 Months
70.	Construction of Brick Pavement at Village Peer Bux Chang	400000	8000	1500	8 Months
71.	Construction of Brick Pavement at Village Wasoo Leghari	400000	8000	1500	8 Months

72.	Construction of Brick Pavement at Village Sawali Dangno	400000	8000	1500	8 Months
73.	Construction of Brick Pavement at Village Amb Ali Chang	400000	8000	1500	8 Months
74.	Construction of Brick Pavement at Village Juman Leghari	400000	8000	1500	8 Months
75.	Construction of Brick Pavement at Village Misri Leghari	400000	8000	1500	8 Months
76.	Supplying and Fixing of Street System Light at Shah Wah Stop	892500	17850	1500	8 Months
77.	Construction of C.C Block & C.C. Drains at Moya City	800000	16000	1500	8 Months
78.	Supplying and Fixing of Solar System Street Light at Moya City	892500	17850	1500	8 Months
79.	Providing Earth Filling of Katcha Road at Haji Sobho Khan Chandio	400000	8000	1500	8 Months
80.	Construction of Waiting Shade at Bus Stop Tando Ali Ghulam	550000	11000	1500	8 Months
81.	Providing and Fixing of M.S Dustbins at Moya city	Market Rate	----	1500	8 Months
82.	Renovation / Repair of Culvert at Malana Mori	350000	7000	1500	8 Months
83.	Construction of C.C Block & C.C. Drains at Village Haji Abdul Wahid	600000	12000	1500	8 Months
84.	Providing Water Supply at Village Dano Kohli	1000000	20000	1500	8 Months
85.	Providing Earth Filling of Katcha Road at Ali Mohammad Shah / Ali Ghulam Shah	400000	8000	1500	8 Months
86.	Construction of C.C Block & C.C. Drains at Village Haji Ghazi Bhagrani	600000	12000	1500	8 Months
87.	Water Supply Scheme at Village Hamzo Rind	1000000	20000	1500	8 Months
88.	Construction of C.C Block & C.C. Drains at Saleman Bhatti	600000	12000	1500	8 Months
89.	Construction of C.C Block & Fixing of Solar System Street Light at Jeelani Muhalla	892500	17850	1500	8 Months
90.	Construction of C.C Block & C.C. Drains at Village Sobho Khan Chandio	600000	12000	1500	8 Months
91.	Construction of Brick Pavement at Village Wahid Bux Chandio	400000	8000	1500	8 Months
92.	Construction of Brick Pavement at Village Mubarak Chandio	400000	8000	1500	8 Months
93.	Construction of Brick Pavement at Village Kando Khan Chang	400000	8000	1500	8 Months
94.	Construction of Brick Pavement at Village Hashim Rind	400000	8000	1500	8 Months
95.	Construction of Brick Pavement at Village Jam Khan Lashari	400000	8000	1500	8 Months
96.	Providing Earth Filling of Katcha Road Village Muhammad Bux Malano	400000	8000	1500	8 Months
97.	Providing Earth Filling of Katcha Road Village Mir Muhammad Chandio	400000	8000	1500	8 Months
98.	Construction of C.C Block at Village Jamal Khan Jatoi	600000	12000	1500	8 Months
99.	Construction of C.C Block at Village Balo Mal Kolhi	600000	12000	1500	8 Months

100.	Construction of C.C Block at Village Jamal Rind	600000	12000	1500	8 Months
101.	Construction of C.C Block at Village Ali Murad/Ali Nawaz Chandio	600000	12000	1500	8 Months
102.	Providing Earth Filling of Katcha Road Village Wagho Kolhi	400000	8000	1500	8 Months
103.	Supplying and Fixing of Solar System Street Light at Ahmed Shah Colony	892500	17850	1500	8 Months
104.	Construction of C.C Block at Village Hamza Leghari	600000	12000	1500	8 Months
105.	Construction of C.C Block from Moya Link road to Dargah Haji Shah	600000	12000	1500	8 Months
106.	Construction of Brick Pavement from Village Nango Shah to Ismail Mallah	400000	8000	1500	8 Months
107.	Construction of C.C Block at Village Muhammad Umar Leghari	600000	12000	1500	8 Months
108.	Providing Earth Filling of Katcha Road at Village Muhammad Bux Malana	400000	8000	1500	8 Months
109.	Construction of C.C Block at Village Haji Gulsher Lashari	600000	12000	1500	8 Months
110.	Construction of C.C Block from Village Hakim Lakho to Muhammad Rahim Lakho	600000	12000	1500	8 Months
111.	Construction of C.C Block at Village Urs Panhwar	600000	12000	1500	8 Months
112.	Construction of C.C Block at Village Bachal Panhwar	600000	12000	1500	8 Months
113.	Construction of C.C Block at Main Office Complex at Tando Ghulam Hyder	900000	18000	1500	8 Months
114.	Purchase of Refuge Rikshaw (04 Nos) for Town Committee Tando Ghulam Hyder	Market Rate	----	1500	8 Months
115.	Renovation / Repair of Town Office, Town Committee, Tando Ghulam Hyder	800000	16000	1500	8 Months
116.	Construction of Culvert at Imam Wah at Village Khan Muhammad Lakhair	300000	6000	1500	8 Months
117.	Construction of C.C Block at Wangai Maheri	600000	12000	1500	8 Months
118.	Construction of C.C Block at Yousif Lashari	600000	12000	1500	8 Months
119.	Earth Filling of Katcha Pull at Village Noor Muhammad Abro	400000	8000	1500	8 Months
120.	Construction of C.C Block at Village Esso Abro	600000	12000	1500	8 Months
121.	Construction of C.C Block and Culvert at Village Abdullah Abro	600000	12000	1500	8 Months
122.	Providing Earth Filling of Katcha Road at Village Abdul Rehman Rind	400000	8000	1500	8 Months
123.	Providing Earth Filling of Katcha Road at Village Haji Rind	400000	8000	1500	8 Months
124.	Construction of C.C Block at Village Qasim Kathaban	600000	12000	1500	8 Months
125.	Providing Earth Filling of Katcha Road at Village Benazir Basti	400000	8000	1500	8 Months

126.	Construction of C.C Block at Village Rasool Bux Lashari	600000	12000	1500	8 Months
127.	Construction of Brick Pavement at Village Siddique Bhatti	400000	8000	1500	8 Months
128.	Repair of Culvert at Dando City	300000	6000	1500	8 Months
129.	Providing Earth Filling of Katcha Road at Village Jam Keerio	400000	8000	1500	8 Months
130.	Providing Earth Filling of Katcha Road at Village Bolo Awan	400000	8000	1500	8 Months
131.	Providing Earth Filling of Katcha Road at Village Noor Muhammad Jatoi	400000	8000	1500	8 Months
132.	Providing Earth Filling of Katcha Road at Village Malook Lashari	400000	8000	1500	8 Months
133.	Construction of C.C Block at Village Haji Hussain Baghrani	600000	12000	1500	8 Months
134.	Construction of C.C Block at Village Jamal Mallano	600000	12000	1500	8 Months
135.	Construction of C.C Block at Village Haji Ahmed Qaiser	600000	12000	1500	8 Months
136.	Construction of C.C Block at Village Allan Rind	600000	12000	1500	8 Months
137.	Construction of C.C Block at Village Abdullah Abro	600000	12000	1500	8 Months
138.	Providing Earth Filling of Katcha Road at Village Ali Murad Rind	400000	8000	1500	8 Months
139.	Providing Earth Filling of Katcha Road at Village Ali Hassan Jatoi	400000	8000	1500	8 Months
140.	Providing Earth Filling of Katcha Road at Village Shehek Khan Rind	400000	8000	1500	8 Months
141.	Providing Earth Filling of Katcha Road at Village Jumo Chang	400000	8000	1500	8 Months
142.	Construction of C.C Block at Village Aali Chang	400000	8000	1500	8 Months
143.	Construction of Culvert and Earth Filling of Katcha Road at Village Bhambo Khokhar	800000	16000	1500	8 Months
144.	Providing Earth Filling of Katcha Road at Village Ali Muhammad Setho	400000	8000	1500	8 Months
145.	Providing Earth Filling of Katcha Road at Village Muhammad Khan Abro	400000	8000	1500	8 Months
146.	Construction of C.C Block at Village Pathan Rind	600000	12000	1500	8 Months
147.	Construction of C.C Block at Village Ali Akbar Rind	600000	12000	1500	8 Months
148.	Construction of C.C Block at Village Rasool Bux Rind	600000	12000	1500	8 Months
149.	Construction of C.C Block at Village Bachal Kallo	600000	12000	1500	8 Months
150.	Providing Earth Filling of Katcha Road at Village Gul Hassan Dal	400000	8000	1500	8 Months
GRAND TOTAL		78,575,000	1,571,500	225,000	

TERMS & CONDITIONS

1. The Tender Form along with Schedule-B issued to the interested contractors from date of publication in newspaper till 08/07/2015 at 1:00 pm against mentioned Tender Fee.
2. The Tender Document alongwith Schedule-B in percent earnest money shown against the work will be commuted by the contractor on 10/07/2015 till 1:00 pm and the same will be open on the same date at 2:00 pm, in presence of contractors & procurement committee.
3. No conditional tenders will be accepted.
4. No contractors/firms/parties will be allowed to participate without NTN Certificate issued by the FBR Pakistan and fulfilling the other requirement as per SPPRA Rules 2010.
5. In case of all works are not tendered out on the fixed date i.e 10/07/2015 then remaining works will again be received and tendered on second schedule date 27/07/2015.
6. The Procurement Committee reserves the right to accept/cancel any tender/all tender subject to relevant provisions of SPPRA Rules 2010.



**Assistant Commissioner/Administrator
Tando Ghulam Hyder**

Copy F.W.Cs.to-

1. The Secretary, Local Government Department, Govt. of Sindh, Karachi for approval of permission of the tender.
2. The Deputy Commissioner, Tando Mohammad Khan, for information.
3. The Director, Local Government, Hyderabad division, Hyderabad.
- ✓ 4. The Director (A&F), SPPRA Karachi, for information.
5. The Town Officer / Engineer, TC, Tando Ghulam Hyder, for information.
6. The Director Advertisement, Information Department, Govt. of Sindh, Karachi in (07) Copies.



**Assistant Commissioner/Administrator
Tando Ghulam Hyder**