

OFFICE OF THE MUNICIPAL COMMITTEE BADIN

NO: MC/

/Of 2015,

Dated:-

NOTICE INVITING TENDERS

In pursuance of SPP Rule 2010, the sealed tenders are invited from all interested persons/parties/ Firms/ suppliers/companies to participate on Standard Bidding documents(S.B.Ds) forms for procurement of the following works.

S.No:	Name of Scheme	Estimated cost	Earnest Money	Tender Fee	Time for Completion
		Rs: (In Million)			
I) METALLED ROADS					
1	Improvement of Road From Shahnawaz Chowk to City OPD Road.	2.200	0.044	0.0044	05 Months
2	Construction of Road From Railway line to GGHS Iqra	2.000	0.04	0.004	05 Months
II) CC STREETS					
1	Construction Of CC Streets in khadhan city @ different places	2.000	0.04	0.004	05 Months
2	Construction Of CC Streets in lwari shareef city @ different places	1.500	0.03	0.003	05 Months
3	Construction of CC Streets in seerani city @ different places	1.500	0.03	0.003	05 Months
4	Construction of CC Streets in ward no:6 badin city	2.000	0.04	0.004	05 Months
5	Construction CC Street in Kumbhar Muhallah near Rex Cinema.	1.000	0.02	0.002	05 Months
6	Construction Of CC Street in Shahbaz Colony & Karia Street. Badin.	1.000	0.02	0.002	05 Months
7	Construction Of CC Street near Girls Collage Street Ansari Muhallah.	1.000	0.02	0.002	05 Months
8	Construction Of CC Street in Pir Aali Shah Kote.	1.000	0.02	0.002	05 Months
9	Construction Of CC Street in Kumbhar Muhallah Ward No:4 Badin.	1.500	0.03	0.003	05 Months
10	Construction of CC Street Umar Mallah Street Piri Aali Shah Kote.	1.000	0.02	0.002	05 Months
11	Construction Of CC Street in Mah Walhi Muhallah.	1.000	0.02	0.002	05 Months
12	Construction of CC Street from Warayo Malang Graveyard to pir malook shah primary school	1.300	0.026	0.0026	05 Months
13	Construction of CC Street in Qaid Abad near Water Supply Badin.	1.400	0.028	0.0028	05 Months
14	Construction of CC Street from Rahim Public School to old District Council Rest House.	1.000	0.02	0.002	05 Months



15	Construction of CC Street in Ward No:5 Badin.	2.000	0.04	0.004	05 Months
16	Construction of CC Street in Village Haji Siddique Kumbhar Muhallah Ward No:6 Badin.	1.000	0.02	0.002	05 Months
17	Construction of CC Streets from by Pass To memon House	1.000	0.02	0.002	05 Months
18	Construction Of CC Streets in Khosa colony Khoski Road Badin.	1.000	0.02	0.002	05 Months
19	Construction of CCStreets from Shah Burhan Road to Umar Khaskhali and others.	1.000	0.02	0.002	05 Months
20	Construction of CC Streets In Ward no:2/3 Badin	2.000	0.04	0.004	05 Months
21	Construction of CC Street from Zulfiqar bhurgri medical store to cant Road	1.000	0.02	0.002	05 Months
22	Construction Of CC Street from Seerani Road to Dr. Aakel House Shaikh Muhallah.	1.000	0.02	0.002	05 Months
23	Construction Of CC Street from Post Office Road to Pir Malook Shah Eid Gah Ward No:5 Badin.	1.000	0.02	0.002	05 Months
24	Construction Of CC Street Kachro Meghwar to Saeed Khan Bhurgari house Ward No:6 Badin.	1.000	0.02	0.002	05 Months
25	Construction of CC Street Kadhan Road to Moula Bux Rind.	0.600	0.012	0.0012	05 Months
26	Construction of CC Street in Usman Qureshi House & other Streets.	1.000	0.02	0.002	05 Months
27	Construction Of CC Street from Usman Khatti House to Khadhan Road	1.000	0.02	0.002	05 Months
28	Construction of CC Street from Riaz Memon House to Ajaz Rahemoon House and other Streets in Ilyas Colony UC-III Badin.	1.000	0.02	0.002	05 Months
29	Construction Of CC Street Gujrati Muhallah Ward N0:5 Badin.	1.000	0.02	0.002	05 Months
30	Construction Of CC Street Seerani Road to Mohammad Ali Khaskheli House and other Streets.	1.000	0.02	0.002	05 Months
31	Construction Of CC Street in Nohria Muhallah Ward No:4 Badin.	1.500	0.03	0.003	05 Months
32	Construction Of CC street from shabaz road to tallor market	1.500	0.03	0.003	05 Months
33	Construction Of CC Street from shah burhan road to char g mohla Uris khokhar house	1.000	0.02	0.002	05 Months
34	Construction Of CC Street in new shabaz colony	1.000	0.02	0.002	05 Months
35	Construction Of CC street in Itfaque colony	1.000	0.02	0.002	05 Months
36	Construction Of CC Streets from Hyderabad main road to muneer house	1.000	0.02	0.002	05 Months
37	Construction Of CC streets & B/P in Firdos colony	2.000	0.04	0.004	05 Months



III) BIRCK PAVEMENT

1	Birck Pavement in city khadhan @different places	2.000	0.04	0.004	05 Months
2	Birck Pavement in city lawari shareef @different places	1.500	0.03	0.003	05 Months
3	Birck Pavement in city seerani @different places	1.500	0.03	0.003	05 Months
4	Birck Pavement @ Qasim Soomro near Bypass	2.000	0.04	0.004	05 Months
5	Brick Pavement from Railway Line to Karman Meghwar House.	1.000	0.02	0.002	05 Months
6	Brick Pavement in Village Haji Hashim Khaskheli.	1.000	0.02	0.002	05 Months
7	Brick Pavement in Aadil Town.	1.500	0.03	0.003	05 Months
8	Brick Pavement from Kadhan Road to Juman Bhunbhro House.	1.000	0.02	0.002	05 Months
9	Brick Pavement in Irrigation Colony.	1.000	0.02	0.002	05 Months
10	Brick Pavement from hyderabad bypass to Asghar House	1.000	0.02	0.002	05 Months
11	Brick Pavement in Phul Khan.	1.000	0.02	0.002	05 Months
12	Brick Pavement in Mir Mohammad Qambrani Muhallah.	1.000	0.02	0.002	05 Months
13	Brick Pavement from Pucca Bridge to old Drainage Scheme.	1.000	0.02	0.002	05 Months
14	Brick Pavement in Sagani Muhallah.	1.500	0.03	0.003	05 Months
15	Brick Pavement in Haji Ahmed Mallah Village Ward No:6 Badin.	1.000	0.02	0.002	05 Months
16	Brick Pavement from Rumzan memon house to Bachal memon House	1.000	0.02	0.002	05 Months
17	Brick Pavement in Bhandra Pur Near School	1.500	0.03	0.003	05 Months

IV) SURFACE DRAINS

1	Repair of Surface Drain @ Golarchi Road.	1.000	0.02	0.002	05 Months
2	Construction of Drain and Slabs near Katchro Mall Rice Mill.	0.500	0.01	0.001	05 Months
3	Construction/Repair of Surface Drains & Slabs in Badin City.	1.000	0.02	0.002	05 Months
4	Repair work of Surface Drain at Shabaz Colony	1.000	0.02	0.002	05 Month
5	Construction of RCC Slabs at Cantt: Road Badin.	0.500	0.01	0.001	05 Months

V) BUILDING WORK

1	Remaining work of Community Centre Herijeon Muhallah.	0.500	0.01	0.001	05 Months
2	Construction of Compound Wall of Graveyard Haji Ahmed Mallah.	1.500	0.03	0.003	05 Months
3	Construction of Compound Wall Gujratti Graveyard near Water Supply.	1.000	0.02	0.002	05 Months



VI) ELECTRIC WORK

1 New/ Repair Street Lights in city Badin 1.000 0.03 0.003 05Months

VII) WATER SUPPLY WORK

1 laying water supply lines in city badin @ different places 1.500 0.03 0.003 05 Months

1. The blank tender Forms and others can be obtained from the office of the undersinged from 1st day of hosting on SPP Website and publications of tenders in Newspapers upto 14.07.2015 at 12:00 AM on depositing required tenders fee shown against each work .The tenders will be recieved back on same day upto 1:00 PM and will be opened on same day at 2:00 PM in the presence of tender opening/ evaluations committee and bidders or their authorized representatives who wish to be present.

2. If the tender remains un-responded on 1st attempt. The tender shall be issued from 15-07-2015 to 29-07-2015 and bids shall be received back on 30-07-2015 at 1:00 pm and open on same day at 2:00pm

3. Earnest money should be in the shape of call Deposit of the reputed Bank of the pakistan and the Deposit amount in the name of the Administrator Muncipal Committee Badin . The Earnest money will be forfeited to the Government if the bidder modified or withdraw his bid after opening or fail to tender the contract after the bid is accepted.

4. Conditional Tenders & tender without accompaniment of earnest money shall not be considered.

5. The procuring agency may reject all or any bid , subject to the relevant provision of SPP Rules 2010.

P



**ADMINISTRATOR
MUNICIPAL COMMITTEE
BADIN**