

OFFICE OF THE MUNICIPAL COMMITTEE SANGHAR

Ph :(0235) 541702

No: MCS/G.B/ 114

/2015

Sanghar dated: 103 / 07 /2015

NOTICE INVITING TENDERS / SEALED BIDS

Sealed bids according to single stage one envelop procedure are invited from all intending contractors / parties for works shown below. The Blank Bid Document can be obtained from the office of the Municipal Committee Sanghar, on any working day up to 29/7/15 at 12:00 Noon from date of publication on payment of bid document / tender fee (non-refundable) of as shown against each in shape of Dr/pay order in favour of Municipal Committee Sanghar.

Each bid must accompany the 2% bid security as mentioned below in shape of deposit at call in favour of Municipal Committee Sanghar. In complete over written and conditional tenders shall not be entertained.

Bid documents will be received bank duly filed on 30/7/15 up to 02:00 PM in this office and will be opened on the same day 30/7/15 at 03:00 PM in presence of tender opening Committee and available parties or their representatives. "In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on next working day at same time at 02:00 PM and 03:00 PM respectively. Other terms and conditions shall remain same" in case of un-responded tender / bid document, the same will be issued up to _____ up to 04:00 PM and received back duly filed on _____ up to 02:00 and opened same day at 03:00 PM.

S:No	Name of Work	Estimate Cost	Bid security	Bid document Fee	Completion Period
01.	Renovation of CC road at Ghulam Qadir House to Abdul Sattar Khatak near Bilal Masjid 600 FT	1000000/-	20000/-	1500/-	03 Months
02.	Renovation of CC road at Muhammad Hussain Mughal Devlo Jandoro and Umeed Ali 600 FT Housing Society Sanghar.	1000000/-	20000/-	1500/-	03 Months
03.	Renovation of CC road at Anjuman Arian office to Laghari house Housing Society Sanghar.	1000000/-	20000/-	1500/-	03 Months
04.	Construction of CC road at Dastageer Karyana Store to Aslam Hear Dresser Shamir colony Sanghar	1000000/-	20000/-	1500/-	03 Months
05.	Renovation of CC road and Earth Filling at Gul Muhammad Shar, Umeed Ali Shar and Soomar Shar 600 FT Near Bakhoro road Sanghar	1000000/-	20000/-	1500/-	03 Months
06.	Renovation of CC road and surface drains at Akram Pathan to Imam Bargah 550 FT Block No: 16 Shamir colony Sanghar.	800000/-	16000/-	1200/-	03 Months
07.	Renovation of CC road at Noor Muhammad Mari house to Naseer Qureshi 500 FT Near Mandhar Para Sanghar	600000/-	12000/-	1000/-	03 Months
08.	Renovation of CC road at Syed Taqi Shah house to Rustam shop 400 FT Near Khatoona Fatima School Sanghar	500000/-	10000/-	1000/-	03 Months
09.	Renovation of CC road at Naka No: 04 near Christen colony Near Khatoona Fatima School Sanghar	500000/-	10000/-	1000/-	03 Months
10.	Renovation of CC road I/C Earth Filling at Umar Pathan to Muhammad Ali Hazara and Umrani House to Zahid House and Imam Bargah Block No: 16 Shamir colony Sanghar	1000000/-	20000/-	1500/-	03 Months
11.	Renovation of CC road I/C Earth Filling at Jawaid Arian to Muzamil Jat Al Mansoor colony Sanghar	800000/-	16000/-	1200/-	03 Months
12.	Implement and repair of Park Al- Mansoor Colony Sanghar	1000000/-	20000/-	1500/-	03 Months
13.	Construction of CC road at Police Station to Police Quarter Sanghar	1000000/-	20000/-	1500/-	03 Months
14.	Construction of CC road and surfaces drain Ahsan Mughal House to Imran Karyana Store Near Hyderi Imam Bargah road Sanghar	1000000/-	20000/-	1500/-	03 Months
15.	Construction of surfaces drain at Fatah Muhammad house to Qurban Ramzan house Karnali Para Sanghar.	600000/-	12000/-	1000/-	03 Months
16.	Construction of CC road Quba Masjid street Lander Para Sanghar.	500000/-	10000/-	1000/-	03 Months
17.	Construction of surface drain and RCC crosses at Eid Gah road Shamir colony Block No: 16 Sanghar.	300000/-	6000/-	500/-	03 Months
18.	Construction of CC road at Imam Bargah to Mehndhi Yousuf Zai House Block No: 16	400000/-	8000/-	500/-	03 Months
19.	Renovation of CC road I/C Earth Filling at Sharif Lander house to Jurio Mallah house Near Karnali Para	1000000/-	20000/-	1500/-	03 Months

20.	Renovation of CC road at Bashir Karnali house to Main road and Din Muhammad Nizamani clinic to Yaseen house Near Karnali Para Sanghar	1000000/-	20000/-	1500/-	03 Months
21.	Renovation of CC road I/C Earth Filling at Master Ameer Bux Laghari to Sanullah Pathan Near Bakhoro road Sanghar	600000/-	12000/-	1000/-	03 Months
22.	Construction of CC road at Bhagh Pagahara Chowk to Shahid House Bhagh Pagahara Chowk Sanghar.	800000/-	10000/-	1000/-	03 Months
23.	Construction of surface drain at Zahoor Alam Rind house to Zavar Shah house Near Hosing Society Sanghar.	1000000/-	20000/-	1500/-	03 Months
24.	Construction of CC road at Muhammad Bux Khaskheli house to Mustafa Laghari house ward No: 02	1000000/-	10000/-	1500/-	03 Months
25.	Renovation of CC road and Surface drain at Noor Khan Panhwar house to Syed Khadim Hussain house Near Shamir colony Sanghar	1000000/-	20000/-	1500/-	03 Months
26.	Construction of CC road at Yousuf Arian House to Mukhtiar Bhatti house Al Mansoor colony Sanghar	1000000/-	20000/-	1500/-	03 Months
27.	Renovation of CC road and surface drains various areas, Raja Town	500000/-	10000/-	1000/-	03 Months
28.	Construction of CC road at Zahid Town Sanghar	500000/-	10000/-	1000/-	03 Months
29.	Construction of surface drain at Zahid Town Sanghar	500000/-	10000/-	1000/-	03 Months
30.	Construction of CC road and surface drain at Riaz Clerk house to Ameer Mavia Masjid Al Mansoor colony Sanghar.	1000000/-	20000/-	1500/-	03 Months
31.	Construction of CC road at Master Gulzar Arian house to Shoukat Mughal via Shahi Masjid Street Al Mansoor colony Sanghar	500000/-	10000/-	1000/-	03 Months
32.	Construction of RCC culverts at various areas Al Mansoor colony Sanghar	300000/-	6000/-	500/-	03 Months
33.	Construction of surfaces drain at Noor Muhammad Mansoori house to Liaquat Tailor House Muslim Town Sanghar.	500000/-	10000/-	500/-	03 Months
34.	Providing Earth work at Muhammad Afaque house to Madarsa Muslim Town Sanghar.	500000/-	10000/-	500/-	03 Months
35.	Construction of CC road and surface drain at Liaquat Tailor to Liaquat Deeper via Ghulam Muhammad Muslim Town Sanghar.	800000/-	16000/-	1200/-	03 Months
36.	Construction of CC road at Main Masjid road Shafi colony Sanghar	850000/-	17000/-	1200/-	03 Months
37.	Construction of surface drain at Master Manzoor house Shanshah colony Sanghar	300000/-	6000/-	500/-	03 Months
38.	Construction of CC road at Safina Masjid street Shamir colony Sanghar.	500000/-	10000/-	1000/-	03 Months
39.	Construction of surface drain at Abid Ali Qureshi street Shamir colony Sanghar.	200000/-	4000/-	200/-	03 Months
40.	Construction of surface drain at Muhammad Arshad Tower to Padri Hospital Eid Gah road Sanghar.	300000/-	6000/-	500/-	03 Months
41.	Construction of surface drain at various areas Block No: 14	500000/-	10000/-	1000/-	03 Months
42.	Providing Earth work and CC road at Ramzan Tailor house to Boys Primary School Al Mansoor colony Sanghar.	1000000/-	20000/-	1500/-	03 Months
43.	Providing Earth work and CC road at Boys Primary School to Shahi Masjid Al Mansoor colony Sanghar.	500000/-	10000/-	1000/-	03 Months
44.	Construction of CC road at Keerio General store to Dr. Mehmood Old House Sanghar.	1000000/-	20000/-	1500/-	03 Months
45.	Construction of CC road at Mukhi house to Dr. Ghulam Rasool Clinic Sanghar.	1000000/-	20000/-	1500/-	03 Months
46.	Construction of surface drain at various areas Block No: 12	500000/-	10000/-	1000/-	03 Months
47.	Construction of CC road at Abdul Sami house to Bakhoro road Sanghar.	500000/-	10000/-	1000/-	03 Months
48.	Construction of CC road at Brohi house to Advocate Ghulam Hyder Shah Housing Society Sanghar.	500000/-	10000/-	1000/-	03 Months
49.	Construction of CC road and surfaces drain at Abdul Shakoor Mari house to Laghari house Housing Society Sanghar.	500000/-	10000/-	1000/-	03 Months
50.	Construction of CC road at Dr. Mubeen Clinic to Dr. Jameel Clinic Near Jama Masjid Back Side.	500000/-	10000/-	2000/-	03 Months
51.	Construction of CC road and surface drain at Khan Afsar House to Imran Kashmiri house ward No: 02 Block No: 04 Sanghar.	500000/-	10000/-	1000/-	03 Months
52.	Providing of Dustbin	300000/-	6000/-	500/-	03 Months
53.	Construction of 01 room of office Superintendent MC Sanghar	600000/-	12000/-	1000/-	03 Months
54.	Construction of RCC crosses at Eid Gah to Madarsa Taleem -UL-Quran	200000/-	4000/-	300/-	03 Months
55.	Construction of surface drain I/C Earth filling at Muhammad Yaseen house to Bakhoro road	600000/-	12000/-	1000/-	03 Months
56.	Construction of CC road at Faqir Muhammad Pathan house to Mirpurkas road.	600000/-	12000/-	1000/-	03 Months
57.	Renovation of surface drains Shah Latif colony ACE Dept Near Girls college	500000/-	10000/-	1000/-	03 Months
58.	Renovation of CC at Girls Elementary college to Masjid Al-Fallah 300 FT	500000/-	10000/-	1000/-	03 Months

59.	Renovation of CC Block Anwar to Parwaiz Punjabi house	500000/-	10000/-	1000/-	03 Months
60.	Renovation of CC Block Sattar Shop Keeper to Murad House	500000/-	10000/-	1000/-	03 Months
61.	Renovation of CC road Jamia Masjid MA Jinnah road to Islam Qureshi house	500000/-	10000/-	1000/-	03 Months
62.	Renovation of CC road Itfaque Pant to Noorani Masjid Nano Qureshi house to baba Bari	800000/-	16000/-	1200/-	03 Months
63.	Renovation of CC Block Imam Bux Street Shamir colony Bock No:16 Sanghar	200000/-	4000/-	300/-	03 Months
64.	Construction of CC road at Sunil Kumar Advocate house	600000/-	20000/-	1000/-	03 Months
65.	Construction of surface drains at Sayed Fazal Hussain Shah Langhar Khana to main drain Nala Sanghar	300000/-	6000/-	500/-	03 Months
66.	Construction of CC road and surface drains at Rana Rajpoot colony Sanghar	1000000/-	20000/-	1500/-	03 Months
67.	Construction of CC road at Mumtaz Fruit Shop to Itfaque Chowk Sanghar.	1000000/-	20000/-	1500/-	03 Months
68.	Construction of CC road at Abdul Sattar Yousuf Zai house to Mukarab Pathan House	1000000/-	20000/-	1500/-	03 Months
69.	Construction of RCC slab at Mumtaz Rehmani house to Naeem Karyana shop	500000/-	10000/-	1000/-	03 Months
70.	Construction of CC road at Ramesh Malhi house to Madina Hardware	1000000/-	20000/-	1500/-	03 Months
71.	Construction of CC road i/c Earth filling at Middle school to main road near Gulshan Kamal Khan	1000000/-	20000/-	1500/-	03 Months
72.	Construction of CC road at Al Fareed house to Pathan colony Sanghar	600000/-	12000/-	1000/-	03 Months
73.	Construction of CC road at Mubarak Sanjhrani house	300000/-	10000/-	500/-	03 Months
74.	Constructing of surface drains and RCC culverts at Imam Bargah to Bashir Narejo house Shamir colony Raja Town	500000/-	10000/-	1000/-	03 Months
75.	Construction of CC road at Dhak Para to Muslim Town Sanghar	800000/-	16000/-	1200/-	03 Months

The bidder shall submit the information / documents viz bidders profile, performance certificate in last 3/5 years for works of similar nature and size for each, Financial statement of last 3 years, information regarding litigations and abandoned works if any, Pakistan Engineering Council (PEC) in appropriate category for value of works for the contracts costing above Rs.4.0 (M).

The bidder who have already collected bid documents but bid not respond on first date shall also purchase new bid document.

The procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.


 DEPUTY COMMISSIONER AND ADMINISTRATOR
 MUNICIPAL COMMITTEE
SANGHAR.

Copy Forwarded for information:-

01. The Secretary Government of Sindh, Local Government, RDD & HTP Department Karachi.
02. The Director Information Advertisement Karachi.
03. The Director, Sindh Public Procurement Regulatory Authority Karachi, with a request to hoist the NIT on SPPRA website.
04. The Director, Local Government Shaheed Benazeerabad Division at Nawab Shah.
05. The Assistant Director, Local Government Sanghar.
06. Notice Board.


 DEPUTY COMMISSIONER AND ADMINISTRATOR
 MUNICIPAL COMMITTEE
SANGHAR.