## OFFICE OF THE TOWN COMMITTEE THARI MIRWAH

No. Engg/TC/TMW//04/2015 Dated: 0 6/ 0 9 / 2015

## NOTICE INVITING TENDERS

SALED TENDERS ON STANDER BIDDING DOCUMENT (SBDS) NOTIFIED BY SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY (SPPRA) GOVT: OF SINDH PERCENTAGE RATE) ARE HERE BY INVITED FROM THE INTEREST PEF.SONS/CONTRACTORS/COMPANIES FOR THE WORKS LIST ATTACHED UNDER SPFRA RULES 2010

S.#	Name of Schemes	Estimated Cost	Earnest Money	Tender Fee	Period
1.	Providing Brick payment various villages U.C Thari Mirwah	1.500	30000	2000	6 Months
2.	Providing Brick payment various villages U.C Hindiari	2.000	40000	3000	6 Months
3.	Providing Brick payment various villages U.C Mandan	1.000	20000	2000	6 Months
4.	Providing Brick payment various villages U.C Mehar Veesar	1.000	20000	2000	6 Months
5.	Providing Brick payment various villages U.C Tando Mir Ali	1.000	20000	2000	6 Months
6.	Providing Brick payment various villages U.C Setharja	2.500	50000	3000	6 Months
7.	Providing Brick payment various villages U.C Sabar Rind	1.500	30000	2000	6 Months
8.	Providing Brick payment various villages U.C Bozdar Wada	1.500	30000	2000	6 Months
9.	Providing Brick payment various villages U.C Deparja	1.000	20000	2000	6 Months
10.	Providing Brick payment various villages	2.000	40000	3000	6 Months
11.	U.C Mohsin Shah Providing Brick payment various villages	1.000	20000	2000	6 Months
12.	U.C Baqi Khan Providing and Fixing Paver Block Near	2.000	40000	3000	6 Month
13.	Old Town Committee To Main Chowk Providing and Fixing Paver Block Various	1.000	20000	2000	6 Month
14.	streets Town Thari Construction of Town Committee office	2.000	40000	3000	6 Month
15.	Setharja  Construction of Town Committee office Thari	2.000	40000	3000	6 Month
16.	Mirwah  Construction of surface dance Village Noor  Muhammad Metlo U.C Than Mirwah	0.400	8000	1000	6 Month
17.	Construction of Slab Culverts over watercourse various places U.S Mandan Town Thari Mirwah	0.200	4000	500	6 Month

SPPRA INWARD DIARY

19.   Construction of Slab Culverts over watercourse various places UC Tando Mir Ali	18.	Construction of surface dance Village Faiz	0.300	6000	500	6 Months
0.         Construction of R.CC Slab Various Streets         0.200         4000         500         6 Months           1.         Construction of surface dance Village Koro         0.300         6000         500         6 Months           2.         Construction of surface dance Village Gul         0.300         6000         500         6 Month           3.         Construction of surface dance Village Khan         0.300         6000         500         6 Month           4.         Construction of surface dance Village Qadir         0.300         6000         500         6 Month           4.         Construction of surface dance Village Ali         0.300         6000         500         6 Month           5.         Construction of surface dance Village Ali         0.300         6000         500         6 Month           6.         Construction of surface dance Village Ali         0.300         6000         500         6 Month           6.         Construction of surface dance Village Ali         0.300         6000         500         6 Month           6.         Construction of surface dance Village Ali         0.300         6000         500         6 Month           6.         Construction of surface dance Village Ali         0.300         6000         500	9.		0.300	6000	500	6 Months
Construction of surface dance Village Goro   0,300   6000   500   6 Month	.0.	Construction of R.CC Slab Various Streets	0.200	4000	500	6 Months
Construction of surface dance Village Gul	21.	Construction of surface dance Village Koro	0.300	6000	500	6 Months
Construction of surface dance Village Rhan   0.300   6000   500   6 Month	22.	Construction of surface dance Village Gul	0.300	6000	500	6 Months
Construction of surface dance Village Qadir   0.300   6000   500   6 Month	23.	Construction of surface dance Village Khan	0.300	6000	500	6 Months
25.   Construction of surface dance Village Ali   0.300   6000   500   6 Month Muhammad Khaskheli U.C Setharja   0.300   6000   500   6 Month Mal U.C Setharja   0.300   6000   500   6 Month Amanullah Kumbhar U.C Setharja   0.300   6000   500   6 Month Amanullah Kumbhar U.C Setharja   0.300   6000   500   6 Month Amanullah Kumbhar U.C Setharja   0.300   6000   500   6 Month Amanullah Kumbhar U.C Setharja   0.300   6000   500   6 Month Amanullah Kumbhar U.C Setharja   0.300   6000   500   6 Month Muhammad Waris Rajpar U.C Setharja   0.150   3000   500   6 Month Muhammad Waris Rajpar U.C Setharja   0.150   3000   500   6 Month Muhammad Waris Rajpar U.C Setharja   0.300   6000   500   6 Month Muhammad Saleh Lundh U.C   Setharja   0.300   6000   500   6 Month Watercourse various places U.C Setharja   0.300   6000   500   6 Month Watercourse various places U.C Setharja   0.200   4000   500   6 Month Town Setharja   0.300   6000   500   6 Month Town Setharja   0.300   6000   500   6 Month Town Bozdar Wada   0.300   6000   500   6 Month Minor at village Muhammad Sidique   0.300   6000   500   6 Month Minor at village Muhammad Sidique   0.300   6000   500   6 Month Minor at village Noor Postruction of R.C.C. Slab over Bridge Kobri Minor at village Nooh Pota U.C. Deparja   0.300   6000   500   6 Month Minor at village Nooh Pota U.C. Deparja   0.300   6000   500   6 Month Minor at village Nooh Pota U.C. Deparja   0.300   6000   500   6 Month Minor at village Nooh Pota U.C. Deparja   0.300   6000   500   6 Month Minor at village Nooh Pota U.C. Deparja   0.300   6000   500   6 Month Minor at villag	24.	Construction of surface dance Village Qadir	0.300	6000	500	6 Months
Construction of surface dance Muhla Bekho   0.300   6000   500   6 Month	25.	Construction of surface dance Village Ali	0.300	6000	500	6 Months
27.         Construction of surface dance Village Amanullah Kunbhar U.C Setharja         0.300         6000         500         6 Month Amanullah Kunbhar U.C Setharja           28.         Construction of surface dance Village Muhammad Waris Rajpar U.C Setharja         0.300         6000         500         6 Month Month Muhammad Waris Rajpar U.C Setharja           29.         Construction of R.CC Slab over Bridge Kobri Minor at village Muhammad Saleh Lundh U.C Setharja         0.150         3000         500         6 Month Month Minor at village Muhammad Saleh Lundh U.C Setharja           30.         Construction of Slab Culverts over watercourse various places U.C Setharja         0.200         4000         500         6 Month	26.	Construction of surface dance Muhla Bekho	0.300	6000	500	6 Months
28. Construction of surface dance Village Muhammad Waris Raipar U.C Setharja 29. Construction of R.CC Slab over Bridge Kobri Minor at village Muhammad Saleh Lundh U.C Setharja 30. Construction of Slab Culverts over watercourse various places U.C Setharja 31. Construction of R.CC Slab Various Streets O.200 4000 500 6 Month Town Setharja 32. Construction of surface dance Village Qadir Bux Siyal U.C Sabar Rind 33. Construction of surface dance Village Degi O.300 6000 500 6 Month Town Setharja 34. Construction of surface dance Village Begi O.300 6000 500 6 Month Watercourse Various places U.C Bozadar Wada 35. Construction of surface dance Village Begi O.300 6000 500 6 Month Watercourse various places U.C Bozadar Wada 36. Construction of R.CC Slab Various Streets Town Bozdar Wada 37. Construction of R.CC Slab Various Streets Town Bozdar Wada 38. Construction of surface dance Village Sofai Sehta U.C Deparja 39. Construction of surface dance Village Noor Muhammad Dhengo U.C Deparja 39. Construction of R.CC Slab over Bridge Kobri Minor at village Muhammad Sidique Ghanghro U.C Deparja 40. Construction of R.CC Slab over Bridge Kobri Minor at village Nooh Pota U.C Deparja 40. Construction of R.CC Slab over Bridge Kobri Minor at village Nooh Pota U.C Deparja 41. Construction of R.CC Slab ver Bridge Kobri Minor at village Nooh Pota U.C Deparja 42. Construction of R.CC Slab Various Streets U.C Deparja 43. Construction of R.CC Slab Various Streets O.200 4000 500 6 Month Various Village Nooh Pota U.C Deparja 44. Construction of R.CC Slab Various Streets O.200 4000 500 6 Month Various Village Nooh Pota U.C Deparja 45. Construction of R.CC Slab Various Streets O.200 4000 500 6 Month Various Village Nooh Pota U.C Deparja 46. Construction of R.CC Slab Various Streets O.200 4000 500 6 Month Various Village Nooh Pota U.C Deparja 47. Construction of R.CC Slab Various Streets O.200 4000 500 6 Month Various Village Nooh Pota U.C Deparja 48. Construction of Slab Culverts O.200 6000 500 6 Month Various Village Nooh Pota U.C Deparja 0.300	27.	Construction of surface dance Village	0.300	6000	500	6 Months
Construction of R.CC Slab over Bridge Kobri Minor at village Muhammad Saleh Lundh U.C Setharja	28.	Construction of surface dance Village	0.300	6000	500	6 Months
Construction of Slab Culverts over watercourse various places U.C Setharja	29.	Construction of R.CC Slab over Bridge Kobri Minor at village Muhammad Saleh Lundh U.C	0.150	3000	500	6 Months
23.   Construction of R.CC Slab Various Streets   0.200   4000   500   6 Month	30.	Construction of Slab Culverts over	0.300	6000	500	6 Months
32.         Construction of surface dance Village Qadir Bux Siyal U.C Sabar Rind         0.300         6000         500         6 Month	31.	Construction of R.CC Slab Various Streets	0.200	4000	500	6 Months
Construction of surface dance Tanwri Muhla   D.300   G000   S00   G Month	32.	Construction of surface dance Village Qadir	0.300	6000	500	6 Months
Construction of surface dance Village Begi wah U.C Bozdar Wada     Construction of Slab Culverts over watercourse various places U.C Bozadar Wada	33.	Construction of surface dance Tanwri Muhla	0.300	6000	500	6 Months
Construction of Slab Culverts over watercourse various places U.C Bozadar Wada   O.200   4000   500   6 Month	34.	Construction of surface dance Village Begi	0.300	6000	500	6 Month
Construction of R.CC Slab Various Streets Town Bozdar Wada   Construction of surface dance Village Sofai Sehta U.C Deparja   Construction of surface dance Village Noor Muhammad Dhengo U.C Deparja   O.300   6000   500   6 Mont Muhammad Dhengo U.C Deparja   O.400   8000   1000   6 Mont Minor at village Muhammad Sidique Ghanghro U.C Deparja   O.400   3000   500   6 Mont Minor at village Muhammad Sidique Ghanghro U.C Deparja   O.150   3000   500   6 Mont Minor at village Nooh Pota U.C Deparja   O.300   6000   500   6 Mont Minor at village Nooh Pota U.C Deparja   O.300   6000   500   6 Mont Minor at village Nooh Pota U.C Deparja   O.300   Construction of Slab Culverts over watercourse various places U.C Deparja   O.200   4000   500   6 Mont U.C Departja   O.300   O.3	35.	Construction of Slab Culverts over	0.300	6000	500	6 Month
Sehta U.C Deparja   O.300	36.	Construction of R.CC Slab Various Streets	0.200	4000	500	6 Month
38.   Construction of surface dance Village Noor Muhammad Dhengo U.C Deparja   0.300   8000   1000   6 Mont     39.   Construction of R.CC Slab over Bridge Kobri Minor at village Muhammad Sidique Ghanghro U.C Deparja   0.150   3000   500   6 Mont     40.   Construction of R.CC Slab over Bridge Kobri Minor at village Nooh Pota U.C Deparja   0.300   6000   500   6 Mont     41.   Construction of Slab Culverts over watercourse various places U.C Deparja   0.200   4000   500   6 Mont     42.   Construction of R.CC Slab Various Streets U.C Departja   0.200   4000   500   6 Mont     43.   Construction of surface dance Village Pir Bux   0.300   6000   500   6 Mont     44.   Construction of R.CC Slab Various Streets   0.200   4000   500   6 Mont     45.   Construction of surface dance Village Pir Bux   0.300   6000   500   6 Mont     46.   Construction of R.CC Slab Various Streets   0.200   4000   500   6 Mont     47.   Construction of surface dance Village Pir Bux   0.300   6000   500   6 Mont     48.   Construction of surface dance Village Pir Bux   0.300   6000   6000   6 Mont     49.   Construction of R.CC Slab Various Streets   0.200   6000   6 Mont     40.   Construction of surface dance Village Pir Bux   0.300   6000   6 Mont     40.   Construction of Surface dance Village Pir Bux   0.300   6000   6 Mont     40.   Construction of Surface dance Village Pir Bux   0.300   6000   6 Mont     40.   Construction of Surface dance Village Pir Bux   0.300   6000   6 Mont     40.   Construction of Surface dance Village Pir Bux   0.300   6000   6 Mont     40.   Construction of Surface dance Village Pir Bux   0.300   6000   6 Mont     40.   Construction of Surface dance Village Pir Bux   0.300   6000   6 Mont     40.   Construction of Surface dance Village Pir Bux   0.300   6000   6 Mont     40.   Construction of Surface dance Village Pir Bux   0.300   6000   6000   6 Mont     40.   Construction of Surface dance Village Pir Bux   0.300   6000   6000   6000   6 Mont     40.   Construction of Surface dance Village Pir Bux   0	37.	Construction of surface dance Village Sofai	0.300	6000	500	6 Month
39. Construction of R.CC Slab over Bridge Kobn Minor at village Muhammad Sidique Ghanghro U.C Deparja  40. Construction of R.CC Slab over Bridge Kobri Minor at village Nooh Pota U.C Deparja  41. Construction of Slab Culverts over watercourse various places U.C Deparja  42. Construction of R.CC Slab Various Streets U.C Deparja  43. Construction of surface dance Village Pir Bux  44. Construction of Surface dance Village Pir Bux  45. Construction of Surface dance Village Pir Bux  46. Construction of R.CC Slab Various Streets U.C Departja  47. Construction of R.CC Slab Various Streets U.C Departja  48. Construction of Surface dance Village Pir Bux  49. Construction of Surface dance Village Pir Bux  40. Construction of Surface dance Village Pir Bux  40. Construction of Surface dance Village Pir Bux	38.	Construction of surface dance Village Noor	0.300	6000		6 Month
40. Construction of R.CC Slab over Bridge Kobn Minor at village Nooh Pota U.C Deparja  41. Construction of Slab Culverts over watercourse various places U.C Deparja  42. Construction of R.CC Slab Various Streets U.C Deparja  43. Construction of surface dance Village Pir Bux	39.	Construction of R.CC Slab over Bridge Kobn Minor at village Muhammad Sidique	0.400	8000	1000	6 Month
41. Construction of Slab Culverts over watercourse various places U.C Deparja  42. Construction of R.CC Slab Various Streets U.C Departja  43. Construction of surface dance Village Pir Bux  Construction of Slab Culverts over 0.300 0000 0000 0000 0000 0000 0000 00	40.	Construction of R.CC Slab over Bridge Kobn	0.150	3000	500	6 Month
42. Construction of R.CC Slab Various Streets 0.200 4000 500 6 Monte 43. Construction of surface dance Village Pir Bux 0.300 6000 500 6 Monte Prince IJ C Mohsan Shah	41.	Construction of Slab Culverts over	0.300	6000	500	
43. Construction of surface dance Village Pir Bux 0.300 6000 500 6 Months	42.	Construction of R.CC Slab Various Streets	0.200	4000	500	
Rajpar U.C Mohsan Shan  44. Construction of surface dance Village Abdul 0.300 6000 500 6 Mon	43.	Construction of surface dance Village Pir Bux	0.300	6000	500	6 Mont
	44.	Rajpar U.C Monsan Shan  Construction of surface dance Village Abdul	0.300	6000	500	6 Mont

ï

	Raheem Lundh U.C Mohsan Shah	1+			
45.	Construction of surface dance Village Waryam Wandiar U.C Mohsan Shah	0.300	6000	500	6 Months
46.	Construction of Slab Culverts over watercourse various places U.C Mohsan Shah	0.300	6000	500	6 Months
47.	Construction of R.CC Slab over Bridge Ali Bhar Wah Near Waryam Wandiar U.C Mohsan Shah	0.600	12000	1500	6 Months
48.	Construction of Slab Culverts over watercourse various places U.C Baki Khan	0.200	4000	500	6 Months
49.	Repair of Dargah Mohsan Shah U.C Mohsan Shah	0.500	10000	1000	6 Months
50.	Repair of Dargah Shatan Shah U.C Setharja	0.500	10000	1000	6 Months
51.	Construction of R.CC Slab over Bridge Gaabar Shah near Nangar Khan, Sanbal Lundh U.C Mohsan Shah	0.400	80000	1000	6 Months

1. The blank tender forms can be had from the office of the undersigned during office hours on any working day up to 26 - 2015 on payment of the tender fee, specified against each work.

2. The contract documents/ blank tender can obtained from office of Town Officer, Town Committee Thari Mirwah on payment on tender fee non refundable on any working day from the date of hoisting on SPPRA website up to 26-08-2015. at 11:00 AM and received back same day at 01:00 PM and will be open up to same day 2:00 PM in presences of interested contractors of their authorized representative who may desire to be payment.

3. The bidders who will provide following documents/information are eligible to

participate as per SPPRA rules 2010.

valid registration certificate of Pakistan Engineering Council for the tender amount and relevant nature of work.

 Full name, permanent address. Telephone and fax numbers, e-mail and the organizational structure.

 Bio-data of technical staff employed and to be made available for working on the project.

vi. Details of works executed during the last five years including copy of certificate for satisfactory completion of works by client.

vii. Documentary proof and ownership of available machinery and T&P.

viii. List, scope and approximate cost of works in hand.

ix. Finance stability certificate issued by a scheduled Bank.

x. Affidavit in which the bidder undertakes that it is not involved in any litigation.

xi. Affidavit in which it should be undertaken that the information provided is true and correct.

xii. Affidavit that the bidder has not been listed by any Government/Semi Government/ Autonomous body.

xiii. Registration (NTN Certificate) from Income Tax Department including CNIC.

xiv. SRB Registration Certificate SPPRA Rule 2011

- 4. The earnest money specified would be pledged in the name of Town Officer Town Committee Thari Mirwah in the shape of Call Deposit from any scheduled Bank and must be attached with bid documents; otherwise it will not be
- 5. If Firm/partner involved in partnership deed, then complete details/instruction and power of attorney will be submitted on Affidavit by the proprietor.

Conditional and Telegraphic tenders will not be entertained.

7. The procuring agency may reject all or any bid subject to the relevant provision of PPRA rules.

Works will be carried-out as per PWD specifications.

NO IE:

2<sup>nd</sup> time the next date issue and opening of un-responded work contract documents/ blank tenders can be obtained from Office of Assistant Executive Engineer Town Committee Thari Mirwah on tender fee non refundable on any working day up to 10-09-2015. AT 11:00 PM received back same day at 01:00 PM and will be open up to same day 2:00 PM in presences of interested contractors of their authorized representative who may desire to be payment.

> Town Officer Town Committee Thari Mirwah

Cor y forwarded with compliments to:-

1. The Secretary Information and Technology Department Government of Sindh Secretariat website.

2. The director information (Advertisement) Block-96 Sindh Secretariat No: 6 Karachi for publishing in one insertion in the three leading News Paper Viz Sindh, English & Urdu wide Publicity & Circulation in the Province Sindh.

3. The Director (CB) Sindh Public Procurement Regulatory Authority (SPPRA) Government of Sindh Block No: 8 Sindh Secretariat No: 4 Court Road Karachi.

4. Copy to secretary local Government Department Government of Sindh Karachi.

5. The Deputy Commissioner Khairpur.

Copy to Drawing Branch (local) for information.

Copy to Notice Board.

Town Officer

Town Committee Thari Mirwah