



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU

Address: Near Government Girls Degree College Dadu

Ph: 025-9200284

NO.TC/G-55/XEN/DADU/ 184 of 2015

Dated: 24-08-2015

NOTICE INVITING TENDERS

Sealed Tenders / Bidding Documents are invited from the interested persons, firm/contractors, companies under SPPRA Rules 2010.

LIST OF WORKS

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
-----	--------------	-----------------------	--------------	------------	---------------------


SPECIAL PACKAGE OF DISTRICT DADU UNDER CM PROGRAMME

1	Construction of road from Drigh Bala road to Ahmed Khan Chandio mile 0/0-0/4	5.468	2%	3000	12 Months
2	Construction of road from Mian Ji Kandi to Usman Sekhani mile 0/0-0/4	5.563	2%	3000	12 Months
3	Construction of road from Mian Ji Kandi to F.P Bund mile 0/0-0/2	2.785	2%	2000	06 Months
4	Construction of road from Bahawalpur road to Timoon Panhwar mile 0/0-0/4	5.508	2%	3000	12 Months
5	Construction of road from Bahawalpur Mureed Babar road to village Sekhani Jamali mile 0/0-0/2	3.029	2%	3000	06 Months
6	Construction of road from Phulji Dawach road to village Kamdar Ghulam Mustafa mile 0/0-0/2	3.029	2%	3000	06 Months
7	Construction of road from Channa Street at Qazi Imtiaz Muhalla in Phulji Station mile 0/0-0/1	1.716	2%	1500	03 Months
8	Construction of road from Qazi Imtiaz Muhalla to Mehraddin Rajpot at Phulji Station road mile 0/0-0/1	1.716	2%	1500	03 Months
9	Construction of road from Haji Bhalaro road to Jamal Jamali village mile 0/0-0/1+330.	2.061	2%	2000	06 Months
10	Construction of road from Haji Bhalaro road to village Ghularr Muhammad Channa (Baboo Channa village) mile 0/0-0/2	2.704	2%	2000	06 Months
11	Construction of road from Dadu Johi road to village Haji Abbas Panhwar mile 0/0-0/1	1.712	2%	1500	03 Months
12	Construction of road from Shahi Bazar Piyaro Station mile 0/0-0/1+330'.	3.2	2%	3000	12 Months
13	Construction of road from Shaman Mallah Muhalla at Piyaro Station mile 0/0-0/1+330'.	3.211	2%	3000	12 Months
14	Construction of road from 3' Span Culvert (04 Nos.) at village Kamdar Ghulam Mustafa	0.772	2%	500	03 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
15	W/R of road for Phulji Chowdagi road mile 1/0-1/4	8.352	2%	3000	12 Months
16	Construction of road from Khuda Bux Jatoi road to village Din Muhammad Jamali mile 0/0-0/3	4.054	2%	3000	12 Months
17	Construction of road from Wahi Pandhi road to village Hafiz Jamali mile 1/2-1/5+440'.	5.109	2%	3000	12 Months
18	Construction of 200' Rft Pre-Stressed Bridge along construction of road from Faridabad Shah Goderio road to village Ali Bux Teewano via village Allah Dino Teewano.	35.000	2%	3000	12 Months
19	Construction of 45' Rft Bridge (01 No.) & 10' Span Bridge (03 Nos.) along construction of road from Faridabad Shah Goderio road to village Ali Bux Teewano via village Allah Dino Teewano.	7.700	2%	3000	06 Months
20	Construction of road from Faridabad Shah Goderio road to village Ali Bux Teewano via village Allah Dino Teewano mile 0/0-0/5 i/c Retaining Wall	11.300	2%	3000	12 Months
21	Improvement of road from Indus Highway to village Hasul Khoso via Gahi Mahessar village mile 0/0-0/6	8.000	2%	3000	12 Months
22	Improvement of road along with Drain from Gulzar-E-Madina Masque road to Mallah Hassan road (UC-II & UC-III) - Phase-I	7.000	2%	3000	12 Months
23	Construction of road from Piaro Sita road to village Haji Khan Chandio mile 0/0-0/4+220'	6.000	2%	3000	12 Months
24	Improvement of road from Piaro Station Sita road to villlage Abdul Raheem Abro mile 0/0-1/0+330'.	10.000	2%	3000	12 Months
25	Construction of road from Duabo road to Muhammad Parial Birmani ji Landhi mile 0/0-0/2	2.684	2%	2000	06 Months
26	Construction of road from Indus Highway to village Mullo Hassan Panhwar U/C Pipri mile 0/0-0/2	3.164	2%	3000	06 Months
27	Construction of road from Changlani village to Phakka Minor road via Ahmed Khan Jatoi road & Bakhat Ali jo Makan mile 0/2-0/4	2.718	2%	2000	06 Months
28	Construction of road for village Dhamrah Panhwar mile 0/0-0/2	2.684	2%	2000	06 Months
29	Construction of road for village Noonar mile 0/0-0/2	2.676	2%	2000	06 Months
30	Construction of road for Landhi Wadero Ghulam Hussain Panhwar mile 0/0-0/2	2.683	2%	2000	06 Months
31	Construction of road from Qadir Bux Jamali road to village Sher Muhammad mile 0/0-0/2	3.315	2%	3000	12 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
32	Reconditioning of road for village Naban Khan Lund mile 0/0-0/1	2.017	2%	2000	06 Months
33	Reconditioning of road from Bhan Johi road to village Abbas Pirzado mile 0/0-0/3	3.503	2%	3000	12 Months
34	Reconditioning of road from Hafiz Mir Muhammad Kalhoro road to village Phakka mile 0/0-0/3	3.552	2%	3000	12 Months
35	Reconditioning of road for village Changlani mile 0/0-0/2	2.459	2%	2000	06 Months
36	Reconditioning of road from Cattle Farm road to village Nau Lakho mile 0/0-0/2	2.427	2%	2000	06 Months
37	Construction of road for village Faiz Muhammad Abro U/C Pipri mile 0/0-0/2	3.455	2%	3000	12 Months
38	Improvement of road from Thariri Muhabat (Kandiwar Stop) to Nau Goth road Burira village via village Allah Bux Jhatial mile 0/0-2/0	20.000	2%	3000	12 Months
39	Repair of road from Mehar Gaji Khuawar road to village Saddique Machi mile 0/0-2/0	9.000	2%	3000	12 Months
40	Construction of road from Police Station Wahi Pandhi road to Yaqoob Rustamani House mile 0/0-0/2	2.738	2%	2000	06 Months
41	Construction of road from Mir Muhammad Shakh road to village Qadir Bux Brohi mile 0/0-0/2	2.850	2%	2000	06 Months
42	Construction of road from Bhan Johi road to village Ghulam Ali Jamali mile 0/0-0/1	1.420	2%	1000	03 Months
43	Construction of road from village Meeran Kot to village Ladho Dero mile 0/0-0/2	3.225	2%	3000	12 Months
44	Construction of road from Kakar Piaro road to village Ali Bux Brohi mile 0/0-0/2	2.775	2%	2000	06 Months
45	Construction of road from Jung link road to village Buxio Wahan mile 0/0-0/2	2.752	2%	2000	06 Months
46	Construction of road from Allah Yarani Link road to village Hout Khan Gurmani mile 0/0-0/2	2.741	2%	2000	06 Months
47	Construction of road from FP Bund road to village Shahnawaz Jamali Muredani mile 0/0-0/2	2.738	2%	2000	06 Months
48	Construction of road from village Saeed Khan Jamali to village Bahadur Babar mile 0/0-0/2	2.880	2%	2000	06 Months
49	Construction of road from Thariri Jado Shaheed road Gaj Banglow road to Meropat road mile 0/0-0/3	4.380	2%	3000	12 Months
50	Construction of road from Indus Highway to Raheem Bux Abbasi road mile 0/0-0/1	1.709	2%	1500	03 Months

S #	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
51	Construction of road from Chinni Sawro link road to Sajawal Khan Alkhani road mile 0/0-0/3+330	9.792	2%	3000	12 Months
52	Construction of road from Gulzar Khushik road to Moundar road via Sarai Ismail Babar along Noor Wah road mile 0/0-0/5	9.442	2%	3000	12 Months
53	Widening & Reconditioning of road from Sita village to Patt road mile 4/5-5/3	10.903	2%	3000	12 Months
54	Improvement of road from K.N.Shah to Boriri road mile 0/6-1/6	21.195	2%	3000	12 Months
55	Construction of road from Gaj Meran Kot road to Nang jo Khooh via Ladho Dero road mile 0/0-0/5	8.500	2%	3000	12 Months


EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

The Standard Bidders Documents will be issued from the office of the undersigned from the date of publication upto **17-09-2015** during office working hours. The set of Bidding Documents shall be provided in payment of price / tender fee as shown against each work.

The bid security at the rate of 2% of the bid amount offered be submitted with the bid documents.

Pakistan Engineering Council Certificate for the year 2015 is required for the work above 4.00 (M). The contractor shall submit NTN certificate alongwith application.

The contractor should be registered with **Sindh Revenue Board in terms of Rule-16 (i)(iii) or SPPRA Rules 2010 (Amended)**.

The tenders will be received on or before **18-09-2015** upto 11:00 a.m. and opened on the same date at 12:00 Noon in the office of the undersigned in the presence of committee members, contractors or their authorized representatives at the time & place mentioned above.

In case of un-responded / rejected tenders, the fresh tenders will be again issued & received on the following dates.

2nd Time issued upto **12-10-2015** till 11:00 Noon and received on or before **13-10-2015** latest 12:00 Noon and opened on the same day at 12:30 Noon.

In case of holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.

No conditional tender shall be accepted / considered.

The procuring agency may reject all or any bid subject to SPPRA Rules.


Any contractor or firm which is black listed anywhere will not be eligible to participate.

D.A/As Above,

**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**

COPY F.W.C's FOR INFORMATION TO:-

- 1-/ The Secretary, Government of Sindh, Information Technology Secretariat No:6, Karachi along with CD for placing the same on Website.
- 2-/ The Deputy Commissioner Dadu.
- 3-/ The Director Information Advertisement , Public Relation Department , Government of Sindh , Block 96, Sindh Secretariat Building, Karachi with six spare copies for publication of insertion in three leading news papers i.e Sindhi, Urdu & English.
- 4-/ The Director (CB) Sindh Public Procurement Regulatory Authority Barrack No: 8, Sindh Secretariat No: 4-A Court road Karachi for Publication of NIT in the web site of SPPRA. The Soft copy is already E-mailed to www.pprasindh.gov.pk from E-mail address of do_roads_dadu@yahoo.com.
- 5-/ The Superintending Engineer (Works & Services) Dadu.
- 6-/ The Executive Engineer Buildings / Education Works Dadu.
- 7-/ The Assistant Engineers (All) under Executive Engineer Highways Division Dadu.
- 8-/ Copy CB / DB (Local).


**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**