

## PART-II

### **TOWN COMMITTEE NEW SAEEDABAD** **DISTRICT MATIARI**

Phone No: (022)2767393,2767511

No. T.C/S/ **587** /2015

Fax No: (022)2767860

Dated: 28-08-2015

#### **Notice inviting Tender / Sealed Bids**

Sealed bids according to single stage one envelop procedure are invited from all intending contractors/ parties manufacturer or any authorized agent for works shown below. The blank Bid Document can be obtained from the Office of Town Committee New Saeedabad on any working day up to **15-09-2015** at 12.00noon from date of publication on payment of Bid document/tender fee (non-refundable) of in shape of Dr/ Pay Order in favor of Town Committee New Saeedabad.

Each bid must accompany the 2% Bid security as mentioned below- in shape of deposit at call in favor of Town Committee New Saeedabad. In complete over written and conditional tenders shall not be entertained.

Bid documents will be received back duly filed on **16-09-2015** up to 1.00 pm in this Office and will be opened on the same day **16-09-2015** at 2.00 pm in presence of tender opening Committee and available parties or their representatives. "In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on next working day at same time at 2.00 pm and 3.00 pm respectively. Other terms and conditions shall remain same" In case of un-responded tender /Bid document, the same will be issued up to **01-10-2015** upto 12.00 Noon and received back duly filed on **02-10-2015** upto 1.00 PM and opened same day at 2.00 pm

S. No.	Name of Work	Estimated Cost	Bid Security	Tender Fee	Completion Period
1.	Improvement & Extension Drainage Schemes Saeedabad Town.	9500000	190000	3000	12 Months
2.	Construction of Community Hal at Muhtarma Benazir Bhutto Public Library.	4000000	80000	3000	6 Months
3.	Improvement & Extension of Muhtarma Benazir Bhutto Public Library & Park Saeedabad.	4000000	80000	3000	6 Months
4.	Construction of YADGAR of Makhdoom Talibul Moula at New Saeedabad.	2500000	50000	3000	6 Months
5.	Repair & Renovation of Press Club New Saeedabad.	500000	10000	500	3 Months
6.	Construction of Slaughter House for Saeedabad Town.	2500000	50000	3000	6 Months
7.	Improvement of Suriah Badshah Public Park New Saeedabad.	2900000	58000	3000	6 Months
8.	Construction of surface Drains Both Sides of Main Road of Town Saeedabad.	5000000	100000	3000	6 Months
9.	Construction of Wazu Khana & Repair of Janaza Gah at Town Saeedabad.	1000000	20000	1000	6 Months

10.	Construction of CC Block at Abdullah Bin Umar Bypass New Saeedabad.	700000	14000	500	3 Months
11.	Construction of CC Block at Abra Goth Juria Mochi Street New Saeedabad.	500000	10000	500	3 Months
12.	Construction of CC Block at Ashique Ali Hotle Street Town New Saeedabad.	500000	10000	500	3 Months
13.	Construction of CC Block at Compound Wall at Hindu Graveyard at New Saeedabad.	2500000	50000	3000	3 Months
14.	Construction of CC Block at Imam Bargah Beig-u-Moula New Saeedabad.	500000	10000	500	3 Months
15.	Construction of CC Block at Khad Wara Hajana Street New Saeedabad.	300000	6000	500	3 Months
16.	Construction of CC Block at Lakha Muhalla New Saeedabad.	200000	4000	500	3 Months
17.	Construction of CC Block at Mitho Khoso Street Town New Saeedabad.	500000	10000	500	3 Months
18.	Construction of CC Block at Naveed City to Poultry Form.	800000	16000	500	3 Months
19.	Construction of CC Block at Soonara Street Town New Saeedabad.	200000	4000	500	3 Months
20.	Construction of CC Block at Suhebjia Muhalla.	500000	10000	500	3 Months
21.	Construction of CC Block from National Highway to Talibul Moula Masjid New Saeedabad.	500000	10000	500	3 Months
22.	Construction of CC Block at Village Gulab Jo Goth UC Saeedabad.	1000000	20000	1000	3 Months
23.	Construction of CC Block at Village Mewo Chhachhar UC Saeedabad.	400000	8000	500	3 Months
24.	Construction of CC Block at Village Peer Bux Khoso UC Saeedabad.	400000	8000	500	3 Months
25.	Construction of CC Block at Village Soomar Machhi UC Saeedabad.	200000	4000	500	3 Months
26.	Construction of CC Block at Village Imam Bux Rind UC Saeedabad.	400000	8000	500	3 Months
27.	Construction of CC Block & Surface Drains at Village Old Saeedabad UC Saeedabad.	1500000	30000	1000	3 Months
28.	Construction of Bricks Pavement & Surface Drains at Village Baqadar Kaka UC Saeedabad.	200000	4000	500	3 Months
29.	Construction of Bricks Pavement & Surface Drains at Village Hashim Rajput UC Saeedabad.	500000	10000	500	3 Months
30.	Construction of Bricks Pavement & Bridge at Village Bhai Khan Suhebjia UC Saeedabad.	1500000	30000	1000	3 Months
31.	Construction of Bricks Pavement at Village Bachal Kaka UC Saeedabad	200000	4000	500	3 Months
32.	Construction of Bricks Pavement at Village Bilawal Khoso (Mir Muhammad) UC Saeedabad	400000	8000	500	3 Months
33.	Construction of Bricks Pavement at Village Darya Khan Khoso UC Saeedabad	100000	2000	500	3 Months
34.	Construction of Bricks Pavement at Village Golo Jakhro (Master Kamil) UC Saeedabad	200000	4000	500	3 Months
35.	Construction of Bricks Pavement at Village	200000	4000	500	3 Months

	Ibrahim Khoso UC Saeedabad				
36.	Construction of Bricks Pavement at Village khad Wara Hajana UC Saeedabad	500000	10000	500	3 Months
37.	Construction of Bricks Pavement at Village Misri Khoso UC Saeedabad	100000	2000	500	3 Months
38.	Construction of Bricks Pavement at Village Pariyo Behan (Ghulam Rasool) UC Saeedabad.	400000	8000	500	3 Months
39.	Construction of Bricks Pavement at Village Yar Muhammad Khoso UC Saeedabad	100000	2000	500	3 Months
40.	Construction of Bricks Pavement at Village Achar Hajano UC Saeedabad	200000	4000	500	3 Months
41.	Construction of Bricks Pavement at Village Jhoro Gahothi (Foog Hajano) UC Saeedabad	300000	6000	500	3 Months
42.	Construction of Bricks Pavement at Village Moharam Hajano UC Saeedabad	200000	4000	500	3 Months
43.	Construction of Bricks Pavement at Village Taj Muhammad Suhebjo UC Saeedabad	300000	6000	500	3 Months
44.	Construction of Surface Drains at Village Esso Hajano UC Saeedabad.	300000	6000	500	3 Months
45.	Construction of Surface Drains at Village Gajji Bux Khoso UC Saeedabad.	300000	6000	500	3 Months
46.	Construction of Bricks Pavement at Village Din Muhammad Rahu UC Shahmir Rahu.	300000	6000	500	3 Months
47.	Construction of Bricks Pavement at Village Gadali Khaskheli UC Shahmir Rahu	500000	10000	500	3 Months
48.	Construction of Bricks Pavement at Village Haji Idrees Rahu UC Shahmir Rahu	400000	8000	500	3 Months
49.	Construction of Bricks Pavement at Village Jay Mal Kolhi UC Shahmir Rahu	200000	4000	500	3 Months
50.	Construction of Bricks Pavement at Village Manzoorabad UC Shahmir Rahu	500000	10000	500	3 Months
51.	Construction of Bricks Pavement at Village Mitho Hote UC Shahmir Rahu	300000	6000	500	3 Months
52.	Construction of Bricks Pavement at Village Nawaz Rahu UC Shahmir Rahu	500000	10000	500	3 Months
53.	Construction of Bricks Pavement at Village Pir Bux Rahu UC Shahmir Rahu	400000	8000	500	3 Months
54.	Construction of Bricks Pavement at Village Roro Khokhar UC Shahmir Rahu	400000	8000	500	3 Months
55.	Construction of Bricks Pavement at Village Bahadur Rind UC Shahmir Rahu	200000	4000	500	3 Months
56.	Construction of Bricks Pavement at Village Moula Bux Keerio (Keerio Muhalla) UC Shahmir Rahu	100000	2000	500	3 Months
57.	Construction of Bricks Pavement at Village Pinyal Rind UC Shahmir Rahu	200000	4000	500	3 Months
58.	Construction of Bricks Pavement at Village Sher Khan Majeedano UC Shahmir Rahu	100000	2000	500	3 Months
59.	Construction of Bricks Pavement & Surface Drains at Village Jamal Chang UC Shahmir Rahu	600000	12000	500	3 Months
60.	Construction of Surface Drains at Village Pir	500000	10000	500	3 Months

	Jhando UC Shahmir Rahu				
61.	Construction of CC Block & Surface Drains at Village Bago Rind UC Shahmir Rahu.	1000000	20000	1000	3 Months
62.	Construction of CC Block & Surface Drains at Faqeerabad UC Shahmir Rahu.	800000	16000	500	3 Months
63.	Construction of CC Block & Surface Drains at Ghulam Muhammad Manhaja UC Shahmir Rahu.	500000	10000	500	3 Months
64.	Construction of CC Block & Surface Drains at Illyas Abreja UC Shahmir Rahu.	500000	10000	500	3 Months
65.	Construction of CC Block & Surface Drains at Jumoon Hajano UC Shahmir Rahu.	1000000	20000	1000	3 Months
66.	Construction of CC Block & Surface Drains at Kod Bhanojo UC Shahmir Rahu.	700000	14000	500	3 Months
67.	Construction of CC Block & Surface Drains at Qaisar Detho UC Shahmir Rahu.	1000000	20000	1000	3 Months
68.	Construction of CC Block & Surface Drains at Village Ameen Lakho (Asif Shah & Mallah Street) UC Shahmir Rahu.	800000	16000	500	3 Months
69.	Construction of CC Block & Surface Drains at Village Panj Moro UC Shahmir Rahu.	1000000	20000	1000	3 Months
70.	Construction of CC Block & Surface Drains at Village Kot Pir Salahudin Shah UC Shahmir Rahu.	500000	10000	500	3 Months
71.	Construction of CC Block & Surface Drains at Village Kot Pir Yaseen Shah UC Shahmir Rahu.	500000	10000	500	3 Months
72.	Construction of CC Block & Surface Drains at Village Matal Passayo UC Shahmir Rahu.	500000	10000	500	3 Months
73.	Construction of Surface Drains at Village Pir Bux Kaka UC Zair Pir.	500000	10000	500	3 Months
74.	Construction of Bricks Pavement & Surface Drains at Village Awal Chhachhar UC Zair Pir.	500000	10000	500	3 Months
75.	Construction of Bricks Pavement at Village Agro Rahu (Chebhar Rahu Street) UC Zair Pir	200,000	4,000	500	3 Months
76.	Construction of Bricks Pavement at Village Allah Warayo Rahu UC Zair Pir	200,000	4,000	500	3 Months
77.	Construction of Bricks Pavement at Village Bachal Unnar UC Zair Pir	100,000	2,000	500	3 Months
78.	Construction of Bricks Pavement at Village Bago Hajano UC Zair Pir	150,000	3,000	500	3 Months
79.	Construction of Bricks Pavement at Village Chhutto Leghari UC Zair Pir	100,000	2,000	500	3 Months
80.	Construction of Bricks Pavement at Village Darhoon Hajano UC Zair Pir	100,000	2,000	500	3 Months
81.	Construction of Bricks Pavement at Village Hussain Bux Khoso UC Zair Pir	150,000	3,000	500	3 Months
82.	Construction of Bricks Pavement at Village Jadu Gahothi UC Zair Pir	100,000	2,000	500	3 Months
83.	Construction of Bricks Pavement at Village Jalal Chandio UC Zair Pir	500,000	10,000	500	3 Months
84.	Construction of Bricks Pavement at Village	300,000	6,000	500	3 Months

	Kamil Leghari UC Zair Pir				
85.	Construction of Bricks Pavement at Village Khameso Rahu UC Zair Pir	200,000	4,000	500	3 Months
86.	Construction of Bricks Pavement at Village Koro Dahri UC Zair Pir	200,000	4,000	500	3 Months
87.	Construction of Bricks Pavement at Village Manthar Leghari UC Zair Pir	100,000	2,000	500	3 Months
88.	Construction of Bricks Pavement at Village Mazhar Colony UC Zair Pir	100,000	2,000	500	3 Months
89.	Construction of Bricks Pavement at Village Mitho Shah UC Zair Pir	100,000	2,000	500	3 Months
90.	Construction of Bricks Pavement at Village Muhammad Malook Rahu UC Zair Pir	200,000	4,000	500	3 Months
91.	Construction of Bricks Pavement at Village Nabi Bux Jalalani UC Zair Pir	200,000	4,000	500	3 Months
92.	Construction of Bricks Pavement at Village Nawab Hajano UC Zair Pir	200,000	4,000	500	3 Months
93.	Construction of Bricks Pavement at Village Obhoro Dahri (Imran Muhalla) UC Zair Pir	200,000	4,000	500	3 Months
94.	Construction of Bricks Pavement at Village Rano Bughio UC Zair Pir	200,000	4,000	500	3 Months
95.	Construction of Bricks Pavement at Village Rano Hajano UC Zair Pir	200,000	4,000	500	3 Months
96.	Construction of Bricks Pavement at Village Talib Khaskhali UC Zair Pir	100,000	2,000	500	3 Months
97.	Construction of Bricks Pavement at Village Tayab Dahri UC Zair Pir	200,000	4,000	500	3 Months
98.	Construction of Bricks Pavement at Village Fageer Muhammad Buriro UC Zair Pir	100,000	2,000	500	3 Months
99.	Construction of Bricks Pavement at Village Rais Ali Khan Buriro UC Zair Pir	500,000	10,000	500	3 Months
100.	Construction of Bricks Pavement at Village Rais Imdad Hussain Buriro UC Zair Pir	600,000	12,000	500	3 Months
101.	Construction of CC Block at Dargah Mast Ali Shah UC Zair Pir	300,000	6,000	500	3 Months
102.	Construction of CC Block at Gaji Rahu UC Zair Pir	1,000,000	20,000	1000	3 Months
103.	Construction of CC Block at Village Abdul Latif Unnar UC Zair Pir	100,000	2,000	500	3 Months
104.	Construction of CC Block at Village Ali Abad UC Zair Pir	200,000	4,000	500	3 Months
105.	Construction of CC Block at Village Ali Murad Talpur UC Zair Pir	200,000	4,000	500	3 Months
106.	Construction of CC Block at Village Allah Obhayo Unnar UC Zair Pir	300,000	6,000	500	3 Months
107.	Construction of CC Block at Village Dargah Yousif Fageer UC Zair Pir	200,000	4,000	500	3 Months
108.	Construction of CC Block at Village Ganhwar Zardari UC Zair Pir	200,000	4,000	500	3 Months
109.	Construction of CC Block at Village Ghulam Muhammad Brohi UC Zair Pir	300,000	6,000	500	3 Months

110.	Construction of CC Block at Village Hussain Shah UC Zair Pir	500,000	10,000	500	3 Months
111.	Construction of CC Block at Village Ismail Unnar UC Zair Pir	300,000	6,000	500	3 Months
112.	Construction of CC Block at Village Jamal Brohi UC Zair Pir	300,000	6,000	500	3 Months
113.	Construction of CC Block at Village Khalifo Dariya Khan Rahu UC Zair Pir	500,000	10,000	500	3 Months
114.	Construction of CC Block at Village Khan Muhammad Zardari UC Zair Pir	400,000	8,000	500	3 Months
115.	Construction of CC Block at Village Khuda Bux Brohi UC Zair Pir	200,000	4,000	500	3 Months
116.	Construction of CC Block at Village Khuda Bux Hajano UC Zair Pir	200,000	4,000	500	3 Months
117.	Construction of CC Block at Village Kot Dr. Ali Muhammad Shah UC Zair Pir	300,000	6,000	500	3 Months
118.	Construction of CC Block at Village Majeedabad UC Zair Pir	200,000	4,000	500	3 Months
119.	Construction of CC Block at Village Mori Mitho unnar to Latif Unnar UC Zair Pir	300,000	6,000	500	3 Months
120.	Construction of CC Block at Village Musafir Brohi UC Zair Pir	300,000	6,000	500	3 Months
121.	Construction of CC Block at Village Nabi Bux Chandio UC Zair Pir	300,000	6,000	500	3 Months
122.	Construction of CC Block at Village Ramzan Unnar (Hussain Imam Bargah) UC Zair Pir	150,000	3,000	500	3 Months
123.	Construction of CC Block & Surface Drains at Village Yousif Khan Hajano (Ali Ahmed to Masjid) UC Zair Pir	600,000	12,000	500	3 Months
124.	Construction of Brick Pavement at Village Bago Jamali (Kori Muhalla) UC B.D Kaka	300,000	6,000	500	3 Months
125.	Construction of Brick Pavement at Village Ibrahim Kaka UC B.D Kaka	300,000	6,000	500	3 Months
126.	Construction of Brick Pavement at Village Moledino Hajano UC B.D Kaka	200,000	4,000	500	3 Months
127.	Construction of Brick Pavement at Village Pandhi Hingoro (Dr. Shareef ) UC B.D Kaka	200,000	4,000	500	3 Months
128.	Construction of Brick Pavement at Village Tayab Kaka UC B.D Kaka	100,000	2,000	500	3 Months
129.	Construction of Bricks Pavement & Surface Drains at Village Bhaledino Kaka UC B.D Kaka	800,000	16,000	500	3 Months
130.	Construction of Bricks Pavement at Village Al-bilawal Colony UC B.D Kaka	200,000	4,000	500	3 Months
131.	Construction of Bricks Pavement at Village Anb Kaka UC B.D Kaka	200,000	4,000	500	3 Months
132.	Construction of Bricks Pavement at Village Lal Mohd Kaka Near Moledino Hajano UC B.D Kaka	100,000	2,000	500	3 Months
133.	Construction of Surface Drains at Village Bego Kaka UC B.D Kaka	400,000	8,000	500	3 Months
134.	Construction of Surface Drains at Village Imamudin Kaka UC B.D Kaka	400,000	8,000	500	3 Months

135.	Construction of Surface Drains at Village Jan Muhammad Jamali UC B.D Kaka	400,000	8,000	500	3 Months
136.	Construction of Surface Drains at Village Khair Muhammad Kaka UC B.D Kaka	500,000	10,000	500	3 Months
137.	Construction of Surface Drains at Village Rano Birahmani UC B.D Kaka	200,000	4,000	500	3 Months
138.	Construction of CC Block & Surface Drains at Village Bego Kaka (Sawan Kaka) UC B.D Kaka	400,000	8,000	500	3 Months
139.	Construction of CC Block & Surface Drains at Village Karo Kaka UC B.D Kaka	600,000	12,000	500	3 Months
140.	Construction of CC Block & Surface Drains at Village Khan Muhammad Ujjan UC B.D Kaka	800,000	16,000	500	3 Months
141.	Construction of CC Block & Surface Drains at Village Khuda Bux Kaka UC B.D Kaka	500,000	10,000	500	3 Months
142.	Construction of CC Block & Surface Drains at Village Mian Chhutto Kaka UC B.D Kaka	600,000	12,000	500	3 Months
143.	Construction of CC Block & Surface Drains at Village Mir Jat Lashari UC B.D Kaka	300,000	6,000	500	3 Months
144.	Construction of CC Block & Surface Drains at Village Mudho Kaka UC B.D Kaka	800,000	16,000	500	3 Months
145.	Construction of CC Block & Surface Drains at Village Pahar Kaka UC B.D Kaka	300,000	6,000	500	3 Months
146.	Construction of CC Block & Surface Drains at Village Pariyo Kaka UC B.D Kaka	400,000	8,000	500	3 Months
147.	Construction of CC Block & Surface Drains at Village Shaikh Mohammad Shah UC B.D Kaka	300,000	6,000	500	3 Months
148.	Construction of CC Block & Surface Drains at Village Syed Ashraf Shah UC B.D Kaka	200,000	4,000	500	3 Months
149.	Construction of CC Block at Village Ali Sher Khaskhali UC B.D Kaka	300,000	6,000	500	3 Months
150.	Construction of CC Block at Village Allah Bachayo Kaka UC B.D Kaka	300,000	6,000	500	3 Months
151.	Construction of CC Block at Village Dhengano Jamali UC B.D Kaka	600,000	12,000	500	3 Months
152.	Construction of CC Block at Village Haji Qadir Bux Jamali UC B.D Kaka	500,000	10,000	500	3 Months
153.	Construction of CC Block at Village Jafar Kaka UC B.D Kaka	200,000	4,000	500	3 Months
154.	Construction of CC Block at Village Naban Kaka UC B.D Kaka	150,000	3,000	500	3 Months
155.	Construction of CC Block at Village Nabi Bux Jamali (Khudayar Jamali) UC B.D Kaka	400,000	8,000	500	3 Months
156.	Construction of CC Block at Village Noor Muhammad Umrani UC B.D Kaka	200,000	4,000	500	3 Months
157.	Construction of CC Block at Village Pandhi Hingoro UC B.D Kaka	300,000	6,000	500	3 Months
158.	Construction of CC Block at Village Phull Kaka UC B.D Kaka	400,000	8,000	500	3 Months
159.	Construction of CC Block at Village Ramzan Khaskhali UC B.D Kaka	200,000	4,000	500	3 Months
160.	Construction of CC Block at Village Serachoon	600,000	12,000	500	3 Months

	Kaka UC B.D Kaka				
161.	Construction of Culvert at Village Dargah Mir Mataro Near Mian Chhutto UC B.D Kaka	300,000	6,000	500	3 Months
162.	Construction of Culvert at Village Faqeer Muhammad Kaka UC B.D Kaka	700,000	14,000	500	3 Months

The bidder shall submit the information/documents viz bidder profile, performance certificate of last 3/5 years for works / job of similar nature and size for each, construction equipments, Qualification and experience of technical personal and key site Management, Financial statement of last 3 years, Information regarding litigations and abandoned works if any, registration with Pakistan Engineering Council (PEC) in appropriate category for value of works for the contracts (Civil works) costing above Rs: 4,0(M), Registration with Income Tax(NTN Certificate)GST, Registration with Sindh Revenue Board with copy of NIC.

The Bidder who have already collected bid documents but did not respond on first date shall also purchase new bid document.

The procuring agency may reject all or any bid subject to the relevant provisions of SPP Rules 2010.

**Administrator**  
**Town Committee New Saeedabad**

**Copy forwarded for information:-**

- The Secretary Government of Sindh Local Government, RDD & HTP Department Karachi.
- The Director Local Government
- Notice Board.

**Administrator**  
**Town Committee New Saeedabad**