

DISTRICT GOVERNMENT HYDERABAD WORKS & SERVICES GROUP OFFICES

OFFICE OF THE DISTRICT OFFICER EDUCATION WORKS AT PUBLIC HEALTH ENGINEERING 2ND FLOOR SAHAFI COLONY HYDERABAD.

NO.DO(E.W)/AB/T.C/G-23(V)/ 1335

Hyderabad, Dated-27-03-2009

NOTICE INVITING TENDERS

The Sealed Tenders on B-I / B-II Forms as per PPRA Rules 2004 from the interesting Contractors/ Firms/ Companies.

The list of works is given below :-


S.#. No.	NAME OF SCHEME / LOCATION	Taluka	Civil Work			Electric Work			Time For Completion
			Estimated Cost	Earnest Money	Tender Fee	Estimated Cost	Earnest Money	Tender Fee	
1	<u>(ADP # 64/75) UP-GRADATION OF PRIMARY TO MIDDLE SCHOOL IN SINDH 2001-02-PROGRAMME (4-UNITS) @ GGPS MUSLIM NO-1 TANDO WALI MUHAMMAD (DHOBI GATH) SHIFTED FROM QUTAB SHAH U.C-2 CITY HYDERABAD (External Development)</u>	City Hyd.	0.600	12,000	1500	-	-	-	3-Months
2	<u>(ADP # 66/77) CONSTRUCTION OF BUILDING FOR EXISTING SHELTERLESS PRIMARY SCHOOLS (2-ROOMED) IN U/A OF DISTRICT HYDERABAD (10-UNITS) 2004-05-PROGRAMME @ GGPS Aliabad shift from GPS Aliabad U.C-4 Qasimabad</u>	City Hyd.	0.000	-	-	0.050	1,000	500	3-Months
	<u>(ADP # 71/81) CONSTRUCTION OF BUILDING FOR SHELTERLESS EXISTING PRIMARY SCHOOLS (2-ROOMED) IN R/A OF TALUKA LATIFABAD TALUKA QASIMABAD (15-UNITS)</u>								
3	GBPS Hadi Nagar (External Development)	Qasimabad	0.100	2,000	500	-	-	-	1-Month
4	GBPS Masroor Jatoi (R/Work)	Qasimabad	0.700	14,000	1500	-	-	-	3-Months
5	GBPS Kali Mata Mandir Near Murshedabad Branch at (Siddique Narejo Goth UC-16)(R/Work)	Latifabad	0.750	14,500	1500	-	-	-	3-Months
	<u>(ADP # 72/82) CONSTRUCTION OF BUILDING FOR SHELTERLESS EXISTING PRIMARY SCHOOLS (5-ROOMED) IN DISTRICT HYDERABAD (9-UNITS) 2005-06-PROGRAMME.</u>								
6	GPS Juma Goth at (GBPS UC-14) Latifabad (R/Work)	Latifabad	1.230	24,600	1500	-	-	-	3-Months
	<u>(ADP # 73/83) UP-GRADATION OF PRIMARY TO MIDDLE SCHOOLS IN DISTRICT HYDERABAD (4-UNITS) 2005-06-PROGRAMME.</u>								
7	GPS Ilyasabad (Remaining Work)	City Hyd.	1.600	32,000	3000	-	-	-	3-Months
8	<u>(ADP # 76/86) ADDITION OF CLASS ROOMS IN EXISTING PRIMARY SCHOOLS IN DISTRICT HYDERABAD (50 C/R) @ GPS QAZI AKBAR QILLA (4 C/R) (B/WORK).</u>	City Hyd.	0.200	4,000	750	-	-	-	3-Months
	<u>(ADP # 82/92) ADDITION OF CLASS ROOM IN EXISTING PRIMARY SCHOOLS IN DISTRICT HYDERABAD (50-CLASS ROOMS) 2006-07-PROGRAMME.</u>								
9	GMPS Goth Jalal Machi (1-C/R) (Remaining Work)	Tal: Hyd.	0.300	6,000	750	-	-	-	3-Months
10	GBPS Tando Qaisar (2-C/R) (Remaining Work)	Tal: Hyd.	0.600	12,000	1500	-	-	-	3-Months
11	<u>(ADP # 106/117) CONSTRUCTION / RE-CONSTRUCTION OF HIGH SCHOOL IN DISTRICT HYDERABAD (ONE UNIT) (2006-07) @ GGHS APWA LATIFABAD NO. 8</u>	Latifabad	-	-	-	0.600	12,000	1,500	6-Months
12	<u>(ADP # 107/118) CONSTRUCTION OF COMPUTER LABS IN EXISTING HIGH SCHOOLS IN DISTRICT HYDERABAD (10-UNITS) 2006-07 PROGRAMME, @ GBHS QASIMABAD</u>	Qasimabad	-	-	-	0.0800	1,600	500	3-Months
13	<u>(ADP # 127) UP-GRADATION OF PRIMARY TO MIDDLE SCHOOL IN SINDH 2001-02-PROGRAMME (4-UNITS) @ GGPS MUSLIM NO-1 TANDO WALI MUHAMMAD (DHOBI GATH) SHIFTED FROM QUTAB SHAH U.C-2 CITY HYDERABAD (External Development)</u>	City Hyd.	0.600	12,000	1500	-	-	-	3-Months
Provincial Schemes									
14	<u>(ADP # 1124) UP-GRADATION OF PRIMARY TO MIDDLE SCHOOL IN SINDH 2005-06-PROGRAMME (20-UNITS) @ GPS Tando Ghulam Mohammad U.C-Tando Hyder Taluka Hyderabad</u>	Tal: Hyd.	-	-	-	0.150	3,000	750	2-Months
	<u>(ADP # 1125) ADDITION OF CLASS ROOM EXISTING PRIMARY SCHOOL IN SINDH (ii) CONSTRUCTION OF 2-ROOMED BUILDING IN SINDH 2005-06-PROGRAMME.</u>								
15	<u>GPS Abdul Rehman Arain U.C-Moolan</u>	Tal: Hyd.	-	-	-	0.050	1,000	500	2-Months

S.#. No.	NAME OF SCHEME / LOCATION	Taluka	Civil Work			Electric Work			Time For Completion
			Estimated Cost	Earnest Money	Tender Fee	Estimated Cost	Earnest Money	Tender Fee	
	<u>(ADP # 1154) ADDITION OF CLASS ROOM AND CONSTRUCTION/RE-CONSTRUCTION OF BUILDING IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOL IN SINDH 2005-06-PROGRAMME</u>								
A	<u>ADDITION OF CLASS ROOM IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOL IN SINDH (25-CLASS ROOMS) @ GBHSS Moosa Khatian (3-C/R)</u>								
16		Tal. Hyd.	-	-	-	0.100	2,000	500	
	<u>M&R Programme 2007-08</u>								
17	M&R to Polytechnical Institute Wahdat Colony	Qasimabad	0.075	1,500	500	0.125	2,500	750	2-Months
18	M&R to GPS Unit # 04 - II	Latifabad	0.400	8,000	750	-	-	-	2-Months
19	M&R to GGPS M.A Jinnah Unit # 12	Latifabad	0.187	3,740	500	-	-	-	2-Months
20	M&R to GBMS Sachal Sarmast Colony	Latifabad	0.187	3,740	500	-	-	-	2-Months
21	M&R to GGPS Hani Unit # 7	Latifabad	0.100	2,000	500	-	-	-	3-Months
22	M&R to Lav : Block Pacca Qilla (Ladies)	City Hyd.	-	-	-	0.025	500	300	2-Months
23	M&R to Lav : Block Pacca Qilla (Gents)	City Hyd.	-	-	-	0.025	500	300	2-Months
24	M&R to DO Education Works Office	City Hyd.	0.100	2,000	500	-	-	-	2-Months
25	M&R to EDO Office	City Hyd.	-	-	-	0.125	2,500	750	2-Months
26	<u>REPAIR TO GOVERNMENT VEHICLE # GS-6306</u>	City Hyd.	0.025	500	300	-	-	-	2-Months
	<u>M&R Programme 2008-09 ELEMENTARY EDUCATION</u>								
27	GGPS Mirza Haider Quli Baig	City Hyd.	0.300	6,000	750	-	-	-	3-Months
28	GGPS Barriage Colony Old Building	City Hyd.	0.700	14,000	1000	-	-	-	3-Months
29	GBPS Began Ghangro	City Hyd.	0.700	14,000	1000	-	-	-	3-Months
30	GGPS Ghulam Ali Nana School	City Hyd.	1.000	20,000	1000	-	-	-	3-Months
31	GPS Raess Ghulam Muhmmad Bhurghari	City Hyd.	0.500	10,000	750	-	-	-	3-Months
32	GGPS Tanveer	City Hyd.	0.200	4,000	500	-	-	-	3-Months
33	GGPS Azhar-ul-Islam	Latifabad	0.350	7,000	750	-	-	-	3-Months
34	GGMS Azhar-ul-Islam	Latifabad	0.500	10,000	750	-	-	-	3-Months
35	GBPS Bengal Colony Urdu	Latifabad	0.300	6,000	500	-	-	-	3-Months
36	GBPS Gujrati Para	Latifabad	0.150	3,000	500	-	-	-	3-Months
37	GBPS Kali Road Old	Latifabad	0.200	4,000	500	-	-	-	3-Months
38	GGPS Latifabad No: 08	Latifabad	0.800	16,000	750	-	-	-	3-Months
39	GBMPS Latifabad No: 02	Latifabad	0.500	10,000	750	-	-	-	3-Months
40	GBPS Latifabad No: 05	Latifabad	0.250	5,000	500	-	-	-	3-Months
41	GBMS Little Star	Latifabad	0.250	5,000	500	-	-	-	3-Months
42	GBMS Nawab Muzaffar	Latifabad	0.300	6,000	500	-	-	-	3-Months
43	GBPS New Hali Road	Latifabad	0.200	4,000	500	-	-	-	3-Months
44	GBPMS Sohrab Khan Palari	Latifabad	0.150	3,000	500	-	-	-	3-Months
45	GGPS Tando Yousuf	Latifabad	0.350	7,000	750	-	-	-	3-Months
46	GBPS Khabar Khoro	Qasimabad	0.350	7,000	750	-	-	-	3-Months
47	GGPS Noor Khan Chang	Qasimabad	0.500	10,000	750	-	-	-	3-Months
48	GGPS Baloch Khan Leghari U.C M. Bhurghi	Tul: Hyd.	0.350	7,000	750	-	-	-	3-Months
49	GPS Khari Mir Sahib U.C Seri	Tul: Hyd.	0.500	1,000	750	-	-	-	3-Months
50	GGPS Mehro Mangsi U.C M Khatian	Tul: Hyd.	0.350	7,000	750	-	-	-	3-Months
51	GBPS Muhammad Ibrahim Shahno U.C Hatri	Tul: Hyd.	0.400	8,000	750	-	-	-	3-Months
52	GGPS Radhan Mangwano U.C Tando Hyder	Tul: Hyd.	0.400	8,000	750	-	-	-	3-Months
53	GGPS Sahib Dino Halepoto U.C Tando Hyder	Tul: Hyd.	0.350	7,000	750	-	-	-	3-Months
54	GGPS Usman Shah U.C Tando Qaiser	Tul: Hyd.	0.450	9,000	750	-	-	-	3-Months

S.#. No.	NAME OF SCHEME / LOCATION	Taluka	Civil Work			Electric Work			Time For Completion	
			Estimated Cost	Earnest Money	Tender Fee	Estimated Cost	Earnest Money	Tender Fee		
SECONDARY SCHOOLS										
55	GBHS Ghulam Hussain Hidayatullah	City Hyd.	0.250	5,000	500	-	-	-	3-Months	
56	GBHS Society No. 01	City Hyd.	0.400	8,000	750	0.100	2,000	750	3-Months	
57	GGHS Double Section Unit No. 11	Latifabad	0.750	14,000	1000	-	-	-	3-Months	
58	GGHS Mariyam Siddiqa Unit No. 11	Latifabad	0.500	10,000	750	-	-	-	3-Months	
(SERP-2006-07-PROGRAMME)										
59	PROVIDING LACKING FACILITIES (ELECTRICITY, TOILET & WATER) IN EXISTING PIRMARY SCHOOL OF TALUKA QASIMABAD.									
a	GMPS Bachal Somroo Shifted from GBPS Pathan Goth (Toilet)	Qasimabad	0.380	7,600	500	-	-	-	3-Months	
b	GBPS Sanjar Mir Bahar Shifted from GBPS Uris Solangi @ Buodho Palari (Toilet)									
c	GBPS Sanjar Mir Baheer Shifted from GBPS Muhammad Khan Bagrani (Water)									
d	GMPS Bachal Somroo Shifted from Pathan Goth Qasimabad (Water tank)									
60	PROVIDING LACKING FACILITIES (ELECTRICITY, TOILET & WATER) IN EXISTING PIRMARY SCHOOL OF TALUKA CITY HYDERABD.									
a	GGPS Center Jail Shifted from GGPS Aqeel Qurashi (Water tank)	City Hyd.	0.240	4,800	500	-	-	-	3-Months	
b	GBPS Qazi Muhammad Akbar Shifted from GBPS Dar-ul-aloom (Muslim) (Water tank)									
c	GBPS Seth Kamaludin Sindhi Shifted GBPS Islama Colony (Water tank)									
61	PROVIDING LACKING FACILITIES (ELECTRICITY, TOILET & WATER) IN EXISTING PIRMARY SCHOOL OF TALUKA LATIFABAD.									
a	GGPS Sir Sayed Unit# 06 Labad Shifted from GGPS Hasrat Mohani (Toilet)	Latifabad	0.190	3,800	750	-	-	-	3-Months	
b	GMPS Murshadabad Shifted from Mujahed colony (Water tank)									
62	PROVIDING LACKING FACILITIES (ELECTRICITY, TOILET & WATER) IN EXISTING PIRMARY SCHOOL OF TALUKA HYDERABAD/LATIFABAD & QASIMABAD. (ELECTRICITY)									
62	GBPS Masoo Chalgari Shifted from GBPS Bhindo Sharif	Tal: Hyd.	-	-	-	0.050	1,000	300	3-Months	
63	GBPS Rahim Chalgari Shifted from GBPS Khamiso Shoro	Tal: Hyd.	-	-	-	0.050	1,000	300	3-Months	
64	GMPS Sohrab Khan Palari Unit# 04 Shifted from GGPS Jamia Millia	Latifabad	-	-	-	0.050	1,000	300	3-Months	
65	GBPS Noor-e-Islam Unit# 06 Shifted from GBPS Latifabad Unit# 10	Latifabad	-	-	-	0.050	1,000	300	3-Months	
66	GBPS T.B Clink Latifabad Unit# 06 Shifted from GBPS Mehran Colony	Latifabad	-	-	-	0.050	1,000	300	3-Months	
67	GGPS Mimority Colony Shifted from GBPS Khaber Khero	Qasimabad	-	-	-	0.050	1,000	300	3-Months	
68	GBPS Sajjan Datho Shifted from GBPS Loung Khaskhali	Qasimabad	-	-	-	0.050	1,000	300	3-Months	
69	GBPS Pathan Goth Shifted from GBPS Shebaz Town	Qasimabad	-	-	-	0.050	1,000	300	3-Months	
70	GBPS Pion Colony Shifted from GBPS Tahir Somroo	Qasimabad	-	-	-	0.050	1,000	300	3-Months	
S.#.	PARTICULARS	1st Attempt	In case of unresponded work(s) / Poor Response							
			2nd Attempt	3rd Attempt	4th Attempt					
1	Date of received of applications and issuance of tenders	14-04-2009	16-04-2009	18-04-2009	21-04-2009					
2	Date of received, back and opening of tenders (received up to 2.00 p. m. and opening after that)	14-04-2009	16-04-2009	18-04-2009	21-04-2009					

- 1) Tender documents can be had from the office of undersigned situated at Public Health Engineering 2nd Floor Sahafi Colony Hyderabad from the date of 1st publication of N.I.T to 14-04-2009 (1st attempt) on payment of amount as shown against each work (Non-refundable).
- 2) Earnest money should be in shape of Call Deposit, of any reputed bank of Pakistan.
- 3) Conditional Tenders and tender without accompanying of earnest money shall not be considered.
- 4) The approved tenders will be subject to stamp duty levied by the Government.
- 5) The tender will be opened by tendering committee, comprising Members Executive district Officer, Works & Services Hyderabad, District Officer Education Works (Works & Services) Hyderabad and Divisional Accounts Officer Education Works (Works & Services)
- 6) In case the undersigned or the Executive District Officer, Works & Services Department Hyderabad are out of head quarter on the day of opening of tenders, the same will be opened on the next working day, n the next working day.
- 7) The procuring agency may reject all or any bids subject to the relevant provisions of PPRA Rules.

T.A.Zaidi


 DISTRICT OFFICER
 EDUCATION WORKS (W&S)
 HYDERABAD