OFFICE OF THE EXECUTIVE ENGINEER BUILDING DIVISION NO:-Ill AKRACHI

Tender From issued to M/s: Government Contractor.

Charge to Rs:-3000/= Vide D.R.No: Dated the:- 2015

EXECUTIVE ENGINEER
BUILDING DIVISION NO:-llI
KARACHI

NAME OF WORK:- CONSTRUCTION / REHABILITATION/IMPROVEMENT OF ROADS AND
PROVIDING AND LAYING OF WATER & SEWERAGE LINE IN MANZOOR
COLONY UC-2 JAMSHED ZONE KARACHI

I/We hereby tender for execution of the works of Government of Sindh herein before/after referred to as
Government of the work specification in the written memorandum with time specification in each
memorandum at:-

Civil/Road Work % At Par/Above/Below

(CONTRACTOR SIGNATURE)

EXECUTIVE ENGINEER
BUILDING DIVISION NO:-llI
KARACHI
The estimate carried out & according to all respect with the specification design/drawing & instruction in writing referred to rule-
I here of the clause-12 of the annexed condition of the contract & agreement that when material for the work are provided by
the Government such material & rate to paid for then shall be as provided in Schedule 'B' here to:-
GENERAL DESCRIPTION

i Estimated Cost Rs:-17.66-Million
ii. Earn Money 2% Rs:-0.353-Million
iii. S/Deposit in/c: E/Money 10% Rs:-1.766-Million
iv. Income Tax will be deducted 7.50% Rs:-1.324-Million
V. Time of Completion of work:- Rs:-12-Months

I/We have offered the above rates after taking into consideration all the terms & conditions as per B-I printed tender &
this form so as to completed the agreement, In case of Failure the Department will be at liberty to take action me /us.

i Schedule-A Nil

i Schedule-B Attached herewith

Call Deposit/Pay order bearing No:- Dated:-

Amounting to Rs:- Bank Branch Karachi

Is enclosed herewith as desired on account of Security Deposit

(CONTRACTOR SIGNATURE)



Providing and Laying of 3", 4" and 6" Dia Water Lines in Akhter Colony and Azam Basti Jamshed Zone

Karachi.

SCHEDULE...B....

S.NO

ITEM OF WORK

Unit

Quantity

Amount (Rs)

Dismentling of existing asphalt concrete road including base
sub-base and disposal of dismantling to designated placed.

Dismantling of Cement Concrete Palin 1:2:4.

Cleaning / Desilting of existing manhole/catch pit i/c.

Earth Excavation ash. Sand soft soil or silt clearnce|
undresses lead upto 50 ft

Cartage of 100 CFT / 5 tons of all material likes one
aggregate, spawl, coal, lime, surkhi etc. B,G. Rait fastenings
points & crossing Bridges Girders, Pipes, Sheets Raits, M.S.
Bars etc, or 1000 Nos brinks, 10'x5'x3' or 1000 manuds of feul
wood by trucks or any other means owned by the contractor
(Lead upto 05 Miles etc).

P/L Granular sub-base course meterial over prepared sub)
grade in conformity with liner grader thickness and
t|

cross section as shown in drawing for new pavements a
grade wideining existing pavement using well graded
granular crushed stone with sand and silt having a smooth
gradation curve with in the limit for grading C or D as per
AASHTO T-180 method D using approved minerals means|
of i/c. watering with all land and lift complete as per|
|specification as directed by the Engineer Incharge.

Providing and laying Aggregate base course in proper grad
and camber having CBR 80% as per AASHTO standard
Ispeciﬁcation i/c. spreading and compacting by approved
mechanicial menas (Motor grader, Vibratory Roller and
ISmooth wheel roller etc) watering to maintain the moistur
content the compaction of each layer shall 100 percent to
max dry density (Rate i/c. all cost of materials T&P and
carriage upto 3 chains) (Vol-IIl, Part-VI, Chap-1, Pg-5, Sr. 1
b)

Laying to proper line and grade plant mixed Asphalt]
concrete paver finished (Hydraulic / Electronic control)
Prepared to specified formula according to job mix formula
approved by Engineer Incharge including rolling and
finishing to properline, grade level and camber etc:
(Machinery with POLs cost of material carriage) 5CM

%Cft

®Cft

cartage of material loading and unloading within 15 miles |P/Mnh

%oCft

%Cft

%Cft

%Cft

TSt

15951.00

2742.00

100.00

85150.00

103843.00

43000.00

39000.00

78000.00

773.86

3327.50

474.83

1663.75

714.29

3380.43

5542.24

8274.73

123438.41

91240.05

47483.00

141668.31

741740.16

1453584.90

2161473.60

6454289.40




SCHEDULE...B...

S.NO

ITEM OF WORK

Unit

Quantity

Rate

Amount (Rs)

10

11

12

13

14

Providing and Laying 2" thick topping cement concrete
(1:24) including surface finishing and dividing into panels:
(Vol-III, Part-1l, Chap-8, Pg-42, Sr. 16-d)

Providing RCC Pipe of ASTM C-76-62 T/C 76-70 class-II
wall B and fixing in trench i/c. cutting, fitting and jointing
with rubber ring i/c. testing with water to specified
pressure,
12° Dia Pj
15" Dia Pipe|
18" Dia Pi

P/L & Fixing in trench i/c. fitting jointing & testing etc
complete in all respect the hight Density Polythylene PE
Pipes (HDPE-100) for w/s COMFIRMING iso
4427 /DIN8074/8075 B.S 3580 & PSI 3051
2" Dia(50mm)|
4" Dia(50mm)
6" Dia(50mm)

(Construction of manhole (catch pit) 2'x2' inside dimension
and 3.5' deep for rainy watr drain i/c. the cost of excavation|
4" thick 1:4:8 bed 2" thck ce, floor 1/2" thick 1"4 cement]
|plaster inside the chamber 1:2:4 cc walls 6" thick etc
complete as per direction of the Incharge.

Manufacturing and supply RCC manhole cover cast in 1:2:4
concrete ratio 3 inch deep at center rainforced with 3/8"
thick 2.5 inch deep M.S. plate i/c. curing stacking and
transporation with in 10 Miles,
21" Dia
24" Dia

Full hire charges of the pumping set per day inclusive of
waje of driver and assistant fuel or electric energy plate form
required for placing pump etc. at lower depth with suction
and delivery pipe for pumping out water found at variousﬂ
depth from trenches i/c the cost of erection and dismantling
after completion of the job. Higher charge of pumping set of|
upto 10 HP (but not less than 5 HP) pumping out water
form 10' deep trench. . (Vol-IV, Part-VI, Chap-2, Pg-76, Sr. 23
I\}

Total Schedule Items

%Sft

P.Rft
P.Rft
P.Rft

P.Rft
P.Rft
P.Rft

Each

Each
Each

P.Day

43800.00

500.00
1000.00
500.00

1000.00
1000.00
1500.00

60.00

85.00
20.00

20

3275.50

412.00
515.00
618.00

59.00
224,00
440,00

14748.00

913.63
1051.25

1500.00

1434669.00

206000.00
515000.00
309000.00

59000.00
224000.00
660000.00

884880.00

77658.55
21025.00

30000.00




SCHEDULE...B....

S.NO ITEM OF WORK Unit | Quantity | Rate | Amount (Rs)
15 |Providing Making and fixing precast slab different thickness
having 3000 PSI Cylindrical strength Concrete (Ready
Mixed) excluding cutting, bending & binding steel
reainforcement formwork, loading, unloading, transporting,
ting 1:3 cement sand mortar and curing etc: complete in
all respect as shown on the drawings and as directed by the
Engineer ast per general specivication Vol-ll adn special
specification Vol-IlI.
4" Thick| Sft 180.00
6" Thick| Sft 1000.00
10" Thick| Sft 360.00
16 |Repair of Leakages RCC pipe line under the roadway as
directed by the Engineer Incharge. (A.R)
9" Dia| Each 2.00
12" Dia| Each 2.00
15" Dia| Each 2,00
18" Dia| Each 2.00
17 [Providing Cl. sluice valve heavy pattern Test pressure
21.0Kg.sq.com or 300 Ib/sq:inch) (Imported)
2" Dia| Each 2.00
4" Dia| Each 2.00
6" Dia| Each 3.00
18 |Fixing of sluice valves with 2coat iron tailpieces one end
flanged and other with socked including the cost of nut botls
and rubber packing labour etc complete.
2" Dia| Each 2.00
4" Dia| Each 2.00
6" Dia| Each 3.00
19  |Repair of Water leakages in MS pipe line under the roadway
as directed by the Engineer Incharge. (A.R)
8" Dia| Each 2.00
12" Dia| Each 2.00
15" Dia| Each 200
18" Dia| Each 3.00
20 |P/L 4" Thick Dry Stone Metal compacted thickness 112 U to
% broken stone ballast approved grade and quality using
crushed dust at 16.60 of % Sft approved quality to fill upto
voids i/ c. watering leveling Sft | 43800.00
21 |Raising of existing sewerage manholes / service chamber
cement concrete 1:2:4 upto 2' height i/c. fixing of manhole
cover with RCC ring slab etc. complete. (A/R) Each 68.00
22 |De-silting / cleaning of Drain with manually / machine
including removing and cleaning of garbage after de-ilting
of drain including cartage of material Cft 10000.00




