OFFICE OF THE EXECUTIVE ENGINEER BUILDING DIVISION NO:-Ill AKRACHI

Tender From issued to M/s: Government Contractor.

Charge to Rs:-3000/= Vide D.R.No: Dated the:- 2015

EXECUTIVE ENGINEER
BUILDING DIVISION NO:-llI
KARACHI

NAME OF WORK:- CARPETING AND PATCH REPAIR WORKS OF ROADS IN/C: WATER LINES
SEWERAGE LINES & FLOORING IN KHANDU GOTH BLOCK-A,B & C NORTH
NAZIMABAD DISTRICT (CENTRAL)KARACHI

I/We hereby tender for execution of the works of Government of Sindh herein before/after referred to as
Government of the work specification in the written memorandum with time specification in each
memorandum at:-

Civil/Road Work % At Par/Above/Below

(CONTRACTOR SIGNATURE)

EXECUTIVE ENGINEER
BUILDING DIVISION NO:-llI
KARACHI
The estimate carried out & according to all respect with the specification design/drawing & instruction in writing referred to rule-
I here of the clause-12 of the annexed condition of the contract & agreement that when material for the work are provided by
the Government such material & rate to paid for then shall be as provided in Schedule 'B' here to:-
GENERAL DESCRIPTION

i Estimated Cost Rs:-17.941-Million
ii. Earn Money 2% Rs:-0.358-Million
iii. S/Deposit in/c: E/Money 10% Rs:-1.794-Million
iv. Income Tax will be deducted 7.50% Rs:-0.134-Million
V. Time of Completion of work:- Rs:-09-Months

I/We have offered the above rates after taking into consideration all the terms & conditions as per B-I printed tender &
this form so as to completed the agreement, In case of Failure the Department will be at liberty to take action me /us.

i Schedule-A Nil

i Schedule-B Attached herewith

Call Deposit/Pay order bearing No:- Dated:-

Amounting to Rs:- Bank Branch Karachi

Is enclosed herewith as desired on account of Security Deposit

(CONTRACTOR SIGNATURE)



CARPETING AND PATCH REPAIR WORKS OF ROADS I/C WATER LINES, SEWERAGE LINES & FLORRING
IN KHANDU GOTH BLOCK-K, B & C, NORTH NAZIMABAD, DISTRICT (CENTRAL), KARACHI

SCHEDULE...B....

S.NO ITEM OF WORK Unit | Quantity | Rate Amount (Rs)

1  [Earth work excavation undressed lead upto a single throw
of Kassi Phawarh or Shovel in Ordinary Soil etc complete.
(Vol-ill, Part-IIi, Chap-1, Pg-1, Sr. 1-a) %oCft | 56740.00 | 1361.25 77237.33

2  |Dismantling of Cement Concrete Palin 1:2:4. (Vol-11I, Part-
11I, Chap-2, Pg-10, Sr. 19-a) %Cft | 529.00 | 3327.50 17602.48

3 |Cartage of 100 CFT / 5 tons of all material likes éne
aggregate, spawl, coal, lime, surkhi etc. B.G. Rait fastenings
points & crossing Bridges Girders, Pipes, Sheets Raits, M.S.
Bars etc, or 1000 Nos brinks, 10'x5'x3' or 1000 manuds of feul
wood by trucks or any other means owned by the contractor
(Lead upto 15 Miles etc). (Vol-1, Part-I, Chap-1, Pg-1, 5r. 1)

%Cft | 57269.00 | 1065.04 609937.76

4  |Preparing Sub-Base by supplying and spreading well graded
pit or bed run gravel having a liquit limt not greater than 25
d plasticity index not greater than 6 in proper camber and
ade including watering rolling and compacting in layers,
thickness of each compacted layer not exceeding 6"
compacted upto 98-100% density as per modified AASHO
density (Rate i/c. all cost of material T&P and carriage upto
3 chains) (Vol-ll, Part-VI, Chap-1, Pg4, Sr. 11-C)

%Cft | 49300.00 | 3341.71 1647463.03

5 [Providing and laying Aggregate base course in proper grade

camber having CBR 80% as per AASHTO standard
pecification i/c. spreading and compacting by approved
mechanicial menas (Motor grader, Vibratory Roller and
Smooth wheel roller etc) watering to maintain the moisture
content the compaction of each layer shall 100 percent to the
jmax dry density (Rate i/c. all cost of materials T&P and
carriage upto 3 chains) (Vol-llI, Part-VI, Chap-1, Pg-5, Sr. 12
b) %CFt | 49300.00 | 5542.24 2732324.32

6  |Laying mechanically to proper line and grade plant mixed
Asphalt Concrete specified formula according to job mixed
formula approved by the Engineer Incharge rolling and
finishing to design proper grade line level and comber etc.
(Machinery with POLs Cost of Material Carriage). 1% Thick
Asphajt Concrete Wearing Course Plant Mix (Vol-11I, Part-
V1, Chap-1, Pg-10, Sr. 24-a) %Sft | 96000.00 | 6873.79 6598838.40

7  |Providing & Fixing Precast Edge Block 3750 Psi Industrail
ade Size 6 inches thick x 12 inches long x 12 inches high
including the cost of Cartage, excavation, form work for
unching, 1450 PSI lean concrete, 2250 Psi concrete for
unching, 1:4 cement sand mottor. (Vol-lil, Part-V1, Chap-

, Pg-15, Sr. 14) P.Rft | 700000 | 297.01 2079070.00




SCHEDULE..B...

S.NO

ITEM OF WORK

Unit

Quantity

Rate

Amount (Rs)

10

n

13

Providing and Laying 2" thick topping cement concrete
(1:24) including surface finishing and dividing into panels:
(Vol-111, Part-II, Chap-8, Pg-42, Sr. 16-d)

[Excavation for pipe line in trenches & pits & all kind of soil

of murum i/c. trimming & dressing sides to true alignment
and shape & leveling of beds of trenches to correct level &
grade cutting jointing holes & disposable of surplus earth
within one chain as directed by Engineer Incharge. (Vol-1V,

%Sft

Part-VI, Chap-2, Pg-61, Sr. 5) Fo0Cft

Providing RCC Pipe of ASTM C-76-62 T/C 76-70 class-II
wall B and fixing in trench i/c. cutting, fitting and jointing
with rubber ring i/c. testing with water to specified
pressure.
12" Dia Pipe
15" Dia Pipe
18" Dia Pipe
(Vol-VI, Part-VI, Chap-2, Pg-17, Sr. 1-b, c)

Construction manhole or inspection chamber for the
required diameter of circular sewer and 36" (1067 mm)
depth with walls of B.B. in cement sand mortar 1:3 ce,emt
[;astered 1:3 1/2" thick, inside of walls and 1" (25 mm) Thick
over benching and channel i/c. fixing C.I. manhole cover
with frame of clear opening 1-1/2' x 1-1/2' (457x457mm) of]
1.75 Cwt (88.9 Kg) embedded in plain C.C. 1:2:4 and fixing
1" (25mm) dia M.S. steps 6" (150mm) wide projecting 4"
(102mm) from the face of walls at 12" (305mm) CC duly
painted etc complete as per standard specification and
drawing. (Vol-IV, Part-VI, Chap-2, Pg-46, Sr. 1)

Providing, Laying U.PVC Pressure Pipes of Class ‘D'
(equivalent make) fixing in trench i/c. cutting, fitting and
jointing with 'Z' joint with one rubber ring i/c. testing with
water to a head 122 meter or 400 ft

1" Dia Pipe
2" Dia Pipe
3" Dia Pipe
4" Dia Pipe
(Vol-Vl, Part-VI, Chap-2, Pg-17, Sr. 1-b, c)

Refilling the excavated stuff in trenches 6" thick layer
including watering ramming to full compaction etc.
ompete. (Vol-1V, Part-VI, Chap-2 £g-77, Sr. 24)

P.Rft
PRt
P.Rit

Each

P.Rft
P.Rft
P.Rft
P.Rft

%oCft

83600.00

24000.00

400.00
300.00
200.00

18.00

300.00
200.00
200.00
100.00

18000.00

3275.50

3600.00

412.00
515.00
618.00

14748.00

27.00
65.00
136.00
226.00

2760.00

2738318.00

86400.00

164800.00
154500.00
123600.00

265464.00

8100.00
13000.00
27200.00
22600.00

49680.00




SCHEDULE..B....

S.NO ITEM OF WORK Unit | Quantity [ Rate Amount (Rs)
14 [Full hire charges of the pumping set per day inclusive of]
waje of driver and assistant fuel or electric energy plate form|
required for placing pump ete. at lower depth with suction
and delivery pipe for pumping out water found at various
depth from trenches i/c the cost of erection and dismantling|
after completion of the job. Higher charge of pumping set of]
upto 10 HP (but not less than 5 HP) pumping out water
form 10' deep trench. . (Vol-IV, Part-VI, Chap-2, Pg-76, Sr. 23|
1)) P.Day 12 1500.00 18000.00
15 |Providing Chamber 3'x2' (915x615 mm) inside diamension 4
1/2' (1372 mm) deep as per approved design for sluic
value 3" to 12" dia with 18" (457 mm) dia inside cost iron
cover and frame (wt=1 cwt 3qr) fixed in RCC 1:2:4 (102 mm]
thick (with 5 Lbs steel per cft) 9" (299 mm) thick brick
masonary wall set in 1:6 cement mortar 6" (1152 mm) thick
cement concrete 1:3:6 in foundation 1" (25 mm) thick cement
concrete 1:2:4 flooring 1/2" (12.5 mm) thick cement plaster,
1:3 to all inside wall surface and to top i/c. providing and
fixing M.S. foot rest at every one foot beyond 2 1/2 ft depth
curing excavation, back filling and disposal of surplus earth
etc. complete. (Vol-IV, Part-VI, Chap-2, Pg-49, Sr. 1)
Each 07 18820.00 131740.00
16 [Cl Sluice Valve heavy pattern (Test Pressure 21.0|
Kg/5q.com or 300 Ib/sq inch) (Imported)
3" Dia| Each 1.00 4290.00 4290.00
4" Dia| Each 1.00 5460.00 5460.00
(Vol-III, Part-I11-A, Chap-7, Pg-11, Sr, 2-a,b)
17  |Providing and Fixing UPVC Tees of Class D etc complete.
1" Dia| Each 2.00 52.00 104.00
2" Dia| Each 2.00 159.00 318.00
3" Dia| Each 2.00 361.00 722.00
4" Dia| Each 2.00 725.00 1450.00
(Vol-1I, Part-III-A, Chap-12, Pg-29)
18  |Providing and Fixing UPVC Elbows of Class D etc complete.
1" Dia| Each 2.00 50.00 100.00
2" Dia| Each 2.00 225.00 450.00
3" Dia| Each 2.00 400.00 800.00
4" Dia| Each 2.00 700.00 1400.00
(Vol-111, Part-NlI-A, Chap-12, Pg-29)
19 |Providing and Fixing UPVC Valves of Class D etc complete.
1" Dia| Each 2.00 25.00 50.00
2" Dia| Each 2.00 98.00 196.00
3" Dia| Each 2.00 450.00 900.00
4" Dia| Each 2.00 600.00 1200.00




SCHEDULE..B....

S.NO ITEM OF WORK Unit | Quantity | Rate Amount (Rs)
(Vol-11I, Part-11I-A, Chap-12, Pg-29)
20 [Providing and Fixing UPVC End Plugs of Class D etc
complete,
" DlaH Each 2.00 28.00 56.00
2" Dial Each 2.00 85.00 170.00
3" Diaj Each 2.00 250.00 500.00
4" Di:' Each 2.00 300.00 600.00
(Vol-1II, Part-11I-A, Chap-12, Pg-29)
21 |Providing and Fixing UPVC Reducing Bush of Class D etc
complete.
1"Dia| Each | 2.00 20.00 40.00
2"Dia| Each 2.00 80.00 160.00
3" Dia| Each 2.00 250.00 500.00
4" Dia| Each 2.00 350,00 700.00
(Vol-ITI, Part-IIl-A, Chap-12, Pg-29)
22 |Providing and Fixing UPVC Bend of Class D etc complete.
1" Dia| Each 2.00 90.00 180.00
2" Dia| Each 2.00 160.00 320.00
3" Dia| Each 2.00 600.00 1200.00
4" Dia| Each 2.00 1000.00 2000.00
(Vol-II, Part-ill-A, Chap-12, Pg-29)
TOTAL AMOUNT OF SCHEDULE ITEMS RS:  17589741.31

EXECUTIVE ENGINEER
BUILDINGS DIVISION NO:IlI
(W&S) KARACHI




