OFFICE OF THE EXECUTIVE ENGINEER BUILDING DIVISION NO:-Ill AKRACHI

Tender From issued to M/s: Government Contractor.

Charge to Rs:-3000/= Vide D.R.No: Dated the:- 2015

EXECUTIVE ENGINEER
BUILDING DIVISION NO:-llI
KARACHI

NAME OF WORK:- REHANILITATION / IMPROVEMENT OF INTERNAL ROADS IN AKHTAER COLONY
UC-1 JAMSHED ZONE KARACHI

I/We hereby tender for execution of the works of Government of Sindh herein before/after referred to as
Government of the work specification in the written memorandum with time specification in each
memorandum at:-

Civil/Road Work % At Par/Above/Below

(CONTRACTOR SIGNATURE)

EXECUTIVE ENGINEER
BUILDING DIVISION NO:-Ill
KARACHI
The estimate carried out & according to all respect with the specification design/drawing & instruction in writing referred to rule-
| here of the clause-12 of the annexed condition of the contract & agreement that when material for the work are provided by
the Government such material & rate to paid for then shall be as provided in Schedule 'B' here to:-
GENERAL DESCRIPTION

i. Estimated Cost Rs:-18.036-Million
ii. Earn Money 2% Rs:-0.360-Million
iii. S/Deposit in/c: E/Money 10% Rs:-1.803-Million
iv. Income Tax will be deducted 7.50% Rs:-1.352-Million
V. Time of Completion of work:- Rs:-09-Months

I/We have offered the above rates after taking into consideration all the terms & conditions as per B-I printed tender &
this form so as to completed the agreement, In case of Failure the Department will be at liberty to take action me /us.

i Schedule-A Nil

i Schedule-B Attached herewith

Call Deposit/Pay order bearing No:- Dated:-

Amounting to Rs:- Bank Branch Karachi

Is enclosed herewith as desired on account of Security Deposit

(CONTRACTOR SIGNATURE)



Rehabilitation / Improvement of Internal Roads in Akhtar Colony UC-1, Jamshed Zone, Karachi.

SCHEDULE...B...

S.NO

ITEM OF WORK

Unit

Quantity

Rate

Amount (Rs)

Dismentling of existing asphalt concrete road including base
|sub-base and disposal of dismantling to designated placed.

Dismantling of Cement Concrete Palin 1:2:4.

Cleaning / Desilting of existing manhole/catch pit i/c.
cartage of material loading and unloading within 15 miles

Earth Excavation ash. Sand soft soil or silt clearnce
lundresses lead upto 50 ft

Cartage of 100 CFT / 5 tons of all material likes one

ggregate, spawl, coal, lime, surkhi etc. B.G. Rait fastenings
I;oints & crossing Bridges Girders, Pipes, Sheets Raits, M.S.
Bars etc, or 1000 Nos brinks, 10'x5'x3' or 1000 manuds of feul
wood by trucks or any other means owned by the contractor
(lead upto 05 Miles etc).

P/L Granular sub-base course meterial over prepared sub
grade in conformity with liner grader thickness and type
oss section as shown in drawing for new pavements at
grade wideining existing pavement using well graded
granular crushed stone with sand and silt having a smooth
gradation curve with in the limit for grading C or D as per
AASHTO T-180 method D using approved minerals means
of i/c. watering with all land and lift complete as per
specification as directed by the Engineer Incharge.

Providing and laying Aggregate base course in proper grade
and camber having CBR 80% as per AASHTO standard

specification i/c. spreading and compacting by approved
mechanicial menas (Motor grader, Vibratory Roller and
Smooth wheel roller etc) watering to maintain the moisture
content the compaction of each layer shall 100 percent to the
max dry density (Rate i/c. all cost of materials T&P and
carriage upto 3 chains) (Vol-IIl, Part-V1, Chap-1, Pg-5, Sr. 12
b)

Laying to proper line and grade plant mixed Asphalt
concrete paver finished (Hydraulic / Electronic control)
Prepared to specified formula according to job mix formula
approved by Engineer Incharge including rolling and
finishing to properline, grade level and camber etc:
(Machinery with POLs cost of material carriage) 5CM

%Cft

BCHt

P/Mnh

%oCft

%Cft

%Cft

%Sft

16545.00

2742.00

100.00

89900.00

109187.00

55000.00

42000.00

§4000.00

3327.50

474.83

1663.75

714.29

3380.43

5542.24

827473

128035.14

91240.05

47483.00

14957113

779911.82

1859236.50

2327740.80

695077320




SCHEDULE...B....

e

S.NO

ITEM OF WORK

Unit

Quantity

Amount (Rs)

10

11

12

14

15

Providing and Laying 2* thick topping cement concrete
(1:24) including surface finishing and dividing into panels:
(Vol-1il, Part-Il, Chap-8, Pg-42, Sr. 16-d)

Providing RCC Pipe of ASTM C-76-62 T/C 76-70 class-II
wall B and fixing in trench i/c. cutting, fitting and jointing
with rubber ring i/c. testing with water to specified
pressure.
12" Dia Pipe
15" Dia Pipe
18" Dia Pipe

|Full hire charges of the pumping set per day inclusive of
waje of driver and assistant fuel or electric energy plate form
required for placing pump etc. at lower depth with suction
and delivery pipe for pumping out water found at various
depth from trenches i/c the cost of erection and dismantling
after completion of the job. Higher charge of pumping set of
upto 10 HP (but not less than 5 HP) pumping out water
form 10' deep trench. . (Vol-IV, Part-V1, Chap-2, Pg-76, Sr. 23
)

Construction of manhole (catch pit) 2'x2' inside dimension
|land 3.5 deep for rainy watr drain i/c. the cost of excavation
4' thick 1:4:8 bed 2" thek cc, floor 1/2" thick 14 cement
plaster inside the chamber 1:2:4 cc walls 6" thick etc
complete as per direction of the Incharge.

|Manufacturing and supply RCC manhole cover cast in 1:2:4
concrete ratio 3 inch deep at center rainforced with 3/8"
thick 2.5 inch deep M.S. plate i/c. curing stacking and
transporation with in 10 Miles,
21" Dia
24" Dia

ving 3000 PSI Cylindrical strength Concrete (Ready
Mixed) excluding cutting, bending & binding steel
reainforcement formwork, loading, unloading, transporting,
jointing 1:3 cement sand mortar and curing etc: complete in
all respect as shown on the drawings and as directed by the

gineer ast per general specivication Vol-ll adn special
pecification Vol-IIl.

F:oviding Making and fixing precast slab different thickness

6" Thick
10" Thick

Repair of Leakages RCC pipe line under the roadway as
directed by the Engineer Incharge. (A.R)

9" Dia

%Sft

P.Rft
P.Rft
P.Rft

P.Day

Each

Each
Each

22

Each

46200.00

500.00
1000.00
500.00

50.00

70.00
25.00

800.00
625.00

2,00

3275.50

412.00
515,00
618.00

1500.00

14748.00

913.63
1051.25

1513281.00

206000.00
515000.00
309000.00

30000.00

737400.00

63954.10
26281.25




SCHEDULE...B.......

S.NO

ITEM OF WORK Unit | Quantity | Rate

Amount (Rs)

16

17

16

17

12" Dia| Each 200
15" Dia| Each 3.00
18" Dia| Each 3.00

Repair of Water leakages in MS pipe line under the roadway
as directed by the Engineer Incharge. (A.R)

8" Dia| Each 2.00
12" Dia| Each 2,00
15" Dia| Each 2,00
18" Dia| Each 3.00

P/L 4" Thick Dry Stone Metal compacted thickness 112 U to
X" broken stone ballast approved grade and quality using
crushed dust at 16.60 of % Sft approved quality to fill upto
voids i/ c. watering leveling Sft 46200.00

Raising of existing sewerage manholes / service chamber
cement concrete 1:2:4 upto 2' height i/c. fixing of manhole
cover with RCC ring slab etc. complete. (A/R) Each 60.00

De-cilting / cleaning of Drain with manually / machine
including removing and cleaning of garbage after de-ilting
of drain including cartage of material Cft | 28000.00

TOTAL AMOUNT OF SCHEDULE ITEMS RS:

TOTAL AMOUNT OF APPROVED ITEMS:

EXECUTIVE ENGINEER
BUILDINGS DIVISION NO:III
(W&S) KARACHI




