



NO.XEN/RDD/NIT/ADP/2015-16/116
OFFICE OF THE EXECUTIVE ENGINEER (ADP)
RURAL DEVELOPMENT DEPARTMENT
HYDERABAD
 OLD SRTC OFFICE PREMISES, WAHADAT COLONY
 NEAR AGRICULTURE COMPLEX
 HYDERABAD

with USB

Hyderabad, dated the *13th* October, 2015

NOTICE INVITING TENDERS

Sealed Tenders are invited as per SPPRA Rules from the Interested Persons/ Firms/Contractors who wish to participate in the tenders on Standard Form of Bidding Document for bidding of the following schemes under **Annual Development Program 2015-16**.

S.#	Name of scheme	Estimated cost in (M)	Earnest Money (M)	Tender Fee (Rs.)	Period
DISTRICT HYDERABAD					
(A) Union Council Sanwal Khan Gopang					
1	Construction of Link Road Murad Shah to Goth Syed Murad Shah.	3.8820	0.0776	2000/-	20 Months
2	Construction of Link Road Kot Muhib Ali Maree to Goth Din Muham nad Maree.	1.7072	0.0341	2000/-	20 Months
3	Construction of Link Road Naseer Maree to Goth Ramzan Maree Via Kot Ghulam Ali Gopang.	3.8820	0.0776	2000/-	20 Months
4	Construction of Link Road Adam Khan Jamali to Goth Bakhtiyar Maree.	6.1573	0.1231	3000/-	20 Months
5	Construction of Link Road Gul Muhammad Katee to Gul Muhammad Katee Imam Bargah.	7.3623	0.1472	3000/-	20 Months
6	Construction of Link Road from Gul Muhammad Katee to Kot Haji Ghulam Ali Nahioon.	2.3549	0.0470	2000/-	20 Months
7	Construction of Link Road OGDCL to Goth Syed Kamil Shah.	2.6770	0.0535	2000/-	20 Months
8	Construction of Link road Soobho Magsi to Soobho Magsi Imam Bargah.	3.0786	0.0615	2000/-	20 Months
9	Construction of Link Road Maghan Ji Moree to Dargah Dilawar Faqeer.	2.4761	0.0495	2000/-	20 Months
10	Construction of Link Road from Goth Gul Muhammad Burfat to Link Road Gul Muhammad Burfat.	5.9327	0.1186	3000/-	20 Months
(B) Union Council Tando Qaiser					
11	Construction of Link Road Haji Habibullah Memon to Goth Sodo Khan Palari.	2.8510	0.0570	2000/-	20 Months
12	Construction of Road Ali Murad Barchani to Shahi Bazar Tando Qaiser (City).	2.9200	0.0584	2000/-	20 Months
13	Construction of Road Taxi Stand Tando Qaiser (City) to Muhammad Shah Colony.	2.5027	0.0500	2000/-	20 Months
14	Construction of Link Road Hussain Khan Thoro to Beegal Kolhi	7.0943	0.1418	3000/-	20 Months
15	Construction of Link Road Rawal Phoor to Goth Rawal Phoor.	1.3923	0.0278	2000/-	20 Months
16	Construction of Road Tando Qaiser City Chowk to Alodani Muhallah (City)	5.4227	0.1084	3000/-	20 Months
(C) Union Council Moosa Khatiyani					
17	Construction of Road Jama Mosque Goth Haji Muhammad Saleh to Link Road Pir Zaman Shah (City)	1.2576	0.0251	2000/-	20 Months
18	Construction of Road Metala Hotel Road to Muhammad Khan Mettlo	2.8608	0.0572	2000/-	20 Months
19	Construction of Road Tando Jam Matiyari Road to Goth Shahmeer Chandio.	7.1198	0.1423	3000/-	20 Months
20	Construction of Road Goth Ghazi Khan Siyal to Jahan Khan Siyal.	4.4164	0.0883	3000/-	20 Months
21	Construction of Road Tando Jam Matiyari Road to Goth Abdul Karim Abbasi.	6.5206	0.1304	3000/-	20 Months
(D) Union Council Massu Bhurgari					
22	Construction of Road Goth Hamzo Khan Brohi to Goth Gul Muhammad Chalgari.	3.2034	0.0640	2000/-	20 Months
23	Construction of Road Massu Bhurgari to Goth Jalal Khan Vighyo	4.1843	0.0836	2000/-	20 Months

Continued Page-02

24	Construction of Road Massu Bhurgari to Goth Ghulam Khan Chand.	0.7847	0.0156	1500/-	20 Months
25	Construction of Road Usman Shah Massu Bhurgari to Goth Darya Khan Laghari.	6.9953	0.1399	3000/-	20 Months
26	Construction of Road National Highway to Talib ul Moula Colony.	6.4068	0.1281	3000/-	20 Months
27	Construction of Road Matiyari Road to Goth Allah Bachayo Chalgari.	1.2309	0.0246	2000/-	20 Months
28	Construction of Road Goth Tando Saeed Khan to Goth Shadi Khan Laghari.	3.2034	0.0640	2000/-	20 Months
29	Construction of Road Mevo Hajano to Marz Ali Maree.	1.5694	0.0313	2000/-	20 Months
(E) Union Council Tando Jam					
30	Construction of Road Mirpurkhas Main Road to MTM Road (City)	3.8419	0.0768	2000/-	20 Months
31	Construction of Road Sakhi Wahab Town to Odd Colony (City)	2.2667	0.0453	2000/-	20 Months
32	Construction of Road Talpur Phatak to Goth Talpur Eid Gah (City)	2.9887	0.0597	2000/-	20 Months
33	Construction of Road Naka Stand, Telephone Exchange to Talpur Phatak (City)	4.5333	0.0906	3000/-	20 Months
(F) Union Council Hosri					
34	Construction of Road Phuleli Muhammad Shah Moree to Shah Latif Colony.	2.2193	0.0443	2000/-	20 Months
35	Construction of Road Toor Shoro to Goth Ghulam Rasool Bhatti.	3.4329	0.0686	2000/-	20 Months
36	Construction of Road Channel Moree to Goth Veroo Patel.	8.3826	0.1676	3000/-	20 Months
37	Construction of Road Khan Muhammad Panhwar to Goth Lemoo Panhwar.	3.1428	0.0628	2000/-	20 Months
38	Construction of Road Goth Qasim Panhwar to Goth Ak Panhwar.	5.3253	0.1065	3000/-	20 Months
39	Construction of Road Goth Ali Nawaz Khokhar to Modrani Khosa	5.3253	0.1065	3000/-	20 Months
40	Construction of Road BHU Center Goth Haji Moosa Shoro to Kolhi Para.	3.7189	0.0743	2000/-	20 Months
(G) Union Council Mullan					
41	Construction of Link Road Saifal Nodhani to Mattee.	3.2407	0.0648	2000/-	20 Months
(H) Union Council Sehri					
42	Construction of Link Road Mehrab Solangi to Goth Sohrab Solangi.	1.5652	0.0313	2000/-	20 Months
(I) Union Council Tando Hyder					
43	Construction of Road Police Check Post Tando Hyder to Eid Gah-2 Union Council Office (City)	7.1624	0.1432	3000/-	20 Months
44	Construction of Road Kumbhar Muhallah to Muneer Zoinar House.	1.1774	0.0235	2000/-	20 Months
45	Construction of Road Shaikh Rehan to Goth Sher Khan Bhurgari.	2.3549	0.0470	2000/-	20 Months
DISTRICT THATTA					
46	Construction of Jhampir Road to Village Lal Bux Manchari U.C Jhampir District Thatta.	15.00	0.300	3000	08 Months
47	Construction of Road Ibrahim Jakhoro to Village Bahram Burfat U.C Jangshahi Taluka & District Thatta.	20.00	0.400	3000	08 Months

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

S.#	Particulars	1 st Attempt	In case of un-responded works	
			2 nd Attempt	
1	Last date of receipt of application for issuance of Blank Tenders from publication of NIT upto 4:00 PM	02-11-2015	19-11-2015	
2	Date of receipt of Tenders and opening. (Receipt of tenders upto 1.00 PM & Opening at 2.00 PM)	03-11-2015	20-11-2015	

TERMS AND CONDITIONS OF THE TENDERS

- i) Contract documents and other terms and conditions can be seen and blank tenders can be obtained from the office of the undersigned on any working day during working hours after publication of advertisement upto the dates mentioned above on payment documents charges (Non-refundable).
- ii) 2% of the total bid amount as Earnest Money is to be submitted along with tender document in shape of Call Deposit of any reputed Bank of Pakistan, in the name of undersigned.
- iii) No conditional tenders will be entertained.


- iv) The tenders will be opened at 2.00 PM in presence of the Procurement Committee and Contractors or their authorized agents who are present at the time, other terms and condition, specifications, drawing & design can be seen in the office of the undersigned on any working day during working hours.
- v) The procuring Agency rejects any tenders documents subject to relevant provision of SPP Rules 2010 and may cancel the tendering process at any time prior to acceptance of any documents or proposal as per Rule-25 (1) of said rules.
- vi) Tenders will be finalized on the availability of funds and other codal formalities.
- vii) If the date of opening the Head of Department or Procurement Committee Member will be out of Headquarter or holiday, the tender will be opened / submitted on next working day at same time and venue.
- viii) Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
- ix) Bank Statement from schedule bank since last 3 years.
- x) All the works costing above Rs. 4.00 million registration with Pakistan Engineering Council for current financial year in **Category C-6** is required while for the schemes upto Rs. 4.00 million there is no need of registration with Pakistan Engineering Council.
- xi) Undertaking on Affidavit (Original) the firm is not involved in any litigation or abandoned any work in the Government/Semi-Government/Private Department.
- xii) Affidavit (Original) to the effect that the Firm/Contractor have not been black listed previously by any executing agency.
- xiii) Affidavit (Original) to effect that all documents/particulars/information furnished are true & correct.
- xiv) In case of firm/contractor list of Partners/Partnerships Deed, giving full particulars of Directors/Proprietors or other connected along with Power of Attorney. In case of being sole proprietors such undertaking on Affidavit (Original) be furnished.

/

**Executive Engineer (ADP)
Rural Development Department
Hyderabad**

Copy to:-

- 1) The Special Secretary, Rural Development Department, GoS, Karachi for information.
- 2) The Director General, Rural Development Department Sindh, Hyderabad for information.
- 3) The Director (Technical), Rural Development Deptt: Sindh, Hyderabad for information.
- 4) Copy along with seven (7) spare copies of N.I.T. f.w.cs to the Director of Information (Advertisement), Information Department, Govt. of Sindh, Karachi for information & publication in leading daily News Papers as per SPPRA Rules.
- ✓ 5) Copy of N.I.T along with soft copy of standard biding documents f.w.cs to the Director, Sindh Public Procurement Regulatory Authority, Barrack No.8, Sindh Secretariat No.4-A, Karachi for information and publication (Up-load) on website www.pprasindh.gov.pk.
- 6) The Director (Dev), RDD, Hyderabad.
- 7) Copy on Notice Board (Local)


**Executive Engineer (ADP)
Rural Development Department
Hyderabad**