

**OFFICE OF THE EXECUTIVE ENGINEER RICE CANAL DIVISION**

**MEHAR @ KN SHAH.**

968  
No. TC/C-55/2015  
KN Shah dated 23/11/2015.

**NOTICE INVITING TENDERS/BIDS**

Sealed B-1 Tender Forms for the works list attached are invited under the head of approved A.D.P Schemes, from the contractors /Firms for procurement of the works as per SPPRA Rules-2010.

**TERMS & CONDITIONS**

1. The Bidding Documents can be issued from date of Hoisting on website up to 28/12/2015 on the payment of tenders fee in cash (Non-refundable) on any working day.
2. Sealed Tenders will be received back on 29/12/2015 up to 2:00 PM and will be opened on same dated 29/12/2015 after one hour at 3:00 PM in the presence of attending contractors or their authorized representatives.
3. Un-responded/ rejected tender will re-issued from 30/12/2015 up to 18/1/2016 which will be received back on 18/1/2016 up to 2:00 PM and will be opened on same date 18/1/2016 after hour at 3:00 PM respectively.
4. No conditional/ Telegraph tender will be entertained
5. No Tender without call deposit are received after specified date & time will be disallowed.
6. Bid should contain least cost Method (Single Stage one Envelope)
7. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
8. The Procuring agency reserves the right to reject all or any bid subject to the provision of SPPRA Rules 2010 (revised rules 2015).
9. Under taking on stamp paper that firm has never been black listed, engaged in litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as on private organization.
10. Bid Validity period (90) Days.
11. Bidder is required to submit following documents with bid.
  - i) List of similar assignments with cost (mention the Number of Project and cost) over the past (02) years
  - ii) Details of Equipments, Machineries and transports owned by firm.
  - iii) Financial statements (Bank Statements) and Income tax return for the last (02) years.
  - iv) The Firm must be register in PEC with specialization code.
  - v) The firm must be registered with Sindh Revenue Board for the year 2015.

**LIST OF WORK**

| S. No. | NAME OF WORKS   | Estimated Amount in Million | 2% earnest Money | Time Allowed | Tender Fee in Rupees |
|--------|---|-----------------------------|------------------|--------------|----------------------|
|        | <b><u>CONSTRUCTION OF PUMPING STATION AT MEHAR MAIN DRAIN.</u></b>  |                             |                  |              |                      |
| 01     | (i) Constructing Sump and Pump House of Pumping Station @ Mehar Main Drain to Supplement Irrigation Channels.<br>(ii) Supply and Fixing 2 Nos: Pumps along With Motor all Accessories   | 25.000 (M)                  | 500000/-         | 12 Months    | 100000/-             |
| 02     | (i) Constructing Delivery Bay of Pumping Station @ Mehar Main Drain to Supplement Irrigation Channels.<br>(ii) Constructing (2 Nos.) Road Bridges @ pumping station to supplement Irrigation Channels.<br>(iii) Constructing Aqueduct Over Mado Distry. | 6.820 (M)                   | 1365000/-        | 12 Months    | 100000/-             |

| S. No.  | NAME OF WORKS  | Estimated Amount in Million | 2% earnest Money | Time Allowed | Tender Fee in (Rupees) |
|---|--|-----------------------------|------------------|--------------|------------------------|
| 03  | (i) Construction of Leading Channel from Mehar Main Drain Pumping Station to FP RD 292.<br>(ii) Construction of Retaining Wall along Pumping Station @ Mehar Main Drain for Supplement Irrigation Channels (75 Ft B/S).  | 12.690 (M)                  | 255000/-         | 12 Months    | 3000/-                 |
| 04  | (i) Construction of Leading Channel from Mehar Main Drain Pumping Station to FP RD 292.<br>(ii) Construction of Retaining Wall along Pumping Station @ Mehar Main Drain for Supplement Irrigation Channels (75 Ft B/S).  | 12.690 (M)                  | 255000/-         | 12 Months    | 3000/-                 |
| <b>CONSTRUCTION OF BUND SLUICE OF FP BUND.</b>    |  |                             |                  |              |                        |
| 05  | Construction of Bund Sluice at RD 248 FP Bund and Construction of Retaining wall along FP Bund Sluice.   | 17.829 (M)                  | 357000/-         | 12 Months    | 3000/-                 |
| 06  | Construction of Bund Sluice at RD 275 FP Bund and Construction of Retaining wall along FP Bund Sluice.   | 17.829 (M)                  | 357000/-         | 12 Months    | 3000/-                 |
| 07  | Construction of Bund Sluice at RD 295 FP Bund and Construction of Retaining wall along FP Bund Sluice.   | 17.829 (M)                  | 357000/-         | 12 Months    | 3000/-                 |
| <b>ENHANCING CAPACITY OF NEW SUPPORT CHANNEL.</b> |  |                             |                  |              |                        |
| 08  | Construction of Manjan X-Regulator along Rajwah Branch RD 49+00  | 6.544 (M)                   | 131000/-         | 12 Months    | 3000/-                 |
| 09  | (i) De-silting along Kakole Branch RD 0+00 to RD 49+00.<br>(ii) Construction of Retaining Wall along Radhan Branch RD 0+0 to RD 0+250 B/S.   | 15.396 (M)                  | 308000/-         | 12 Months    | 3000/-                 |
| 10  | (i) Earth Work along Kakol Branch RD 0+00 to 25+00 NIP Side.<br>(ii) Construction of Retaining wall along Mehar Branch (U/S Kakol Branch) RD 38 NIP Side = 750 ft.   | 18.64 (M)                   | 375000/-         | 12 Months    | 3000/-                 |
| 11  | Repair Direct Outlets along Kakole Branch (Ex: Mehar Branch) from RD 0+00 to 40+00.  | 9.856 (M)                   | 200000/-         | 12 Months    | 3000/-                 |
| 12  | Constructing Retaining Wall along Mehar Branch Kudan Head / Stone Pitching.  | 9.972 (M)                   | 200000/-         | 12 Months    | 3000/-                 |
| 13  | Constructing Retaining Wall along Mehar Branch Kudan Head / Stone Pitching.  | 9.972 (M)                   | 200000/-         | 12 Months    | 3000/-                 |
| 14  | (i) Construction (2 Nos.) Road Bridges along Mado Distry.<br>(ii) Constructing Bridges along Kalro Minor (Total 2 Bridges).<br>(iii) Constructing Bridge along Nara Distry (Total 2 Bridges).<br>(iv) Constructing Bridge along Kudan Branch (Total 1 Bridge).<br>(v) Constructing Foot Bridge along Kudan Branch. @ RD 16 Village Wali Mohammad Chandio (1 Bridge). | 10.288 (M)                  | 206000/-         | 12 Months    | 3000/-                 |
| 15  | C.C Lining along Kudan Branch RD 0+00 to RD 5+00.  | 21.074 (M)                  | 422000/-         | 12 Months    | 3000/-                 |
| 16  | C.C Lining along Kudan Branch RD 5+00 to RD 10+00.   | 21.071 (M)                  | 422000/-         | 12 Months    | 3000/-                 |
| 17  | C.C Lining along Kudan Branch RD 10+00 to RD 15+00.  | 21.071 (M)                  | 422000/-         | 12 Months    | 3000/-                 |
| 18  | C.C Lining along Kudan Branch RD 15+00 to RD 20+00.  | 21.071 (M)                  | 422000/-         | 12 Months    | 3000/-                 |

(TARIQUL AHMED KHAN)


Executive Engineer

Rice Canal Division Mehar

@ KN Shah

**Copy forwarded with compliments to: -**

1. The Chief Engineer Sukkur Barrage Right Bank Region Larkana for favour of kind information.
2. The Superintending Engineer Western Sindh Circle Larkana for favour of kind information.
3. The Resident Engineer WSC, RRIDS Project Sukkur.
4. The Director Information Public relations Pak: Secretariat Block-96 Karachi along with (Seven) spare copies for wide publicity in leading Newspapers i.e Sindh, Urdu and English.
5. The Deputy Director (ENF-I) Sindh Public Procurement Regular Authority Block No. 08Sindh Secretariat No. 04-A Court Road Karachi.
6. The Managing Director SPPRA for hoisting on the web as desired under rules.
7. Copy on Notice Board.

  
(TARIQ AHMED KEHAR)  
Executive Engineer  
Rice Canal Division Mehrar  
@ KN Shah