KARACHI WATER & SEWERAGE BOARD OFFICE OF THE EXECUTIVE ENGINEER SADDARTOWN(W&S) (CLIFTON DISTRICT SOUTH)

NO.E.E/S.T/W&S/Clifton/D.S/KW&SB/2015/c/

Dated c 6/01/2016

The Director (C.B), Sindh Public Procurement Regulatory Authority, Karachi.

SUBJECT:-REQUEST FOR PUBLICATION OF RE-INVITATION OF TENDER FOR THE WORK OF "REHABILITATION OF WATER SUPPLY SYSTEM BY 250 MM, 160 MM, 110 MM P.E PIPE IN SHAH RASOOL COLONY MAIN BAZAR AND DIFFERENT STREETS FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH.

Encl: (1) Pay Order

- (2) NIT
- (3) Bidding document 01 Set.
- (4) Procurement Plan F.Y. 2015-2016.
- (5) Evaluation Criteria.
- (6) Letter of CRC.
- (7) Letter of Committee.
- (8) Press Cutting.

EXECUTIVE ENGINEER(W&S) CLIFTON, DISTRICT SOUTH K.W.& S.B.

Copy to:-

- 1- The Chief Engineer (W&S),KW&SB.
- 2- The Chief Engineer (IPD), KW&SB / Convener of the Committee.
- 3- Mr. Saif-ui-Haque ADI (Audit) KMC? Member.
- 4- Mr. MAsood Ahmed Sheikh S.E (KMC) / Member.
- 5- The Superintending Engineer, (South), KW&Sb.
- 6- The Accounts Officer (Revenue), KW&SB.
- 7- The Accounts Officer, (South), KW&SB.
- 8- Office Copy.





KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (WATER) CLIFTON, DISTRICT SOUTH

Clifton Boat Basin Water Pumping Station, Karachi.

Cell # 0333-2269114

THROUGH AUTHORITY'S WEBSITE (On Offer Rate Basis). Estimated Cost Rs.41,47,732/= (Above 1.00 Million)

NOTICE FOR INVITING TENDER THROUGH PRESS

Sealed tenders are invited under SPP Rules-2010 for the work mentioned below :-

·	, 11 - 11 - 11 - 11 - 11 - 11 - 11 - 11	under SPP Rules-2010 for the work mentioned below
1.	Name of work :-	REHABILITATION OF WATER SUPPLY SYSTEM BY 250 MM, 160 MM, 110 MM P.E PIPE IN SHAH RASOOL COLONY MAIN BAZAR AND DIFFERENT STREETS FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH.
2.	Eligibility of Contactor:	All eligible Contactor / Bidder should having N.T.N. Certificate. GST Number / Registration.
		 (i) Three years Relevant work experience. (ii) Turn-over of at least Rs.41,47,732 last three years. (iii) Registration with Sindh Revenue Board (SRB).
3.	Tender can be purchased.	Tenders documents can be purchased from the Office of the Accounts Officer (Revenue), KW&SB at KW&SB Head Office, at 1 st Floor Old KBCA Annexy Building, Behind Civic Centre, Gulshan-e-Iqbal Karachi, between 9.00 am to 1.00 pm in any working day except the date of opening of the tenders.
4.	Source of Funding.	KW&SB's own funds.
5.	Bid Security.	2% of bid security of the quoted cost / price in shape of pay order / Bank Draft or Bank Guarantee from any schedule bank of Pakistan in favour of KW&SB. Bid Security must be accompanied with the Tender otherwise the tenders shall be treated as invalid & rejected.
6.	Tender Fee.	Rs.3,000/= Non-Refundable in shape of Pay Order in favour of KW&SB.
7.	Last Date of issuing tender documents.	One day before the date of opening tender, since 1 ⁵¹ publication upto <u>12</u> 01-2016.
8.	Date & time of submission of tenders & Opening of Tenders.	<u>19</u> 01-2016, upto 2.00 PM and will be opened at 2.30 PM.
9.	Place of opening.	Tenders will be opened by the Procurement Committee-I , at the office of the Chief Engineer (IP&D), KW&SB at 9 th Mile Karsaz, Shahrah-e-Faisal, Karachi.
10.	Scope of work	Improvement of Water Supply System.
11.	Source of Funding.	KW&SB's own Funds.
		<u></u>

Note :-

- The Procuring Agency may reject all or any bids subject to the relevant provision of SPP Rules-2010.
- Tender / bidding documents may be downloaded from SPPRA Website.
- In case of undesirable circumstances on submission of opening date & time or if Government declares Holiday the tender shall be submitted / opened on the next working day at the same time & venue".
- No tender shall be issued on the date of opening of tender.

ANNEXTURE-II PROCUREMENT PLAN (NON-DEEEEEEEEVELOPMENT) SADDAR TOWN (Water), CLIFTON DISTRICT SOUTH, KW&SB F.Y. 2015-16

	ω			,	2		-	A	S.NO.
	F-013-17			1 010	F-013-16		F-013-11	В	FUND HEAD & SUB HEAD
Metenance Water Supply in Saddar ,Clifton & Contument Area	Town Repair &	Area of Saddar	of Water Line in Old	Metenance	Repair &	of Consumer Metarial	Procurement	С	NAME OF WORK AND BREAK UP
	1,00,000,00/			1	1.00,000,00/		1,00,000/=	D	ALLOCATED FUNDS ANDDDD BREAK UP FOR DIFFERENT LOCATION / SITE
Water Supply in Saddar Contument Area	Repair &	Area of Saddar Town	of Water Line in Old	Metenance	Repair &	of Store Metarial	Procurement	E	ITEM TO BE EXECUTED
Authority's Website	Through		Authority's Website	Quatation /	Through	Authority's Website	Through		METHOD OF PROCUREMENT
								G	ATED / DATE SEMENT
								11	ATED JAL OF
,								L.	ANTICIPATED / ACTUAL DATE OF COMPLETION
		,							REMARKS

Evaluation Criteria of the tender Above 2.5 million

Bids will be considered if the following information are available with the bid.

- 1. Bid in sealed cover.
- 2. Bid shall be properly signed by contractor with stamp.
- 3. Name of firm, postal address, telephone number, fax number, email address.
- 4. Rate must be quoted in figures and words.
- 5. PEC registration with specialization in relevant field, income tax, and sales tax.
- 6. Bid security of required amount.
- 7. Relevant experience certificate at least last 3 years.
- 8. Turn over at least last 3 years.
- 9. Conditional bid cannot be considered.
- 10. Bid will be evaluated in current market price



ATER & SEWERAGE BOARD

MAN RESOURCES, DEVELOPMENT & ADMINISTRATION DEPARTMENT PHONE NO. 021-99231464, 021-99231463

No: KW&SB/HRD&A/DMD/944

Dated: 30.10.2015

CORRIGENDUM

In pursuance of office order issued vide No.KW&SB/DMD//HRD&A/919 dated 22.10.2015 regarding of rules-31 of SPPR, A complaint redressal committee (CRC) is Constituted, requires appropriate correction as under:

Sr. No.04

May Be Read as

Sr. Director (HRM) KMC.

Instead of

Director Administration KMC.

(SYED SHAKEEL AHMED) DY. MANAGING DIRECTOR KW&SB

Distribution

1. Dy. Managing Director (TS) KW&SB.

2. Dy. Managing Director (Finance) KW&SB / Convener Committee.

3. Dy. Managing Director (Planning) KW&SB.

4. The Chief Engineer Korangi KW&SB / Member Secretary Committee.

5. The Chief Engineer Central KMC / Member of the Committee.

6. The Senior Director HR-II KMC / Member of the Committee:

The Divisional Account Officer (South), KW&SB.
 The Director (IT), KW&SB.

9. The Director Administration, KW&SB.

10. The Asstt. Director (LFA), KW&SB.

11. The Accounts Officer (Estt), KW&SB.

12. Office Copy.

13. Master File.

C.C. to Managing Director, KW&SB.



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT PHONE NO. 021 ~ 99231464 - 021 ~ 99231463

No. KW&SB/D.M.D/HRD&A/919

Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

1.	Dy. Managing Director (Finance), KW&SB	Convener
2.	Chief Engineer (Korangi), KW&SB	Member/Secretary
3.	Chief Engineer (Central), KMC	Member
4.	Director Administration, KMC	Member
5.	Divisional Accounts Officer (South), KW&SB	Member

This issues on the recommendation of Dy. Managing Director (TS), KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.

(Syed Shakeel Ahmed)
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

- 1. Dy. Managing Director (TS) KW&SB
- 2. Dy. Managing Director (Finance) KW&SB/Convener Committee
- 3. Dy. Managing Director (Planning) KW&SB
- 4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
- 5. Chief Engineer, Central, KMC/Member of the Committee.
- 6. Director Administration, KMC/Member of the Committee.
- 7. Divisional Accounts Officer (South) KW&SB
- 8. Director (IT) KW&SB
- 9. Director Personnel, KW&SB
- 10. Director Administration, KW&SB
- 11. AD (LFA) KW&SB
- 12. AO (ESTT) KW&SB
- 13. Office Copy.
- 14. Master File.

c.c. to Managing Director, KW&SB

0,0014-13/0/04/ce-e/00-2013,auc



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IPD)

Block-B, 9th Mile Karsaz, Shahra-e-Faisal, Karachi

Telephone # 99245161 .

Dated: /(-03-2013

No.KW&SB/CE(IPD)/2013/236

OFFICE ORDER

In pursuance of Rule-07 of the Sindh Public Procurement Rules, 2010, instruction of SPPRA communicated vide No.Dir(Enf-I)/SPPRA/1-3/(GEN)/12-13/8001, dated: 26-02-2013 and with the approval of Managing Director, KW&SB, Procurement Committee is hereby re-constituted for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority's Web Site, as under:

S.No	Nomince	Position in P.C
1	Chief Engineer (IPD)	Convener
2	Chief Engineer (Concerned)	Member
3	Representative of D.G (TS) KMC	Member
4	Representative of Finance Advisor, KMC	Member
5	Accounts Officer (Concerned)	Member / Secretary

The office of the Convener / Chief Engineer (IPD), shall be headquarter for Procurement Committee.

The Concerned office of Chief Engineer shall maintain the record of procurement proceedings as required under Rule-9 of SPPRA 2010.

Uniform criteria for assessment of bids shall be used by all the Procurement Committees, to ensure uniformity of assessment of similar items and works.

This modifies the earlier order bearing No.MD/KW&SB/2011/197/L dated:18-06-2011.

This issue with the approval of Managing Director, KW&SB.

Chief Engineer

Copy to:

- 1. The Managing Director, KW&SB.
- 2. The All DMD's KW&SB.
- 3. The All C.E's KW&SB.
- 4. The Assistant Director (LFA), KW&SB.
- 5. The P.S to Chairman, KW&SB.
- 6. The All Accounts Officer, KW&SB.

. Copy also to:

- 1. The Administrator, KMC.
- 2. The Chief Officer / Municipal Commissioner, KMC.
- 3. The Director General (T.S), KMC.
- 4. The Financial Advisor, KMC.
- 5. The Director (C.B) SPPRA, GOS.



Narachi water a Sewereje Board

OFFICE OF THE EXECUTIVE ENGINEER (WATER) CLIFTON, DISTRICT SOUTH Clifton Boat Basin Water Pumping Station, Karachi. Cell # 0333-2269114

THROUGH AUTHORITY'S WEBSITE (On Offer Rate Basis)

Estimated Cost Rs. 41,47,732/= (Above 1.00 Million) MATTOE FOR INVITING TENDER YEROHOM PRESS

1	muliul part engling length length length 1925						
Sea	aled Tenders are invite	ed under SPP Rules-2010 for the work mentioned below:-					
1.	Name of Work	REHABILITATION OF WATER SUPPLY SYSTEM BY 250 MM, 160 MM, 110 MM P.E PIPE IN SHAH RASOOL COLONY MAIN BAZAAR AND DIFFERENT STREETS FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH.					
2.	Eligibility of Contractor:	Ali eligible Contactor /Bidder should having N.T.N Certificate. - GST Number /Registration.					
		(i) Three years relevant work experience.					
		(ii) Turn-over of at least Rs. 41,47,732 last three years.					
		(iii) Registration with Sindh Revenue Board (SRB).					
3.	Tenders can be Purchased:	Tender documents can be purchased from the office of the accounts officer (Revenue), KW&SB at KW&SB Head office, at 1st floor old KBCA annexy Building, Behind Civic Centre, Gulshan-e-Iqbal Karachi, between 9:00 am to 1:00 pm in any working day except the date of opening of the tenders.					
4.	Source of Funding	KW&SB`s own funds.					
5.	Bid Security	2% of bid security of the quoted cost /price in shape of pay order/Bank Draft or Bank Guarantee form any schedule bank of Pakistan in favour of KW&SB. Bid Security must be accompanied with the Tender otherwise the tenders shall be treated as invalid & rejected.					
6.	Tender Fee	Rs. 3,000/= Non-Refundable in shape of pay Order in favour of KW&SB.					
7.	Last Date of Issuing tender documents	One day before the date of opening tender, since 1st publication upto 18-01-2016.					
8.	Date and Time of submission opening of Tenders	19-01-2016, upto 2.00 PM and will be opened at 2.30 PM.					
9.	Place of Opening	Tender will be opened by the Procurement Committee-I, at the office of the Chief Engineer (IP&D), KW&SB at 9th Mile Karsaz, Shahrah-e-Faisal, Karachi.					
10.	Scope of work	Improvement of Water Supply System.					
11.	Source of Funding	KW&SB's own Funds.					

Note:-

- The Procuring Agency may reject all or any bids subject to the relevant provision of SPP Rules-2010.
- Tender /bidding documents may be downloaded from SPPR/ bsite.
- In case of undesirable circumstances on submission of opening coor if Government declares Holiday the tender shall be submitted ened on the next working day at the same time & venue".
- No lender shall be issued on the date of opening of tender.

KWSB/DPR/2015/25

Karachi Water & Sewerage Board

كرا فِي وَالْمِر الْفِيدُ لِمِيورِينَ بُورِدُ

آفيس أف دي أبكريكيونوانجنيئر (واتر) كالفتن بستركت سائوت كالفتن بوت بيسن واتر يسينك أستيشن شراجي، موبائيل فرن نمين 114 0333_033

اتارٽي جي ويب سائيٽ جي ذريعي (آڇيل اگھ جي بنياد تي) ڪٿيل رقم: -/41.732 47 رپيا (1.00 ملين کان مٿي

اخبار دریمی نیندرز طلب کمن تا

جي لاء ايس بي بي رولز 2010 جي مطابق مهربند تيندرز طلب ڪجن ٿا: ضلعي ڏکڻ جي علائتي ڪلفٽن ۾ پاڻي جي فراهمي واري صورتحال جي بهتري جي ڪبر جو نالو لاء مختلف گهنين ۽ شاھ رسول ڪالوني مين بازار ۾ 160MM .250 MM P.E.110MM. بائب سان واٽر سيلاءِ سسٽمر جي بحالي سمورا اهل ئيكيدارن/واك ذيندڙن وٽ NTN سرتيفكيٽ, GST نمبر/ 2 اليكيدار لاءِ اهليت: رحستريشن هئن كهرجن (١) واسطيدار كم جواتن سالن جو تجربي ii) گذريل ٽن سالن دوران گهٽ ۾ گهٽ 147732 جو ساليانو ٿين اوون iii) سنڌ روينيو بورڊ (SRB) وٽ رحسٽريشن تينڊر جا دستاريز، أفيس أف إكائونٽس أفيسر (روينيو) كي ڊبليو إينڊ ايس بي، ايت اتينڊر خريد ڪري كي دبليو ايند ايس بي. هيد أفيس واقع فرست فلور اولد كي بي سي اي انيكسر ىگېجىن ئا: بلبزنگ، بنيان سرڪ سِينٽر. گلشن اقبال ڪراچي مان. کلُڻُ وَارِي تاريخ کانسوامًا ڪنهن به ڪمر راري ڏينهن تي صبح 09:00 وڳي کان ٻيهر 01:00 وڳي وڄ ۾ خريدا 4 افتلانگ جو ذريعو: كى دېليو اينډ ايس بي جر پنهنجو فند چيل اُگه/ رقىر جي 2 سيڪڙو برابر رقىر. پاڪستان جي ڪنهن بہ شيباول بينت مان. KW&SB جي حق ۾ بي آرڊر/بينڪ ڊرافٽ يا بينڪ گارنٽي جي صورت ۾ الهرايل بد سيڪيورٽي ٽينڊر سان لازمي شامل هجي. ٻي صورت ۾ ٽينٽر کي غير ڪارآمد سمجهي/رد ڪري ڇڏبو 3000رپيا. ناقابل وابسي. KW&SB جي حق ۾ بي أرڊرجي صورت ۾ آتيندر في: بهرين اشاعت كان ولي كلڻ راري ڏينهن كان هڪ ڏينهن اڳ 101_2016 18 تائين اليندر دستاويز جاري ڪرڻ جي آخري تاريخ: 8 ليندرن كُلُنُ لامِجع صُرِّلَقُ 102:30 ـ 10_19. برقت 02:00 وڳي جمع ڪيا ويندا ۽ بوقت 02:30 وڳي کوليا جي تاريخ ۽ وقت: 9 كلڻجوهنڌ: بروڪيورمينٽ ڪميٽي۔ 1 ٻاران. آفيس. چيف انجنيئر (آءِ بي اينڊ ڊي)، ڪي ڊبليو ایند ایس بی. نائنت مائل کارساز شاهراه فیصل کراچی م گولیا ویندا اواٽر ، پلاء سسٽر جي بهتري 10 كر جواسكوب: 11 لعنبن جورسيلو: ڪي ڊبليو اينڊ ايس بي جو پنهنجو فنڊ

 ايس پي پي رولز 2010 جي لاڳاپيل شق تحت پررڪيورنگ ايجنسي ڪنهن بہ هڪ يا سمورن واڪن کي رد ڪري سکنهي ٿي.

• تينڊر/واڪ دَستاُويز ايس بي بي آر اي جي ويب سائيٽ تان به ڊائرن لرڍڪري سگهجن ٿا.

 نيننڊرن جي جمع ڪرائڻ. کولڻ واري ناريخ ۽ وقت تي ڪنهن اوچتي صورتحال پئدا ٿيڻ يا سرڪار پاران موڪل جي اعلان جي صورت ۾ ٽيننڊر ايندڙ ڪر واري ڏينهن تي جمع ڪيا/ کوليا ريندا، وقت ۽ هنڌ ساڳيا ئي برقرار رهندا

• کلن واري تاريخ تي ڪويه ٽينڊر جاري نہ ڪيو ويندو

كراچي واٽر اينڊ سيوريج بورد

KWSB/DPR/2015/25

10.11. 3

يدھ،30 دَمبر 2015ء

والراينة سيوري بورة

ونت را یگزیکنوانجیین سرّ (وائر) کلفتن صلع جنوبی . کفنش بوٹ بیسن واٹر ہیںنگ اشٹیشن ، کرا ہی ،مو ہاکل نمبر #2269114 - 0333 بذریعها تفار فی ویب سائٹ (آفرریٹ کی بنیاد پر)

تخمین لاکت=/41,47,732رو_ب (1.00 ملین سے زائد)

ىلى ئىين ئەرى<u>د رىي</u>سە پريس

ولز 2010 تحت مر بمبر نيند زمطلوب بين -	موں کے لیے SPP،	ج زی <i>ل کا</i>
فع جنوبي منتن من شاه رسول كالوني مركزي بإزارا وركتنف تخيول من بال كي فراة مي ببتر بتائية كم في يال كافرا " في علاما ك	ا ۱ ۱ ۱	
ياني ذريعه 250ا يم ايم 1110 كما يم P.E پائپ	<i>s</i> .	
ام الم كنر كمر ابذرك باس اين في اين سريكيت - تى ايس في نبرار جسنرين بونا چا ب	ئنر يكثر كالميت تم	- 2
ز) تمين سالەمتىلىتىتى س)	
ii) كرخة تن سالون عن كم از ك 41,47,732 كالرن اووز)	
الله المرابع ا		
یف تارین میں سر بلیون ایس کی سرمیڈ آفس واقع مہلی منزل اولڈ کے بی سامیسی بلڈنگ ،عقب سوک سینٹر بھسن افبال آ	1 (= 6)	3
میرون ویرات میرون با میران کار بیان کار ایران کار ایران کار کار در پار 01:00 بیج میک نینڈر کے مکلنے کرا ہی میں وفتر آکا دونس آفیر (رایونیو)، کے ڈیٹرا نیزائیں اب میں 09:00 بیج میں دفتر اکا دونسر 01:00 بیج میک نینڈر کے مکلنے		
والے دن کے علاوہ کی گئی کام والے روز قریدے ہا کتے تیں۔		ĺ
س با طبیان ایسی بی سرزاتی فنڈ ز	1 :1 6:	4
یا کستان سے کمی شیرول بینک ہے تونز کا سٹ اقیت کا نیمیدزر بیعانہ بشکل پے آ رؤر امینک ڈرافٹ یا مینک گارنگ بھی کے ڈبلیو پاکستان سے کمی مجمعی شیرول بینک ہے تونز کا سٹ اقیت کا نیمیدزر بیعانہ بشکل پے آ رؤر امینک ڈرافٹ یا مینک گارنگ بھی	، عيه رني	
ب اینڈالیں بی۔ بیسٹیو رن مینڈر کے ساتھ لاز مکشلک ہوئی جائے در شامے مستر داخیر مورشمجما جائے جائے گا۔		
3,000 روپے تا ہ بل واپس بھکل ہے آرز ربحق کے ڈیلیوا بیندالی نی		6
نمیندر سے کھنے کی تاریخ سے ایک روزنگی ، کمنی اشاعت سے 2016-01-18 کک	ئىندردىتاوىزات ئىندردىتا	·
and the second of the control of the	کے ماری کیے جانے	
	کیآ خری تاری کیآ خری تاری	
19-01-2016 ووپير 02:00 بي تيك اور 02:30 بيج محوك جا كي م	جع كرائے ادر كملنے	8
	ک تاریخ اوردان	
نینار کو وفتر چیف انجینئر (IP&D)، کے ذیکوانیز ایس لی بهقام 9th ماکن کارساز، شاہراہ فیعل کراچی میں پرو کیورسٹ مینی-	<u>کھلنے کا مقام</u>	9
- نمو ل کا -		
- یا کی کررائی کے نظام کی بجتری	کام کااسکوپ	10
کے ولیزائیل ایس بی کے ذاتی نشر ز اس ایس ایس کی کے ذاتی نشر ز	نند نگ کازرید	11
		نــــــــــــــــــــــــــــــــــــــ
The Completion of the		توت

پرد کورنگ ایمنی SPPRA روز 2010 کے متعلقہ مندرجات ہے مشروط کی مجی یا تمام پیشکشوں کومستر در کئی ہے۔

. میندرونتاویزات/بذیک ونتاویزات SPPRA کی ویبسرائٹ نے ڈاؤن لوڈ کے جاسکتے تیں۔

الرئيندر كطني ياجع كراني كاتاريخ برنالهنديد وصورتمال بيدانوني ياعكومت كي جانب في تطليل كاعلان كرديا كليان بيديثير وأسميده كام والم

روزای مقام اوروت پرداخل کیے اُکھولے مائمیں گے۔ شیندرے تعلیٰ والے دن کوئی بھی ٹینڈر مباری تیس کیا جائے ج-

كراجي والزايث أسيورج بورد

KWSB/DPR/2015/25

Enel ... ANSON NO

2.

روزنامه نوائے وقت کرا چی (12) 30 دئیر 2015ء

الله كراجي والترايية سيورين بورد

دفتر ایگزیکٹیو انجینٹر (وائر) کلفٹن ضلع جنوبی

كلفتن بوت بيسن واتر پمپنگ استيشن كراچي سيل نمبر 9114 226-0333

بذریعه محکمه کی ویب سائیٹ (آفر ریٹ کی بنیاد پر)

تخمینی لاگت =/41,47,732 روپے (ایك ملین روپے سے زائد)

فت مندرجہ ذیل کام کے لئے سر جبر ٹینڈ رمطاوب ہیں۔	لی کی روکز بحریہ 2010ء کے آ	
الحافان صلع جونی میں آبر مانی کو بہتر بنانے کے لئے شاہر سول کا لونی میں بازار اور مختلف محدول میں 250 ایم 160	:45.84.8	
الْمُوالْمُ اللَّهُ اللَّ		
الين أن اين خَوَّلِيثُ ' نَهَا اللَّهِ أَنْ أَمِرُ أَرْ مَرْ يَتَّنَ كَهُ ما لَهُ تَامِ اللَّهُ تَعْلِيوا أَرْ إِوْ لَا وَهَذَهُ إِنْ _	المعليدار كالبيت:	-2
(1) متفاقة كام أن تمين سال تجرب		
(ii) تَرْشِيْتِ عَنْ مِانْ لِي أَمِدِ فَي هَ كُوثُوارِهِ مَمَ الزَّمَ = 41,47,732/د ہے۔		
(الله) مندهه، بع غير بردا (١٤٥) آ. الإما بمن رجع بيشق _		_
ا نینڈر فارم نینڈر کھلنے کے مادو کی گئی دن من نو کے تالیک بے دو پیرے دوران اکاؤنٹس آفیس (ربوینو) سرالمله	نینذرة رم کاجراه:	-3
ا يذائن بي ڪرفتر وا تن سَدَادْ وائن بيدُ آخس نه فرسنه نلوراولذڪ لِيا آن اسدانيکسي بلذنگ عقب سوک سينو کلائن 		
القول كما في يعده من كما جائلة فين		
ڪولي. بين الحي نياز در ڪولي. بين الحي نياز در		
يحساب و فيصد بصورت ہے؟ روز ريك و رانت يہ بنك كارنى بنام كر فيلوا بند اليمن في زرمنا ت مينور كامراه نسك	زرهانت:	-5
وه تا بيدورند فيلارم تر وگرويئ جا تعي ك_		
=/3000دوپ ۽ تاق ٺ وائين نصورت ڀ آرڏو رهام ڪرڏيليوا بندالس لي	نمينڈرفيس:	1
ئيدْر ركينني كا تاريخ اليدوز قبل تك يني تاريخ اشاعت عـ 18 جوري 2016ء كن.	مٰینڈر فارم کے اجراء کی	-7
	١	
15 جوري 2016ء كودن كروينية تك وصول كاوراى ون ذهانى بيح كلولے جاكي محن	کینڈر وں کی رمول اور	-8
220, 425 4010 0	مطنے کی تارین اور وفتت: 	
ینڈر پروکورمنٹ کیل ۔ آئے ہا آوں دیت انگینئر (آئی لپائیڈ ای) کے ذبلیوائیڈ ایس بی کے دفتر واقع اور میں میل '	ينذر تحلنے كامقام:	-9
ارساز شاہراوالیس کواتی میں کو الم جا کیں گے۔		
الم يمان كاليرادمك.		-10
غة فيرايط أعلى في كلا الى فقال الله الله الله الله الله الله الله ا		11- أن
	نوٺ:	

- ------يوكيورمنك التبنى كوايس في في رواز بحريه 2010 كي متعانة شات كن ريك ما تقام إو أيون كومستر و كريف كالعقيار ووكار
 - مُنظرة وم الحمالي في أراك كورب مائيك سنة وَأَن وَاللَّهِ بِاللَّهِ مِنْ اللَّهِ مِنْ اللَّهِ مِنْ اللَّهِ
 - نا کریمود جمات اسرکاری تعطیل کی مورت میں نینڈر الکے دن وصول کے اس وقت اور مقام پر بھولے جا کمیں گئے۔
 - نینڈر کھلنے کے دن کوئی فارم جاری نیس کیا جائے گا۔

KWSB/DPR/2015/25

كراچى ۋاڭر اينڭ سيۇريج بورڈ

1971 - 5



TENDER DOCUMENTS

FOR THE WORK OF

REHABILITATION OF WATER SUPPLY SYSTEM BY 250MM, 160MM, 110MM P.E PIPE IN SHAH RASOOL COLONY MAIN BAZAAR AND DIFFERENT STREETS FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH.

CLIFTON, DISTRICT SOUTH

KARACHI WATER & SEWERAGE BOARD



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (WATER) (CLIFTON, DISTRICT SOUTID ADJACENT BOAT BASIN WATER PUMPING STATION. BLOCK NO.5, CLIFTON, KARACHI

CELL: 0333-2269114 SUBJECT: REHABILITATION OF WATER SUPPLY SYSTEM BY 250MM, 160MM, 110MM P.E

PIPE IN SHAH RASOOL COLONY MAIN BAZAAR AND DIFFERENT STREETS FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH.

On item rate basis

Issued to M/s.

Time limit: Tender cost: 90 Days

Rs.3000/=

Pay Order No.

Penalty:

Rs.0.05% P/Day

Pay Order for Bid Security

in f/o. KW&SB:

2% on offer rate basis

Dated:

(ρΛ	TES	ISSUIN	G AUTHORITY
SR.	DESCRIPTION OF WORK	QUANTITY	Rupees In Figures	Rupees In Words	דואט	AMOUNT
1	Dismantling and removing road metaling.	21625 Cft			% Cft	
2	Excavation for pipe line in trenches, pits in all kind of soils of murum i/c. trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossing for nonvehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5m).					
	Lift upto 0' to 5'	84500 Cft			% OCft	
3	Excavation for pipe line in trenches and pits in wet soils clay or mud i/c. trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossings for nonvehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5m).	20125.Cft			% OCft	
4	Excavation for pipe line in trenches & pits in hard rock by hammering and chiseling including trimming and dressing sides to true alignment and shape leveling of beds of trenched to correct level and grade cutting joint holes and disposal of surplus earth with in a one chain as directed by Engineer Incharge. Providing fence guards lights, flakes and temporary crossing for non vehicular traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m).	20125-Cft		:	70 UCIL	

JBJECT: <u>REHABILITATION OF WATER SUPPLY SYSTEM BY 250MM, 160MM, 110MM P.E</u>
<u>PIPE IN SHAH RASOOL COLONY MAIN BAZAAR AND DIFFERENT STREETS FOR</u>
<u>THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH.</u>

			RA	TES		
SR.	DESCRIPTION OF WORK	QUANTITY	Rupees In Figures	Rupees In Words	UNIT	AMOUNT
5	Providing, Laying & Fixing in trench i/c. fitting, jointing & testing etc. complete in all respect the high Density Polyethylene PE Pipes (HDPE-100) for W/S confirming ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 (PN-10).					
	250mm	350 Rft			P/Rft	
	. 160mm	1000 Rft			P/Rft	
	110mm	. 6900 Rft			P/Rft	
6	Providing C.I Sluice Valve heavy pattern test pressure 21.0 kg/sq.	500 Rft			P/Rft	
	corner 300 lb/sq. inch (imported). 10" Dia	01 No.			Each	
	6" Dia	02 Nos.			Each	
	4" Dia	06 Nos.			Each	
7	Fixing of Sluice Valve with 2 cast Iron Tail pieces, one end flanged and other with socket including the cost of nuts bolts and rubber packing, labor etc. complete.					
	10" Dia	01 No.			Each	
	· 6" Dia	02 Nos.			Each	
8	Providing / Fixing M.S Tail piece (Dholki) on A.C pipe fabricated with ¼" thick M.S plate, having dimension and weight as mentioned against each item. It includes the cost of labor and sealing material etc. complete.	· 06 Nos.			Each	
	Weight = 15.270 kg 10" Dia	02 Nos.			Each	
	Weight = 8.410 kg 6" Dia	03 Nos.			Each	
9	Weight = 6.290 kg 4" Dia High Density Polyethylene fittings (PE-	08 Nos.			Each	
10	100) equivalent make (PN-10). Tee (Un-Equal) 160 x 63 x 160 High Density Polyethylene fittings (PE-	02 Nos.			Each	
10	100) equivalent make <i>(PN-10)</i> . <i>Tee (Un-Equal)</i> 250 x 110 x 250	11 Nos.			Each	
	Full hire charges of pumping set per day inclusive of the wages of driver and assistant, fuel and electric energy platform required for placing the pumps etc, at lower depth with suction and delivery pipes for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job of 10 HP from 10 feet depth, hire charges of pumping set of upto 10 HP pumping out water from 10 ft deep trench.	60 Days		Ţ	P/Day	

JUBJECT: REHABILITATION OF WATER SUPPLY SYSTEM BY 250MM, 160MM, 110MM P.E PIPE IN SHAH RASOOL COLONY MAIN BAZAAR AND DIFFERENT STREETS FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH.

				RA	TES		
3	SR.	DESCRIPTION OF WORK	QUANTITY	Rupees In Figures	Rupees In Words	UNIT	AMOUNT
	12	Refilling the excavated stuff in trenches 6" thick layer i/c. watering ramming to full compaction etc.					
		complete.	103910 Cft			% OCft	

EXECUTIVE ENGINEER (W) CLIFTON, DISTRICT SOUTH (K.W & S.B)

I hereby quoted Bid Amount of Rs.	Rupees (In words)
	Signature of Contractor Address
We hereby abide all existing Rules of SPPRA Rules-2010.	on & Coath

(Sign & Sea!)

CONTRACT DATA

Sub-Clauses of Conditions of Contract

1.1.3 Procuring Agency's Drawings, if any (To be listed by the Procuring Agency)

1.1.4 The Procuring Agency means

Karachi Water & Sewerage Board.

1.1.5 The Contractor means

To Be Executed through firm.

- 1.1.7 Commencement Date means the date of issue of Engineer's Notice to Commence which shall be issued within fourteen (14) days of the signing of the Contract Agreement.
- 1.1.9 Time for Completion <u>90</u> days.
- 1.1.20 Engineer (mention the name along with the designation including whether he belongs to department or consultant) and other details <u>Mr. Nadeem Ahmed (Executive Engineer Clifton, District South, KW&SB).</u>
- 1.3 Documents forming the Contract listed in the order of priority:
 - (a) The Contract Agreement
 - (b) Letter of Acceptance
 - (c) The completed Form of Bid
 - (d) Contract Data
 - (e) Conditions of Contract
 - (f) The completed Schedules to Bid including Schedule of Prices
 - (g) The Drawings, if any
 - (h) The Specifications

(The Procuring Agency may add, in order of priority, such other documents as form part of the Contract. Delete the document, if not applicable)

- 2.1 Provision of Site: On the Commencement Date
- 3.1 Authorized person: Mr. Nadeem Ahmed, (Executive Engineer (Water), Clifton, District South, KW&SB).
- 3.2 Name and address of Engineer's/Procuring Agency's representative Mr. Nadeem Ahmed, Executive Engineer (Water), Clifton, District South, Clifton Boat Basin Water Pumping Station, Karachi.
- 4.4 Performance Security:

Amount 2% of Bid Cost.

Validity: 90 Days.

(Form: As provided under Standard Forms of these Documents)

5.1 Requirements for Contractor's design (if any):

Specification Clause No's N/A

ALICA VILLE ALICA

7.2 Programme:

Time for submission: Within fourteen (14) days* of the Commencement Date.

Form of programme: (Bar Chart/CPM/PERT or other)

7.4 Amount payable due to failure to complete shall be 0.05% per day up to a maximum of (10%) of sum stated in the Letter of Acceptance (Usually the liquidated damages are set between 0.05 percent and 0.10 percent per day.)

9.1 Period for remedying defects (180 Days).

10.2 (e) Variation procedures:

Day work rates N/A. (details)

11.1 Terms of Payments

a) Mobilization Advance

- (1) Mobilization Advance up to 10 % of the Contract Price stated in the Letter of Acceptance shall be paid by the Procuring Agency to the Contractor on the works costing Rs.2.5 million or above on following conditions:
- (i) on submission by the Contractor of a Mobilization Advance Guarantee for the full amount of the Advance in the specified form from a Scheduled Bank in Pakistan to the Procuring Agency;
- (ii) Contractor will pay interest on the mobilization advance at the rate of 10% per annum on the advance; and
- (iii) This Advance including the interest shall be recovered in 5 equal installments from the five (05) R.A bills and in case the number of bills is less than five (05) then 1/5th of the advance inclusive of the interest thereon shall be recovered from each bill and the balance together with interest be recovered from the final bill. It may be insured that there is sufficient amount in the final bill to enable recovery of the Mobilization Advance.

OR

2) Secured Advance on Materials

- (a) The Contractor shall be entitled to receive from the Procuring Agency Secured Advance against an INDENTURE BOND in P W Account Form No. 31(Fin. R. Form No. 2 acceptable to the Procuring Agency of such sum as the Engineer may consider proper in respect of non-perishable materials brought at the Site but not yet incorporated in the Permanent Works provided that:
- (i) The materials are in accordance with the Specifications for the Permanent Works;
- (ii) Such materials have been delivered to the Site and are properly stored and protected against loss or damage or deterioration to the satisfaction and verification of the Engineer but at the risk and cost of the Contractor;
- (iii) The Contractor's records of the requirements, orders, receipts and use of materials are kept in a form approved by the Engineer, and such records shall be available for inspection by the Engineer;
- (iv) The Contractor shall submit with his monthly statement the estimated value of the materials on Site together with such documents as may be required by the Engineer for the purpose of valuation of materials and providing evidence of ownership and payment therefore;
- (v) Ownership of such materials shall be deemed to vest in the Procuring Agency and these materials shall not be removed from the Site or otherwise disposed of without written permission of the Procuring Agency;

ANNAMA COLOR

- (vi) The sum payable for such materials on Site shall not exceed 75 % of the (i) landed cost of imported materials, or (ii) ex-factory / ex-warehouse price of locally manufactured or produced materials, or (iii) market price of stands other materials;
- (vii) Secured Advance should not be allowed unless &until the previous advance, if an, fully recovered;
- (viii) Detailed account of advances must be kept in part II of running account bill; and
- (ix) Secured Advance may be permitted only against materials/quantities anticipated to be consumed / utilized on the work within a period of 3 months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract (b) Recovery of Secured Advance: (i) Secured Advance paid to the Contractor under the above provisions shall be effected from the monthly payments on actual consumption basis, but not later than period specified in the rules not more than three months (even if unutilized); other conditions.
- (ii) As recoveries are made the outstanding accounts of the items concerned in Part II should be reduced b making deduction entries in the column; —deduct quantity utilized in work measured since previous bill, equivalent to the quantities of materials used by the contractor on items of work shown as executed in part I of the bill.
- (c) Interim payments: The Contractor shall submit to the Engineer monthly statements of the estimated value of the work completed less the cumulative amount certified previously.
- (i) The value of work completed comprises the value of the quantities of the items in the Bill of Quantities completed.
- (ii) value of secured advance on the materials and valuation of variations (if any).
- (iii) Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.
- (v) Retention money and other advances are to be recovered from the bil submitted by contractor.

11.2 *(a) Valuation of the Works:

- i) Lump sum price as prepaid (details), or
- ii) Lump sum price with schedules of rates

(details), or

- iii) Lump sum price with bill of quantities \$5. 415000 (details), or
- iv) Re-measurement with estimated/bid quantities in the Schedule of Prices or on premium above or below quoted on the rates mentioned in CSR _____(details), or/and
- v) Cost reimbursable // (details) (N/A).
- 11.3 Percentage of retention*: five (5%)
- 11.6 Currency of payment: Pak. Rupees
- 14.1 Insurances: (Procuring Agency may decide, keeping in view the nature and the scope of the work)

Type of cover

The Works

Amount of cover

The sum stated in the Letter of Acceptance plus fifteen percent (15%)

Type of cover

Contractor's Equipment:

Amount of cover

Full replacement cost

Type of cover

Third Party-injury to persons and damage to property <u>through insurance (CAR)</u> (The minimum amount of third party insurance should be assessed by the Procuring Agency and entered).

Workers:

Other cover*:

CAR.

(In each case name of insured is Contractor and Procuring Agency)

14.2 Amount to be recovered

Premium plus 10% percent (

%).

15.3 Arbitration **

Place of Arbitration: Karachi.

* (Procuring Agency to specify as appropriate)

** (It has to be in the Province of Sindh)

EXECUTIVE ENGINEER (WATER)
CLIFTON, DISTRICT SOUTH
K.W.&.S.B.

STRUCTURE CONTRACTOR DOCUMENTS

STANDARD FORM OF BIDDING DOCUMENT

FOR

PROCUREMENT OF WORKS


(For Contracts (Small) amounting between Rs.2.5 million to Rs.50 million)

(Harmonized with SPPRA Rules)

TABLE OF CONTENTS

CONDITIONS OF CONTRACT

Cla	uuse No Description ;	Page No
1.	General Provisions	35
2.	The Procuring Agency	
3.	Engineer's/Procuring Agency's Representatives	
4.	The Contractor	
5.	Design by Contractor	
6.	Procuring Agency's Risks	
7.	Time for Completion	
8.	Paking Over	
9.	Remedying Defects	
10.	Variations and Claims	41
11.	Contract Price And Payment	43
12.	Default	
13.	Risks and Responsibilities	
14.	Insurance	46
15.	Resolution of Disputes	
16.	Integrity Pact,	48



1.4 Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.

1.5 Communications

All Communications related to the Contract shall be in English language.

1.6 Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works.

2. THE PROCURING AGENCY

2.1 Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times stated in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are factual and interpretative reports about the surface and subsurface conditions at the Site.

2.2 Permits etc.

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits, licences or approvals which are required for the Works.

2.3 Engineer's/Procuring Agency's Instructions

The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works.

2.4 Approvals

No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the Contractor's obligations.

3. ENGINEER'S/PROCURING AGENCY'S REPRESENTATIVES

3.1 Authorised Person

The Procuring Agency shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Procuring Agency shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.

Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary.

5.2 Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings.

6. PROCURING AGENCY'S RISKS

6.1 The Procuring Agency's Risks

The Procuring Agency's Risks are:-

- a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country;
- b) rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country;
- c) riot, commotion or disorder by persons other than the Contractor's personnel and other employees including the personnel and employees of Sub-Contractors, affecting the Site and/or the Works;
- d) ionising radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material;
- e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;
- f) use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract;
- g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency's personnel or by others for whom the Procuring Agency is responsible:
- h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor's failure; and

Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency.

7. TIME FOR COMPLETION

7.1 Execution of the Works

The Contemptor shall commone the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 7.3 below, within the Time for Completion.

7.2 Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data.

7.3 Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined.

7.4 Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor's only liability to the Procuring Agency for such failure shall be to pay the amount as liquidity damages stated in the Contract Data for each day for which he fails to complete the Works.

8. TAKING-OVER

8.1 Completion

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete.

Procuring Agency's Risk, it is necessary to change the Works, this shall be dealt with as a Variation subject to Contractor's notification for intention of claim to the Engineer/Procuring Agency within fourteen (14) days of the occurrence of cause.

10.6 Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Agency an itemised detailed breakdown of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value.

11. CONTRACT PRICE AND PAYMENT

11.1 (a) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall, subject to Clause 11.3, be paid by the Procuring Agency to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11.5, within 60days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor:

Provided that the Interim Payment shall be caused in thirty (30) days and Final Payment in 60 days in case of foreign funded project. In the event of the failure of the Procuring Agency to make payment within 90 days then Procuring Agency shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per annum in local currency and I IBOR+1% for Joreign currency, upon all sums unpaid from the date by which the same should have been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject to Clause 10.

11.2 Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

- a) the value of the Works executed less to the cumulative amount paid previously; and
- b) value of secured advance on the materials and valuation of variations (if any).

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled.

- mary and in the little before the

11,3 Interim Payments

Within a period not exceeding seven (07) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30/60) days from the said date of submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.

11.4 Retention

Retention money shall be paid by the Procuring Agency to the Contractor within fourteen (14) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later.

11.5 Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify and the Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value.

Within sixty (60) days from the date of receipt of the verified final account from the Engineer, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount.

11.6 Currency

Payment shall be in the currency stated in the Contract Data.

12. DEFAULT

12.1 Defaults by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency's notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor's Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor.

remedy, effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.

15. RESOLUTION OF DISPUTES

15.1 Engineer's Decision

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Superintending Engineer) and the Contractor.

Unless the Contract has already been repudiated or terminated, the Contractor shall, insevery case bontinue to proceed with the work with all due diligence, and the Contractor and the Procuring Agency (Superintending Engineer) shall give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award.

15.2 Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator.

If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach Superintending Engineer within 14 days, in case of dissatisfaction with decision of Superintending Engineer or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.

15.3 Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto. Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.

16 INTEGRITY PACT

- 16.1 If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or involved in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Procuring Agency shall be entitled to:
 - (a) recover from the Contractor an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by the Contractor or any of his Sub-Contractors, agents or servants:
 - (b) terminate the Contract; and
 - (c) recover from the Contractor any loss or damage to the Procuring Agency as a result of such termination or of any other corrupt business practices of the Contractor or any of his Sub-Contractors, agems or servants.

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall demobilize from the site leaving behind Contractor's Equipment which the Procuring Agency instructs, in the termination notice, to be used for the completion of the works at the risk and cost of the Contractor. Payment upon such termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having deducted the amounts due to the Procuring Agency under Sub-Para (a) and (c) of this Sub-Clause.

AN MANO COLD Executive Cold of Action Officer South of Action (Southplace A Lat