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OFFICE OF THE EXECUTIVE ENGINEER NARA CANAL DIVISION KHAIRPUR @ SUKKUR

No. BC/G-53/NCD/ * *- of 2016 Sukkur dated: © © /- /2016
To,

The Manager (CB)

Sindh Public Procurement Regulatory Authority

Karachi

SUBJECT:- INVITATION OF BID NO. BC/G-55/NCD/ 58 DT: 22/01/2016

The Bidding documents in soft copy and Annual Procurement Plan for the year
2015-2016, Notification of Procurement Committee & Permission Letter for Invitation of Bid
No.BC/G-55/NCD/58 dated:22/01/2016 is submitted herewith for uploading on the website of
Sindh Public Procurement Regularity Authority.

Do A 4%,2.$
(i) CD 1No. (AFTABAHMEBKHOSO—

N1T EXECUTIVE ENGINEER
NARA CANAL DIVISION
KHAIRPUR @ SUKKUR
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OFFICE_OF THE EXECUTIVE ENGINEER NARA CANAL DIVISION KHAIRPUR @ SUKKUR
No.BC/G-35/NCD/ [ of 2016 Sukkur dated: /0172006

INVITATION OF BIDS

The Executive Engineer Nara Canal Division Khairpur at Sukkur invites sealed hids
on emergent basis from interested persons Contractors/Firms for the work as given below.

e ‘ I mmJ&T carnest || Tender || Period for }
l} >-1 II Name of work Cost I(M(mw ][ Fee l[(‘,omplctiun l!

LIST OF WORK ATTACHED

Bidder may obtain information by acquiring the Bidding documents (BD) from the offic
of the Exccutive Engineer Nara Canal Division Khairpur at Sukkur from 26/01/2016 to 29/01/2016

upto 12:00 Noon. ——

A complete set of bidding documents may be purchased by an interested eligible bidder
on submission of written application to the office of the undersigned and upon payment of non-
refundable fee each work as shown above.

Alf bids must be accompanied by a bid security in the amount of 2% of bid price of cach
work in the form of deposit at call from any Scheduled Bank in Pakistan and must be delivered
to the undersigned at or before 2:30 P.M on 29/01/2016. Bids will be opened at 320 P.M on
same day in the presence of ‘bidder’s re representatives who choosce to attend at the same address.

The interested persons / firms / Contractors arc required to also submit the following
documents with the application.

. NTN
i, Bank Certificate
I, Registration of Sindh Revenue Board

liXi/CU'l'lVli PRGINTER=
NARA CANAL DIVISION
KHAIRPUR @ SUKKUR

Copy f.w.cs to:-

The Managing Director Sindh Public Procurement Regulatory Authority Barrack No. 08,
Sindh Secretariat No.4-A, Court Road Karachi for placement the same on authovity
wcebsite.

‘The Managing Director Sindh Irrigation & Prainage Authority Hyderabad for favour of
kind information with request to up load the same on web site of SIDA.

The Director Nara Canal Area Water Board (SIDA) Mirpurkhas for favour of kind
infarmation.

The Assistant Executive Engineer (All) of Nara Canal Division for information and wide
publicity.

Copy for Notice Board.

s Z0 T 2

¥



LIST OF WORKS OF N.I.T NO. 58 DATED:22/01/2016.

Estimated | Earnest | Tender Period for
S# Name of Work Cost Money Fee Completion
Stone Dumping erosion portion for protection the bank .
1 74334 b Days
of Upper Nara Canal R/Side @ RD 371+615 97433 20000 1000 1o Day |
Stone Dumping erosion portion for protection the bank ’
4 2 |of Upper Nara Canal R/Side @ Kathore Village (RD| 984036 20000 1000 15 Days
323+465)
3 Constructing Diversion RD 422 to 424 R/Side along 990290 50000 1000 15 Days
Upper Nara Canal.
4 Lonstr‘uctmg Diversion RD 435 R/Side along Upper 530788 11000 1000 15 Days
Nara Canal. ’
5 Constructing Diversion RD 443 L/Side along Upper 665985 14000 1000 15 Days
Nara Canal.
6 Constructing Diversion RD 458 to 459.5 R/Side along 998977 20000 1000 15 Days
Upper Nara Canal.
; Constructing Diversion RD 45385 to 461 R/Side along 781808 16000 1000 15 s
Upper Nara Canal. !
8 Constructing Diversion RD 503 to 504.5 L/Side along 998977 20000 1000 15 Days
Upper Nara Canal. |
L if
9 Constructing Diversion RD 537 to 538.5 L/Side along 998977 20000 1000 15 Days |
Upper Nara Canal. :
10 Constructing Diversion RD 370 to 371.5 R/Side along 781808 16000 1000 15 e e
Upper Nara Canal ’
;;;;;;; Stone DJr_ﬁE)Eemrggion portion for protection the bank - l
11 jof Upper Nara Canal R/Side opposite Tajjal Bungalo] 982132 20000 1000 ThH Days
(RD 372+685) -
Stone Dumping erosion portion for protection the bank
12 ayn
of Upper Nara Canal R/Side @ RD 322+470 992272 20000 1000 1o Daye
7
EXECUTIVE ENGINEER

NARA CANAL DIVISION
KHAIRPUR @ SUKKUR



DEPARTMENT NAME: IRRIGATION (NARA CANAL DIVISION)

GOVERNMENT OF SINDH

ANNUAL PROCUREMENT PLAN 2015-2016

(WORKS, GOODS & SERVICES)

. Estimated Unit Timing of Procurements
Quantity Source of Proposed
L Cost (Where Funds
S.# Description of Procurement (Where applicable) llocated Funds (ADPs Procurement Remarks
applicable) nn. . € 2 Non ADPs) Method 1st | 2nd | 3rd | 4th
Million Qtr | Qtr | Qtr | Qtr
Stone Dumping erosion portion for Single Stage One Work will be started and
1 protection the bank of Upper Zm«m_ _ 0.974 0974 Non ADP @m3<m_% e | T # ..... 100%| -~ completed during canal
_ Canal R/Side @ RD 371+615 A_ | B | F ’ closure period _
|
Stone Dumping ercsion portion for _”
2 protection the bank of Upper Nara o 0.984 0.984 do do | eeeem | - do | --—-- ¢o '
Canal R/Side @ Kathore Village (RD | 4, _
ﬁ |
jw Ooglmﬂ«coﬁ_gm Diversion RD 422 to me L 0990 0990 do i P A 4o | mee f 4o ,
’ R/Side along Upper Nara Canal. 1 | | )
| | i |
— ] | | D
. 'Oogm:coﬁ_gm Diversion RD 435 R/Side| o 0532 0532 d do , do || | * ||||| | 4o
_m,ogm Upper Nara Canal. F _ _ *_ | |
| ; | I ]
" o — | T ] |
2 , 4 ! ; A . i o ,
| 5 ’Oosméo ng Diversion RD 443 L/Side L 0 665 | 0665 4o 4 do 4 ......... J do | 4o l
F Wm_o_;_@ Upper Nara Canal. 4 _ ﬂ M | ,ﬁ ,“ A |
ﬂ A) i _ ion RD 458 to 459 mj | f r « M J | | _ |
Constructing Diversicn Ri o} , _ I g , d L ! R d
’ 6 R/Side along Upper Nara Canai * - 0998 W 0.998 4 do 4 © , ﬂ I ae i 4 © F,
| H , | » | T | |
, , ! N i ! ; ! : ;
| |Constructing Diversicn RD 4585 10 461 f | , u !
~ ; i 7 c782 co o T G- ole i
{ / Jﬂ\.mém alorng Upcer Nara Canal — , 0782 8 ¢ ﬂ, © W :
2 Cerstuging Dversion RD 503 w0 804 5 " gog - 998 . T o 6o e .
_/Sde aong Jooe” Nara Cara — ) o




. Estimated Unit Timing of Procurements
Quantity Source of Proposed
o Cost (Where Funds
S.# Description of Procurement {Where applicable) allocated Funds (ADPs Procurement Remarks
applicable) uu. ; Non ADPs) Method 1st | 2nd | 3rd | 4th
Million Qtr Qtr Qtr Qtr
Constructing Diversion RD 537 t0 538.5
[ IS e PO R
9 L/Side along Upper Nara Canal. B 0998 0.998 do do | do do ,
I
|
Constructing Diversion RD 370 tc 371.5
10 ﬁm\mam along Upper Nara Canal - 0782 0782 do do do | - do
IStone Dumping erosion portion  for
11 protection the bank of Upper Nara 1| 0.982 0.982 do do | eeeee | e do | --ee do
Canal R/Side opposite Tajjal Bungalo
Stone Dumping erosion portion for M J
12 |protection the bank of Upper Nara L 0.992 0.992 do do I do | ----- do
Canal R/Side @ RD 3224470 L |

m 9, @/
mxmnr\w IVE ENGINEER

NARA CANAL DIVISION
KHAIRPUR @ SUKKUR



SINDH IRRIGATION & DRAINAGE AUTHORITY
Léft Bank'Barrage Colony Hyderabad, Sindh.
Phone :9710076

Fax - 921008 )L
Emait : ombinie s\dd ora.pk K S

o B \\/’\,lellt WWW, DIUA Ol‘”_}_l_ =
No. B&A/MD/SIDA/GMENCAWB PERMISSION, 224§ Dated: 1§ /0172016
To.

The Director,

Nara Canal. Area Water Board,

Mirpurkhas.
Subject: CONSTITUTION OF A PROCUREMENT COMMITTEL.

With reference to your letter No. ACGYG-2(b)/NCAWB/38 dated: 11-01-2010
regarding permission to constitute new procurement committee in light of the Rule-7 of SPPRA
Rules 2010 for on odd number of persons for procuring all types of material / execution of civil

work.

I view of the facts narrated above, the permission is hereby accorded to nominate
the following officers proposed by you for constitution of procurement committee for the period of

six months from (January 2016 10 June 20106) only under Rule-7 of SPPRA Rules 2010.

| Mr. Saeed Ahmed layram ) ‘ Chairman
Director Nara Canal, Area Water Board,

- Mirpurkhas

Mr. Aftab Ahmed Khoso Member / Secretary
o xccau\ Engincer Nara Canal Division Khairpur
Svcd A\ az Ali Shah Member
Executive Engineer District Building Kashmore @

Kandh Kot

T

|
|
L

ZA\

(Babar Hussain Effendy)
Managing Director

SIDA-Hyderabad
Ce tO?'.
~The Executive Engineer, Nara Canal, Division, Sukkur.

- /Zg, //\j/b‘w"/

&a)oar Hussain Lff%n(l\l)
Managing Duectm/w
SIDA-Hyderabad'.






SINDH IRRI( ATI()N & DRAINA(IB AU THORITY

Phone : 9210076

FFax S 9210081

Email - omtiniaesidaore.pk
Website: www . sida.org. p!\

No. B&AMD/SIDA/GMENCAWB PERMISSION/ ) 69 Daed: {R] /01/2016

To,

The Director,
Nara Canal, Area Water Board,
Mirpurkhas.

Subject: PERMISSION TO EXECUTE THE WORK ON EMERGENT BASIS
UNDER THE SPPRA RULE 19(1)/2010.

The Director, Nara Canal, Area Water Board, Mirpurkhas vide letter No. DB/D-
LO/NCAWDB/3S dated: 14-01-2016 has reported that after closure of canal the Executive Engineer
visited the site and found consequent crosion by crumbling down scveral sips of the banks that is
oreat menace for adjacent area and can cause of irreparable losses of not only the public but also
Government’s infrastructure unless the proper work is done Such as construction of diversion and
other nature of work

The Director Nara Canal. Area Water Board, Mipurkhas has further reported that
owing to being of shortest period of closure the routine NIT for carry out the works cannot be
invited within the stipulated time of closure so it 1s very essential 10 exceute the works in order to
protect the banks and bring the canal into sustainable conditions so that no any mishap / unpleasant
events may take place.

In view of the facts narrated above, the necessary permission is hereby accorded as
per hist attached by you undel SPPRA Rule 19(1)/2010, so that the work may be carried out to
make the canal o 5 Zhin efficient and resilient condition and also enhance its capability
to carry the maximum amount 0{ water to full fill the other Division’s real demand in curb the
shortage in this regard as requested by vou. All codal formalities must be observed before start of
the work under SPPRA Rules 2010.
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(Babar llussdm E ifu\dl)
- Managing Director
// SIDA-Hyderabad

Cctor 7
% The Excecutive Engineer, Nara Canal, Division, Sukkur.

T e A —
Joteit
{Babar Hussain Lffendi)
Managing Directory e
SIDA-Hyderabad/—""""~
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