

OFFICE OF THE PROJECT DIRECTOR HOUSING PROJECT H.D.A HYDERABAD

NO.PD.HP/HDA/ESTT/ 53 /2016
Hyderabad Dated: 19/1 /2016

To,

✓
The Director A & F,
Sindh Public Procurement Regulatory Authority,
Karachi.

Subject: **NOTICE INVITING TENDERS.**

Enclosed please find herewith a crossed cheque bearing No.80809022, dated:19.01.2016, amounting to Rs:2000/- (Rupees two thousand only) in advance, alongwith NIT, for uploading on website.

DA as above.


**PROJECT DIRECTOR-I
HOUSING PROJECT, HDA
HYDERABAD.**

Copy C.C to:

1. The Director General, HDA.
2. The Chief Engineer, HDA.
3. The Director Information, (Adv:) Karachi.
4. The Executive Engineer, HPCD-I, HDA.


**PROJECT DIRECTOR-I
HOUSING PROJECT, HDA
HYDERABAD.**

7332
26-01-16



OFFICE OF THE DIRECTOR GENERAL,
HYDERABAD DEVELOPMENT AUTHORITY,
4TH FLOOR, CIVIC CENTRE, THANDI SARAQ, HYDERABAD.

PHONE NO. 9200096.

NO.HDA/C.E/HP/ 3746 /2015.
Hyderabad dated: 28/12 /2015.

NOTIFICATION

In accordance to Rules-7 Page-31 of SPPRA Rules-2010, a Procurement Committee is hereby constituted comprising the following members for the infrastructure development works of Housing Project, HDA.

1. Mr. Anjum Saeed, Chairman
Project Director, Housing Project, HDA.
2. Mr. Nadeem Ahmed Khan, Member
Dy: Director, SBCA, Hyd.
3. Mr. Abrar Ahmed, Member
Deputy Director, Accounts, HP, HDA.

The function and responsibility of the above committee shall be observed in accordance with Rule-8 Page -31 of the SPPRA 2010, amended-2013

(TAHIR AHMED)
CHIEF ENGINEER
HYDERABAD DEVELOPMENT AUTHORITY

Copy f.w.cs for information to:-

1. The Project Director-I, Housing Project, HDA, Hyderabad.
2. Mr. Nadeem Ahmed Khan, Addl: Director/Dy: Director, SBCA, Hyd.
3. Mr. Abrar Ahmed, Deputy Director, Accounts, HP, HDA.
4. The P.S. to the Director General, HDA, Hyderabad.

(TAHIR AHMED)
CHIEF ENGINEER
HYDERABAD DEVELOPMENT AUTHORITY



OFFICE OF THE DIRECTOR GENERAL,
HYDERABAD DEVELOPMENT AUTHORITY,
4TH FLOOR, CIVIC CENTRE, THANDI SARA, HYDERABAD.

PHONE NO. 9200096.

NO.HDA/C.E/HP/ 3747 /2015.
Hyderabad dated: 20/12 /2015.

NOTIFICATION

In accordance to Rules-31 Page-50 of SPPRA Rules-2010, the Director General, HDA has been pleased to constitute a Complaint Redressal Committee (CRC) comprising of the following members for the infrastructure development works of Housing Project, HDA.

1. Mr. Noor Mohammad Laghari, Convener
Director General, HDA.
2. Mr. Anjum Saeed, Member/Secretary
Project Director, Housing Project, HDA.
3. District Accounts Officer, Hyderabad. Member
Or his Representative

(TAHIR AHMED)
CHIEF ENGINEER
HYDERABAD DEVELOPMENT AUTHORITY

Copy f.w.cs for information to:-

1. The Project Director-I, Housing Project, HDA, Hyderabad.
2. The District Accounts Officer, Hyderabad.
3. The P.S. to the Director General, HDA, Hyderabad.

(TAHIR AHMED)
CHIEF ENGINEER
HYDERABAD DEVELOPMENT AUTHORITY

**ANNUAL PROCUREMENT PLAN
(WORKS, GOODS AND SERVICES)
FINANCIAL YEAR:2015-2016**

S#	Description of Procurement	Qty (Where Applicable)	Estimated Unit Cost (Where Applicable)	Estimated Total Cost (in Rupees)	Funds Allocated	Source of Funds (ADP/Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	P/L/T 30" (800mm) P.E Water Supply line from Sector - 7 to L.S.R (WATER WORKS) at Gulistan-e-Sarmast Housing Scheme HDA Latifabad Hyderabad.	-	-	48505000	Self Financing- As per recovery from general public.	-	Single Stage one envelop					
2	P/L/T 30" (800mm) P.E water supply line from Lagoon towards Sector - 8 at Gulistan-e-Sarmast Housing Scheme HDA Latifabad Hyderabad.	-	-	49003000	Self Financing- As per recovery from general	-	Single Stage one envelop					
3	Constt. of 150'-0" wide road in between Sector - 7 & 8 at Gulistan-e-Sarmast Housing Scheme HDA.	-	-	31662500	Self Financing- As per recovery from general	-	Single Stage one envelop					
4	Constt. of 200'-0" wide road R-200-0'02B at Gulistan-e-Sarmast Housing Scheme HDA Hyderabad.	-	-	20081000	Self Financing- As per recovery from general	-	Single Stage one envelop					
5	Construction of 150'-0" wide road in between Sector-18&19 at Gulistan-e-Sarmast Housing Scheme HDA Hyderabad.	-	-	25089000	Self Financing- As per recovery from general	-	Single Stage one envelop					
6	Construction of 100'-0" wide road inbetween Central Park & Sector-1 at Gulistan-e-Sarmast Housing Scheme HDA Hyderabad.	-	-	10654000	Self Financing- As per recovery from general	-	Single Stage one envelop					
7	Construction Of 150'-0" Wide Road R-150-02D At Gulistan-e-Sarmast Housing Scheme HDA Hyderabad	-	-	24040300	Self Financing- As per recovery from general	-	Single Stage one envelop					
8	Construction of 200'-0" wide road 18'-0" wide black top (2nd track) from Airport road to water pound towards at Gulistan-e-Sarmast Housing Scheme HDA Hyderabad.	-	-	47108000	Self Financing- As per recovery from general public.	-	Single Stage one envelop					
9	Construction of 110'-0" wide link road 18'-0" wide black top from sector 02 to 200'-0" wide road at Gulistan-e-Sarmast Housing Scheme HDA Hyderabad (2nd track)	-	-	28031000	Self Financing- As per recovery from general public.	-	Single Stage one envelop					

#	Description of Procurement	Qty (Where Applicable)	Estimated Unit Cost (Where Applicable)	Estimated Total Cost (in Rupees)	Funds Allocated	Source of Funds (ADP/Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
10	Construction of 150.0' wide road in between Sector-22&23 at Gulistan-e-Sarnast Housing Scheme HDA Hyderabad. ✓	-	-	34796000	Self Financing- As per recovery from general	-	Single Stage one envelop					
11	Construction of 100.0' wide external road with 24'-0" wide black top in Civil Aviation Employees Society at Kohsar HDA Hyderabad. ✓	-	-	12601000	Self Financing- As per recovery from general	-	Single Stage one envelop					
12	P/L/J/T 30" (800 Mm) P.E Water Supply Line From L.S.R To Existing 30" Dia P.E Line In Gulistan-E-Sarnast Housing Scheme H.D.A..	-	-	24460000	Self Financing- As per recovery from general	-	Single Stage one envelop					
13	Providing Laying Jointing & Testing 30" dia RCC ASTM Sewer line for C.A.A Society. ✓	-	-	16321400	Self Financing- As per recovery from general	-	Single Stage one envelop					
14	Renovation of Rehabilitation of site Office Kohsar Housing Scheme at Kohsar HDA Hyderabad.	-	-	985800	Self Financing- As per recovery from general	-	Single Stage one envelop					
15	Constit of Boundary Wall of Site Office Kohsar HDA Hyderabad.	-	-	650000	Self Financing- As per recovery from general	-	Single Stage one envelop					
16	P/F of Street Lights i/c transformer in differents Sectors of Gulistan-e-Sarnast Housing Scheme HDA (Partial Electrification)	-	-	50000000	Self Financing- As per recovery from general	-	Single Stage one envelop					
17	Constt. of crossing structure for 36" dia M.S pipe line over Phauli & Pinyari Canal at Gulistan-e-Sarnast Housing Scheme.	-	-	40540000	Self Financing- As per recovery from general	-	Single Stage one envelop					

Approved



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority



Chief Engineer,
Hyderabad Dev. Authority

