TENDER FORM

OFFICE OF THE PDMI&E CELL
CULTURE TOURISM & ANTIQUITIES DEPARTMENT
GOVERNMENT OF SINDH KARACHI

N.I.T NO: NIT NO. XENPDMI&E CELL/CT&AD/NIT2015-16/749
DATED: 16"NOVEMBER, 2015

NAMEOF SCHEME:- RENOVATION / EXTENSHION OF SAMBARA INN LARKANA

To Whom Tender Issued:-

DATE OF ISSUED OF TENDER DATED OF OPENING OF TENDER

EXECUTIVE ENGINEER
PDMI&E CELL
Culture, Tourism & Antiquities Department

MEMORANDUM
a) General Description:- As Above
b) Estimated Cost:- Rs:
c) Time allowed for completion of Scheme (Twenty Four)Months

I/ we undertake hereby tender for providing the consultancy services as per attached schedule
estimated
cost for the above work for Rs: % to be carried out in accordance with specification, design
drawings etc and instruction of the Engineer Incharge.

In case my/ our tender is accepted i/we agree to execute the agreement on prescribed format in
accordance with PEC, which will be deemed as agreement of the work and do hereby under take to abide by
all terms & conditions which are printed in the concerned contract agreement and shall execute agreement on
non-judicial stamp paper at the contract value at may risk and cost.



TERMS AND CONDITIONS OF RE-CONSTRUCTION OF
TOMB GEN HOSH MUHAMMAD SHEEDI AT DISTRICT
HYDERABAD (CONSULTANCY)

1. Scope of Work

In order to achieve a successful of site Renovation / Extenshion Of Sambara Inn
Larkana (Consultancy) and its surrounding landscape, following tasks will need to be
performed by the consultant.

A. Collection and Documentation of Existing Data.

Survey report of the present building with their surrounding context including:

e Site and building utilities survey based on observation on site.

¢ Identification of weathering deficiencies through observations on site.

e Measured Drawing of all the existing building on site with initial identification of
problem areas.

e Photographic survey.

B. Analysis of Sites and Design Modifications.

1. Site and building utilities survey of the items identified in A with input of structure,
Electric, Plumbing and Mechanical Engineers.

2. Report on techniques to be utilized
3. Preparation of drawing of the building as suggest by Executive Engineer.
e Preparation of a set of drawing of the original condition of the building.

C. Preparation of Drawings for Approval to the, Department.

1. Preparation of Construction Drawings.
e Study of Usage of Space and Requirements
e Discussions with the staff in charge
e Study of international and local standards
e Preparation of design brief with input of the staff in charge

2. Preparation of sketch design proposals for the building / site and its surrounding
landscape for discussion purpose and approval from the heritage committee.



D: Preparation of Design Development Drawings

1.

2.

Preparation of Design Development Drawing with the input of structural, electrical,
plumbing and mechanical engineers to be employed by the architect.

Prepare from the approved conceptual design, specifications, general definitions for
material usage and finishing.

Submit a revised statement of probable cost based on the covered area of the
approved schematic design.

Prepare the necessary documents and plans for submission to the any other relevant
authority.

E: Preparation of Working Drawing

1.

2.

Prepare form the approved design development document, working drawing,
specifications and bill quantities setting forth in detail the work to be done by the
contractor

Preparation of tender document.

F: Construction Phase

=
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Examine and approve the contractors schedule of work.

Finalize the design of finishing materials with the approval of the Secretary
Department of PDMI&E CELL/Technical Committee.

Prepare colour schemes and any further details required to complete the work.

The architect of his representative shall top-supervise the construction on weekly
basis and help determining if the work is proceeding in accordance with the contact
documents and instructions.

Consultant will submit the qualification documents of Engineer and concerned staff
to Conservation officer before the execution of work.

Issue completion certificate to the contractor, if the client so desire.



Financial Proposal.

Services to be provided by consultant for the scheme are:

. Survey, Photography.

. Prepare of detail drawing, estimates and BOQ.

. Supervision of execution work at various stages to ensure the quality of work.
. Verification of Contractor’s bill before payment

. Completion certificate

. Revision of PC-I (if required)

OO WN PR

from M/s ..o submit the financial
proposal @ ............. % of estimated cost for undertaking the above activities.
Name ......coovviiiiiiiiiiinn..,
Firm........ooooi,



3. Stages of Payment

A:Collection and
Documentation of existing
data.

B:Analysis of site and
design Modifications.

C: Preparation of
Drawings for Approval to
the, Department.

D: Preparation of Design
Development Drawing.

E: Preparation of Working
Drawing.

F: Construction Phase.

TOTAL




