OFFICE OF THE PROJECT DIRECTOR /SE
CHOTIARI RESERVOIR PROJECT CIRCLE

4 Sanghar Phone No. 0235 — 541054, Fax No. 0235 — 541253
Hyderabad Phone No. 022 — 9210074, Fax No. 022 - 9210089

No.Supdt:/PD/CRPC/ |7 . Sanghar, Dated: <./ . /2016

To,
The Director,
Information (Advertisemetn),
Government of Sindh, Karachi.

Subject: NOTICE OF INVITATION FOR PREQUALIFICATION OF
CONTRACTORS/FIRMS “CONSTRUCTION OF MAKHI FARASH
LINK CANAL PROJECT (CHOTIART PHASE-ID FOR WATER
SUPPLY TO THAR COAL PROJECT”

Reference:  Chief’ Engineer [rrigation Development Region-1l Hyderabad letter
No.CEI/DEV-IIWB/1448, dt.10-11-2015

An advertisement regarding Notice for lnvitation for prequalification of
contractors/Firms for the works of scheme “Construction of Makhi Farash Link Canal
Project (Chotiari Phae-II) for water supply to Thar Coal Project”, (ADP/PSDP) is
sent herewith for publication in three leading daily Newspapers i.e Sindhi, Urdu and

English.

You are requested to kindly publish the attached N.I.T in leading News

papers as mentioned above in time.

D.A — Notice of Prequalification

Attached
AN . .
~ Project Director / SE
Y Chotiari Reservoir Project Circle,
Sanghar.
Copy fw.c’s to.

e The Secretary Irrigation Department Government of Sindh Karachi
10 e The Chief Engineer lrrigation Development Region-11 Hyderabad.
,)Zo The Director Sindh Public Procurement Regulatory Authority (SPPRA) Karachi for
hoisting the prequalification against the [D assigned to the Executive Engineer Chotiari
el Reservoir (1) Division, (Agency 1D # 2969, User ID # 2951) on SPPRA Website.
O The Executive Engineer Chotiart Reservoir (I) Division, Sanghar for information and
further pursuance the matter.
(\!( e Copy for Notice Board.

¥
Project Director / SE

Chotiari Reservoir Project Circle,
(. ' Sanghar



OFFICE OF THE PROJECT DIRECTOR/ SE
CHOTIARI RESERVOIR PROJECT CIRCLE, SANGHAR
IRRIGATION DEPARTMENT
GOVERNMENT OF SINDH

PRE-QUALIFICATION OF CONTRACTORS/ FIRMS

Applicaticns for pre-qualification are invited from reputed contractor/ firm having experience in
Earthwork, Structures, Stone Pitching, C.C Lining of Canals/ Channel & Minors and having
license/ registration with Pakistan Engineering Council in the category C-3 (up to 400 million
rupees) and above valid for the year 2015-16 tc carry out the works under Makhi Farash Link
Canal Project (Chotiari Phase-Il) for Water Supply to Thar Coal in Chotiari Reservoir Project
Circle at Sanghar. The nature of work includes Earthwork, Structures, Stone Pitching, and ccC
Lining of Canal / Channel & Minors and etc.

In pursuance to SPPRA Rules clause 18 (1&2) and looking to the scope, magnitude of the
Project due consideration is given to ensure minimum Response time of fifteen (15) days
therefore, the intending Firms are advised to collect the Prequalification Documents from
February 10, 2016. The firms should return the Pre-Qualification documents duly filled up to
February 27, 2016. The Tender documents will be available in the office of the Project Director/
SE, Chotiari Reservoir Project Circle Sanghar, Camp Office at Left Bank Barrage Colony
Hyderabad on the payment of Rs 3,000/~ Only (Non Refundable).

The Tender documents will be considered and evaluated in accordance with SPPRA Rules
2010 (amended 2013). The intending contractors may obtain any further information regarding
the project on any working day before the last date of submission. The tender documents in
English language shall be submitted in three copies (03) (One Original + 2 Copies) to reach the
Office of undersigned in sealed cover on or before 27" February, 2016 at 2.00 PM. The same
will be opened in the office of undersigned on the same day at 3:00 PM in the presence of
authorized representatives of the firms who wish to present and the Committee.

The intended contractor/ firm can apply either in consortium or as a single entity. The
consortium consisting more than three (03) firms shall not be eligible for participation. If the firms
do not provide the full information as required in the Pre-qualification document, the application
shall be considered as non responsive. Further the intended contractor/ firm has to submit the
undertaking for completing the work within stipulated period of time as fixed by the Procuring
Agency.

Contractor should also provide undertaking on the letter head that the cumulative cost of the
running works is not beyond the approved limit of the contractor. In the case, the contractor if
already engaged in works bearing the substantial cost of his capacity will not be considered
financially eligible for the Tendering process.

Conditional and late application shall rot be entertained. The Procuring Agency reserves the
right to accept or reject any or all Tenders under relevant provisions of SPPRA Rules.

S

Pi"oﬁect Director/ SE,

Chotiari Reservoir Project Circle, Sanghar,

Camp Office at Left Bank Barrage Colony Hyderabad
Tel. +92 022 9210074

Fax. +92 22-9210089



@

pungaiow IN0. Z85-A Civil Line Hyderabad.

No.CEl/DEV-II/WB/ / 0 i é

Hydcrabad Dated;.jg/(W/ZOlS
Office Ph: 022-9201465
Fax No: 022-920 1464.

Secretary Lo Government of Sindh, Irrigation Department Karachi letter No. 11/19-
SO(PL)/2013-14, dated. 05-10-2013 regarding Authorization lo Notify the
Procurenient committee under SPP Rutles 2010.

Sccretary Lo Govermmnent of Sindh, Irrigation Departrnent Karachi letter Na. 11/19-
SO(PL)2013-14, dated. 13-10-2013 regarding Authorizalion to Nolify the
Procurement conunittee under SPP Rules 2010,

NOTIFICATION

As recommended by Project Director /S.E, Chotiari Rescrvoir Project Circle
Sanghar, the Procurement Committee, comprising the following officers is here by constituted in
terms of Rule-7 of Sindh Public Procurement Rules 2010 for Procurement of Goods, Works and

Services in Chotriari Reservoir (I) Division Sanghar for the year 2015-16.

1. Mr. Aziz Ahmed Memon
Project Director/S.E
Chotiari Reservoir Project Circle
Sanghar. Chairman

2. Ixecutive Engineer
Chotiari Reservoir (I) Division
Sanghar. Member /Secretary

3. Mr. Altaf Hussain
Assistant Director
Sindh Building control Authority,
Hyderabad ) Member

TOR.

i.  Carrying out Financial Evaluation of the Bids.

ii.  Preparing Bid Evaluation Report as provided in Rule 45 of SPP.

Making recommendation for the award of contract to the Competent Authority.
Perform any other function ancillary and incidental to the above.

(Ishtiaque Ahmed Memon)
Cliief L'ngincer
Irrigation Deovclopinent Region-11
Hyderabad

C c to:-
The Secretary to Government of Sindh Irrigation Department Karachi for information w.r.t

\i}(\\ Letter No: cited above (Attention Section Officer (Planning)).
q; The Managing Director Sindh Public Procurement Regulatory Authority with the request to
up hoist the Notification on SPPRA Website.
The Project Director Chotiari Reservoir Project Circle Sanghar with reference to lelter No.
Supdt/PD/CRPC/871 dated: 27-07-2015.

4.  The Executive lngineer Chotiari Reservoir (I) Division Sanghar.
5. Member of Committee .......cooeipunnnn.n. /kﬁv\———— e
(Ishtiaque Ahmed M nonj
Chiief Lugineer

IrrigatioikBevelopment Region-11

\) lyderabad



NOT!F!CATE i\

&5\8 110/2012-13: With the aoprovai of competent aurﬁonty a Complaint Redressal
ftee is hereby constituted in terms of Rule 31/1) of Sindh Public Procurement Rule 201C
ded 2013) regarding ADP.schemes 201516 of irrigation Department, Govarnment of

taining to Developmen‘t-ll Region Hyderabad with'the fallowing.compositior:.-

Drrector Generai | | ‘::'f I Chairman
Monitoring & Evaluation Cell : {
Irrigation Department, Government of Sindhr

Chief Engineer, - R - Member
Development-1 Region Hyderabad -

. Project Director, . [ : : Member
- Scarp Sukkur Project, Sukkur

4, Executive Engrneer ,

. Secretary
g (Concerned Drvrsron) Irngatron Department -

"5. ‘ Dnstrrct At‘countant Off erSm ' - Assistant |
¢ {Concerned Drvasron%/}ﬁ/wﬁ/ 7&%@1 " Secretary

.R’s of the Commiittee are as provided under Rule 31 of Sindh Publrc Procurement
ile 2010 and also perform any other function: ancillary and incidental to the above.

. SYED ZAHEER HYDER SHAH 1
. SECRETARY TO GOVT. OF SINDH e

O(R&S)S 110/2012- 134 | Karachl dated the 9", October, 2015, : :
y is forwarded for infor atron & necessary aotron to:- , ”

- 1. The Accountant General Srndh Karachi with the request to nominate your

I representative for the above Corniplajnt Redressal Comumittee!

2. The Director General, Monitoring & Eva\uatron oerl .rngatro.. Depariment,

- Government of Sindh, Karachi.:. ..

'3 The M. D. Sindh Public Pronurernent Regulatory Authority Karanhr ; —

:- 4.7 he Chief Engineer, (All) Irrigation. Developrnent, Govt. of Sindh. %L(Jqu}«” ”Q’r
{ 5..The Superintending Engineer, (All) Irrigation Deptt, Govt. of Sindh. Hoac
E 6. The Executive Engineer, (All), Irigation Department, Govt. of Sindh. 6
. 7. P.S. to Secretary Irrigation Department, Govt. of Sindh, Karachi,

|

SECTION OFFICER (RR&S.) .
For Secretary to Government of Sindh

i Ao oA i




| TO THAR COAL PROJECT.
»

OFFICE OF THE EXECUTIVE ENGINEER

CHOTIARI RESERVOIR (1) DIVISION, SANGHAR

AGENCY ID # 2969
USER ID # 2951

ANNUAL PROCUREMENT PLAN

Financial year 2015-16

Head Regulat
RD-145+600 ON MAKH! FARASH Link | e8d Regulator

o ) .. | Estimated Source of Proposed Timing of procurements
Sr. Description . Estimated Unit Funds funds . K
N of Procurement Quantity Cost Total Cost allocated (ADP/NON Procurement Remarks
© , {Million) AoD) Method) | 1st QL\NE Qtr| 3rd Qtr | 4th Qtr
l

CONSTRUCTION OF X-REGULATOR I/C

HEAD REGULATOR OF HAJl JAN %R lato 154.08 Single stage

MUHAMMAD HINGORJO-il pISTRY aT| *-Regulator NS 170.392 Yes PSDP one envelooe | Yes _m

CANAL

ESTIMATE FOR EARTH WORK ALONG
MAKH! FARASH LINK CANALFROM RD-
105+000 TO 171+35¢ (REMAINING

CONSTRUCTING  ROAD
ALONG QAZI FAlz MUHAMMAD
RAJAR AT RD-9+800, HAJ JAN
MUHAMMAD HONGORIO DISTRY AT| Structure Work
RD 8+100 AND HAJ| PIR BUX RAJAR AT

RD-32+100, EX-MAKH] FARASH LINK

CANAL

CULVERTS

9.806 9.806 Yes

PREQUALIFICATION  FOR  miakri]
FARASH  LINK  CNAL  pROJECT broject Work
(CHOTIARI PHASE-Il) WATER syppyy| Project Works

H
PsDP ! \

procedure

Single stage
cne envelope
procedure

\

Single stage
PSDP one envelope
procedure
T T
_ !

:

\ Yes

\?
.

Executive Ergingder
Chotiari xmmm1<o_pﬁ\f\,c_<a_o:

Sangha



£y

TENTATIVE WORK PLAN

MAKHI FARASH LINK CANAL PROJECT (CHOTIARI PHASE-II)
FOR WATER SUPPLY TO THAR COAL

PSDP SCHEME NO. 1016 ADMINISTRATIVE APPROVAL ISSUED BY MINISTRY OF WATER AND POWER QOQEQZHZ T OF
PAKISTAN VIDE NO. DW-3(3)/2014 DATED 28.09.2015

Rs. in Million

Description

gonrm

a) |Earth Work 201.653 403.305 403.305 1008.263
b) |C.C. Linin
Makhi Farash Link Canal 25 RDs. 52.677 192.15 193.15 438.977
Off Taking Channels (12 Nos.) 158.751 883.401 883.401 1925.553
c) |[Structures 247.790 495,580 495.580 1238.951
d) |Groynes - 79.871 79.871 159.741
e) |Stone Pitching 14.766 29.532 29.532 73.830
f) |Buildings 5.000 10.000 - 15.000
Total Component-1 680.637 2094.839 2084.839 4860.315
- |{Component -2 Hrmn ‘Water C i
2 C.C. Lined Channel (from Makhi Farash to Zmu_mm_. 4:9. Noo n:mmnmv 198.560 893.520 893.520 1985.600
(a) Structures 43,000 86.000 86.000 215.000
Total Component-2 241.560 979.520 979.520 2200.600
Grand Total (Component 1 + Component-2) 922.197 | 3074.359 3064.359 7060.915




TENTATIVE WORK P1.AN

MAKHI FARASH LINK CANAL PROJECT (CHOTIARI PHASE-II)

PSDP SCHEME NO. 1113 ADMINISTRATIVE APPROVAL ISSUED BY PLANNING AND DEVELOPMENT
DEPARTMMENT GOVERNMENT OF PAKISTAN VIDE NO. 10(1437)/PAIl/PC/2006 DATED 13.01.2016

1 |Civil Works

a) |[Earth Work 70.000

b) |Bridges / Road Culverts 14.241

c) |Regulators 150.000

d) |Outlets -

c) |Buildings -
TOTAL RS. IN MILLION 234.241




MAKHI FARASH LINK CANAL PROJECT (CHOTIARIPHASE-I)FOR WATER SUPPLY TO THAR COAL

TENTATIVE WORKPLAN COMPONENT-I (ITEM WISE)

PSDP SCHEME NO.1016 ADMINISTRATIVE APPROVAL ISSUED BY MINISTRY OF WATER AND POWER GOVERNMENT OF PAKISTAN

VIDE NO. DW-3(3)/2014 DATED 28.09.2015

i Components / Activities 2015-16 2016-17 2017-18
s JUL |AUG/ SEP | OCT [NOV|DEC | JAN | FEB [MAR] APE [MAY]JUN | JUL [AUG] SEP [OCT [NOV|DEC | JAN | FEB [MAR| APR [NiAY JUL JAUG] SEP [OCT |[NOV|DEC | JAN | FEE [MAR] APR [MAY| JUN
3. |Component No.2
i. |C.C Lined Channel
ii. [Head Regulators
iii. {Road Bridge
v [Syphon

Water Course Crossings




MAKHI FARASH LINK CANAL PROJECT (CHOTIARIPHASE-II)FOR WA TER SUPPLY TO THAR COAL

TENTATIVE WORKPLAN COMPONENT-I (ITEM WISE)

PSDP SCHEME NO.1016 ADMINISTRATIVE APPROVAL ISSUED BY MINISTRY OF WAT ER AND POWER GOVERNMENT OF PAKISTAN

VIDE NO. DW-3(3)/2014 DATED 28.09.2015

S#

Components / Activities

2015-16

2016-17

2017-1R

-

JUL

AUG

SEP

0oCT

NOV

DEC

JAN

FEB

MAR| APR [MAY|JUN | JUL |AUG| SEP JOCT [NOV|DEC] JAN | FEB

MAR.

AFR IMAY

JUN

JUL

AUG

SEP

OCT

NOV

DEC

JAN

FEB

MAR

APR

MAY

JUN

Survey Design & Preparation

of tender etc

Component No.1

a) Earth Work

b) C.C. Lining

¢) Groynes

d) Stone Pitching

e) Structure

i. ?(‘:Wo Buildings

a) Permanent

b) Temporary

¢) Renovation

Land

a) Land Acquisition

b) Crop Compensation

ui.

Assets

Water Quality Monitoring

Soaking & Testing

vi.

Telegraph & Telephone

Vil.

Plantation
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