

OFFICE OF THE TOWN COMMITTEE JHANDO MARI

NOTICE INVITING TENDER

Ref: No.T.C./J. Mari/ 197/2016 Dated: 08/02/2016.

Procuring Agency invites sealed bids on bidding documents in Single envelope method from all the interested bidders under SPPRA rules 2010 for the following works.

S.No	Name of Work	Estimated Cost in Million	Earnest Money 2 %	Tender Fee in Rupees	Completion Period
1	Construction of C.C Block from Piaro Lund to Tharo Shah Graveyard	1.000	0.020	1000	06 Months
2	Construction of Culverts @ Hadiki Minor Near Dr. Roshan Khaskheli Clinic	1.000	0.020	1000	06 Months
3	Construction of C.C Block @ Bheel Colony Piaro Lund	1.000	0.020	1000	06 Months
4	Construction of C.C Block @ village Ali Sher Mohajar	1.000	0.020	1000	06 Months
5	Construction of Surface Drains @ village Ali Sher Mohajar	1.000	0.020	1000	06 Months
6	Construction of C.C Block @ village Hayat Khan Laghari	0.500	0.010	1000	06 Months
7	Construction of C.C Block @ village Asghar Shah	1.000	0.020	1000	06 Months
8	Construction of Culverts @ village Moario Sand	1.000	0.020	1000	06 Months
9	Construction of C.C Block @ village Rakeyal Mekani	1.000	0.020	1000	06 Months
10	Construction of C.C Block @ village Tahir Arain	1.000	0.020	1000	06 Months
11	Construction of C.C Block @ village Haji Kahir	1.000	0.020	1000	06 Months
12	Construction of C.C Block @ village Pirji Mari	0.500	0.010	1000	06 Months
13	Construction of C.C Block @ village Syed Panah Shah	1.000	0.020	1000	06 Months
14	Construction of C.C Block @ village Moiz Ali Shah	1.000	0.020	1000	06 Months
15	Construction of C.C Block @ Syed Bachal Shah	1.000	0.020	1000	06 Months
16	Construction of C.C Block @ Syed Hassan Shah Rizvi @ Shah Pur Rizvi	1.000	0.020	1000	06 Months
17	Construction of C.C Block @ village Safar Mehkani	0.500	0.010	1000	06 Months
18	Construction of C.C Block @ village Hyder Mehkani	0.500	0.010	1000	06 Months
19	Construction of C.C Block @ village Safar Sozal Mehkani	0.500	0.010	1000	06 Months
20	Construction of C.C Block @ village Syed Ali Shah	0.500	0.010	1000	06 Months
21	Construction of C.C Block @ village Sariya Khan Jat	0.500	0.010	1000	06 Months
22	Construction of C.C Block @ village Rahim Dino Shah	0.500	0.010	1000	06 Months
23	Construction of C.C Block @ village Mir Mohammad Hingoro	0.500	0.010	1000	06 Months
24	Construction of C.C Block @ village Rahim Dad Mari	0.500	0.010	1000	06 Months
25	Construction of Culverts various places UC Dasori	1.000	0.020	1000	06 Months
26	Construction of C.C Block @ village Mir Munawar Farm (Phase-I)	1.000	0.020	1000	06 Months
27	Construction of C.C Block @ village Mir Munawar Farm (Phase-II)	1.000	0.020	1000	06 Months
28	Construction of C.C Block @ village Juman Khan Lund	1.000	0.020	1000	06 Months
29	Construction of C.C Block @ village Shah Pur Rizvi	0.500	0.010	1000	06 Months
30	Construction of C.C Block @ village Ismail Khan Lund	0.500	0.010	1000	06 Months
31	Construction of C.C Block @ village Allayyar Khan Lund	0.500	0.010	1000	06 Months
32	Construction of Culverts @ village Juman Khan Lund	1.000	0.020	1000	06 Months
33	Construction of C.C Block @ village Dargah Shaikh Moosa	1.000	0.020	1000	06 Months
34	Construction of Culverts @ village Bachal Nagor	1.000	0.020	1000	06 Months
35	Construction of C.C Block @ village Shadad Baloch	0.500	0.010	1000	06 Months

Tender Processing Schedule shall be as follows:-


1-Receiving of Applications & Issuance of Tenders	16-02-2016 To 02-03-2016		TOWN OFFICER TOWN COMMITTEE JHANDO MARI
	During Office Hours		
2-Dropping of Tenders	03-03-2016	01:00 P.M	In the office of the Town Officer, Town Committee Jhandu Mari
3-Opening of Tenders	03-03-2016	02:00 P.M	Tender opening Committee in the office of Town Officer Committee Jhandu Mari

7921
12-02-16

- 1- The intending participants can submit their applications in the office of the Town Officer Town Committee Jhando Mari along with the below listed documents/requirements for the purpose of issuance of bidding documents of each work separately during office Hours. No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay order or in the shape of deposit receipt against each work.
- 2 In case of any reason beyond our control, if the tenders are not responded on the above date, the next date of submission & opening of Tenders will be 22/03/16 at 02:00 PM and the tender documents will be available for sale from 05/03/16 To 17/03/2016
- 3 In case the date of opening is declared as a public holiday by the government, the next official working day shall be deemed to the Date for submission and opening of tenders of the same time as mentioned

4 Eligibility / Conditions:-

- i) Documentary evidence of work of equivalent cost or above executed in last 3 years and Certificate of satisfactory completion showing date of start and completion from employer.
- ii) List of work and copy of letter of award of work / work orders of equivalent cost or above.
- iii) Registration with Income Tax Department (NTN copy) and Sindh Revenue Board, (Sales Tax Registration) and copy of CNIC.
- iv) The application shall accompany of tender fee as shown against each for purchase of bidding documents.
- v) The 2% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favor of Town Committee Jhando Mari.
- vi) Certificate of bank showing credit worthiness along with current bank statement.
- vii) Affidavits to the effect that all documents / particulars / information furnished are true and correct.
- viii) Conditional Tenders will not be entertained.
- ix) The total bid amount as well as the rates of items must be filled both in figure and words and incase any correction is made by the contractor himself then each correction must be initiated by the contractor otherwise the tenders are liable to be summarily rejected.
- x) Tenders can be seen/download on Authority's web sites S.P.P.R.A www.sppra.sindh.gov.pk



Assistant Commissioner/Administrator
Town Committee Jhando Mari

DIRECTOR (CB) S.P.P.R.A, GOS.

With a request to upload on the website of S.P.P.R.A (Authority) .A Soft copy is also enclosed

Copy forwarded with compliments for information to:

1. The Secretary Government of Sindh Local Government, Department Karachi.
2. The Director Local Government Hyderabad Division
3. The Deputy Commissioner Tando Allahyar.
4. The Assistant Director Local Government Tando Allahyar.
5. The Assistant Director Local Fund Audit Tando Allahyar.
6. Notice Board / CB (Local) DB (Local).


Assistant Commissioner/Administrator
Town Committee Jhando Mari

TOWN COMMITTEE JHANDO MARI
(DISTRICT TANDO ALLAHYAR)

ANNUAL PROCUREMENT PLAN
FINANCIAL YEAR 2015-2016

OFFICE OF THE TOWN COMMITTEE JHANDO MARI

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

S.N	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)(M)	Estimated total cost (M)	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual date of Start	Anticipated/ Actual Date of Completion
1.	Construction of C.C Block from Piaro Lund to Tharo Shah Graveyard	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Construction of Culverts @ Hadiki Minor Near Dr. Roshan Khaskheili Clinic	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Construction of C.C Block @ Bheel Colony Piaro Lund	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Construction of C.C Block @ village Ali SherMohajar	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Construction of Surface Drains @ village Ali SherMohajar	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Construction of C.C Block @ village Hayat Khan Laghari	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Construction of C.C Block @ village Asghar Shah	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8.	Construction of Culverts @ village Moario Sand	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
9.	Construction of C.C Block @ village RakeyalMekani	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

OFFICE OF THE TOWN COMMITTEE JHANDO MARI

ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES)
FINANCIAL YEAR 2015-2016

10.	Construction of C.C Block @ village Tahir Arain	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
11.	Construction of C.C Block @ village Haji Kahir	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
12.	Construction of C.C Block @ village Pirji Mari	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
13.	Construction of C.C Block @ village Syed Panah Shah	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
14.	Construction of C.C Block @ village Moiz Ali Shah	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
15.	Construction of C.C Block @ Syed Bachal Shah	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
16.	Construction of C.C Block @ Syed Hassan Shah Rizvi @ Shah Pur Rizvi	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
17.	Construction of C.C Block @ village Safar Mehkani	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
18.	Construction of C.C Block @ village HyderMehkani	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
19.	Construction of C.C Block @ village Safar SozaiMehkani	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

OFFICE OF THE TOWN COMMITTEE JHANDO MARI

ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES)
FINANCIAL YEAR 2015-2016

20.	Construction of C.C Block @ village Syed Ali Shah	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
21.	Construction of C.C Block @ village Sariya Khan Jat	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
22.	Construction of C.C Block @ village Rahim Dino Shah	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
23.	Construction of C.C Block @ village Mir Mohammad Hingoro	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
24.	Construction of C.C Block @ village Rahim Dad Mari	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
25.	Construction of Culverts various places UC Dasori	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
26.	Construction of C.C Block @ village Mir Munawar Farm (Phase-I)	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
27.	Construction of C.C Block @ village Mir Munawar Farm (Phase-II)	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
28.	Construction of C.C Block @ village Juman Khan Lund	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
29.	Construction of C.C Block @ village Shah Pur Rizvi	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

OFFICE OF THE TOWN COMMITTEE JHANDO MARI

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

30.	Construction of C.C Block @ village Ismail Khan Lund	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
31.	Construction of C.C Block @ village Allayyar Khan Lund	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
32.	Construction of Culverts @ village Juman Khan Lund	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
33.	Construction of C.C Block @ village Dargah Shaikh Moosa	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
34.	Construction of Culverts @ village Bachalnagor	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
35.	Construction of C.C Block @ village ShadadBaloch	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
36.	Construction of C.C Block @ village Taj Muhammad Baloch	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
37.	Construction of C.C Block @ village Deen Muhammad Baloch	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
38.	Construction of C.C Block @ village Kot Haji Soomar	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
39.	Construction of Culverts @ village Lashari Farms	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

OFFICE OF THE TOWN COMMITTEE JHANDO MARI

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

40.	Construction of C.C Block @ village RaisAyoub Khan Lashari	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
41.	Construction of C.C Block @ village SaifalChotto	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
42.	Construction of 2 Rooms with Attach Bath @ Press Club Piaro Lund	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
43.	Construction of C.C Block @ village Bachal Sand	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
44.	Construction of surface Drains @ village Bachal Sand	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
45.	Construction of C.C Block @ village Bus Stop Tando Soomro	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
46.	Construction of C.C Block @ village Hassan Khaskheli	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
47.	Construction of C.C Block @ village SamoonBheel	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
48.	Construction of C.C Block @ village Chirstain Colony	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
49.	Construction of C.C Block @ village Shora Water	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

OFFICE OF THE TOWN COMMITTEE JHANDO MARI

ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES)
FINANCIAL YEAR 2015-2016

50.	Construction of C.C Block @ village Kheto Patel	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
51.	Construction of C.C Block @ village Tulsi Patel	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
52.	Construction of C.C Block @ village Haree Patel	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
53.	Construction of C.C Block @ village Allah Warayomirjat	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
54.	Construction of C.C Block @ village Abdul GaffarBachani	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
55.	Construction of C.C Block @ village Jalal Thebo	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
56.	Construction of C.C Block @ village Shaikh Moosa	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
57.	Construction of C.C Block @ village Shaikh Moosa to Dargah	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
58.	Construction of Surface Drains @ village Shaikh Moosa to Dargah	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
59.	Construction of C.C Block @ village Madiokohi	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

OFFICE OF THE TOWN COMMITTEE JHANDO MARI

ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES)
FINANCIAL YEAR 2015-2016

60.	Construction of C.C Block @ village Hot Dakhano	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
61.	Construction of C.C Block @ village Sheromanghwar	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
62.	Construction of C.C Block @ village Ibrahim Shah	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
63.	Construction of C.C Block @ village Mitho Khan Mirjat	-----	1.000	1.000	Own source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
64.	Construction of C.C Block @ village AmbMirjat	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
65.	Construction of C.C Block @ village Dodo Sahito	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
66.	Construction of C.C Block @ village Darya Khan Mirjat	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
67.	Construction of C.C Block @ village Haji Muhammad Wadhelo	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
68.	Construction of C.C Block @ village HashimHingoro	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
69.	Construction of C.C Block @ village Syed Aaliy Shah	-----	0.500	0.500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

OFFICE OF THE TOWN COMMITTEE JHANDO MARI

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

70.	Construction of C.C Block @ village Bachal Shah, Wariyal Mohalla	-----	0.500	0.500	Own Source	Non ADP	Single Stage -- One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
71.	Construction of C.C Block @ village Muhammad Ibrahim Aqlani	-----	1.000	1.000	Own Source	Non ADP	Single Stage -- One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
72.	Construction of C.C Block @ village Karim Dino Aqlani	-----	1.000	1.000	Own Source	Non ADP	Single Stage -- One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
73.	Construction of C.C Block @ village Muhammad Ibrahim Aqlani (Abdul Gaffar Aqlani)	-----	1.000	1.000	Own Source	Non ADP	Single Stage -- One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
74.	Construction of C.C Block @ village Abdul Karim Dars	-----	1.000	1.000	Own Source	Non ADP	Single Stage -- One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
75.	Construction of C.C Block @ village Ali Khan Jarwar	-----	1.000	1.000	Own Source	Non ADP	Single Stage -- One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
76.	Construction of C.C Block @ village Syed Jeanab Ali Shah	-----	1.000	1.000	Own Source	Non ADP	Single Stage -- One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
77.	Construction of C.C Block @ village TV Booster Bheel Colony	-----	1.000	1.000	Own Source	Non ADP	Single Stage -- One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
78.	Construction of Surface Drains @ village Mitho Khan Mirjat	-----	1.000	1.000	Own Source	Non ADP	Single Stage -- One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
79.	Construction of C.C Block @ village Shah Baig Lund	-----	1.000	1.000	Own Source	Non ADP	Single Stage -- One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

OFFICE OF THE TOWN COMMITTEE JHANDO MARI

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

80.	Construction of C.C Block @ village Sher Khan Lund	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
81.	Construction of C.C Block @ village Kamal Khan Mastoi	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
82.	Construction of C.C Block @ village Bheel Colony	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
83.	Construction of C.C Block @ village QadirBuxSipahi	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
84.	Construction of C.C Block @ village RamzanMirbahar	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
85.	Construction of C.C Block @ village BachaINagoor	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
86.	Construction of C.C Block @ village Mohabbatlashari	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
87.	Construction of C.C Block @ village RehmatullahBrohi	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
88.	Construction of C.C Block @ village MoosaAqlani	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
89.	Construction of Town Committee Piaro Lund Culvert	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

OFFICE OF THE TOWN COMMITTEE JHANDO MARI

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

90.	Supplying & Fixing Street Lights @ various Places of Piaro Lund	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
91.	Construction of C.C Block @ village Nimro	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
92.	Construction of C.C Block @ village Khaskhehi Mohalla	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
93.	Construction of C.C Block @ Kot Nizamani	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
94.	Construction of C.C Block @ village Bagri Mohalla	-----	1.000	1.000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

TOWN OFFICER
TOWN COMMITTEE JHANDO MARI



ADMINISTRATOR/ASSISTANT COMMISSIONER
TOWN COMMITTEE JHANDO MARI





GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT

Karachi, dated the 29th December, 2015

NOTIFICATION

No.SO-III(LG)/14-35/2015: With the approval of Competent Authority, a Procurement Committee consisting on following for undertaking Development Works in Town Committee, Jhando Mari, District Tando Allahyar during the year 2015-2016 is hereby constituted under Section-7 of SPPRA Rule 2010:-

- | | |
|---|-----------|
| 1. Town Officer, Town Committee, Jhando Mari | Chairman. |
| 2. Executive Engineer, PHE, District Tando Allahyar | Member. |
| 3. Town Engineer, Town Committee, Jhando Mari. | Member. |

The functions and responsibilities of procurement committee shall be as under (Section-8 of SPPRA Rule 2010):-

- i) Preparing bidding documents.
- ii) Carrying out technical as well as financial evaluation of the bids.
- iii) Preparing evaluation report as provided in Rule 45.
- iv) Making recommendations for the award of contract to the competent authority, and
- v) Perform any other function ancillary and incidental to the above.

SECRETARY TO GOVT: OF SINDH

No.SO-III(LG)/14-35/2015,

Karachi, dated the 29th December, 2015.

A copy is forwarded for information and necessary action to: -

1. The Director, Sindh Public Procurement Regulatory Authority, Karachi.
2. The Administrator, Town Committee, Jhando Mari, District Tando Allahyar w/r to his letter No. TC/JM/1122/2015, dated 29-12-2015.
3. The Director, Local Government, Hyderabad.
4. The Town Officer, Town Committee, Jhando Mari, District Tando Allahyar.
5. The Executive Engineer, Public Health Division, Tando Allahyar.
6. The Town Engineer, Town Committee, Jhando Mari, District Tando Allahyar.
7. P.S. to Secretary Local Government Department, Government of Sindh, Karachi.
8. Office order file.


SECTION OFFICER-III
FOR SECRETARY TO GOVT: OF SINDH

OFFICE OF THE TOWN COMMITTEE JHANDO MARI
OFFICE OF THE ADMINISTRATOR/ ASSISTANT COMMISSIONER TOWN COMMITTEE
JHANDO MARI


No. T.C / J.Mari/Administrator/ 40 /2016.

Dated 12/01/2016

Subject: - CONSTITUTION OF COMMITTEE FOR COMPLAIN REDRESSAL OF GRIEVANCES AND SETTLEMENT OF DISPUTES

As required under rule 31 of Sindh Public Procurement (SPP) Rules, 2010 (Amended 2013) a committee for complaint redressal of grievances and settlement of disputes is hereby constituted for Town Committee Jhando Mari, District Tando Allahyar for the financial year 2015-2016 consisting upon following:-

- | | |
|---|----------|
| 1. Assistant Director
Local Government Department, Tando Allahyar | Chairman |
| 2. District Accounts Officer
Town Committee Jhando Mari, Tando Allahyar | Member |
| 3. District Engineer | |
| 4. District Council, Tando Allahyar | Member |



**Administrator/Assistant Commissioner
Town Committee
Jhando Mari**

Copy forwarded for information to:-

1. Director (CB) SPPRA, Karachi
2. Assistant Director, Local Government Department District Tando Allayer
3. District Accounts Officer Town Committee Jhando Mari, District Tando Allayer
4. District Engineer, District Council Tando Allayer.

**Administrator/Assistant Commissioner
Town Committee
Jhando Mari**