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INVITATION FOR BIDS 

1. The Procuring Agency, __________________[enter name of the procuring 
agency], invites sealed bid from interested firms or persons licensed by the 
Pakistan Engineering Council in the appropriate category (not required for 
works costing Rs2.5 millions or less) and /or duly pre-qualified (if pre-
qualification is done for specific scheme / project) with the Procuring Agency 
for the Works _____________________________________________ [enter 
title, type and financial volume of work], which will be completed in 
________________________[enter appropriate time period] days.  

 
 
2. A complete set of Bidding Documents may be purchased by an interested 

eligible bidder on submission of a written application to the office given below 
and upon payments of a non-refundable fee of Rupees _____________ (Insert 
amount). Bidders may acquire the bidding document from the office the 
procuring agency, at 
_______________________________________________________________
_____ (mailing address).  

 
 

3. All Bids must be accompanied by a Bid Security in the amount of 
Rs.______________ (Rupees 
_____________________________________________________) or 
____________ percentage of bid price in the form of (pay order / demand 
draft / bank guarantee) and must be delivered to 
______________________________(indicate address and exact location) at 
or before ____________ hours on ________________(date). Bids will be 
opened at _______ hours on the same day in the presence of bidders, 
representatives who chose to attend, at the same address [indicate the address 
if it differs].  

 

 

 

 

[Note:1. Procuring Agency to enter the requisite information in blank spaces. 
2. The bid shall be opened within one hour after the deadline for 

submission of bids.] 
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INSTRUCTIONS TO BIDDERS & BIDDING DATA 
 
 
 

 
Notes on the Instructions to Bidders  

 
This section of the bidding documents should provide the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the 
Procuring Agency. It should also give information on bid submission, opening and 
evaluation and on the award of contract.  
 
 
Matters governing the performance of the Contract or payments under the Contract or 
matters affecting the risks, rights and obligations of the parties under the Contract are 
not normally included in this section, but rater in the appropriate sections of the 
Conditions of Contract and /or Contract Data.  
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INSTRUCTION TO BIDDERS  

(Note: (These instructions to bidder (IB) along with Bidding Date will not be part 
of Contract and will cease to have effect once the Contract is signed).  

IB.1 Scope of Bid & Sources of Funds.  

1.1 Scope of Bid.  
The Procuring Agency as defined in the Bidding Data (hereinafter called “ 
the procuring agency”) wishes to receive Bids for the works summarized in 
the Bidding Data (hereinafter referred to as “the works”). 
 
Bidders must quote for the complete scope of work. Any Bid covering 
partial scope of work sill be rejected as non-responsive.  
 

1.2 Source of Funds 
The Procuring Agency has arranged funds from its own sources or Federal/ 
Provincial / Donor agency or any other sources, which may be indicated 
accordingly in bidding data towards the cost of the project/ scheme.  

 
IB.2 Eligible Bidders 
 
2.1 Bidding is open to all firms and persons meeting the following requirements: 
 
 a. duly licensed by the Pakistan Engineering Council (PEC) in the 

appropriate category for value of works. 
 
 Provided that the works costing Rs.2.5 million or less shall not require any 

registration with PEC. 
 

b. Duly pre-qualified with the procuring agency (Where required).  
 
In the event that prequalification of potential bidders has been undertaken, 
only bids from pre-qualified bidders will be considered for award of Contract. 

 

c. if prequalification has not undertaken, the procuring agency may ask 
information and documents not limited to following: - 

 
(i) Company Profile.  
(ii) Corks of similar nature and size for each performed in last 3/5 

years. 
(iii) Construction equipments.  
(iv) Qualification and experience of technical personnel and key 

site management.  
(v) Financial statement of last 3 years.  
(vi) Information regarding litigations and abandoned works if any. 
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IB.3 Cost of Bidding 
 
3.1 The Bidder shall bear all costs associated with the preparation and submission 

of its bid and the procuring agency will in no case be responsible or liable for 
those costs, regardless of the conduct or outcome of the bidding process 
(SPPRA Rules 24& 25). 

 

 

B. BIDDING DOCUMENTS 

 

IB.4 Contents of Bidding Documents 
 
4.1 In addition to Invitation for bids the bidding documents are those stated below 

and should be read in conjunction with any addendum issued in accordance 
with Sub-Clause IB.6.1 

 
 1. Instruction to Bidders & Bidding Data.  
 
 2. Form of Bid, Qualification Information & Schedules to Bid comprise 

the following: - 
i. Schedule A: Schedule of Prices/ Bill of Quantities (BOQ).  
ii. Schedule B: Specific Works Data.  
iii. Schedule C: Works to be Performed by Sub contractors. 
iv. Schedule D: Proposed Programme of Works.  
v. Schedule E: Method of Performing Works.  
vi. Schedule F: Integrity Pact (Works costing Rs.10 Million and 

above).  
 

3. Conditions of Contract & Contract Data.  
 
 
4. Standard Forms:-  
 i. From of Bid Security.  
 ii. Form of Performance Security.  

iii. Form of Contract Agreement.  
iv. Form of Bank Guarantee for Advance Payment.  

 
5. Specifications.  
 
6. Drawings, if any.  
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IB.5 Clarification of Bidding Documents.  
 
5.1  A prospective bidder requiring any clarification (s) in respect of the Bidding 

Documents may notify the Engineer / Procuring Agency at the Engineer’s / 
Procuring Agency Address indicated the bidding data. 

 
5.2 An Interested Bidder, who has obtained bidding documents, may reque3st for 
clarification of  contents of bidding documents in writing and procuring agency 
shall respond to such quarries  

in writing within three clander days, provided they are received at least five 
calendar days prior to the date of opening of bid (SPPRA Rules 23-1). 

 
IB.6 Amendment of Bidding Documents (SPPRA Rules 22(2) & 22).  
 
6.1 At any time prior to the deadline for submission of bids, the Procuring Agency 

may for any reason, whether at his own initiative or in response to a 
clarification requested by a interested bidder modify the bidding documents by 
issuing addendum.  

 
6.2 And addendum thus issued shall be part of the Bidding Documents pursuant to 

Sub-Clause 6.1 hereof and shall be communicated in writing to all purchasers 
of the Bidding Documents. Prospective bidders shall acknowledge receipt of 
each addendum in writing to the procuring Agency.  

 
 
6.3 To afford interested bidders reasonable time in which to take an addendum 

into account in preparing their Bids, the procuring Agency may at its 
discretion extend the deadline for submission of Bids. 
 

C. PREPARATION OF BIDS.  

IB.7 Language of Bid 

7.1 All documents relating to the Bid shall be in the language specified in the 

contract data.  

IB.8 Documents Comprising the Bid.  

8.1 The bid submitted by the bidder shall comprise the following:-  

 a. Offer/ Covering Letter.  
 b. Form of Bid duly filled, signed and sealed in accordance with IB.14.3. 

c. Schedules (A to F) to bid duly filled and initialed in accordance with 
the instructions contained therein and in accordance with IB.14.3. 

d. Bid Security furnished in accordance with IB.13. 
e. Power of Attorney in accordance with IB 14.5. 
f. Documentary evidence in accordance with IB.2 (c) & IB.11. 
g. Documentary evidence in accordance with IB.12. 
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IB.9 Sufficiency of Bid. 
 
9.1 Each Bidder shall satisfy himself before Bidding as to the correctness and 

sufficiency of his Bid and of the premium of the rates of CSR / rates and 
prices quoted/ entered in the schedule of prices, which rates and prices shall 
except in so far as it is otherwise expressly provided in the Contract, cover all 
his obligations under the Contract and all matters and things necessary for the 
proper completion of the works.  

 
9.2 The Bidder is advised to obtain for himself at his own cost and responsibility 

all information that may be necessary for preparing the bid and entering into a 
Contract for execution of the works.  

 
 
IB.10 Bid Prices, Currency of Bid and Payment.  
 
 
10.1.1 The bidder shall fill up the Schedule of Prices (Schedule A t Bid) indicating 

the percentage above or below the Composite Schedule of Rates / unit rates 
and prices of the Works to be performed under the Contract. Prices in the 
Schedule of Prices / Bill of Quantities shall be quoted entirely in Pak Rupees 
keeping in view the instructions contained in the Preamble to Schedule of 
Prices. 

 
10.1.2 Unless otherwise stipulated in the Conditions of Contract, Prices quoted by the 

Bidder shall remain fixed during the bidder’s performance of the Contract and 
not subject to variation on any account. 

 
10.1.3 The unit rate and prices in the schedule of prices or percentage above or below 

on the composite schedule of rates shall be quoted by the bidder in the 
currency as stipulated in Bidding Data.  

 
10.1.4 Items for which no rate or price is entered by the Bidder will not be paid for 

by the Procuring Agency when executed and shall be deemed covered by the 
other rates and prices in the Bill of Quantities.  

 
IB.11 Documents Establishing Bidder’s Eligibility and Qualifications.  
 
 
11.1 Pursuant to Clause IB.8, the Bidders furnish, as part of its bid, documents 

establishing the bidder’s eligibility to bid and its qualifications to perform the 
Contract of its bid is accepted.  

 
11.2 Bidder must posses and provide evidence of its capability and the experience 

as stipulated in Bidding Data and the Qualification Criteria mentioned in the 
Bidding Documents.  
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IB.12 Documents Establishing Work’s Conformity to Bidding Documents.  
 
 
12.1 The Documentary evidence of the work’s conformity to the Bidding 

Documents may be in the form of literature, drawings and data and the bidder 
shall furnish documentation as set out in Bidding Data. 

 
12.2 The Bidder shall note that standards for workmanship, material and 

equipments and references to brand names or catalogue numbers, if any, 
designated by the procuring agency in the Technical Provisions are intended to 
be descriptive only and not restrictive. 

 
IB.13 Bid Security 
 
13.1  Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid 

Security as percentage of bid price/estimated cost or in the amount stipulated 
in Bidding Data in Pak. Rupees in the form of Deposit at Call/ Payee’s 
Order or a Bank Guarantee issued by a Scheduled Bank in Pakistan in favour 
of the Procuring Agency valid for a period up to twenty eight (28) days 
beyond the bid validity date (Bid security should not be below 1%.and not 
exceeding 5% of bid price/estimated cost SPP Rule 37). 

 
13.2 Any bid not accompanied by an acceptable Bid Security shall be rejected by 

the Procuring Agency as non-responsive. 
 
13.3  The bid securities of unsuccessful bidders will be returned upon award of 

contract to the successful bidder or on the expiry of validity of Bid Security 
whichever is earlier. 

 
13.4  The Bid Security of the successful bidder will be returned when the bidder has 

furnished the required Performance Security, and signed the Contract 
Agreement (SPP Rule 37). 

 
13.5  The Bid Security may be forfeited: 

(a)  if a bidder withdraws his bid during the period of bid validity; or 
            (b)  if a bidder does not accept the correction of his Bid Price, pursuant to 
Sub-Clause 16.4   (b) hereof; or 

(c)  in the case of a successful bidder, if he fails within the specified time 
limit to: 

(i)  furnish the required Performance Security or 
(ii)  sign the Contract Agreement. 

 
IB.14 Validity of Bids, Format, Signing and Submission of Bid 
 
14.1  Bids shall remain valid for the period stipulated in the Bidding Data after the 

date of bid opening. 
 
14.2  In exceptional circumstances, Procuring Agency may request the bidders to 

extend the period of validity for a additional period but not exceeding 1/3 of 
the original period. The request and the bidders‘ responses shall be made in 
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writing or by cable. A Bidder may refuse the request without forfeiting the Bid 
Security. A Bidder agreeing to the request will not be required or permitted to 
otherwise modify the Bid, but will be required to extend the validity of Bid 
Security for the period of the extension, and in compliance with IB.13 in all 
respects (SPP Rule 38). 

 
14.3  All Schedules to Bid are to be properly completed and signed. 
 
14.4  No alteration is to be made in the Form of Bid except in filling up the blanks 

as directed. If any alteration be made or if these instructions be not fully 
complied with, the bid may be rejected. 

 
14.5  Each bidder shall prepare Original and number of copies specified in the 

Bidding Data of the documents comprising the bid as described in IB.8 and 
clearly mark them “ORIGINAL” and “COPY” as appropriate. In the event of 
discrepancy between them, the original shall prevail. 
 

14.6  The original and all copies of the bid shall be typed or written in indelible ink 
and shall be signed by a person or persons duly authorized to sign (in the case 
of copies, Photostats are also acceptable). This shall be indicated by 
submitting a written Power of Attorney authorizing the signatory of the bidder 
to act for and on behalf of the bidder. All pages of the bid shall be initialed and 
official seal be affixed by the person or persons signing the bid. 

 
14.7  The Bid shall be delivered in person or sent by registered mail at the address 

to Procuring Agency as given in Bidding Data. 
 

D. SUBMISSION OF BID 
 

IB.15 Deadline for Submission, Modification & Withdrawal of Bids 
 
15.1  Bids must be received by the Procuring Agency at the address/provided in 

Bidding Data not later than the time and date stipulated therein. 
 
15.2  The inner and outer envelopes shall  
 

(a)  be addressed to the Procuring Agency at the address provided in the 
Bidding Data; 

(b)  Bear the name and identification number of the Contract as defined in 
the Bidding and Contract Data; and 

(c)  provide a warning not to open before the specified time and date for 
Bid opening as defined in the Bidding Data. 

(d) in addition to the identification required in 15.2, the inner envelopes 
shall indicate the name and address of the Bidder to enable the Bid to 
be returned unopened in case it is declared late. 

(e)  If the outer envelope is not sealed and marked as above, the Procuring 
Agency will assume no responsibility for the misplacement or 
premature opening of the Bid. 

 
15.3  Bids submitted through telegraph, telex, fax or e-mail shall not be considered. 
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15.4  Any bid received by the Procuring Agency after the deadline for submission 

prescribed in Bidding Data will be returned unopened to such bidder. 
 
15.5  Any bidder may modify or withdraw his bid after bid submission provided that 

the modification or written notice of withdrawal is received by the Procuring 
Agency prior to the deadline for submission of bids. 

 
15.6  Withdrawal of a bid during the interval between the deadline for submission of 

bids and the expiration of the period of bid validity specified in the Form of 
Bid may result in forfeiture of the Bid Security pursuant to IB.13.5 (a). 

12 
E. BID OPENING AND EVALUATION 

 
IB.16  Bid Opening, Clarification and Evaluation (SPP Rules 41, 42 & 43) 
 
16.1  The Procuring Agency will open the bids, in the presence of bidders‘ 

representatives who choose to attend, at the time, date and in the place 
specified in the Bidding Data. 

 
16.2  The bidder‘s name, Bid Prices, any discount, the presence or absence of Bid 

Security, and such other details as the Procuring Agency at its discretion may 
consider appropriate, will be announced by the Procuring Agency at the bid 
opening. The Procuring Agency will record the minutes of the bid opening. 
Representatives of the bidders who choose to attend shall sign the attendance 
sheet. Any Bid Price or discount which is not read out and recorded at bid 
opening will not be taken into account in the evaluation of bid. 

 
16.3  To assist in the examination, evaluation and comparison of Bids the 

Engineer/Procuring Agency may, at its discretion, ask the bidder for a 
clarification of its Bid. The request for clarification and the response shall be 
in writing and no change in the price or substance of the Bid shall be sought, 
offered or permitted (SPP Rule 43). 

 
16.4  (a) Prior to the detailed evaluation, pursuant to IB.16.7 to 16.9, the 

Engineer/Procuring Agency will determine the substantial responsiveness of 
each bid to the Bidding Documents. For purpose of these instructions, a 
substantially  responsive bid is one which conforms to all the terms and 
conditions of the Bidding Documents without material deviations. It will 
include determining the requirements listed in Bidding Data. 

 
   (b)  Arithmetical errors will be rectified on the following basis: 

If there is a discrepancy between the unit price and total price that is obtained 
by multiplying the unit price and quantity, the unit price shall prevail and the 
total price shall be corrected. If there is a discrepancy between the words and 
figures the amount in words shall prevail. If there is a discrepancy between the 
Total Bid price entered in Form of Bid and the total shown in Schedule of 
Prices-Summary, the amount stated in the Form of Bid will be corrected by the 
Procuring Agency in accordance with the Corrected Schedule of Prices. 
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If the bidder does not accept the corrected amount of Bid, his Bid will be 
rejected and his Bid Security forfeited.  
 

16.5  A Bid determined as substantially non-responsive will be rejected and will not 
subsequently be made responsive by the bidder by correction of the non-
conformity. 

 
16.6  Any minor informality or non-conformity or irregularity in a Bid which does 

not constitute a material deviation (major deviation) may be waived by 
Procuring Agency, provided such waiver does not prejudice or affect the 
relative ranking of any other bidders. 

 
 
(A).  Major (material) Deviations include:- 
 

(i)  Has been not properly signed; 
(ii)  Is not accompanied by the bid security of required amount and manner; 
(iii)  Stipulating price adjustment when fixed price bids were called for; 
(iv)  Failing to respond to specifications; 
(v)  Failing to comply with Mile-stones/Critical dates provided in Bidding 

Documents; 
(vi)  Sub-contracting contrary to the Conditions of Contract specified in 

Bidding Documents; 
(vii) Refusing to bear important responsibilities and liabilities allocated in 

the Bidding Documents, such as performance guarantees and insurance 
coverage; 

(viii)  Taking exception to critical provisions such as applicable law, taxes 
and duties and dispute resolution procedures; 

(ix)  A material deviation or reservation is one : 
(a) Which affect in any substantial way the scope, quality or 

performance of the works; 
(b) adoption/rectification whereof would affect unfairly the 

competitive position 
of other bidders presenting substantially responsive bids. 
 

(B) Minor Deviations 
 

Bids that offer deviations acceptable to the Procuring Agency and which can 
be assigned a monetary value may be considered substantially responsive at 
least as to the issue of fairness. This value would however be added as an 
adjustment for evaluation purposes only during the detailed evaluation 
process. 
 
 

16.7  The Engineer/Procuring Agency will evaluate and compare only the bids 
previously determined to be substantially responsive pursuant to IB.16.4 to 
16.6 as per requirements given hereunder. Bids will be evaluated for complete 
scope of works. The prices will be compared on the basis of the Evaluated Bid 
Price pursuant to IB.16.8 herein below. 
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Technical Evaluation: It will be examined in detail whether the works 
offered by the bidder complies with the Technical Provisions of the 
Bidding Documents. For this purpose, the bidder‘s data submitted with 
the bid in Schedule B to Bid will be compared with technical 
features/criteria of the works detailed in the Technical Provisions. 
Other technical information submitted with the bid regarding the Scope 
of Work will also be reviewed. 
 

16.8  Evaluated Bid Price 
 
 

In evaluating the bids, the Engineer/Procuring Agency will determine for each 
bid in addition to the Bid Price, the following factors (adjustments) in the 
manner and to the extent indicated below to determine the Evaluated Bid 
Price: 
(i)  Making any correction for arithmetic errors pursuant to IB.16.4 

hereof.4 
(ii)  Discount, if any, offered by the bidders as also read out and recorded at 

the time of bid opening. 
 
 
(iii) Excluding provisional sums and the provisions for contingencies in 

the Bill of Quantities if any, but including Day work, where priced 
competitively. 

 
 
 
IB.17 Process to be Confidential 
 
17.1  Subject to IB.16.3 heretofore, no bidder shall contact Engineer/Procuring 

Agency on any matter relating to its Bid from the time of the Bid opening to 
the time the bid evaluation result is announced by the Procuring Agency. The 
evaluation result shall be announced at least seven (07) days prior to award of 
Contract (SPP Rule 45). The announcement to all bidders will include table(s) 
comprising read out prices, discounted prices, price adjustments made, final 
evaluated prices and recommendations against all the bids evaluated. 

 
17.2  Any effort by a bidder to influence Engineer/Procuring Agency in the Bid 

evaluation, Bid comparison or Contract Award decisions may result in the 
rejection of his Bid. Whereas any bidder feeling aggrieved, may lodge a 
written complaint to Complaint Redressal Committee as per terms and 
conditions mentioned in SPP Rules 31 & 32. However, mere fact of lodging a 
complaint shall not warrant suspension of procurement process. 

 
17.3  Bidders may be excluded if involved in “Corrupt and Fraudulent 

Practices” means either one or any combination of the practices given below 
SPP Rule2(q); 
(i) “Coercive Practice” means any impairing or harming, or threatening to 
impair or harm, directly or indirectly, any party or the property of the party to 
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influence the actions of a party to achieve a wrongful gain or to cause a 
wrongful loss to another party; 
(ii) “Collusive Practice” means any arrangement between two or more parties 
to the procurement process or contract execution, designed to achieve with or 
without the knowledge of the procuring agency to establish prices at artificial, 
noncompetitive levels for any wrongful gain; 
(iii) “Corrupt Practice” means the offering, giving, receiving or soliciting, 
directly or indirectly, of anything of value to influence the acts of another 
party for wrongful gain; 
(iv) “Fraudulent Practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain a financial or other benefit or to avoid an obligation; 
(v) “Obstructive Practice” means harming or threatening to harm, directly 
or indirectly, persons or their property to influence their participation in a 
procurement process, or affect the execution of a contract or deliberately 
destroying, falsifying, altering or concealing of evidence material to the 
investigation or making false statements before investigators in order to 
materially impede an investigation into allegations of a corrupt, fraudulent, 
coercive or collusive practice; or threatening, harassing or intimidating any 
party to prevent it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation, or acts intended to materially 
impede the exercise of inspection and audit rights provided for under the 
Rules. 

 
 
 

F. AWARD OF CONTRACT 
 

IB.18. Post Qualification 
 
18.1  The Procuring Agency, at any stage of the bid evaluation, having credible 

reasons for or prima facie evidence of any defect in contractor‘s capacities, 
may require the contractors to provide information concerning their 
professional, technical, financial, legal or managerial competence whether 
already pre-qualified or not:  

 
Provided, that such qualification shall only be laid down after recording 
reasons therefore in writing. They shall form part of the records of that bid 
evaluation report.  
 

18.2  The determination will take into account the bidder‘s financial and technical 
capabilities.  

It will be based upon an examination of the documentary evidence of the 
bidders‘qualifications submitted under B.11, as well as such other information 
required in the Bidding Documents. 
 

IB.19 Award Criteria & Procuring Agency’s Right 
 
19.1  Subject to IB.19.2, the Procuring Agency will award the Contract to the 

bidder whose bid has been determined to be substantially responsive to the 
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Bidding Documents and who has offered the lowest evaluated Bid Price, 
provided that such bidder has been determined to be qualified to satisfactory 
perform the Contract in accordance with the provisions of the IB.18. 

 
19.2  Not withstanding IB.19.1, the Procuring Agency reserves the right to accept 

or reject any bid, and to annul the bidding process and reject all bids, at any 
time prior to award of Contract, without thereby incurring any liability to the 
affected bidders or any obligation to inform the affected bidders of the 
grounds for the Procuring Agency‘s action except that the grounds for its 
rejection of all bids shall upon request be communicated, to any bidder who 
submitted a bid, without justification of the grounds. Notice of the rejection of 
all the bids shall be given promptly to all the bidders (SPP Rule 25). 

 
IB.20 Notification of Award & Signing of Contract Agreement 
 
20.1  Prior to expiration of the period of bid validity prescribed by the Procuring 

Agency, the Procuring Agency will notify the successful bidder in writing 
(―Letter of Acceptance‖) that his bid has been accepted (SPP Rule 49). 

 
20.2  Within seven (07) days from the date of furnishing of acceptable Performance 

Security under the Conditions of Contract, the Procuring Agency will send the 
successful bidder the Form of Contract Agreement provided in the Bidding 
Documents, incorporating all agreements between the parties. 

 
 
20.3  The formal Agreement between the Procuring Agency and the successful 

bidder duly stamped at rate of ----% of bid price(updated from time to time) 
stated in Letter of Acceptance shall be executed within seven (07) days of the 
receipt of Form of Contract Agreement by the successful bidder from the 
Procuring Agency. 

 
IB.21 Performance Security 
 
21.1  The successful bidder shall furnish to the Procuring Agency a Performance 

Security in the form and the amount stipulated in the Conditions of Contract 
within a period of fourteen (14) days after the receipt of Letter of Acceptance 
(SPP 39). 

 
21.2  Failure of the successful bidder to comply with the requirements of Sub-

Clauses IB.20.2 & 20.3 or 21.1 or Clause IB.22 shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the Bid Security. 

 
21.3  Publication of Award of Contract: within seven days of the award of contract, the 

procuring shall publish on the website of the authority and on its own website, if 
such a website exists, the results of the bidding process, identifying the bid 
through procurement identifying Number if any and the following information: 
(1) Evaluation Report; 
(2) Form of Contract and letter of Award; 
(3) Bill of Quantities or Schedule of Requirements. (SPP Rule 50) 
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IB.22 Integrity Pact The Bidder shall sign and stamp the Form of Integrity Pact 
provided at 
Schedule-F to Bid in the Bidding Document for all Sindh Government procurement 
contracts exceeding Rupees ten (10) million. Failure to provide such Integrity Pact 
shall make the bid nonresponsive (SPP Rule 89). 
 
 1 
                                               BIDDING DATA 

 
 

(This section should be filled in by the Engineer/Procuring Agency before issuance of 
the Bidding Documents. The following specific data for the works to be tendered shall 
complement, amend, or supplement the provisions in the Instructions to Bidders. 
Wherever there is a conflict, the provisions herein shall prevail over those in the 
Instructions to Bidders.) 
 
Instructions to Bidders 
Clause Reference 
 
1.1  Name of Procuring Agency 

Project Director (ZA Bhutto Sports Complex) Sukkur, Near Dreha Village             
Stop Sukkur - Shikarpur Road (N-65) 12Km. Sukkur 

 
(Insert name of the Procuring Agency) 
 
Brief Description of Works 

           CONSTRUCTION OF TENNIS COURT i/c SEATING STEPS  
           AND FANCE SPORTS COMPLEX SUKKUR 
 
        5.1  (a)  Procuring Agency‘s address: 

Project Director (ZA Bhutto Sports Complex) Sukkur, Near Dreha Village             
Stop Sukkur - Shikarpur Road (N-65) 12Km. Sukkur 

           (Insert address of the Procuring Agency with telex/fax) 
 

(b)  Engineer‘s address: 
 
Project Director (ZA Bhutto Sports Complex) Sukkur, Near Dreha Village             
Stop Sukkur - Shikarpur Road (N-65) 12Km. Sukkur 

 
____________________________________________________ 
(Insert name and address of the Engineer, if any, with telex/fax.) 
 

10.3  Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in 
Pak. Rupees. 
 
11.2  The bidder has the financial, technical and constructional capability necessary 

to perform the Contract as follows: (Insert required capabilities and 
documents) 
i. Financial capacity: (must have turnover of Rs-----Million);  
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ii. Technical capacity:(mention the appropriate category of registration with PEC 
and qualification and experience of the staff); 
iii. Construction Capacity: (mention the names and number of equipments 

required for the work). 
 
 
12.1  (a)  A detailed description of the Works, essential technical and 
performance     characteristics. 
 

(b)  Complete set of technical information, description data, literature and 
drawings as required in accordance with Schedule B to Bid, Specific 
Works Data. This will include but not be limited to a sufficient number 
of drawings, photographs, catalogues, illustrations and such other 
information as is necessary to illustrate clearly the significant 
characteristics such as general construction dimensions and other 
relevant information about the works to be performed. 

 
13.1 Amount of Bid Security 
 

______  2%______________________________________ 
___________________________________________________________ 
(Fill in lump sum amount or in % age of bid amount /estimated cost, but not 

below 1% 
and not exceeding 5%) 
 

14.1  Period of Bid Validity 
 

Days_________90________________________________________________ 
_______________________________________________________________

_ 
(Fill in “number of days” not exceeding 90) 
 

14.4  Number of Copies of the Bid to be submitted: 
 

One original plus ________ copies. 
14.6  (a) Procuring Agency's Address for the Purpose of Bid Submission 

Project Director (ZA Bhutto Sports Complex) Sukkur, Near Dreha Village             
Stop Sukkur - Shikarpur Road (N-65) 12Km. Sukkur 

 
___________________________________________________ ____  
(insert postal address or location of bid box for delivery by hand)  
 

15.1  Deadline for Submission of Bids 
 
 
16.1 Venue, Time, and Date of Bid Opening 
 

Venue:  Sukkur 
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16.4  Responsiveness of Bids 
(i)  Bid is valid till required period 

19 
(ii)  Bid prices are firm during currency of contract/Price adjustment; 

 
(iii)  Completion period offered is within specified limits, 

 
(iv) Bidder is eligible to Bid and possesses the requisite experience, 

capability and qualification. 
 
(v) Bid does not deviate from basic technical requirements and 
 
(vi) Bids are generally in order, etc. 
 
*Procuring agency can adopt either of two options. (Select either of them) 
 
(a)  Fixed Price contract: In these contracts no escalation will be provided 

during currency of the contract and normally period of completion of 
these works is upto 12 months. 

 
(b) Price adjustment contract: In these contracts escalation will be paid 

only on those  items and in the manner as notified by Finance 
Department, Government of Sindh, after  bid opening during 
currency of the contract. 
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FORM OF BID AND SCHEDULES TO BID 
 
 20 
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FORM OF BID 
(LETTER OF OFFER) 

 
Bid Reference No. ___________________ 
_____________________________________ 
_____________________________________ 
(Name of Works) 
 
To: 
_______________________________ 
_______________________________ 
_______________________________ 
Gentlemen, 

1.  Having examined the Bidding Documents including Instructions to 
Bidders, Bidding Data, Conditions of Contract, Contract Data, 
Specifications, Drawings, if any, Schedule of Prices and Addenda Nos. 
_________________________ for the execution of the above-named 
works, we, the undersigned, being a company doing business under the 
name of and address ________________________________________ 
______________________________________________________ 
and being duly incorporated under the laws of Pakistan hereby offer to 
execute and complete such works and remedy any defects therein in 
conformity with the said Documents including Addenda thereto for the 
Total Bid Price of 
Rs________________(Rupees_________________________) or such 
other sum as may be ascertained in accordance with the said 
Documents. 

 
2. We understand that all the Schedules attached hereto form part of this 

Bid. 
 
3.  As security for due performance of the undertakings and obligations 

of this Bid, we submit herewith a Bid Security in the amount of 
____________ ________________________ drawn in your favour or 
made payable to you and valid for a period of twenty eight (28) days 
beyond the period of validity of Bid. 

 
4.  We undertake, if our Bid is accepted, to commence the Works and to 

deliver and complete the Works comprised in the Contract within the 
time(s) stated in Contract Data. 

 
5.  We agree to abide by this Bid for the period of ______ days from the 

date fixed for receiving the same and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period. 

 
6.  Unless and until a formal Agreement is prepared and executed, this 

Bid, together with your written acceptance thereof, shall constitute a 
binding contract between us. 
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7. We undertake, if our Bid is accepted, to execute the Performance 
Security referred to in Conditions of Contract for the due performance 
of the Contract. 

 
8.  We understand that you are not bound to accept the lowest or any bid 

you may receive. 
 
9.  We do hereby declare that the Bid is made without any collusion, 

comparison of   figures or arrangement with any other person or persons 
making a bid for the Works. 

 
Dated this _______________day of _____________, 20 
 
Signature ________________ 
 
in the capacity of _____________duly authorized to sign bid for and on behalf of 
_______________________________ 
(Name of Bidder in Block Capitals)    (Seal) 
Address 
___________________________________________________________   

__________________________________________________________________ 

___________________________________________________________   

 
Witness: 
 
(Signature)______________________________ 
 
Name:______________________________________________________   

Address: ____________________________________________________   
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 22 
[SCHEDULES TO BID INCLUDE THE FOLLOWING: 

 
 

•  Schedule A to Bid: Schedule of Prices 

•  Schedule B to Bid: Specific Works Data 

•  Schedule C to Bid: Works to be Performed by Subcontractors 

•  Schedule D to Bid: Proposed Program of Works 

•  Schedule E to Bid: Method of Performing Works 

•  Schedule F to Bid: Integrity Pact. 

• Schedule G to Bid: Special Stipulations 
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23 

SCHEDULE – A TO BID 

SCHEDULE OF PRICES 

Sr. No.         Page No. 
1.   Preamble to Schedule of Prices……………………..….. 26 

2.   Schedule of Prices…………………………………….. 29 

*(a) Summary of Bid Prices 

* (b) Detailed Schedule of Prices /Bill of Quantities (BOQ) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

• [To be prepared by the Engineer/Procuring Agency] 
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SCHEDULE - A TO BID 

24 
PREAMBLE TO SCHEDULE OF PRICES 

1.  General 
1.1  The Schedule of Prices shall be read in conjunction with the 

Conditions of Contract, Contract Data together with the Specifications 
and Drawings, if any. 

 
1.2  The Contract shall be for the whole of the works as described in these 

Bidding Documents. Bids must be for the complete scope of works. 
 

2. Description 
 

2.1  The general directions and descriptions of works and materials are not 
necessarily repeated nor summarized in the Schedule of Prices. 
References to the relevant sections of the Bidding Documents shall be 
made before entering prices against each item in the Schedule of 
Prices. 

 
3.  Units & Abbreviations 

3.1  Units of measurement, symbols and abbreviations expressed in the 
Bidding Documents shall comply with the System International d 
‘Unites (SI Units). 
______________________________ 
______________________________ 
 
(Note: The abbreviations to be used in the Schedule of Prices to be 
defined by the Procuring Agency). 
 

4.  Rates and Prices 
 

4.1  Except as otherwise expressly provided under the Conditions of 
Contract, the rates and amounts entered in the Schedule of Prices shall 
be the rates at which the Contractor shall be paid and shall be the full 
inclusive value of the works set forth or implied in the Contract; except 
for the amounts reimbursable, if any to the Contractor under the 
Contract. 

 
4.2  Unless otherwise stipulated in the Contract Data, the premium, rates 

and prices entered by the bidder shall not be subject to adjustment 
during the performance of the Contract. 

 
4.3  All duties, taxes and other levies payable by the Contractor shall be 

included in the rates and prices. 
 
4.4  The whole cost of complying with the provisions of the Contract shall 

be included in   the items provided in the Schedule of Prices, and where 
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SCHEDULE - A TO BID 

25 
no items are provided, the cost shall be deemed to be distributed 
among the rates and prices entered for the related items of the Works 
and no separate payment will be made for those items. 
 
The rates, prices and amounts shall be entered against each item in the 
Schedule of Prices. Any item against which no rate or price is entered 
by the bidder will not be paid for by the Procuring Agency when 
executed and shall be deemed covered by the rates and prices for other 
items in the Schedule of Prices. 
 

4.5  (a)  The bidder shall be deemed to have obtained all information as to and 
all requirements  related thereto which may affect the bid price. 

 
*(b)  The Contractor shall be responsible to make complete arrangements 

for the transportation of the Plant to the Site. 
 
*(Procuring Agency may modify as appropriate) 
 

4.6 The Contractor shall provide for all parts of the Works to be completed in 
every respect. Notwithstanding that any details, accessories, etc. required for 
the complete installation and satisfactory operation of the Works, are not 
specifically mentioned in the Specifications, such 

details shall be considered as included in the Contract Price. 
 

5.  Bid Prices 
 
5.1  Break-up of Bid Prices 

The various elements of Bid Prices shall be quoted as detailed by the 
Procuring Agency in the format of Schedule of Prices. 
The bidder shall recognize such elements of the costs which he expects to 
incur the performance of the Works and shall include all such costs in the rates 
and amounts entered in the Schedule of Prices. 
 

5.2  Total Bid Price 
The total of bid prices in the Schedule of Prices shall be entered in the 

Summary of Bid Prices. 
 

6.  Provisional Sums and Day work 
6.1  Provisional Sums included and so designated in the Schedule of Prices if any, 

shall be expended in whole or in part at the direction and discretion of the 
Engineer/Procuring Agency. The Contractor will only receive payment in 
respect of Provisional Sums, if he has been instructed by the 
Engineer/Procuring Agency to utilize such sums. 

 
6.2  Day work rates in the contractor‘s bid are to be used for small additional 

amounts of work and only when the Engineer have given written instructions 
in advance for additional work to be paid for in that way.                                                
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BILL OF QUANTITIES 
 

CONSTRUCTION OF TENNIS COURT i/c SEATING STEPS AND FANCE  
FOR SUKKUR SPORTS COMPLEX AT SUKKUR 

 
SUMMARY OF PRICE 

 
Sr. 
No. 

 
Sub head 

 
Description 

 
 
 

 
Amount (Rs) 

 
 
1 

       
 
     A 

  
 
Construction Seating 
Steps Along With Fiber 
Kenopy 

 
 
Schedule Items Below% or Above% 

 
 
Rs. 

 
 
2 

 
 

B 

 
 

Construction Synthetic 
Tennis Court 

 
 

Schedule Items Below% or Above% 

 
 

Rs. 

 
 
3 

 
 

C 

 
 

Construction Fencing 
Around Tennis Court 

 
 

Schedule Items Below% or Above% 

 
 

Rs. 

 
 
4 

 
 

D 

 
 

Construction  Drain  
around Tennis Court 

 
 

Schedule Items Below% or Above% 

 
 

Rs. 

  Non Schedule Items 
 

Rs. 

  Grand Total Rs. 

 
 
 
(In words           
  ) 
 
 
 
 
 
Contractor’s Signature                                                                 Consultant’s Signature       
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Committee’s Signature 

1._____________________________________ 

2._____________________________________ 

3._____________________________________ 

4._____________________________________ 

5._____________________________________ 

6._____________________________________ 

29



1 2 3 4 5 7 8

1

i
S.I Part 
VI-4      

P1

Earth work embankment from borrow pits 
including laying in 6" layers, clod breaking 
ramming dressinng etc complete,( throw work 
) ( In ordeinary soil)

%0 Cft          7,200 11977.87 86241

ii
S.I Part 
VI-4      

P1

Earth work embankment from borrow pits 
including laying in 6" layers, clod breaking 
ramming dressinng etc complete,( throw work 
) ( In ordeinary soil) 98-100%

%0 Cft          7,200 9448.05 68026

ANTI TERMITE

Providing Anti -termmite treatment by spraying 
/sprinkling /spreading Neptachlar  0.5% 
Emulsion as an overall pre -construction 
treatment in slab type construction under the 
slab and along attached perches or entrances 
etc, complete as per directions of Engineer 
Incharge.

P.Sft.   19,179.84 9.74 186811.6416

3

S.I 
PartVI-

11             
  P3

(a) Preparing sub- base course by supplying 
and spread-ing stone metal 1-1/2"-2" guage of 
approved quality from approved quarry in 
required thickness to proper camber and 
grade including hand packing filling voids with 
20 cft: of pit / canal sand having plasticity 
index not more than 6% of suitable quality, 
watering and compacting to achieve 98-100% 
density as per modified AASHO 
specifiecations (Rate includes all cost of 
materials T&P and carriage upto 3 chains).

 % Cft     3,600.00 6953.40 250322.4

4 BASE COURSE 

i

S.I 
PartVI-

13A          
       P5

Preparing base course i/c supplying and 
spreading stone metal of approved qualitiy 
properly graded to maximum size of 1-1/2" in 
required thickness to Proper camber and 
grade including supplying and spreading 15 
Cft: screenings and non plastic quarry fines, 
filling depressions with stone metal after initial 
rolling including watering and compaction the 
same so as to achieve 100% density as per 
modified AASHO specifications. (Rate 
includes providing and using templates, 
camber plates, screens, forms as directed 
.(Rate includes all cost of materials T&P and 
carriage upto 3 chins).

 % Cft     3,600.00   7,985.14 287465.04

Sr # Ref # Description Unit QTY. Amount  (Rs)

a. CIVIL WORKS (SCHEDULED ITEMS)

2
S.I N0 

18-92      
P.109

SCHEDULE - A TO BID

SCHEDULE ITEMS
Subject:  T - 15  TENNIS COURT i/c SEATING STEPS AND FENCE FOR SPORTS COMPLEX 

AT SUKKUR
SYNTHETIC TENNIS COURT TENNIS COURTS

SCHEDULE OF PRICES - SUMMARY OF BID PRICES

1-EARTH WORK (Excavation and Embankment)

Composite
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5 CONCRETE

S.I N0 4-
5       P16

Cement concrete plain including placing 
compacting, finishing and curing, comlete 
(including screening and washing at  stone 
aggregate without shuttering. 

i f) Ratio. 1:2 :4 % Cft 450 14429.25 64,931.63         
ii i) Ratio. 1: 4 :8 % Cft 297 11288.75 33,527.59         

977,324.92       

1 2 3 4 5 7 8

1 N.S.I PLEXIPAVE SPORTS SURFACING SYSTEMS
FOR PARATICE TENNIS COURTS

i NSI

Plexipave Cushion Surfacing System Per 
Spec 10.3 Offical Surface of Australian 
Open on Concrete (4-5) thickness 
Championship Court i) 1 Coat of
Acrilyic resurfacer ii) 2 Coats of
Plexichrome Red iii) 2 Coats of
Plexichrome Blue iv) 2 Coats of
Colour base and Plexichrome
v) 1 Coat of  Plexichrome Finish

SFT 7200

MS POLES / NETS

2 NSI Supply and fixing of MS poles and nets on 
Tennis Court of aproved hieght SET 1

3 NSI Poles for the light. 25 +5 ft with installation Each 4

4 NSI Tango light with wiring and fitting Each 12

TENNIS COURTS

(NON-SCHEDULED ITEMS)

Amount  (Rs)CompositeSr # Ref # Description 

Total =

Total=
_______% Above on item No._______________ (+)

_______% Below on item No._______________ (-)

Grand Total=

QTY.
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1 2 3 4 5 7 8

EXCAVATION

Excavtion in foundation of 
Building Bridges and other 
structures including dagbelling 
dressing,refilling around 
structrure with excavated earth 
Watering and ramming lead upto 
5 ft.         b) In ordinary soil.

%0Cft 800 3176.25 2,541 

2 CONCRETE

Cement concrete plain including 
placing compacting, finishing 
and curing, comlete (including 
screening and washing at  stone 
aggregate without shuttering. 

f) Ratio. 1:2 :4 % Cft 322.44 14429.25 46526
ii i) Ratio. 1: 4 :8 % Cft 200 11288.75 22,578 

71644.17

SCHEDULE - A TO BID
SCHEDULE OF PRICES - SUMMARY OF BID PRICES

Description Unit QTY. Composite Amount  (Rs)

i

S.I N0 4-5    
    P16

1 S.I N0 1- 
18     P.4

iii. Fencing  Tennis Courts

Sr # Ref #

(SCHEDULED ITEMS)

SCHEDULE ITEMS
Subject:  T - 15  TENNIS COURT i/c SEATING STEPS AND FENCE FOR SPORTS 

COMPLEX AT SUKKUR

Total=

_______% Above on item No._______________ (+)

_______% Below on item No._______________ (-)

Grand Total=

Project Director Sports Sukkur
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1 2 3 4 5 7 8

FENCING

Supply and fix chanlink fenc 10'-
00 Hieght use 9 SWG galvinise 
use 2" dia of M.S pipes for 
vertical post 10'-0 c/c and 3 
pipes use for horizantal frames 
etc, cut to dead length, reduced 
to size, shape, figure etc, 
including punching/drilling holes 
if necessary and fixing, 
assembling by welding or with 
the use of bolts, nuts, rivets 
washers etc, and erection / fixing 
in position including making good 
the disturbed surfaces. With out 
concrete work

RFT 863

QTY. Amount  (Rs)

(NON-SCHEDULED ITEMS)

1 N.S.I

CompositeSr #

Total =

UnitDescription Ref #

Project Director Sports Sukkur
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1 2 3 4 5 7 8

EXCAVATION

Excavtion in foundation of Building 
Bridges and other structures including 
dagbelling dressing,refilling around 
structrure with excavated earth 
Watering and ramming lead upto 5 ft.    

b) In ordinary soil.

%0Cft 4120 3176.25 13,086.15      

BACKFILLING

Supplying and filling sand under floor
and plugging in walls.

%Cft 824 1141.25 9,403.90        

3 CONCRETE

i
S.I N0 4-

5       
P16

Cement concrete plain including 
placing compacting, finishing and 
curing, comlete (including screening 
and washing at  stone aggregate 
without shuttering. 

i) Ratio. 1: 4 :8 % Cft 272 11288.75 30,705.40      

ii
S.I N0 4-
6      P17 

a)R.C work in roof slab, beams
columns rafts, lintels and other 
structural members laid in situ or 
precast laid  in position complete in all 
respects.(I)Ratio (1 : 2: 4 ) 90 
Lbs.cement 2 Cft. Sand 4 Cft. Shingle 
1/8" to 1/4" gauge.

Per.Cft 3514 337.00 1184218

Amount  (Rs)

(SCHEDULED ITEMS)

1

Sr # Ref # Description Unit QTY. Composite

SCHEDULE - A TO BID
SCHEDULE OF PRICES - SUMMARY OF BID PRICES

SCHEDULE ITEMS
Subject:  T - 15 TENNIS COURT i/c SEATING STEPS AND FENCE FOR 

SPORTS COMPLEX AT SUKKUR

S.I N0 1- 
 18     

P.4

2
S.I N0 5-
29       
P.26

iii. Seating Steps
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iii
S.I N0 4-
8b       

P17

Fabrication of Tor steel reinforcement 
for cement concrete including 
cutting,bending, laying in position, 
making joints and fastenings including 
cost of binding wire (also includes 
removeal of rust from bars.)

Per Cwt 246 5001.70 1230368.18

2467781.63

1 2 3 4 5 7 8

FIBRE KENOPY
Supply and fixing of fibre glass truss 
5mm thick od fibre glass including all 
truss work weather proof extra after 
soating weather resistant warranty 55 
ͦC and  -03 ͦ warranty of fibre glass 10 
years.

Sft 1950

Amount  (Rs)

(NON-SCHEDULED ITEMS)

1 N.S.I

_______% Above on item No._______________ (+)

_______% Below on item No._______________ (-)

Grand Total=

iii. Fibre Kenopy

Sr # Ref # Description Unit QTY. Composite

Total=

Total=
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1 2 3 4 5 7 8

EXCAVATION
Excavtion in foundation of Building 
Bridges and other structures 
including dagbelling 
dressing,refilling around structrure 
with excavated earth Watering and 
ramming lead upto 5 ft.         b) In
ordinary soil.

%0Cft 1760.00 3176.25 5590.2

CONCRETE
Dry rammed brick or stone ballast 
1 1/2" to 2" gauge. % Cft 290.40 3327.50 9663.06

Cement concrete plain including 
placing compacting, finishing and 
curing, comlete (including 
screening and washing at  stone 
aggregate without shuttering. 
i) Ratio. 1: 4 :8 % Cft 440.00 11288.75 49670.5

4 S.I N0 4-6      
P17          

Reinforced cement concrete  work 
including all labour and material 
except the cost of steel 
reinforcement and its labour for 
bending and binding which will be 
paid separately. This rate also 
includes all kinds of forms moulds: 
lifting shuttering curing rendering 
and finishing the exposed surface 
(including screening and washing 
of shingle.a)R.C work in roof slab, 
beams columns rafts, lintels and 
other structural members laid in 
situ or precast laid  in position 
complete in all respects.(I)Ratio (1 
: 2: 4 ) 90 Lbs.cement 2 Cft. Sand 
4 Cft. Shingle 1/8" to 1/4" gauge. 
(Use SR. Cement)

Per.Cft 789.80 337.00 266162.60

 Drain  around Tennis Court
Sr 
#

Ref # Description Unit QTY. Composite Amount  (Rs)

1 S.I N0 1- 18     
P.4

2 S.I N0 4-2         
  P15

SCHEDULE - A TO BID
SCHEDULE OF PRICES - SUMMARY OF BID PRICES

SCHEDULE ITEMS
Subject:  T - 15 TENNIS COURT i/c SEATING STEPS AND FENCE FOR SPORTS COMPLEX 

AT SUKKUR

a. CIVIL WORKS (SCHEDULED ITEMS)

3 S.I N0 4-5       
P16

Project Director Sports Sukkur
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5 S.I N0 4-8b       
 P17

Fabrication of Tor steel 
reinforcement for cement concrete 
including cutting,bending, laying in 
position, making joints and 
fastenings including cost of binding 
wire (also includes removeal of 
rust from bars.)

Per Cwt 24.66 5001.70 123342

IRON WORK.

S.I N0 17-25     

P93

Making & fixing grating in opening 
including fixing at site with flat iron 
2" x 3/8" and 3/4" sq. bars at 4" 
centre to centre

P. Sft. 660.00 293.15 193479

647,907.28        

6

Total=

Grand Total=

_______% Above on item No._______________ (+)

_______% Below on item No._______________ (-)

Project Director Sports Sukkur
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SCHEDULE - B TO BID 

*SPECIFIC WORKS DATA
(To be prepared and incorporated by the Procuring Agency) 

*(Note: The Procuring Agency shall spell out the information & data required 
to be filled out by the bidder and to furnish complementary information). 
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SCHEDULE – C TO BID 

WORKS TO BE PERFORMED BY SUBCONTRACTORS* 

The bidder will do the work with his own forces except the work listed below which 
he intends to sub-contract. 

Items of Works  Name and address of Statement 
of similar 
to be Sub-Contracted Sub-Contractors  works 
previously executed.  

(attach evidence) 

Note: 

* The Procuring Agency should decide whether to allow subcontracting
or not. 

In case Procuring Agency decides to allow subcontracting then 
following conditions shall be complied with: 

1. No change of Sub-Contractors shall be made by the bidder without prior
approval of the Procuring Agency.

2. The truthfulness and accuracy of the statement as to the experience of Sub-
Contractors is guaranteed by the bidder. The Procuring Agency‘s judgment
shall be final as to the evaluation of the experience of Sub-Contractors
submitted by the bidder.

3. Statement of similar works shall include description, location & value of
works, year completed and name & address of the clients.
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SCHEDULE – D TO BID 
 

PROPOSED PROGRAMME OF WORKS 
 

Bidder shall provide a programme in a bar-chart or Program Evaluation and Review 
Technique (PERT) or Critical Path Method (CPM) showing the sequence of work 
items by which he proposes to complete the works of the entire Contract. The 
programme should indicate the sequence of work items and the period of time during 
which he proposes to complete the works including the activities like designing, 
schedule of submittal of drawings, ordering and procurement of materials, 
manufacturing, delivering, construction of civil works, erection, testing and 
commissioning of works to be supplied under the Contract. 
 
 
 
 

SCHEDULE – E TO BID 
 

METHOD OF PERFORMING WORKS 
The bidder is required to submit a narrative outlining the method of performing the 
Works. 
The narrative should indicate in detail and include but not be limited to: 
 

• The sequence and methods in which he proposes to carry out the 
Works, including the 

number of shifts per day and hours per shift, he expects to work. 
 

•  A list of all major items of construction and plant erection, tools and 
vehicles proposed to be used in delivering/carrying out the works at 
site. 

 
•  The procedure for installation of equipment and transportation of 

equipment and materials to the site. 
 
•  Organization chart indicating head office & field office personnel 

involved in management, supervision and engineering of the Works to 
be done under the Contract. 
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HESCDULE – F TO BID 

 
 (INTEGRITY PACT)  

 
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC 

PAYABLE BY CONTRACTORS 
 

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE) 
Contract No.________________ Dated __________________ 
Contract Value: ________________ 
Contract Title: _________________ 
 
………………………………… [name of Contractor] hereby declares that it has not obtained 
or induced the procurement of any contract, right, interest, privilege or other obligation or 
benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof 
or any other entity owned or controlled by it (GoS) through any corrupt business practice. 
 
Without limiting the generality of the foregoing, [name of Contractor] represents and warrants 
that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and 
not given or agreed to give and shall not give or agree to give to anyone within or outside 
Pakistan either directly or indirectly through any natural or juridical person, including its 
affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or 
subsidiary, any commission, gratification, bribe, finder‘s fee or kickback, whether described 
as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a 
contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from 
Procuring Agency (PA) except that which has been expressly declared pursuant hereto. 
 
[name of Contractor] accepts full responsibility and strict liability that it has made and will 
make full disclosure of all agreements and arrangements with all persons in respect of or  
related to the transaction with PA and has not taken any action or will not take any action to 
circumvent the above declaration, representation or warranty. 
[name of Contractor] accepts full responsibility and strict liability for making any false 
declaration, not making full disclosure, misrepresenting facts or taking any action likely to 
defeat the purpose of this declaration, representation and warranty. It agrees that any contract, 
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, 
without prejudice to any other rights and remedies available to PA under any law, contract or 
other instrument, be avoidable at the option of PA. 
 
Notwithstanding any rights and remedies exercised by PA in this regard, [name of 
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it 
on account of its corrupt business practices and further pay compensation to PA in an amount 
equivalent to ten time the sum of any commission, gratification, bribe, finder‘s fee or 
kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing 
the procurement of any contract, right, interest, privilege or other obligation or benefit in 
whatsoever form from PA. 
 
……………………… 
[Procuring Agency]         
[Contractor] 
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HESCDULE – G TO BID 
 

(SPECIAL STIPULATIONS) 
 

The Stipulations outlined hereunder in the form of a Table summaries certain terms and conditions which are 

set forth in the Instructions to Tenderers, General Conditions of the Contract and Special Provisions and these 

Stipulations form and integral part of the Contract.  

 

 

1. Amount of Earnest Money  2% (Two percent) of the Tendered Price.  
 

2. Form of Earnest Money  Either a Pay Order of Deposit-at-Call from a Schedule Bank of 
Pakistan in favour of Executive Engineer Sports & Youth 
Affairs Department Government of Sindh, Karachi. 
 

3. Release of Earnest Money  i). To be returned to the successful bidder with completion of 
job release with security deposit.  
 

  

ii). To be returned to the unsuccessful tenderes after signing of 
agreement with the successful Tenderer within ninety days of 
tender opening at the latest.  
 

4. Time of signing of formal Agreement 
with the successful Tenderer. 

Within 14 (Fourteen) days of the date of issue of the Notice of 
Award.  

5 Time of commencement of works  Within (fifteen) days of the Engineer’s order to commence 
works. 
 

6 Time of completion of Works.  06 Calendar months from the date of commencement of works.  
 

7 Period of Maintenance  06 Calendar months from the date of issue of the Certificate of 
Completion.  
 

8 Amount of maximum liquidated 
damages for non completion of the 
works within stipulated time. 

0.05% of the Contract Price per day.  

9 Maximum limit of liquidated damages 
Price.  

10% (ten percent) of the Contract.  

10 Minimum amount of payment request.  
 

Rs.1000000/- (Rupees one million only).  

11 Retention Money  5% (five percent) of gross amounts of work done as certified 
in monthly interim payment certificates.  
 

12 Limit of Retention Money  6% (Six percent) of the contract price upto limit of 5%. 
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 33 

 
 
 
 
 
 

 
 

13 Release of Retention Money  On issue of Maintenance Certificate. 
 

14 Mobilization Advance  i). 10% (Ten percent) of the contract price against an 
irrevocable Bank Guarantee of a Schedule Bank of Pakistan or 
Insurance Company AA Rating.  
 

 

 

 
 
ii). To be recovered at the rate of 10% (Ten percent) of gross 
amount of work done from Interim Payment Requests. 
Balance if any shall be adjusted in the final bill of Contractor.  
 

15. 
Income Tax Deduction  

Advance deduction as per Government Rules of Income Tax 
at source shall be made on all the interim/ running payments 
& final payment to Contractor.  

   
 

 

 
 
 
 
 
 

  

 

 

Signature of the Tenderer: _______________________ 

Seal of the Tenderer: ___________________________ 

Date: ________________________________________ 

   
   
 Witness:   
   
   
 1. ___________________________  

 
   
   
   
 2.____________________________  
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CONDITIONS OF CONTRACT 

 
1.  GENERAL PROVISIONS 
1.1  Definitions 

In the Contract as defined below, the words and expressions defined shall have 
the following meanings assigned to them, except where the context requires 
otherwise: 
 
The Contract 

1.1.1  “Contract” means the Contract Agreement and the other documents listed in 
the Contract Data. 
 
1.1.2  “Specifications” means the document as listed in the Contract Data, including 

Procuring Agency‘s requirements in respect of design to be carried out by the 
Contractor (if any), and any Variation to such document. 

 
1.1.3  “Drawings” means the Procuring Agency‘s drawings of the Works as listed in 

the Contract Data, and any Variation to such drawings. 
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Persons 
 

1.1.4  “Procuring Agency” means the person named in the Contract Data and the 
legal successors in title to this person, but not (except with the consent of the 
Contractor) any assignee. 

 
1.1.5  “Contractor‖ means the person named in the Contract Data and the legal 
successors in title to  this person, but not (except with the consent of the Procuring 
Agency) any assignee. 
 
1.1.6  “Party‖ means either the Procuring Agency or the Contractor. 
 
 
Dates, Times and Periods 
 
1.1.7 “Commencement Date‖ means the date fourteen (14) days after the date the 

Contract comes into effect or any other date named in the Contract Data. 
 
1.1.8  “Day‖ means a calendar day. 
 
1.1.9 “Time for Completion‖ means the time for completing the Works as stated in 

the Contract Data (or as extended under Sub-Clause 7.3), calculated from the 
Commencement Date. 

 
Money and Payments 
 
1.1.10  “Cost‖ means all expenditure properly incurred (or to be incurred) by the 

Contractor, whether on or off the Site, including overheads and similar 
charges but does not include any allowance for profit. 

 
 
Other Definitions 
 

1.1.11 “Contractor‘s Equipment‖ means all machinery, apparatus and other things 
required for the execution of the Works but does not include Materials or Plant 
intended to form part of the Works. 

 
1.1.12 “Country‖ means the Islamic Republic of Pakistan. 
 
1.1.13  “Procuring Agency‘s Risks‖ means those matters listed in Sub-Clause 6.1. 
 
1.1.14 “Force Majeure‖ means an event or circumstance which makes performance of 
a Party‘s  obligations illegal or impracticable and which is beyond that Party‘s 
reasonable control. 
 
1.1.15  “Materials‖ means things of all kinds (other than Plant) to be supplied and 

incorporated in the Works by the Contractor. 
 
1.1.16  ‘Plant‖ means the machinery and apparatus intended to form or forming part of 
the Works. 
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1.1.17 “Site‖ means the places provided by the Procuring Agency where the Works 

are to be executed, and any other places specified in the Contract as forming 
part of the Site. 

 
1.1.18  “Variation‖ means a change which is instructed by the Engineer/Procuring 

Agency under Sub-Clause 10.1. 
 
1.1.19  “Works‖ means any or all the works whether Supply, Installation, Construction 

etc. and design (if any) to be performed by the Contractor including temporary 
works and any variation thereof. 

 
1.1.20  “Engineer‖ means the person notified by the Procuring Agency to act as 

Engineer for the purpose of the Contract and named as such in Contract Data. 
 
1.2  Interpretation 
 

Words importing persons or parties shall include firms and organizations. 
Words importing singular or one gender shall include plural or the other 
gender where the context requires. 
 

1.3 Priority of Documents 
 

The documents forming the Contract are to be taken as mutually explanatory 
of one another. If an ambiguity or discrepancy is found in the documents, the 
priority of the documents shall be in accordance with the order as listed in the 
Contract Data. 

 
1.4 Law 
 

The law of the Contract is the relevant Law of Islamic Republic of Pakistan. 
 

1.5 Communications 
 

All Communications related to the Contract shall be in English language. 
 

1.6 Statutory Obligations 
 

The Contractor shall comply with the Laws of Islamic Republic of Pakistan 
and shall give all notices and pay all fees and other charges in respect of the 
Works. 
 

2.  THE PROCURING AGENCY 
 
2.1  Provision of Site 

The Procuring Agency shall provide the Site and right of access thereto at the 
times stated in the Contract Data. 
Site Investigation Reports are those that were included in the bidding 
documents and are factual and interpretative reports about the surface and 
subsurface conditions at the Site. 
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2.2  Permits etc. 
 

The Procuring Agency shall, if requested by the Contractor, assist him in 
applying for permits, licenses or approvals which are required for the Works. 
 

2.3 Engineer’s/Procuring Agency’s Instructions 
 

The Contractor shall comply with all instructions given by the Procuring 
Agency or the Engineer, if notified by the Procuring Agency, in respect of the 
Works including the suspension of all or part of the works. 
 

2.4 Approvals 
 

No approval or consent or absence of comment by the Engineer/Procuring 
Agency shall affect the Contractor‘s obligations. 
 
 

3.  ENGINEER’S/PROCURING AGENCY’S REPRESENTATIVES 
 
3.1  Authorized Person 
 

The Procuring Agency shall appoint a duly authorized person to act for him 
and on his behalf for the purposes of this Contract. Such authorized person 
shall be duly identified in the Contract Data or otherwise notified in writing to 
the Contractor as soon as he is so appointed. In either case the Procuring 
Agency shall notify the Contractor, in writing, the precise scope of the 
authority of such authorized person at the time of his appointment 

 
3.2  Engineer’s/Procuring Agency’s Representative 
 

The name and address of Engineer‘s/Procuring Agency‘s Representative is 
given in Contract Data. However the Contractor shall be notified by the 
Engineer/Procuring Agency, the delegated duties and authority before the 
Commencement of works. 
 

4.  THE CONTRACTOR 
 
4.1  General Obligations 
 

The Contractor shall carry out the works properly and in accordance with the 
Contract. The Contractor shall provide all supervision, labour, Materials, Plant 
and Contractor‘s Equipment which may be required 
 

4.2  Contractor’s Representative 
 

The Contractor shall appoint a representative at site on full time basis to 
supervise the execution of work and to receive instructions on behalf of the 
Contractor but only after obtaining the consent of the Procuring Agency for 
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such appointment which consent shall not be withheld without plausible 
reason(s) by the Procuring Agency. Such authorized representative may be 
substituted/ replaced by the Contractor at any time during the Contract Period 
but only after obtaining the consent of the Procuring Agency as aforesaid. 
 

4.3  Subcontracting 
 

The Contractor shall not subcontract the whole of the works. The Contractor 
shall not subcontract any part of the works without the consent of the 
Procuring Agency. 
 

4.4  Performance Security 
 

The Contractor shall furnish to the Procuring Agency within fourteen (14) 
days after receipt of Letter of Acceptance a Performance Security at the option 
of the bidder, in the form of Payee‘s order /Bank Draft or Bank Guarantee 
from scheduled bank for the amount and validity specified in Contract Data. 
 

5.  DESIGN BY CONTRACTOR 
 
5.1  Contractor’s Design 
 

The Contractor shall carry out design to the extent specified, as referred to in 
the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring 
Agency all designs prepared by him, within fourteen (14) days of receipt the 
Engineer/Procuring Agency shall notify any comments or, if the design submitted is 
not in accordance with the Contract, shall reject it stating the reasons.  
 

 
The Contractor shall not construct any element of the works designed by him 
within fourteen (14) days after the design has been submitted to the 
Engineer/Procuring Agency or which has been rejected. Design that has been 
rejected shall be promptly amended and resubmitted. The Contractor shall 
resubmit all designs commented on taking these comments into account as 
necessary. 
 

5.2  Responsibility for Design 
 

The Contractor shall remain responsible for his bided design and the design 
under this Clause, both of which shall be fit for the intended purposes defined 
in the Contract and he shall also remain responsible for any infringement of 
any patent or copyright in respect of the same. The Engineer/Procuring 
Agency shall be responsible for the Specifications and Drawings. 
 

6.  PROCURING AGENCY’S RISKS 
 
6.1  The Procuring Agency’s Risks 
 

The Procuring Agency‘s Risks are:- 
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a)  War, hostilities (whether war be declared or not), invasion, act of 
foreign enemies, within the Country; 

 
b)  Rebellion, terrorism, revolution, insurrection, military or usurped 

power, or civil war, within the Country; 
 
c)  riot, commotion or disorder by persons other than the Contractor‘s 

personnel and other employees including the personnel and employees 
of Sub-Contractors, affecting the Site and/or the Works; 

 
d)  Ionizing radiations, or contamination by radio-activity from any 

nuclear fuel, or from any nuclear waste from the combustion of nuclear 
fuel, radio-active toxic explosive, or other hazardous properties of any 
explosive nuclear assembly or nuclear component of such an assembly, 
except to the extent to which the Contractor/Sub-Contractors may be 
responsible for the use of any radio-active material;  

 
e)  Pressure waves caused by aircraft or other aerial devices traveling at 

sonic or supersonic speeds; 
 
f)  use or occupation by the Procuring Agency of any part of the Works, 

except as may be specified in the Contract; 
 
g)  late handing over of sites, anomalies in drawings, late delivery of 

designs and drawings of any part of the Works by the Procuring 
Agency‘s personnel or by others for whom the Procuring Agency is 
responsible; 

 
h)  a suspension under Sub-Clause 2.3 unless it is attributable to the 

Contractor‘s failure; and  
0 
j)  Physical obstructions or physical conditions other than climatic 

conditions, encountered on the Site during the performance of the 
Works, for which the Contractor immediately notified to the Procuring 
Agency and accepted by the Procuring Agency. 

 
7.  TIME FOR COMPLETION 
 
7.1 Execution of the Works 
 

The Contractor shall commence the Works on the Commencement Date and 
shall proceed expeditiously and without delay and shall complete the Works, 
subject to Sub-Clause 7.3 below, within the Time for Completion. 
 

7.2  Program 
 

Within the time stated in the Contract Data, the Contractor shall submit to the 
Engineer/Procuring Agency a program for the Works in the form stated in the 
Contract Data. 
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7.3  Extension of Time 
 

The Contractor shall, within such time as may be reasonable under the 
circumstances, notify the Procuring Agency/Engineer of any event(s) falling 
within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and 
request the Procuring Agency/Engineer for a reasonable extension in the time 
for the completion of works. Subject to the aforesaid, the Procuring 
Agency/Engineer shall determine such reasonable extension in the time for the 
completion of works as may be justified in the light of the details/particulars 
supplied by the Contractor in connection with the such determination by the 
Procuring Agency/Engineer within such period as may be prescribed by the 
Procuring Agency/Engineer for the same; and the Procuring Agency may 
extend the time for completion as determined. 
 

7.4  Late Completion 
 

If the Contractor fails to complete the Works within the Time for Completion, 
the Contractor‘s only liability to the Procuring Agency for such failure shall be 
to pay the amount as liquidity damages stated in the Contract Data for each 
day for which he fails to complete the Works. 

 
8.  TAKING-OVER 
 
8.1  Completion 
 

The Contractor may notify the Engineer/Procuring Agency when he considers 
that the Works are complete 

 
8.2.1  Taking-Over Notice 
 

Within fourteen (14) days of the receipt of the said notice of completion from 
the Contractor the Procuring Agency/Engineer shall either takeover the 
completed works and issue a Certificate of Completion to that effect or shall 
notify the Contractor his reasons for not taking-over the works. While issuing 
the Certificate of Completion as aforesaid, the Procuring Agency/Engineer 
may identify any outstanding items of work which the Contractor shall 
undertake during the Maintenances Period. 
 

9.  REMEDYING DEFECTS 
 
9.1 Remedying Defects 
 

The Contractor shall for a period stated in the Contract Data from the date of 
issue of the Certificate of Completion carry out, at no cost to the Procuring 
Agency, repair and rectification work which is necessitated by the earlier 
execution of poor quality of work or use of below specifications material in 
the execution of Works and which is so identified by the Procuring 
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Agency/Engineer in writing within the said period. Upon expiry of the said 
period, and subject to the Contractor‘s faithfully performing his aforesaid 
obligations, the Procuring Agency/Engineer shall issue a Maintenance 
Certificate whereupon all obligations of the Contractor under this Contract 
shall come to an end. 
 
Failure to remedy any such defects or complete outstanding work within a 
reasonable time shall entitle the Procuring Agency to carry out all necessary 
works at the Contractor‘s cost. However, the cost of remedying defects not 
attributable to the Contractor shall be valued as a Variation. 
 

9.2  Uncovering and Testing 
 

The Engineer/Procuring Agency may give instruction as to the uncovering 
and/or testing of any work. Unless as a result of an uncovering and/or testing it 
is established that the Contractor‘s design, materials, plant or workmanship are 
not in accordance with the Contract, the Contractor shall be paid for such 
uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2. 
 

10.  VARIATIONS AND CLAIMS 
 
10.1  Right to Vary 
 

The Procuring Agency/Engineer may issue Variation Order(s) in writing. 
Where for any reason it has not been possible for the Procuring 
Agency/Engineer to issue such Variations Order(s), the Contractor may 
confirm any verbal orders given by the Procuring Agency/Engineer in writing 
and if the same are not refuted/denied by the Procuring Agency/Engineer 
within ten (10) days of the receipt of such confirmation the same shall be 
deemed to be a Variation Orders for the purposes of this Sub-Clause. 
 

 
10.2  Valuation of Variations 
 

Variations shall be valued as follows: 
 
a)  at a lump sum price agreed between the Parties, or 
 
b)  where appropriate, at rates in the Contract, or 
 
c)  in the absence of appropriate rates, the rates in the Contract shall be 

used as the basis for valuation, or failing which 
 
d)  at appropriate new rates, as may be agreed or which the 

Engineer/Procuring Agency considers appropriate, or 
 
e)  if the Engineer/Procuring Agency so instructs, at day work rates set 

out in the Contract Data for which the Contractor shall keep records of 
hours of labour and Contractor‘s Equipment, and of Materials, used. 
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10.3  Changes in the Quantities. 
 

a)  If the final quantity of the work done differs from the quantity in the 
Bill of Quantities for the particular item by more than 25 percent, 
provided the change exceeds 1 percent of the Initial Contract Price, the 
Procuring Agency/Engineer shall adjust the rate to allow for the 
change and will be valued as per sub clause 10.2. 

 
b)  The Engineer shall not adjust rates from changes in quantities if 

thereby the Initial Contract Price is exceeded by more than 15 percent, 
except with the prior approval of the Procuring Agency. 

 
c)  If requested by the Engineer, the contractor shall provide the Engineer 

with a detailed cost breakdown of any rate in the Bill of Quantities. 
 

10.4  Early Warning 
 

The Contractor shall notify the Engineer/Procuring Agency in writing as soon 
as he is aware of any circumstance which may delay or disrupt the Works, or 
which may give rise to a claim for additional payment. 
 
To the extent of the Contractor‘s failure to notify, which results to the 
Engineer/Procuring Agency being unable to keep all relevant records or not 
taking steps to minimize any delay, disruption, or Cost, or the value of any 
Variation, the Contractor‘s entitlement to extension of the Time for 
Completion or additional payment shall be reduced/rejected. 
 

10.5  Valuation of Claims 
 

If the Contractor incurs Cost as a result of any of the Procuring Agency‘s 
Risks, the Contractor shall be entitled to the amount of such Cost. If as a result 
of any Procuring Agency‘s Risk, it is necessary to change the Works, this shall 
be dealt with as a Variation subject to Contractor‘s notification for intention of 
claim to the Engineer/Procuring Agency within fourteen (14) days of the 
occurrence of cause. 

 
10.6 Variation and Claim Procedure 
 
 

The Contractor shall submit to the Engineer/Procuring Agency an itemized 
detailed breakdown of the value of variations and claims within twenty eight 
(28) days of the instruction or of the event giving rise to the claim. The 
Engineer/Procuring Agency shall check and if possible agree the value. In the 
absence of agreement, the Procuring Agency shall determine the value. 
 

11.  CONTRACT PRICE AND PAYMENT 
 
11.1  (a) Terms of Payments 
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The amount due to the Contractor under any Interim Payment Certificate 
issued by the Engineer pursuant to this Clause, or to any other terms of the 
Contract, shall , subject to Clause 11.3, be paid by the Procuring Agency to the 
Contractor within 30 days after such Interim Payment Certificate has been 
jointly verified by Procuring Agency and Contractor, or, in the case of the 
Final Certificate referred to in Sub Clause 11.5, within 60days after such Final 
Payment Certificate has been jointly verified by Procuring Agency and 
Contractor; 
 
 
Provided that the Interim Payment shall be caused in thirty (30) days and Final 
Payment in 60 days in case of foreign funded project. In the event of the 
failure of the Procuring Agency to make payment within 90 days then 
Procuring Agency shall pay to the Contractor compensation at the 28 days rate 
of KIBOR+2% per annum in local currency and LIBOR+1% for foreign 
currency, upon all sums unpaid from the date by which the same should have 
been paid. 
 

(b)  Valuation of the Works 
 

The Works shall be valued as provided for in the Contract Data, subject to 
Clause 10. 

 
11.2  Monthly Statements 
 

The Contractor shall be entitled to be paid at monthly intervals: 
 
a)  The value of the Works executed less to the cumulative amount paid                                                                       

previously; and 
b) Value of secured advance on the materials and valuation of variations   

(if any). 
The Contractor shall submit each month to the Engineer/Procuring Agency a 
statement showing the amounts to which he considers himself entitled. 

11.3  Interim Payments 
 

Within a period not exceeding seven (07) days from the date of submission of 
a statement for interim payment by the Contractor, the Engineer shall verify 
the same and within a period not exceeding thirty (30/60) days from the said 
date of submission by the Contractor, the Procuring Agency shall pay to the 
Contractor the sum subject to adjustment for deduction of the advance 
payments and retention money. 
 

11.4  Retention 
 

Retention money shall be paid by the Procuring Agency to the Contractor 
within fourteen (14) days after either the expiry of the period stated in the 
Contract Data, or the remedying of notified defects, or the completion of 
outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later. 
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11.5  Final Payment 
 

Within twenty one (21) days from the date of issuance of the Maintenance 
Certificate the Contractor shall submit a final account to the Engineer to verify 
and the Engineer shall verify the same within fourteen (14) days from the date 
of submission and forward the same to the Procuring Agency together with 
any documentation reasonably required to enable the Procuring Agency to 
ascertain the final contract value. 
 
Within sixty (60) days from the date of receipt of the verified final account 
from the Engineer, the Procuring Agency shall pay to the Contractor any 
amount due to the Contractor. While making such payment the Procuring 
Agency may, for reasons to be given to the Contractor in writing, withhold 
any part or parts of the verified amount. 
 

11.6  Currency 
 

Payment shall be in the currency stated in the Contract Data. 
 

12.  DEFAULT 
 
12.1  Defaults by Contractor 
 

If the Contractor abandons the Works, refuses or fails to comply with a valid 
instruction of the Engineer/Procuring Agency or fails to proceed expeditiously 
and without delay, or is, despite a written complaint, in breach of the Contract, 
the Procuring Agency may give notice referring to this Sub-Clause and stating 
the default. 
 
If the Contractor has not taken all practicable steps to remedy the default 
within fourteen (14) days after receipt of the Procuring Agency‘s notice, the 
Procuring Agency may by a second notice given within a further twenty one 
(21) days, terminate the Contract. The Contractor shall then demobilize from 
the Site leaving behind any Contractor‘s Equipment which the Procuring 
Agency instructs, in the second notice, to be used for the completion of the 
Works at the risk and cost of the Contractor 

45 
12.2  Defaults by Procuring Agency 
 

If the Procuring Agency fails to pay in accordance with the Contract, or is, 
despite a written complaint, in breach of the Contract, the Contractor may give 
notice referring to this Sub-Clause and stating the default. If the default is not 
remedied within fourteen (14) days after the Procuring Agency‘s receipt of 
this notice, the Contractor may suspend the execution of all or parts of the 
Works. 
 
If the default is not remedied within twenty eight (28) days after the Procuring 
Agency‘s receipt of the Contractor‘s notice, the Contractor may by a second 
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notice given within a further twenty one (21) days, terminate the Contract. The 
Contractor shall then demobilize from the Site. 
 

12.3  Insolvency 
 

If a Party is declared insolvent under any applicable law, the other Party may 
by notice terminate the Contract immediately. The Contractor shall then 
demobilize from the site leaving behind, in the case of the Contractor‘s 
insolvency, any Contractor‘s Equipment which the Procuring Agency instructs 
in the notice is to be used for the completion of the Works. 
 

12.4  Payment upon Termination 
 

After termination, the Contractor shall be entitled to payment of the unpaid 
balance of the value of the works executed and of the Materials and Plant 
reasonably delivered to the site, adjusted by the following: 
 
a)  any sums to which the Contractor is entitled under Sub-Clause 10.4, 
 
b)  any sums to which the Procuring Agency is entitled, 
 
c)  if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, 

the Procuring Agency shall be entitled to a sum equivalent to twenty 
percent (20%) of the value of parts of the Works not executed at the 
date of the termination, and 

 
d)  if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the 

Contractor shall be entitled to the cost of his demobilization together 
with a sum equivalent to ten percent (10%) of the value of parts of the 
works not executed at the date of termination. 

 
The net balance due shall be paid or repaid within twenty eight (28) days of 
the notice of termination. 
 

13.  RISKS AND RESPONSIBILITIES 
 
13.1  Contractor’s Care of the Works 
 

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the 
care of the 

 
 
Works from the Commencement Date until the date of the Procuring 
Agency‘s/Engineer‘s issuance of Certificate of Completion under Sub-Clause 
8.2. Responsibility shall then pass to the Procuring Agency. If any loss or 
damage happens to the Works during the above period, the Contractor shall 
rectify such loss or damage so that the Works conform with the Contract. 
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Unless the loss or damage happens as a result of any of the Procuring 
Agency‘s Risks, the Contractor shall indemnify the Procuring Agency, or his 
agents against all claims loss, damage and expense arising out of the Works. 
 

13.2  Force Majeure 
 

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring 
Agency immediately. If necessary, the Contractor may suspend the execution 
of the Works and, to the extent agreed with the Procuring Agency demobilize 
the Contractor‘s Equipment. 
 
If the event continues for a period of eighty four (84) days, either Party may 
then give notice of termination which shall take effect twenty eight (28) days 
after the giving of the notice. 
 
After termination, the Contractor shall be entitled to payment of the unpaid 
balance of the value of the Works executed and of the Materials and Plant 
reasonably delivered to the Site, adjusted by the following: 
 
a) Any sums to which the Contractor is entitled under Sub-Clause 10.4, 

b)  The cost of his demobilization, and 

c)  Less any sums to which the Procuring Agency is entitled. 
 
The net balance due shall be paid or repaid within thirty five (35) days of the 
notice of termination. 
 

14.  INSURANCE 
 
14.1  Arrangements 
 

The Contractor shall, prior to commencing the Works, effect insurances of the 
types, in the amounts and naming as insured the persons stipulated in the 
Contract Data except for items (a) to (e) and (i) of the Procuring Agency‘s 
Risks under Sub-Clause 6.1. The policies shall be issued by insurers and in 
terms approved by the Procuring Agency. The Contractor shall provide the 
Engineer/Procuring Agency with evidence that any required policy is in force 
and that the premiums have been paid. 
 

14.2  Default 
 

If the Contractor fails to effect or keep in force any of the insurances referred 
to in the previous Sub-Clause, or fails to provide satisfactory evidence, 
policies or receipts, the Procuring Agency may, without prejudice to any other 
right or remedy, effect insurance for the cover relevant to such as a default and 
pay the premiums due and recover the same plus a sum in percentage given in 
Contractor Data from any other amounts due to the Contractor. 
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15.  RESOLUTION OF DISPUTES 
 
15.1 Engineer’s Decision 
 

If a dispute of any kind whatsoever arises between the Procuring Agency and 
the Contractor in connection with the works, the matter in dispute shall, in the 
first place, be referred in writing to the Engineer, with a copy to the other 
party. Such reference shall state that it is made pursuant to this Clause. No 
later than the twenty eight (28) days after the day on which he received such 
reference, the Engineer shall give notice of his decision to the Procuring 
Agency (Superintending Engineer) and the Contractor. 
 
Unless the Contract has already been repudiated or terminated, the Contractor 
shall, in every case, continue to proceed with the work with all due diligence, 
and the Contractor and the Procuring Agency (Superintending Engineer)shall 
give effect forthwith to every such decision of the Engineer unless and until 
the same shall be revised, as hereinafter provided in an arbitral award. 
 

15.2 Notice of Dissatisfaction 
 

If a Party is dissatisfied with the decision of the Engineer of consultant or if no 
decision is given within the time set out in Sub-Clause 15.1 here above, the 
Party may give notice of dissatisfaction referring to this Sub-Clause within 
fourteen (14) days of receipt of the decision or the expiry of the time for the 
decision. If no notice of dissatisfaction is given within the specified time, the 
decision shall be final and binding on the Parties. If notice of dissatisfaction is 
given within the specified time, the decision shall be binding on the Parties 
who shall give effect to it without delay unless and until the decision of the 
Engineer is revised by an arbitrator. 
 
If a contractor is dissatisfied with the decision of the Engineer of the 
department or decision is not given in time then he can approach 
Superintending Engineer within 14 days, in case of dissatisfaction with 
decision of Superintending Engineer or not decided within 28 days, then 
arbitration process would be adopted as per clause 15.3. 
 

15.3  Arbitration 
 

A dispute which has been the subject of a notice of dissatisfaction shall be 
finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) 
and Rules made there under and any statutory modifications thereto. Any 
hearing shall be held at the place specified in the Contract Data and in the 
language referred to in Sub-Clause 1.5. 
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48 
16  INTEGRITY PACT 
 
16.1  If the Contractor or any of his Sub-Contractors, agents or servants is found to 

have violated or involved in violation of the Integrity Pact signed by the 
Contractor as Schedule-F to his Bid, then the Procuring Agency shall be 
entitled to: 

 
(a)  recover from the Contractor an amount equivalent to ten times the sum 

of any commission, gratification, bribe, finder‘s fee or kickback given 
by the Contractor or any of his Sub-Contractors, agents or servants; 

 
(b)  Terminate the Contract; and 
 
(c) Recover from the Contractor any loss or damage to the Procuring 

Agency as a result of such termination or of any other corrupt business 
practices of the Contractor or any of his Sub-Contractors, agents or 
servants. 

 
 

On termination of the Contract under Sub-Para (b) of this Sub-Clause, 
the Contractor shall demobilize from the site leaving behind 
Contractor‘s Equipment which the Procuring Agency instructs, in the 
termination notice, to be used for the completion of the works at the 
risk and cost of the Contractor. Payment upon such termination shall 
be made under Sub-Clause 12.4, in accordance with Sub-Para (c) 
thereof, after having deducted the amounts due to the Procuring 
Agency under Sub-Para (a) and (c) of this Sub-Clause. 
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4 

CONTRACT DATA 
(Note: Except where otherwise indicated, all Contract Data should be filled in by the 
Procuring Agency prior to issuance of the Bidding Documents.) 
 
Sub-Clauses of 
Conditions of Contract 
1.1.3  Procuring Agency‘s Drawings, if any 

(To be listed by the Procuring Agency) 
 

1.1.4  The Procuring Agency means 
__Executing Agency_________________________ 
__________________________________________ 

1.1.5  The Contractor means 
____Bidder ___________________ 
______________________________ 
 

1.1.7  Commencement Date means the date of issue of Engineer‘s Notice to 
Commence which shall be issued within fourteen (14) days of the signing of 
the Contract Agreement. 

 
1.1.9  Time for Completion ______180___________ days 

(The time for completion of the whole of the Works should be assessed by the 
Procuring Agency) 
 

1.1.20  Engineer (mention the name along with the designation including whether 
he belongs to department or consultant) and other details 
Executive Engineer Sports & Youth Affairs Department Govt. of Sindh 

Karachi 
 
1.3  Documents forming the Contract listed in the order of priority: 

(a) The Contract Agreement 
(b)  Letter of Acceptance 
(c)  The completed Form of Bid 
(d)  Contract Data 
(e)  Conditions of Contract 
(f)  The completed Schedules to Bid including Schedule of Prices 
(g)  The Drawings, if any 
(h)  The Specifications 
(i) ___________________ 
(j)  __________________ 
 
(The Procuring Agency may add, in order of priority, such other documents as 
form part of the Contract. Delete the document, if not applicable 
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2.1  Provision of Site: On the Commencement Date 
 
3.1  Authorized person:_________________ 
 
3.2  Name and address of Engineer’s/Procuring Agency’s 
representative 

______________________ 
 

4.4  Performance Security: 
Amount _Rs 910350.00/- 2%_  
Validity_____90 Days____ 
(Form: As provided under Standard Forms of these Documents) 
 

5.1  Requirements for Contractor’s design (if any): 
Specification Clause No‘s__________________ 
 

7.2  Program: 
Time for submission: Within fourteen (14) days* of the Commencement 

Date. 
Form of program: __________________ (Bar Chart/CPM/PERT or other) 

7.4  Amount payable due to failure to complete shall be __% per day up to a 
maximum of 

(10%) of sum stated in the Letter of Acceptance  
(Usually the liquidated damages are set between 0.05 percent and 0.10 percent 

per day.) 
 

7.5  Early Completion 
 

In case of earlier completion of the Work, the Contractor is entitled to be paid 
bonus up-to limit and at a rate equivalent to 50% of the relevant limit and rate 
of liquidated damages stated in the contract data. 
 

9.1  Period for remedying defects 
____________________________________________ 
____________________________________________ 
 

10.2  (e) Variation procedures: 
 

Day work rates______________ 
__________________________(details) 
 

11.1  Terms of Payments 
 

a) Mobilization Advance 
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(1)  Mobilization Advance up to 10 % of the Contract Price stated in the 
Letter of Acceptance shall be paid by the Procuring Agency to the 
Contractor on the works costing Rs.2.5 million or above on following 
condition 
(i) on submission by the Contractor of a Mobilization Advance 

Guarantee for the full amount of the Advance in the specified 
form from a Scheduled Bank in Pakistan to the Procuring 
Agency; 

 
(ii) Contractor will pay interest on the mobilization advance at the 

rate of 10% per annum on the advance; and 
 

(iii) This Advance including the interest shall be recovered in 5 
equal installments from the five (05) R.A bills and in case the 
number of bills is less than five (05) then 1/5th of the advance 
inclusive of the interest thereon shall be recovered from each 
bill and the balance together with interest be recovered from the 
final bill. It may be insured that there is sufficient amount in the 
final bill to enable recovery of the Mobilization Advance. 

 
 

OR 
 

2)  Secured Advance on Materials 
(a)  The Contractor shall be entitled to receive from the Procuring Agency 

Secured Advance against an INDENTURE BOND in P W Account 
Form No. 31(Fin. R. Form No. 2 acceptable to the Procuring Agency 
of such sum as the Engineer may consider proper in respect of non-
perishable materials brought at the Site but not yet incorporated in the 
Permanent Works provided that: 

 
(i) The materials are in accordance with the Specifications for the 

Permanent Works; 
 
(ii) Such materials have been delivered to the Site and are properly 

stored and protected against loss or damage or deterioration to 
the satisfaction and verification of the Engineer but at the risk 
and cost of the Contractor; 

 
 

(iii) The Contractor‘s records of the requirements, orders, receipts 
and use of materials are kept in a form approved by the 
Engineer, and such records shall be available for inspection by 
the Engineer; 

 
(iv) The Contractor shall submit with his monthly statement the 

estimated value of the materials on Site together with such 
documents as may be required by the Engineer for the purpose 
of valuation of materials and providing evidence of ownership 
and payment therefore; 
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(v) Ownership of such materials shall be deemed to vest in the 

Procuring Agency and these materials shall not be removed 
from the Site or otherwise disposed of without written 
permission of the Procuring Agency; 

 
(vi) The sum payable for such materials on Site shall not exceed 75 

% of the (i) landed cost of imported materials, or (ii) ex-factory 
/ ex-warehouse price of locally manufactured or produced 
materials, or (iii) market price of stands other materials; 

52 
(vii) Secured Advance should not be allowed unless &until the 

previous advance, if an, fully recovered; 
 
(viii) Detailed account of advances must be kept in part II of running 

account bill; and 
 

(ix) Secured Advance may be permitted only against 
materials/quantities anticipated to be consumed / utilized on the 
work within a period of 3 months from the date of issue of 
secured advance and definitely not for full quantities of 
materials for the entire work/contract  

 
            (b)        Recovery of Secured Advance: 
 

(i) Secured Advance paid to the Contractor under the above 
provisions shall be effected from the monthly payments on 
actual consumption basis, but not later than period specified in 
the rules not more than three months (even if unutilized); other 
conditions. 

 
(ii) As recoveries are made the outstanding accounts of the items 

concerned in Part II should be reduced b making deduction 
entries in the column; ―deduct quantity utilized in work 
measured since previous bill,‖ equivalent to the quantities of 
materials used by the contractor on items of work shown as 
executed in part I of the bill. 

 
 

                         (c)  Interim payments: The Contractor shall submit to the Engineer   
                                     monthly statements of the estimated value of the work                                                                                             
                                    completed    less the cumulative amount certified previously.  
 

(i)  The value of work completed comprises the value of the 
quantities of the items in the Bill of Quantities completed. 

(ii) value of secured advance on the materials and valuation of 
             variations (if any).                                                                                    
(iii)  Engineer may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously 
certified in any certificate in the light of later information. 
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(iv) Retention money and other advances are to be recovered from    

                                    the bill submitted by contractor.               
11.2  *(a)  Valuation of the Works: 

i) Lump sum price_____________(details), or 
ii) Lump sum price with schedules of rates ____________ (details), or 
iii) Lump sum price with bill of quantities____________(details), or 
iv) Re-measurement with estimated/bid quantities in the Schedule of 
Prices or on premium above or below quoted on the rates mentioned in 
CSR ______________(details), or/and 

v) Cost reimbursable___________(details) 
53 
11.3  Percentage of retention*:  five (5%) 
 
11.6  Currency of payment: Pak. Rupees 
 
14.1  Insurances: (Procuring Agency may decide, keeping in view the nature and 

the scope of the work) 
 

Type of cover 
The Works 
Amount of cover 
The sum stated in the Letter of Acceptance plus fifteen percent (15%) 
Type of cover 
Contractor‘__________s Equipment: 
Amount of cover 
Full replacement cost 
Type of cover 
Third Party-injury to persons and damage to property 
_________________________ 
(The minimum amount of third party insurance should be assessed by the 
Procuring Agency and entered). 
 
Workers: 
________________________ 
_________________________ 
Other cover*: 
_________________________ 
(In each case name of insured is Contractor and Procuring Agency) 

14.2 Amount to be recovered 
Premium plus _________________________ percent (____%). 

14.3  Arbitration** 
Place of Arbitration:___________ 

 
* (Procuring Agency to specify as appropriate) 
** (It has to be in the Province of Sindh) 
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STANDARD FORMS 
 
 

(Note: Standard Forms provided in this document for securities are to be 
issued by a bank. In 

case the bidder chooses to issue a bond for accompanying his bid or 
performance of contract 

or receipt of advance, the relevant format shall be tailored accordingly 
without changing the 

spirit of the Forms of securities). 
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 55 
FORM OF BID SECURITY 

(Bank Guarantee) 
 

Guarantee No._____________________ 
Executed on _____________________ 

(Letter by the Guarantor to the Procuring Agency) 
 
Name of Guarantor (Scheduled Bank in Pakistan) with 
address:____________________________________________________________ 
Name of Principal (Bidder) with 
address:____________________________________________________________ 
___________________________________________________________________ 
Sum of Security (express in words and 
figures):____________________________________________________________ 
___________________________________________________________________ 
Bid Reference No.___________________________ Date of Bid _________ 
 
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid 
and at the request of the said Principal, we the Guarantor above-named are held and 
firmly bound unto the __________________________________, (hereinafter called 
The ―Procuring Agency‖) in the sum stated above, for the payment of which sum 
well and truly to be made, we bind ourselves, our heirs, executors, administrators and 
successors, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal 
has submitted the accompanying Bid numbered and dated as above for 
________________________________________ (Particulars of Bid) to the said 
Procuring Agency; and 
 
WHEREAS, the Procuring Agency has required as a condition for considering the 
said Bid that the Principal furnishes a Bid Security in the above said sum to the 
Procuring Agency, conditioned as under: 
(1)  that the Bid Security shall remain valid for a period of twenty eight (28) days 

beyond the period of validity of the bid; 
(2)  that in the event of; 

(a)  the Principal withdraws his Bid during the period of validity of Bid, or 
(b)  the Principal does not accept the correction of his Bid Price, pursuant 

to Sub-Clause 16.4 (b) of Instructions to Bidders, or 
(c)  failure of the successful bidder to 
 
(i) furnish the required Performance Security, in accordance with Sub-

Clause IB-21.1 of Instructions to Bidders, or 
 

(ii) Sign the proposed Contract Agreement, in accordance with Sub-
Clauses IB-20.2 & 20.3 of Instructions to Bidders, 
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the entire sum be paid immediately to the said Procuring Agency for 
delayed completion and not as penalty for the successful bidder's 
failure to perform. 
 

NOW THEREFORE, if the successful bidder shall, within the period specified 
therefore, on the prescribed form presented to him for signature enter into a formal 
Contract Agreement with the said Procuring Agency in accordance with his Bid as 
accepted and furnish within fourteen (14) days of receipt of Letter of Acceptance, a 
Performance Security with good and sufficient surety , as may be required, upon the 
form prescribed by the said Procuring Agency for the faithful performance and proper 
fulfilment of the said Contract or in the event of nonwithdrawal of the said Bid within 
the time specified then this obligation shall be void and of no effect, but otherwise to 
remain in full force and effect. 
 
PROVIDED THAT the Guarantor shall forthwith pay to the Procuring Agency the 
said sum stated above upon first written demand of the Procuring Agency without 
cavil or argument and without requiring the Procuring Agency to prove or to show 
grounds or reasons for such demand, notice of which shall be sent by the Procuring 
Agency by registered post duly addressed to the Guarantor at its address given above. 
 
PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for 
deciding whether the Principal has duly performed his obligations to sign the Contract 
Agreement and to furnish the requisite Performance Security within the time stated 
above, or has defaulted in fulfilling said requirements and the Guarantor shall pay 
without objection the sum stated above upon first written demand from the Procuring 
Agency forthwith and without any reference to the Principal or any other person.  
 
IN WITNESS WHEREOF, the above bounded Guarantor has executed the instrument 
under its seal on the date indicated above, the name and seal of the Guarantor being 
hereto affixed and these presents duly signed by its undersigned representative 
pursuant to authority of its governing body. 
 
                         

_____________________ 
Guarantor (Bank) 
 

Witness: 
1. _______________________   1.Signature _______________ 

_______________________                 2. Name __________________ 

Corporate Secretary (Seal)     3. Title ___________________ 

 
2. _______________________ 

_______________________  

 

                                      _______________________ 

(Name, Title & Address)                                 CorporateGuarantor (Seal) 
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FORM OF PERFORMANCE SECURITY 
(Bank Guarantee) 

 
Guarantee No._____________________ 

Executed on _____________________ 
Expiry Date 

(Letter by the Guarantor to the Procuring Agency) 
 
Name of Guarantor (Scheduled Bank in Pakistan) with 
address:______________________________________________________________ 
Name of Principal (Contractor) with 
address:______________________________________________________________ 
_____________________________________________________________________ 
Penal Sum of Security (express in words and 
figures)_______________________________________________________________ 
_____________________________________________________________________ 
 
Letter of Acceptance No.________________________________    
Dated _______________ 
 
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the 
Bidding Documents and above said Letter of Acceptance (hereinafter called the 
Documents) and at the request of the said Principal we, the Guarantor above named, 
are held and firmly bound unto the 
__________________________________________________ (hereinafter called the 
Procuring Agency) in the penal sum of the amount stated above, for the payment of 
which sum well and truly to be made to the said Procuring Agency, we bind 
ourselves, our heirs, executors, administrators and successors, jointly and severally, 
firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal 
has accepted the Procuring Agency's above said Letter of Acceptance for ________ 
__________________________________ (Name of Contract) for the 
________________ _______________________________ (Name of Project). 
 
NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and 
fulfill all the undertakings, covenants, terms and conditions of the said Documents 
during the original terms of the said Documents and any extensions thereof that may 
be granted by the Procuring Agency, with or without notice to the Guarantor, which 
notice is, hereby, waived and shall also well and truly perform and fulfill all the 
undertakings, covenants terms and conditions of the Contract and of any and all 
modifications of the said Documents that may hereafter be made, notice of which 
modifications to the Guarantor being hereby waived, then, this obligation to be void; 
otherwise to remain in full force and virtue till all requirements of Clause 9, 
Remedying Defects, of Conditions of Contract are fulfilled. 
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Our total liability under this Guarantee is limited to the sum stated above and it is a 
condition of any liability attaching to us under this Guarantee that the claim for 
payment in writing shall Sindh Public 
 
 
58  
be received by us within the validity period of this Guarantee, failing which we shall 
be discharged of our liability, if any, under this Guarantee. 
 
We, ____________________________________ (the Guarantor), waiving all 
objections and defenses under the Contract, do hereby irrevocably and independently 
guarantee to pay to the Procuring Agency without delay upon the Procuring Agency's 
first written demand without cavil or arguments and without requiring the Procuring 
Agency to prove or to show grounds or reasons for such demand any sum or sums up 
to the amount stated above, against the Procuring Agency's written declaration that 
the Principal has refused or failed to perform the obligations under the Contract, for 
which payment will be effected by the Guarantor to Procuring Agency‘s designated 
Bank & Account Number.  
 
PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for 
deciding whether the Principal (Contractor) has duly performed his obligations under 
the Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay 
without objection any sum or sums up to the amount stated above upon first written 
demand from the Procuring Agency forthwith and without any reference to the 
Principal or any other person.  
 
IN WITNESS WHEREOF, the above bounded Guarantor has executed this 
Instrument under its seal on the date indicated above, the name and corporate seal of 
the Guarantor being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
Signature of the Contactor     Signature of the Procuring 
Agency 
 
 
______________________      _____________________ 

(Seal)         (Seal) 
 

Signed, Sealed and Delivered in the presence of: 
 
 
Witness:      Witness: 
 
______________________________  _______________________________ 
(Name, Title and Address)    (Name, Title and Address) 
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FORM OF CONTRACT AGREEMENT 
 
THIS CONTRACT AGREEMENT (hereinafter called the ―Agreement‖) made on 
the _____ day of ________ 200 _____ between 
_________________________(hereinafter called the ―Procuring Agency‖) of the 
one part and ______________ (hereinafter called the ―Contractor‖) of the other part. 
 
WHEREAS the Procuring Agency is desirous that certain Works, viz 
_______________ should be executed by the Contractor and has accepted a Bid by 
the Contractor for the execution and completion of such Works and the remedying of 
any defects therein.  
 
NOW this Agreement witnesseth as follows: 
1.  In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter 
referred to. 

2.  The following documents after incorporating addenda, if any except those 
parts relating to Instructions to Bidders, shall be deemed to form and be read 
and construed as part of this Agreement, viz: 
(a)  The Letter of Acceptance; 
(b)  The completed Form of Bid along with Schedules to Bid; 
(c)  Conditions of Contract & Contract Data; 
(d)  The priced Schedule of Prices/Bill of quantities (BoQ); 
(e)  The Specifications; and 
(f)  The Drawings 

3.  In consideration of the payments to be made by the Procuring Agency to the 
Contractor as hereinafter mentioned, the Contractor hereby covenants with 
theProcuring Agency to execute and complete the Works and remedy defects 
therein inconformity and in all respects within the provisions of the Contract. 

4.  The Procuring Agency hereby covenants to pay the Contractor, in 
consideration of the execution and completion of the Works as per provisions of the 
Contract, the Contract Price or such other sum as may become payable under the 
provisions of the Contract at the times and in the manner prescribed by the Contract. 
IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to 
be executed on the day, month and year first before written in accordance with their 
respective laws. 
 
Signature of the Contactor     Signature of the Procuring 
Agency 
______________________      _____________________ 

(Seal)         (Seal) 
 

Signed, Sealed and Delivered in the presence of: 
 
 
Witness:      Witness: 
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______________________________  _______________________________ 
 
(Name, Title and Address)    (Name, Title and Address 
 
MOBILIZATION ADVANCE GUARANTEE 

 
Guarantee No.________________ 

Executed on________________ 
(Letter by the Guarantor to the Procuring Agency) 
 
WHEREAS the _________________________________________________ 
(hereinafter called the Procuring Agency) has entered into a Contract for 
_____________________________ 
_____________________________________________________________________
__________________________________________________ (Particulars of 
Contract), with 
___________________________________________________________________ 
________________________________ (hereinafter called the Contractor). 
 
AND WHEREAS the Procuring Agency has agreed to advance to the Contractor, at 
the Contractor‘s request, an amount of Rs._____________________ Rupees 
________________________) which amount shall be advanced to the Contractor as 
per provisions of the Contract. 
 
AND WHEREAS the Procuring Agency has asked the Contractor to furnish 
Guarantee to secure the advance payment for the performance of his obligations under 
the said Contract. 
 
AND WHEREAS ____________________________________________ (Scheduled 
Bank) (hereinafter called the Guarantor) at the request of the Contractor and in 
consideration of the Procuring Agency agreeing to make the above advance to the 
Contractor, has agreed to furnish the said Guarantee. 
 
NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use 
the advance for the purpose of above mentioned Contract and if he fails, and commits 
default in fulfillment of any of his obligations for which the advance payment is 
made, the Guarantor shall be liable to the Procuring Agency for payment not 
exceeding the aforementioned amount.  
 
Notice in writing of any default, of which the Procuring Agency shall be the sole and 
final judge, as aforesaid, on the part of the Contractor, shall be given by the Procuring 
Agency to the Guarantor, and on such first written demand payment shall be made by 
the Guarantor of all sums then due under this Guarantee without any reference to the 
Contractor and without any objection. 
62 
This Guarantee shall come into force as soon as the advance payment has been 
credited to the account of the Contractor. 
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This Guarantee shall expire not later than 
_______________________________________ by which date we must have 
received any claims by registered letter, telegram, telex or telefax. 
 
It is understood that you will return this Guarantee to us on expiry or after settlement 
of the total amount to be claimed hereunder. 
 

 
                                                                                                            ____________ 

       (Guarantor 
(Scheduled Bank) 

 
 
Witness:  
1. _______________________    1. Signature _______________ 

_______________________       2. Name __________________ 

Corporate Secretary (Seal)       3. Title ___________________ 

2. _______________________ 

_______________________                      _______________________ 

(Name, Title & Address)                     Corporate Guarantor (Seal) 
 
 
 

INDENTURE FOR SECURED ADVANCES. 
 

(For use in cases in which is contract is for finished work and the contractor 
has entered into an agreement for the execution of a certain specified quantity of work 
in a given time ). 

 
This INDENTURE made the ............... ........................... day of ...................... ----- 
....... ---------- ........ -197--"- BETWEEN (hereinafter called "the Contractor" which 
expression shall where the context so admits or implied be deemed to include his 
heirs, executors, administrators and assigns) of the one part and THE GOVERNOR 
OF SINDH (hereinafter called "the Government" of the other part). 
 
WHEREAS by an agreement, dated (hereinafter called the said agreement, the 
contractor has agreed to perform the under-mentioned works (hereinafter referred to 
as the said work):- 
 

(Here enter (the description of the works).1 
 

AND WHEREAS the contractor has applied to the ........... ................... .............. — 
....... ----- for an advance to him of Rupees ----------------------------------------------------
- . (Rs. .................. ) on the security of materials absolutely belonging to him and 
brought by him to the site of the said works the subject of the said agreement for use 
in the construction of such of the said works as he has undertaken to execute at rates 
fixed for the finished work (inclusive of the cost of materials and labour and other 
charge) AND  
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WHEREAS the Government has agreed to advance to the Contractor the sum of 
Rupees, (Rs. ...................... ) on the security of materials the quantities and other 
particulars of which are detailed in Part II of Running Account Bill (E). the said 
works signed by the contractor 

Fin R.Form.l7.A 
on ----------- ....... — and on such covenants and conditions as are hereinafter 
contained and the Government has reserved to itself the option of marking any further 
advance or advances on the security of other materials brought by the Contractor to 
the site of the said works. 
 
NOW THIS INDENTURE WTTNESSETH that in pursuance of the said agreement 
and in consideration of the sum of Rupees ........... ------------- ...... - ........ — ...... (Rs. -
----- ...... ----- ) on or before the execution of these presents paid to the Contractor by 
the Government (the receipt whereof the Contractor doth hereby acknowledge) and of 
such further advances (if any) as may be made to him as aforesaid (all of which 
advances are hereinafter collectively referred to as the said amount) the Contractor 
doth hereby assign unto the Government the said materials by way of security for the 
said amount  

And doth hereby covenant and agree with the Government and declare 
ay follow :- 

 
(1)  That the said sum of Rupees ......... - ................ ------------- ...... 

-------------- (RF. ------------------- ) so advanced by the 
Government to the Contractor as aforesaid and all or any 
further sum or sums which may be advanced aforesaid shall be 
employed by the contractor in or towards expending the 
execution of the said works and for no other purpose 
whatsoever. 

 
(2)  That the materials detailed in the said Running Account Bill (B) 

which have been 
Fin R Form No. 17-A 

 
Offered to and accepted by (he Government as security for the said amount are 
absolutely by the Contractors own property free from encumbrances of any kind and 
the Contractor will not make any application for or receive a further advance on the 
security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the contractor hereby agrees, at all times, to indemnify 
and save harmless the Government against all claims whatsoever to any materials in 
respect of which an advance has been made to him as aforesaid. 
(3)  That the said materials detailed in the said Running Account Bill (B) and all 
other 

Fin. R. Form No. 17-A 

Materials on the security of which any further advance or advances may hereafter be 
made as aforesaid (hereinafter called the said materials) shall be used by the 
Contractor solely in the execution of the said works in accordance with the directions 
of the Divisional Officer ---------------------------(hereinafter called the Divisional 
Officer) and in the terms of the said agreement. 
 
(4)  That the Contractor shall make at his own cost all necessary and adequate 
arrangement for the proper watch, safe custody and protection against all risks of the 
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said material and that until used in construction as aforesaid the said materials shall 
remain at the site of the said works in the Contractor's custody and at his own risk and 
on his own responsibility and shall at all times be open to inspection by (he Divisional 
Officer or any officer authorized by him. In the event of the said materials of any part 
(hereof being stolen, destroyed or damaged or becoming deteriorated in a grater 
degree than is due to reasonable use and wear thereof Contractor will forthwith 
replace the same with other materials of like qualify or repair and make good the 
same as required by the Divisional Officer and the materials so brought to replace the 
said materials so repaired and made good shall also be considered as security for the 
said amount. 
 
(5)  'Hurt the said materials shall not on any account be removed from the site of 
the said works except with the written permission of the Divisional Officer or an 
officer authorized by him in that behalf . 
 
(6)  That the said amount shall be payable in full when or before the Contractor 
receives payment, from the Government of the price payable to him for the said works 
under the terms and provisions of the said agreement PROVIDED THAT if any 
intermediate payments are made to the contractor on account of work done then on 
the occasion of each such payment the Government will be at liberty to make a 
recovery from the Contractors Bill for such payment by deducting there from in the 
value of the said materials (hen actually used in the construction and in respect of 
which recovery has not been 
made previously the value for this purpose being determined in respect of each 
description of material at (he rates at which the amount of the advances made under 
these presents were calculated.  
 
(7)  That if the Contractor shall at any time make any default in the performance or 
observation in any respect of any of the terms and provisions of the said agreement or 
of these presents the total amount of the advance or advances that may still be owing 
to the Government shall immediately on the happening of such default be repayable 
by the Contractor to the Government together with interest thereon at twelve percent 
per annum from the date or respective dates of such advance or advances to the date 
or repayment and with all costs, charges, damages and expenses incurred by the 
Government in or for the recovery thereof or the enforcement of this security or 
otherwise by reason of (he default of the Contractor and any moneys so becoming due 
and payable shall constitute a debt due from the Contractor to the Government and the 
Contractor hereby covenants and agrees with the Government to repay and the same 
respectively to it accordingly. 
(8)  That the Contractor hereby charges all the said materials with the repayment 
to the Government of the said sum of Rupees ........................ - ............................. (Rs. 
...................... ) and any further sum or sums which may be advanced as aforesaid and 
al l costs charges damages and expenses payable under these present PROVIDED 
ALWAYS and it is hereby agreed and declared that not withstanding anything in the 
said agreement and without prejudice to the powers contained therein if and whether 
the covenant for payment and repayment hereinbefore contained shall become 
enforceable and the money owing shall not be paid to accordingly 

 
 Once therewith the Government may at any time thereafter adopt all or any of 

following courses as it may deem best ;- 
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(a)  Seize and utilize the said materials or any part thereof in the 

completion of the said works on behalf of the Contractor in accordance 
with the provisions in that behalf contained in the said agreement 
debiting the Contractor with the actual cost of effecting such 
completion the amount due in respect of advances under these presents 
and crediting the Contractor with the value of work done as he had 
carried it out in accordance with the said agreement and at the rates 
thereby provided. If the balance is against the Contractor he is to pay 
the same to the Government on demand. 

(b)  Remove and sell by public auction the seized materials or any part 
thereof and out of the moneys arising from the sale retain all the sums 
aforesaid repayable to the Government under these presents and pay 
over the surplus (if any) to the Contractor. 

(c)  Deduct all or any part of the moneys owing out of the security deposit 
or any sum due to the Contractor under the said agreement.  

 
(9)  That except as is expressly provided by the presents interest on the aid 
advance shall not be payable. 
 
(10) That in the event of any conflict between the provisions of these presents and 
the said agreement the provisions of these presents shall prevail and in the event of 
anydispute or difference arising over the construction or effect of these presents the 
settlement of which has not been hereinbefore expressly provided for the same shall 
be referred to the Superintending Engineer ..................................... Circle 
whose…………….decision shall be final and the provisions of the Indian Arbitration 
Act for the time being in force so far as they are applicable shall apply to any such 
reference. 
 
In witnesses whereof the* .......................... on behalf of the Governor of Sindh and 
the said ................. — ........................... - .......... --have hereunto set their respective 
hands and seals the day and first above written. 
Signed, sealed and delivered by* In the presence of 
Seal 
 
1st witness       2nd witness 
 
Signed, sealed and delivered by* In the presence of 
 
Seal 
 
 
1st Witness       2nd witnes 

 
 
 

SPECIFICATIONS 
 

75



  
 

Project Director Sports Complex Sukkur 
 
 

[Note for Preparing the Specifications] 
 

A set of precise and clear specifications is a prerequisite for bidders to respond 
realistically and competitively to the requirements of the user without qualifying their 
Bids. The specifications must be drafted to permit the widest possible competition 
and, at the same time, present a clear statement of the required standards of 
workmanship, materials, performance of the works. Only if this is done objectives of 
economy, efficiency, and fairness in procurement will be realized and responsiveness 
of Bids can be ensured, and the subsequent task of bid evaluation can be facilitated. 
The specifications should require that materials to be incorporated in the works be 
new, unused, and of the most recent or current models, and incorporated all recent 
improvements in design and materials unless provided for 
otherwise in the contract. 
 
 
Samples of specifications from similar to previous procurements are useful in this 
respect. The use of metric units is encouraged. Depending on the complexity of the 
works and the repetitiveness of the type of procurement, it may be advantageous to 
standardize the Technical Specifications that should cover all classes of workmanship, 
materials and equipment although not necessarily to be used in a particular 
procurement.  
 
 
Care must be taken in drafting specifications to ensure that they are not restrictive. In 
the specification of standards for equipment, materials, and workmanship, recognized 
international standards should be used as much as possible. The specifications shall 
consider all conditions but not limited to seismic conditions, weather conditions and 
environmental impact. The specifications should state that equipment, materials, and 
workmanship that meet other authoritative standards, and which ensure at least a 
substantially equal quality than the standards mentioned, will also be acceptable. The 
following clause may be inserted in the Specifications. 
 
Sample Clause: Equivalency of Standards and Codes 
 
Wherever reference is made in the Specifications to specific standards and codes to be 
met by Works to be furnished and tested, the provisions of the latest current edition or 
revision of the relevant shall apply, unless otherwise expressly stated in the Contract. 
Other authoritative standards that ensure equivalence to the standards and codes 
specified will be acceptable.]  
 
 
 
 
 
 
 
 

PART II - PARTICULAR CONDITIONS OF CONTRACT 
 
1.1 Definitions 
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(a) (i) The Employer is Executive Engineer,Sports & Youth Affairs Department ,        
                                       Government of Sindh Karachi   
 5thfloor,State Life Building No.3,Dr.ziauddin Ahmed road Karachi, 
(a) (iv) The Engineer is “Architects Inc,26a, Street No 4, KB colony New airport 

Lahore Cantt,”, or any other competent person appointed by the Employer, 
and notified to the Contractor, to act in replacement of the Engineer. Provided 
always that except in cases of professional misconduct, the outgoing 
Engineers is to formulate his certifications/recommendations in relation to all 
outstanding matters, disputes and claims relating to the execution of the 
Works during his tenure. 

 The following paragraph is added: 

(a)(vi) “Bidder or Tenderer” means any person or persons, company, corporation, 
firm or joint venture submitting a Bid or Tender. 

(b)(v) The following is added at the end of the paragraph: 

 The word “Tender” is synonymous with “Bid” and the word “Tender 
Documents” with “Bidding Documents”. 

 The following paragraph is added: 

(b)(ix) “Programme” means the programme to be submitted by the Contractor in 
accordance with Sub-Clause 14.1 and any approved revisions thereto. 

(e)(i) The text is deleted and substituted with the following: 

 “Contract Price” means the sum stated in the Letter of Acceptance as payable 
to the Contractor for the execution and completion of the Works subject to 
such additions thereto or deductions there from as may be made and 
remedying of any defects therein in accordance with the provisions of the 
Contract. 

2.1 Engineer's Duties and Authority 

 With reference to Sub-Clause 2.1(b), the following provisions shall also apply; 

 The Engineer shall obtain the specific approval of the Employer before 
carrying out his duties in accordance with the following Clauses:  

(i) Consenting to the sub-letting of any part of the Works under Sub-
Clause 4.1 “Subcontracting”. 

(ii) Certifying additional cost determined under Sub-Clause 12.2 “Not 
Foreseeable Physical Obstructions or Conditions”. 

(iii) Any action under Clause 10 “Performance Security” and Clauses 
21,23,24  & 25 “Insurance” of sorts. 

(iv) Any action under Clause 40 “Suspension”. 

(v) Any action under Clause 44 “Extension of Time for Completion”. 

(vi) Any action under Clause 47 “Liquidated Damages for Delay” or 
Payment of Bonus for Early Completion of Works (PCC Sub-Clause 
47.3). 
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(vii) Issuance of “Taking Over Certificate” under Clause 48. 

(viii) Issuing a Variation Order under Clause 51,except: 

 

a) in an emergency (If in the opinion of the Engineer an emergency 
occurs affecting the safety of life or of the Works or of adjoining 
property, the Engineer may, without relieving the Contractor of any 
of his duties and responsibilities under the Contract, instruct the 
Contractor to execute all such work or to do all such things as 
may, in the opinion of the Engineer, be necessary to abate or 
reduce the risk.  The Contractor shall forthwith comply with any 
such instruction of the Engineer.  The Engineer shall determine an 
addition to the Contract Price, in respect of such instruction, in 
accordance with Clause 52 and shall notify the Contractor 
accordingly, with a copy to the Employer.) situation, as stated 
herebelow,  

or 

b) if such variation would increase the Contract Price by less than 
the amount stated in the Appendix-A to Bid. 

(ix) Fixing rates or prices under Clause 52. 

(x) Extra payment as a result of Contractor’s claims under Clause 53. 

(xi) Release of Retention Money to the Contractor under Sub-Clause 60.3 
“Payment of Retention Money”. 

(xii) Issuance of “Final Payment Certificate” under Sub-Clause 60.8. 

(xiii) Issuance of “Defect Liability Certificate” under Sub-Clause 62.1. 

(xiv) Any change in the ratios of Contract currency proportions and 
payments thereof under Clause 72 “Currency and Rate of Exchange”. 

    (Note: Employer may further vary according to need of the project time 
to time)  

 The following Sub-Clauses 2.7 and 2.8 are added: 

2.7 Engineer Not Liable 

 Approval, reviews and inspection by the Engineer of any part of the Works 
does not relieve the Contractor from his sole responsibility and liability for the 
supply of materials, plant and equipment for construction of the Works and 
their parts in accordance with the Contract and neither the Engineer's 
authority to act nor any decision made by him in good faith as provided for 
under the Contract whether to exercise or not to exercise such authority shall 
give rise to any duty or responsibility of the Engineer to the Contractor, any 
Subcontractor, any of their representatives or employees or any other  person 
performing any portion of the Works. 

2.8 Replacement of the Engineer 
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 “If the Employer intends to replace the Engineer, the Employer shall, not less 
than 14 days before the intended date of replacement, give notice to the 
Contractor, of the name, address and relevant experience of the intended 
replacement Engineer. The Employer shall not replace the Engineer with a 
person against whom the Contractor raises reasonable objection by notice to 
the Employer, with supporting particulars.” 

5.1 Language(s) and Law 

 (a) The Contract Documents, shall be drawn up in the English language. 

 (b) The Contract shall be subject to the Laws of Islamic Republic of 
Pakistan. 

5.2 Priority of Contract Documents 

 The documents listed at (1) to (6) of the Sub-Clause are deleted and 
substituted with the following: 

 (1) The Contract Agreement (if completed); 

 (2) The Letter of Acceptance; 

 (3) The completed Form of Bid; 

 (4) Special Stipulations (Appendix-A to Bid); 

 (5) The Particular Conditions of Contract – Part II; 

 (6) The General Conditions – Part I; 

 (7) The priced Bill of Quantities (Appendix-D to Bid); 

 (8) The completed Appendices to Bid (B, C, E to L); 

 (9) The Drawings; 

 (10) The Specifications; and 

 (11)______ (any other). 

In case of discrepancies between drawings, those of larger scale shall govern 
unless they are superseded by a drawing of later date regardless of scale. All 
Drawings and Specifications shall be interpreted in conformity with the 
Contract and these Conditions. Addendum, if any, shall be deemed to have 
been incorporated at the appropriate places in the documents forming the 
Contract. 

The following Sub-Clauses 6.6 and 6.7 are added: 

6.6 Shop Drawings 

The Contractor shall submit to the Engineer for review 3 copies of all shop 
and erection drawings applicable to this Contract as per provision of relevant 
Sub-Clause of the Contract. 

Review and approval by the Engineer shall not be construed as a complete 
check but will indicate only that the general method of construction and 
detailing is satisfactory and that the Engineer’s review or approval shall not 
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relieve the Contractor of any of his responsibilities under the Contract. 

6.7 As-Built Drawings 

 At the completion of the Works under the Contract, the Contractor shall 
furnish to the Engineer 6 copies and one reproducible of all drawings 
amended to conform with the Works as built. The price of such Drawings shall 
be deemed to be included in the Contract Price. 

10.1 Performance Security 

The text is deleted and substituted with the following: 

The Contractor shall provide Performance Security to the Employer in the 
prescribed form. The said Security shall be furnished or caused to be 
furnished by the Contractor within 28 days after the receipt of the Letter of 
Acceptance. The Performance Security shall be of an amount equal to 10% of 
the Contract Price stated in the Letter of Acceptance. Such Security shall, at 
the option of the bidder, be in the form of either (a) bank guarantee from any 
Scheduled Bank in Pakistan or (b) bank guarantee from a bank located 
outside Pakistan duly counter-guaranteed by a Scheduled Bank in Pakistan 
or an insurance company having at least AA rating from PACRA/JCR.  

The cost of complying with requirements of this Sub-Clause shall be borne by 
the Contractor. 

 The following Sub-Clause10.4 is added: 

10.4 Performance Security Binding on Variations and Changes 

The Performance Security shall be binding irrespective of changes in the 
quantities or variations in the Works or extensions in Time for Completion of 
the Works which are granted or agreed upon under the provisions of the 
Contract. 

14.1 Programme to be Submitted 

The programme shall be submitted within 30 days from the date of receipt of 
Letter of Acceptance, which shall be in the form of: 

a) a CPM identifying the critical path/activities. 

14.3 Cash Flow Estimate to be Submitted 

The detailed Cash Flow Estimate shall be submitted within 15 days from the 
date of receipt of Letter of Acceptance 

 The following Sub-Clause 14.5 is added: 

 

 

14.5 Detailed Programme and Monthly Progress Report 
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a) For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer 
detailed programme for the following: 

(1) Execution of Works; 

(2) Labour Employment; 

(3) Local Material Procurement; 

(4) Material Imports, if any; and 

(5) Other details as required by the Engineer. 

(b) During the period of the Contract, the Contractor shall submit to the Engineer 

not later than the 8th day of the following month, 10 copies each of Monthly 
Progress Reports covering: 

(1) A Construction Schedule indicating the monthly progress in 
percentage; 

(2) Description of all work carried out since the last report; 

(3) Description of the work planned for the next 56 days sufficiently 
detailed to enable the Engineer to determine his programme of 
inspection and testing; 

(4) Monthly summary of daily job record; 

(5) Photographs to illustrate progress; and 

(6) Information about problems and difficulties encountered, if any, and 
proposals to overcome the same. 

(c) During the period of the Contract, the Contractor shall keep a daily record of 
the work progress, which shall be made available to the Engineer as and 
when requested. The daily record shall include particulars of weather 
conditions, number of men working, deliveries of materials, quantity, location 
and assignment of Contractor’s equipment. 

 The following Sub-Clauses 15.2 and 15.3 are added: 

15.2 Language Ability of Contractor’s Representative 

 The Contractor’s authorised representative shall be fluent in the English 
language. Alternately an interpreter with ability of English language shall be 
provided by the Contractor on full time basis. 

15.3 Contractor’s Representative 

 The Contractor’s authorised representative and his other professional 
engineers working at Site shall register themselves with the Pakistan 
Engineering Council. 

 The Contractor’s authorised representative at Site shall be authorised to 
exercise adequate administrative and financial powers on behalf of the 
Contractor so as to achieve completion of the Works as per the Contract. 

 The following Sub-Clauses 16.3 and 16.4 are added: 
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16.3 Language Ability of Superintending Staff of Contractor 

A reasonable proportion of the Contractor's superintending staff shall have a 
working knowledge of the English language. If the Contractor’s 
superintending staffs are not fluent in English language, the Contractor shall 
make competent interpreters available during all working hours in a number 
deemed sufficient by the Engineer. 

16.4 Employment of Local Personnel 

 The Contractor is encouraged, to the extent practicable and reasonable, to 
employ staff and labour from sources within Pakistan. 

 The following Sub-Clauses 19.3 and 19.4 are added: 

19.3 Safety Precautions 

 In order to provide for the safety, health and welfare of' persons, and for 
prevention of damage of any kind, all operations for the purposes of or  in 
connection with the Contract shall be carried out in compliance with the 
Safety Requirements of the Government of Pakistan with such modifications 
thereto as the Engineer may authorise or direct and the Contractor shall take 
or cause to be taken such further measures and comply with such  further 
requirements as  the Engineer may determine to be reasonably necessary for 
such purpose. 

 The Contractor shall make, maintain and submit reports to the Engineer 
concerning safety, health and welfare of persons and damage to property, as 
the Engineer may from time to time prescribe. 

19.4 Lighting Work at Night 

In the event of work being carried out at night, the Contractor shall at his own 
cost, provide and maintain such good and sufficient light as will enable the 
work to proceed satisfactorily and without danger. The approaches to the Site 
and the Works where the night-work is being carried out shall be sufficiently 
lighted. All arrangement adopted for such lighting shall be to the satisfaction 
of the Engineer’s Representative. 

20.4 Employer’s Risks 

 The Employer’s risks are: 

 Delete the text and substitute with the following: 

(a) insofar as they directly affect the execution of the Works in Pakistan: 

(i) war and hostilities (whether war be declared or not), invasion, act of 
foreign enemies, 

(ii) rebellion, revolution, insurrection, or military or usurped power, or civil 
war, 

(iii) ionizing radiations, or contamination by radioactivity from any nuclear 
fuel, or from any nuclear waste from the combustion of nuclear fuel, 
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radioactive toxic explosive or other hazardous properties of any 
explosive nuclear assembly or nuclear component thereof, 

(iv) pressure waves caused by aircraft or other aerial devices travelling at 
sonic or supersonic speeds, 

(v) riot, commotion or disorder, unless solely restricted to the employees 
of the Contractor or of his Subcontractors and arising from the conduct 
of the Works; 

(b) loss or damage due to the use or occupation by the Employer of any Section 
or part of the Permanent Works, except as may be provided for in  the 
Contract; 

(c) loss or damage to the extent that it is due to the design of the Works, other 
than any part of the design provided by the Contractor or for which the 
Contractor is responsible; and 

(d) any operation of the forces of nature (insofar as it occurs on the Site) which 
an experienced contractor: 

(i) could not have reasonably foreseen, or 

(ii) could  reasonably have foreseen, but against which he could not 
reasonably have taken at least one of the following measures: 

(a) prevent loss or damage to physical property from occurring by 
taking appropriate measures, or 

(b) insure against. 

21.1 Insurance of Works and Contractor’s Equipment 

Following paragraphs (d) and (e) are added in Sub-Clause 21.1 of the 
General Conditions Part-I. 

d) General Requirements 
The Contractor shall insure with any one of the insurance companies 
approved for this purpose by the Employer. The insurance policies shall 
be in the joint names of the Employer, and the Contractor against all loss 
or damages as stated in the General Conditions Part I and as stated 
herein. Notwithstanding the responsibilities of the Contractor for 
indemnities and insurances as described in Sub-Clauses 21 to 24 of 
General Conditions Part I, the Contractor before commencing work on 
Site, must discuss fully with the Engineer and the Employer the insurance 
coverage provided under any general policies which are to be applied to 
this Contract to ensure that there are no contingencies left uncovered and 
to reduce, as far as practicable, duplication of coverage. Should any areas 
of omission be discovered that are not covered by definition of 
responsibilities set out in these conditions, the addition or reduction in 
premiums required to give such insurance coverage will be paid by the 
Contractor. Such policies shall be obtained by the Contractor with consent 
of the Employer. 

1. The Contractor shall be responsible for deductibles and 
losses/damages not covered by insurances other than the excepted 
risks.  
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2. The insurance losses shall not affect the Employer's or the 
Contractor's rights and obligations under the Contract. 

3. The Contractor shall be responsible for compliance by his sub-
contractors of insurances specified in these Sub-Clauses. Before each 
sub-contractor starts work, the Contractor shall provide the Employer 
proof that the sub-contractor(s) are covered by insurances specified 
herein for the Contractor. 

4. All policies shall state that: 

4.1. The Employer shall receive at least 30 days written notice of 
intended Cancellation or change affecting coverage. 

4.2. The Contractor is fully protected so as to provide full indemnity 
to Employer in respect of liability against losses or damages 
assumed by the Contractor under the Contract. 

4.3. The inclusion of more than one insured shall not affect the 
rights of any other insured. 

4.4. If a loss occurs the Contractor and the Employer shall be paid 
in relation of their share of the loss. 

4.5. The Insurer has no subrogation rights against any person, 
corporation, or organization including directors, officers, 
employees, servants agents thereof which:  

4.5.1. is an insured under the policy or 

4.5.2. is Controlled by, Owned by, or associated with an 
insured, or 

4.5.3. is a sub-contractor on the works, or has, before or a 
loss occurs, been released from liability by an insured.  

5. Hold harmless provisions: The Employer, the Engineer and the 
Contractor shall be indemnified against all losses. 

6.  Employer use or occupancy: If the Employer uses or occupies all or 
part of the works during the life of the insurance policy, the Contractor 
shall ensure that the policy continues in full force and the Employer 
shall pay any resulting extra cost of insurance. 

7. Loss Procedure: If a loss occurs the Contractor shall, on behalf of the 
Employer and himself negotiate the value of the loss with the insurer. 
Unless directed otherwise by the Engineer, when agreement is 
reached the Contractor shall repair all damages and the Employer 
shall pay him in accordance with the Engineer's Certificates for that 
part of the repairs which is the Employer’s responsibility. 

8.  If directed by the Engineer, instead of carrying out repairs, the 
Contractor shall pay to the party suffering the loss that part of the 
agreed value of the loss which is the Contractor's responsibility. 
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The provisions of this Sub-Clause 21.1(d) shall be applicable to other 
insurance covered by Sub-Clauses 22, 23 and 24 of General Conditions 
of Contract Part-I.  

e) Automobile Liability Insurance: 
1. The Contractor shall also provide automobile liability insurance of all 

licensed vehicles owned, hired and operated by the Contractor and the 
risk insured shall be bodily injury, death of person and property damage or 
loss.  

2. Minimum Limit: As indicated in Appendix 'A' to Tender inclusive each 
occurrence. 

21.4 Exclusions 

The text is deleted and substituted with the following: 

There shall be no obligation for the insurances in Sub-Clause 21.1 to include 
loss or damage caused by the risks listed under Sub-Clause 20.4 paras (a) (i) 
to (iv). 

 The following Sub-Clause 25.5 is added: 

25.5 Insurance Company 

 The Contractor shall be obliged to place all insurances relating to the Contract 
(including, but not limited to, the insurances referred to in Clauses 21, 23 and 
24) with either National Insurance Company of Pakistan or any other 
insurance company having at least AA rating from PACRA/JCR operating in 
Pakistan and acceptable to the Employer. 

 Costs of such insurances shall be borne by the Contractor. 

 The following Sub-Clause 31.3 is added: 

31.3 Co-operation with other Contractors 

 During the execution of the Works, the Contractor shall co-operate fully with 
other contractors working  for the Employer at and in the vicinity of the Site 
and also shall provide adequate precautionary facilities not to make himself a 
nuisance to local residents and other contractors. 

 The following Sub-Clauses 34.2 to 34.12 are added: 

34.2 Rates of Wages and Conditions of Labour 

 The Contractor shall pay rates of' wages and observe conditions of labour not 
less favourable than those established for the trade or industry where the 
work is carried out.  In the absence of any rates of wages or conditions of 
labour so established, the Contractor shall pay rates of wages and observe 
conditions of labour which are not less favourable than the general level of 
wages and conditions observed by other employers whose general 
circumstances in the trade or in industry in which the Contractor is engaged 
are similar. 
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34.3 Employment of Persons in the Service of Others 

 The Contractor shall not recruit his staff and labour (Professional, Semi 
Professional staff and skilled or un-skilled labour) from amongst the persons 
in the services of the Employer, The Engineer or other Contractors; except 
with the prior written consent of the Employer or the Engineer, as the case 
may be. 

34.4 Housing for Labour 

 Save insofar as the Contract otherwise provides, the Contractor shall provide 
and maintain such housing accommodation and amenities as he may 
consider necessary for all his supervisory staff and labour, employed for the 
purposes of or in connection with the Contract including all fencing, electricity 
supply, sanitation, cookhouses, fire prevention, water supply and other 
requirements in connection with such housing accommodation or amenities.  
On completion of the Contract, these facilities shall be handed over to the 
Employer or if the Employer so desires, the temporary camps or housing 
provided by the Contractor shall be removed and the Site reinstated to its 
original condition, all to the approval of the Engineer. 

34.5 Health and Safety 

 Due precautions shall be taken by the Contractor, and at his own cost, to 
ensure the safety of his staff and labour at all times throughout the period of 
the Contract.  The Contractor shall further ensure that suitable arrangements 
are made for the prevention of epidemics and for all necessary welfare and 
hygiene requirements. 

34.6 Epidemics 

 In the event of any outbreak of illness of an epidemic nature, the Contractor 
shall comply with and carry out such regulations, orders and requirements as 
may be made by the Government, or the local medical or sanitary authorities, 
for purpose of dealing with and overcoming the same. 

34.7 Supply of Water 

 The Contractor shall, so far as is reasonably practicable, having regard to 
local conditions, provide on the Site, to the satisfaction of the Engineer or his 
representative, adequate supply of drinking and other water for the use of his 
staff and labour. 

34.8 Alcoholic Liquor or Drugs 

 The Contractor shall not, otherwise than in accordance with the Statutes, 
Ordinances and Government Regulations or Orders for the time being in 
force, import, sell, give, barter or otherwise dispose of any alcoholic liquor or 
drugs, or permit or suffer any such importation, sale, gift, barter or disposal by 
his Subcontractors, agents, staff or labour. 

34.9 Arms and Ammunition 

The Contractor shall not give, or otherwise dispose of to any person or 
persons, any arms or ammunition of any kind or permit or suffer the same as  

86



  
 

Project Director Sports Complex Sukkur 
 
 

34.10 Festivals and Religious Customs 

The Contractor shall in all dealings with his staff and labour have due regard 
to all recognised festivals, days of rest and religious and other customs. 

34.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent 
any unlawful, riotous or disorderly conduct by or amongst staff and labour and 
for the preservation of peace and protection of persons and property in the 
neighbourhood of the Works against the same. 

34.12 Compliance by Subcontractors 

 The Contractor shall be responsible for compliance by his Subcontractors of 
the provisions of this Clause. 

 The following Sub-Clauses 35.2 and 35.3 are added: 

35.2 Records of Safety and Health 

The Contractor shall maintain such records and make such reports 
concerning safety, health and welfare of persons and damage to property as 
the Engineer may from time to time prescribe. 

35.3 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as 
possible after its occurrence. In the case of any fatality or serious accident, 
the Contractor shall, in addition, notify the Engineer immediately by the 
quickest available means. 

 The following Sub-Clause 36.6 is added: 

36.6 Use of Pakistani Materials and Services 

The Contractor shall, so far as may be consistent with the Contract, make the 
maximum use of materials, supplies, plant and equipment indigenous to or 
produced or fabricated in Pakistan and services, available in Pakistan 
provided such materials, supplies, plant, equipment and services shall be of 
required standard. 

41.1 Commencement of Works 

The text is deleted and substituted with the following: 

The Contractor shall commence the Works on Site within the period named in 
Appendix-A to Bid from the date of receipt by him from the Engineer of a 
written Notice to Commence. Thereafter, the Contractor shall proceed with 
the Works with due expedition and without delay. 

47.3 Bonus for Early Completion of Works 

The Bonus for Early Completion of Works is entirely deleted. 
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48.2 Taking Over of Sections or Parts 

 For the purposes of para (a) of this Sub-Clause, separate Times for 
Completion shall be provided in the Appendix-A to Bid “Special Stipulations”. 

51.2 Instructions for Variations 

 At the end of the first sentence, after the word “Engineer", the words “in 
writing” are added. 

52.1 Valuation of Variations 

 In the tenth line, after the words “Engineer shall” the following is added: 

 within a period not exceeding one-eighth of the completion time subject to a 
minimum of 56 days from the date of disagreement whichever is later. 

52.3 Variation Exceeding 15 per cent 

 Change the heading as “”Variation Exceeding 25 per cent”  

In line 8, and last line the text, “15”, is being replaced with, “25” 

53.4 Failure to Comply 

This Sub-Clause is deleted in its entirety. 

54.3 Customs Clearance  

The Employer will be responsible for the Customs Clearance for only Owner 
Supply items, otherwise the contractor will be responsible for all Customs 
Clearance for the execution of their construction work under the contract. 
No extra payment will be paid in this regard. 

54.5 Conditions of Hire of Contractor’s Equipment 

The following paragraph is added: 

The Contractor shall, upon request by the Engineer at any time in relation to 
any item of hired Contractor’s Equipment, forthwith notify the Engineer in 
writing the name and address of the Owner of the equipment and shall certify 
that the agreement for the hire thereof contains a provision in accordance 
with the requirements set forth above. 

The following Sub-Clauses 59.4 & 59.5 is added: 

59.4 Payments to Nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts which 
the Engineer certifies to be due in accordance with the subcontract. These 
amounts plus other charges shall be included in the Contract Price in 
accordance with Clause 58 [Provisional Sums],except as stated in Sub-
Clause 59.5 [Certification of Payments]. 

59.5 Certification of Payments & Nominated Subcontractors  

 Before issuing a Payment Certificate which includes an amount payable to a 
nominated Subcontractor, the Engineer may request the Contractor to supply 
reasonable evidence that the nominated Subcontractor has received all 
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amounts due in accordance with previous Payment Certificates, less 
applicable deductions for retention or otherwise. Unless the Contractor: 

 a) submits reasonable evidence to the Engineer, or 

b) i) satisfies the Engineer in writing that the Contractor is 
reasonably entitled to withhold or refuse to pay these amounts, 
and 

 ii) submits to the Engineer reasonable evidence that the 
nominated Subcontractor has been notified of the Contractor’s 
entitlement, 

 then the Employer may (at his sole discretion) pay direct to the nominated 
Subcontractor, part or all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the 
Contractor has failed to submit the evidence described in sub-paragraphs (a) 
or (b) above. The Contractor shall then repay, to the Employer, the amount 
which the nominated Subcontractor was directly paid by the Employer.  

60.1 Monthly Statements 

In the first line after the word “shall”, the following is added: 

“on the basis of the joint measurement of work done under Clause 56.1,” 

In Para (c) the words “the Appendix to Tender” are deleted and substituted 
with the words “ Sub-Cause 60.11 (a)(6) hereof”. 

60.2 Monthly Payments 

In the first line, “28” is substituted by “14”. 

60.10 Time for Payment 

The text is deleted and substituted with the following: 

The amount due to the Contractor under any Interim Payment Certificate 
issued by the Engineer pursuant to this Clause, or to any other terms of the 
Contract, shall , subject  to Clause 47, be paid by the Employer  to the 
Contractor within 30 days after such Interim Payment Certificate has been 
jointly verified by Employer and Contractor, or, in the case of the Final 
Certificate referred to in Sub Clause 60.8, within 60 days after such Final 
Payment Certificate has been jointly verified by Employer and Contractor; 
Provided that the Interim Payment shall be caused in 42 days and Final 
Payment in 60 days in case of foreign funded project.  In the event of the 
failure of the Employer to make payment within the times stated, the 
Employer shall pay to the Contractor compensation at the 28 days rate of 
KIBOR+2% per annum for local currency and LIBOR+1% for foreign 
currency, upon all sums unpaid from the date by which the same should have 
been paid. The provisions of this Sub-Clause are without prejudice to the 
Contractor’s entitlement under Clause 69. 

 The following Sub-Clause 60.11and 60.12 is added: 
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60.11 Secured Advance on Materials 

a) The Contractor shall be entitled to receive  from the Employer 
Secured Advance against an indemnity bond acceptable to the 
Employer of such sum as the Engineer may consider proper in respect 
of non-perishable materials brought  at the Site but not yet 
incorporated in the Permanent Works provided that: 

(1) The materials are in accordance with the Specifications for the 
Permanent Works; 

(2) Such materials have been delivered to the Site and are 
properly stored and protected against loss or damage or 
deterioration to the satisfaction of the Engineer but at the risk 
and cost of the Contractor; 

(3) The Contractor’s records of the requirements, orders, receipts 
and use of materials are kept in a form approved by the 
Engineer, and such records shall be available for inspection by 
the Engineer; 

(4) The Contractor shall submit with his monthly statement the 
estimated value of the materials on Site together with such 
documents as may be required by the Engineer for the 
purpose of valuation of materials and providing evidence of 
ownership and payment therefor; 

(5) Ownership of such materials shall be deemed to vest in the 
Employer and these materials shall not be removed from the 
Site or otherwise disposed of without written permission of the 
Employer; and 

(6) The sum payable for such materials on Site shall not exceed 
75 % of the (i) landed cost of imported materials, or (ii) ex-
factory / ex-warehouse price of locally manufactured or 
produced materials, or (iii) market price of other materials. 

(b) The recovery of Secured Advance paid to the Contractor under the 
above provisions shall be affected from the monthly payments on 
actual consumption basis. 
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60.12 Financial Assistance to Contractor 

Financial assistance shall be made available to the Contractor by the 
Employer on the following method. 

(a) An interest-free Mobilization Advance up to 10 % of the Contract Price 
stated in the Letter of Acceptance shall be paid by the Employer to the 
Contractor in two equal parts upon submission by the Contractor of a 
Mobilization Advance Guarantee/Bond for the full amount of the 
Advance in the specified form from a Scheduled Bank in Pakistan or 
an insurance company acceptable to the Employer: 

(1) First part within 14 days after signing of the Contract 
Agreement or date of receipt of Engineer’s Notice to 
Commence, whichever is earlier; and  

(2) Second part within 42 days from the date of payment of the 
first part, subject to the satisfaction of the Engineer as to the 
state of mobilization of the Contractor. 

(b) This Advance shall be recovered in equal instalments; first instalment 
at the expiry of third month after the date of payment of first part of 
Advance and the last instalment two months before the date of  
completion of the Works as per Clause 43 hereof. 

63.1 Default of Contractor 

The following para is added at the end of the Sub-Clause: 

Provided further that in addition to the action taken by the Employer against 
the Contractor under this Clause, the Employer may also refer the case of 
default of the Contractor to Pakistan Engineering Council for punitive action 
under the Construction and Operation of Engineering Works Bye-Laws 1987, 
as amended from time to time. 

65.2 Special Risks 

The text is deleted and substituted with the following: 

The Special Risks are the risks defined under Sub-Clause 20.4 sub 
paragraphs (a) (i) to (a) (v).  

67. 3 Arbitration 

In the sixth to eight lines, the words “shall be finally settled .......... appointed 
under such Rules” are deleted and substituted with the following: 

shall be finally settled under the provisions of the Arbitration Act, 1940 as 
amended or any statutory modification or re-enactment thereof for the time 
being in force. 

The following paragraph is added: 

 The place of arbitration shall be Karachi, Pakistan. 
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68.1 Notice to Contractor 

The following paragraph is added: 

For the purposes of this Sub-Clause, the Contractor shall, immediately after 
receipt of Letter of Acceptance, intimate in writing to the Employer and the 
Engineer by registered post, the address of his principal place of business or 
any change in such address during the period of the Contract. 

68.2 Notice to Employer and Engineer 

For the purposes of this Sub-Clause, the respective address are: 

a) The Employer : 

  Executive Engineer ,Sports & Youth Affairs Department                                       
                 Government of Sindh Karachi   
 

b) The Engineer: 
  
 Architects Inc,26a, Street No 4, KB colony New airport Lahore Cantt,” 
 
 
70.1 Increase or Decrease of Cost 

 Sub-Clause 70.1 is deleted in its entirety, and substituted with the following: 

 (Standard procedure and formula for price adjustment from internet should be 
concerned for further clarification if needed.) 

 The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall 
be adjusted in respect of the rise or fall in the cost of labor, materials, and 
other inputs to the Works, by applying to such amount the formula prescribed 
in this Sub-Clause. 

 (a) Other Changes in Cost 

 To the extent that full compensation for any rise or fall in costs to the 
Contractor is not covered by the provisions of this or other Clauses in 
the Contract, the unit rates and prices included in the Contract shall be 
deemed to include amounts to cover the contingency of such other rise 
or fall of costs. 

 (b) Adjustment Formula 

 The adjustment to the monthly statements in respect of changes in 
cost shall be determined from the following formula:- 

++++=
Eo
End

Mo
Mnc

Lo
LnbAPn ………………. 

 Where: 

 Pn is a price adjustment factor to be applied to the amount for the 
payment of the work carried out in the subject month, determined in 
accordance with Paragraph 60.1 (a), and with Paragraphs 60.1 (b) 
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and (e), where any variations and daywork are not otherwise subject 
to adjustment; 

 A is a constant, specified in Appendix-C to Bid, representing the 
nonadjustable portion in contractual payments; 

 b, c, d, etc., are weightages or coefficients representing the estimated 
proportion of each cost element (labour, cement and reinforcing steel 
etc.) in the Works or Sections thereof, net of Provisional Sums and 
Prime Cost; the sum of A, b, c, d, etc., shall be one; 

 Ln, Mn, En, etc., are the current cost indices or reference prices of the 
cost elements for month “n”, determined pursuant to Sub-Clause 
70.1(d), applicable to each cost element; and 

 Lo, Mo, Eo, etc., are the base cost indices or reference prices 
corresponding to the above cost elements at the date specified in 
Sub-Clause 70.1(d). 

 (c) Sources of Indices and Weightages 

 The sources of indices shall be those listed in Appendix-C to Bid, as 
approved by the Engineer. As the proposed basis for price adjustment, 
the Contractor shall have submitted with his bid the tabulation of 
Weightages and Source of Indices if different than those given in 
Appendix-C to Bid, which shall be subject to approval by the Engineer. 

 (d) Base, Current, and Provisional Indices 

 The base cost indices or prices shall be those prevailing on the day 28 
days prior to the latest date for submission of bids.  Current indices or 
prices shall be those prevailing on the day 28 days prior to the last day 
of the period to which a particular monthly statement is related. If at 
any time the current indices are not available, provisional indices as 
determined by the Engineer will be used, subject to subsequent 
correction of the amounts paid to the Contractor when the current 
indices become available. 

(e) Adjustment after Completion 

 If the Contractor fails to complete the Works within the Time for 
Completion prescribed under Clause 43, adjustment of prices 
thereafter until the date of completion of the Works shall be made 
using either the indices or prices relating to the prescribed time for 
completion, or the current indices or prices, whichever is more 
favorable to the Employer, provided that if an extension of time is 
granted pursuant to Clause 44, the above provision shall apply only to 
adjustments made after the expiry of such extension of time. 

(f) Weightages 

 The weightages for each of the factors of cost given in Appendix-C to 
Bid shall be adjusted if, in the opinion of the Engineer, they have been 
rendered unreasonable, unbalanced, or inapplicable as a result of 
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varied or additional work executed or instructed under Clause 51. Such 
adjustment(s) shall have to be agreed in the variation order. 

The following Sub-Clauses 73.1, 73.2, 74.1, 75.1, 76.1, 77.1and 78.1 are added: 

73.1 Payment of Income Tax 

 The Contractor, Subcontractors and their employees shall be responsible for 
payment of all their income tax, super tax and other taxes on income arising 
out of the Contract  

 and the rates and prices stated in the Contract shall be deemed to cover all 
such taxes. 

73.2 Customs Duty & Taxes 

The Employer will be responsible for the Customs Duty & Taxes for only 
Owner Supply items, otherwise the contractor will be responsible for all 
Customs Clearance for the execution of their construction work under the 
contract. No extra payment will be paid in this regard 

74.1 Integrity Pact 

If the Contractor or any of his Subcontractors, agents or servants is found to 
have violated or involved in violation of the Integrity Pact signed by the 
Contractor as Appendix-L to his Bid, then the Employer shall be entitled to: 

(a) recover from the Contractor an amount equivalent to ten times the 
sum of any commission, gratification, bribe, finder’s fee or kickback 
given by the Contractor or any of his Subcontractors, agents or 
servants; 

(b) terminate the Contract; and 

(c) recover from the Contractor any loss or damage to the Employer as a 
result of such termination or of any other corrupt business practices of 
the Contractor or any of his Subcontractors, agents or servants. 

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the 
manner prescribed under Sub-Clauses 63.1 to 63.4 and the payment under 
Sub-Clause 63.3 shall be made after having deducted the amounts due to the 
Employer under Sub-Para (a) and (c) of this Sub-Clause. 

75.1 Termination of Contract for Employer's Convenience 

 The Employer shall be entitled to terminate the Contract at any time for the 
Employer's convenience after giving 56 days prior notice to the Contractor, 
with a copy to the Engineer.  In the event of such termination, the Contractor : 

(a) shall proceed as provided in Sub-Clause 65.7 hereof; and 

(b) shall be paid by the Employer as provided in Sub-Clause 65.8 hereof. 
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76.1 Liability of Contractor 

 The Contractor or his Subcontractors or assigns shall follow strictly, all 
relevant labour laws including the Workmen's Compensation Act and the 
Employer shall be fully indemnified for all claims, damages etc. arising out of 
any dispute between the Contractor, his Subcontractors or assigns and the 
labour employed by them. 

77.1 Joint and Several Liability 

 If the Contractor is a joint venture of two or more persons, all such persons 
shall be jointly and severally bound to the Employer for the fulfilment of the 
terms of the Contract and shall designate one of such persons to act as 
leader with authority to bind the joint venture. The composition or the 
constitution of the joint venture shall not be altered without the prior consent 
of the Employer. 

78.1 Details to be Confidential 

 The Contractor shall treat the details of the Contract as private and 
confidential, save in so far as may be necessary for the purposes thereof, and 
shall not publish or disclose the same or any particulars thereof in any trade 
or technical paper or elsewhere without the prior consent in writing of the 
Employer or the Engineer. If any dispute arises as to the necessity of any 
publication or disclosure for the purpose of the Contract, the same shall be 
referred to the decision of the Engineer whose award shall be final.  

  
SPECIFICATIONS – SPECIAL PROVISIONS 

 

 
1. GENERAL 

 1.1 Specifications – Special Provisions shall form an integral part of Bid 
& Contract documents.  

 
 1.2 The Contractor shall notify all sub-contractors of the provisions of 

these Special Provisions 
 

2. DESCRIPTION OF PROJECT AND SITE 
 

Sports board Sindh is constructed the sports complex at Sukkur. The project is 
located at main road Sukkur to Shikarpur on the right side. The said land is 4 
to 5 Km (approx.) away from main bus stand Sukkur. The Project is consist of 
boundary wall, clearing & Grubbing, sand and sweet soil filling and guard 
post including steel gate lying within the lines, boundaries and limits shown 
on the Drawings and any such additional areas adjacent thereto as may be 
designated by the Engineer from time to time for the construction that shall be 
performed under the Contract. The Contract is essentially envisaged to cover 
Civil, Electrical, Water Supply, Sewerage, Internal Plumbing and all related 
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ancillary works which are deemed necessary to sustain long perennial benefits 
of realizing a state of the art educational complex.    

 
The Employer will give to the Contractor possession of the area designated and 
defined as the Site and shown on the drawing as may be required to implement as 
much of the Works, when the Engineer’s Notice to Commence the Works is given. 

 
3.  CODES, STANDARDS AND CERTIFICATES 
 

A.  Applicable Standards 
 

Except as otherwise provided by these Specifications or the Drawings, 
all materials, equipment and fabrication and testing thereof shall 
conform to the latest applicable standards and codes referred in the 
Specifications by use of the abbreviations explained below: 
 
ACI  -  American Concrete Institute (USA) 
AISI  -  American Iron and Steel Institute (USA) 
AISC -  American Institute of Steel Construction (USA) 
ANSI -  American National Standard Institute (USA) 
ASTM -  American Society for Testing and Materials (USA) 
AASHTO -  American Association of State Highway & Transportation 
Officials. 

AWS  -  American Welding Society (USA) 
BS  -  British Standards (UK) 
CP  -  Codes of Practice (UK) 
PS  -  Pakistan Standards (Pak) 
SSPC  -  Steel Structures Painting Council (USA)  
UBC  -  Uniform Building Code (USA) 
USBR  -  United States Bureau of Reclamation (USA)  
If the Contractor, at any time and for any reason, wishes to deviate 
from the above standards or desires to use material or equipment not 
covered by the above standards, he shall state the exact nature of the 
changes, the reason for making the change and shall submit complete 
specifications of the materials and equipment to the Engineer for 
approval. 

 
B.  Standards other than those Specified 
 

Where requirements for materials or equipment are specified by 
reference to a standard which has its origin in one country, it is not the 
intention to restrict the requirements solely to that standard and that 
country. Other standards, including standards of other countries, will 
be accepted provided the requirements thereof, in the sole opinion of 
the Engineer are at least equal to the requirements of the standard 
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specified. The Contractor may propose to the Engineer an equivalent 
standard other than that specified, in which case he shall submit the 
proposed standard and all other information required and shall submit 
written proof that his proposed standard is equivalent in all significant 
respects to the standard specified. All submissions must be made in the 
English language. 

 
C.  Codes and Standards at Site 
 

The Contractor shall supply and have at his site office:- 
 

a) Copies of all latest editions of codes and standards referred to in 
these Specifications or equivalent codes and standards as 
approved by the Engineer. 

 
b)  Catalogues and published recommendations from manufacturers 

supplying products and materials for the project. 
 
c)  The Contractor shall provide manufacturer's or supplier's 

materials which must meet the requirements of a specific code or 
standard as stated in these Specifications. 

4. MANUFACTURER'S RECOMMENDATIONS 
 
 Installation of manufactured items shall be in accordance with procedures 

recommended by the manufacturer or as approved by the Engineer. 
 
5. UNITS OF MEASUREMENTS 
 

The British System of Units shall be used throughout the Project.  
 
6.  PLANT, EQUIPMENT AND TOOLS 
 

The Contractor shall provide at his cost, modern plant, equipment and tools 
which are adequate and befitting to the nature, magnitude and size of 
contracted Works, in strict compliance with the requirements of the General 
Conditions of Contract, Conditions of Particular Applications and Technical 
Specifications.  

7. STORAGE & HANDLING FACILITIES 
 

The Contractor shall make his own arrangements for providing the necessary 
space for the storage of plant, equipment, materials and for his temporary 
office, in and around the site of works, during the currency of the Contract.  

 
8.  FIELD LABORATORY AND TESTING  
 

8.1  General 
 

The Contractor shall provide and maintain a field laboratory equipped 
with approved equipment to perform all tests that shall be required by 
the Engineer for quality assurances. These tests shall be performed by 
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Contractor's competent personnel in accordance with quality control 
programme as established by the Contractor and approved by the 
Engineer. If the Engineer so desires, the Contractor shall at his own 
cost, facilitate performing of certain tests in any other laboratory as 
designated by the Engineer. 
 
- The Contractor shall employ qualified material Engineer, 

technicians and helpers for manning the laboratory activities 
and shall provide any assistance, from time to time or whenever 
required by the Engineer for testing purposes.  

 
- The Field Laboratory, including all equipment and staff shall be 

placed at the disposal and direction of the Engineer during the 
entire period of the Contract.  

 
- The Contractor shall keep a complete record of all quality tests 

performed on site. 
 
- All quality control and tests shall be carried out in accordance 

with applicable Standards and Codes. 
 

8.2.  Field Laboratory Equipment Requirements 
 

The Laboratory shall be equipped with new unused and latest 
Equipment to perform tests as per Technical Specifications and 
General Conditions of Contract. Additional equipment/materials shall 
be supplied by the Contractor as and when required by the Engineer to 
perform any specified test, at no additional cost to the Employer.  
 
The laboratory shall also be equipped with new unused furniture, 
fittings and fixtures. If any equipment, furniture, fitting or fixture 
becomes unserviceable for any reason what so ever, the Contractor 
shall promptly replace the same as and when directed by the Engineer. 

 
8.3.  Method of Payment 

 
The cost of providing, running and maintenance of the laboratory, 
equipment, materials and staff, testing charges for materials supplied 
by the Employer and all other tests to be performed in any other 
laboratory designated by the Engineer shall be deemed to be included 
in the price quoted by the Contractor and no separate claim for 
payment on this account shall be entertained by the Engineer. 
 
In case the Contractor does not provide the specified equipment and 
testing facility, cost of testing plus 100 percent overheads shall be 
recovered from his bills. 
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9.  SURVEYING INSTRUMENTS 
 

9.1  General 
 

The minimum quantity of survey equipment is stated below which 
shall be available with the Contractor at site of Works along with 
qualified Surveyors and Survey Helpers. The equipment shall be 
maintained throughout the Contract Period and replaced by the 
Contractor in case of damage or loss. The survey equipment shall be 
made available to the Engineer when directed. All surveying 
equipment shall be in good working condition. 

 
9.2  Surveying Equipment Required 
 

The Contractor shall provide and maintain the following surveying 
equipment at site. 
 

a)  Theodolite (T2 Wild) with accessories complete   1  
No. 

b)  Auto – level (Dumpy) with tripod      2  
Nos. 

c)  Steel measuring tapes 50 m long      4  
Nos. 

d)  Steel measuring tapes 20 m long      4  
Nos. 

e) Self locking Aluminum Staff      10 
Nos. 

f) All other miscellaneous tools, equipment and materials required 
in surveying. 

 

 10. APPROVAL OF MATERIALS AND PLANT  
 

10.1 Quality of Materials  
 
 All materials, fixtures, fittings, supplies and plant to be furnished 

under the Contract shall be new and conforming to standards of first 
grade quality both in-terms of workmanship and design. No inferior or 
low-grade materials, supplies or articles shall either be approved or 
accepted. All permanent Works, whether of installation, assembly or of 
construction as envisaged under the Contract shall be performed in a 
first-class and workmanlike manner. While asking for prices for 
materials intended for delivery to the site and incorporation in the 
Works under any portion of these Specifications, the Contractor shall 
provide the manufacturer or supplier with complete information as 
may be necessary to secure compliance to this Clause and, in every 
case, he shall quote this Clause in full to each such manufacturer or 
supplier. 
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10.2 Submission of Samples and Data 
 
  10.2.1 The Contractor shall furnish for approval of the Engineer with 

reasonable promptness all samples as directed by the Engineer 
or specifically called for in the Specifications and in accordance 
with the time schedule provided in the schedule of submittals. 
The Engineer shall check and approve such samples with 
reasonable promptness only for conformance with the design 
concept of the Works and for compliance with the information 
given in the Contract Documents. All work shall be in 
accordance with approved samples. 

 
  10.2.2 Samples shall be furnished so as not to delay fabrication, 

allowing the Engineer reasonable time for consideration of the 
sample submitted. 

 
  10.2.3 Each sample shall be properly labeled with the name and 

quality of the material, manufacturer's name, name of the 
project, the Contractor's name and the date of submission, and 
the Specifications Article number to which the sample refers.  

 
  10.2.4 The manufacturer's installation directions shall be provided 

with each sample. The Contractor shall pay all transportation 
costs and deliver samples to the Engineer's office, Site or 
testing laboratory as directed by the Engineer.  

 
  10.2.5 Samples shall be of adequate size to permit proper evaluation of 

the material by the Engineer. Where variations in colour, 
texture, dimensions or other characteristics are to be expected, 
the Contractor shall submit samples showing the maximum 
range of variation. Materials exceeding the range of variation of 
the approved samples shall not be used on the Work. 

 
  10.2.6 In order to permit coordinated selection of colours and finishes, 

the Contractor shall deliver samples of all related items to the 
Engineer at one time. Samples of such materials will not be 
approved until all related samples have been submitted. 

 
  10.2.7 If both Shop Drawings and samples are required for the same 

item, the Engineer may require both to be submitted before 
approving either. 

 
  10.2.8 The Contractor shall erect Mock-up samples of finished items 

(such as wooden/aluminum doors/windows/ventilators, all 
exterior/interior finishes  including tile work, concrete pre-cast 
elements like jail/grill work, false ceiling,  etc.) where 
specifically called for in the documents or as directed by the 
Engineer. 
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    The Mock-up samples shall be preserved/protected by the 
Contractor till the end of the project or as directed by the 
Engineer. 

 
 10.2.9 No acceptance or approval of any Shop Drawings or sample, or 

any indication or request by the Engineer on any Shop 
Drawings shall constitute an authorization for any increase in 
the Contract Sum.  

10.3 Inspection 
 
 All material and Plant furnished and all work performed under this 

Contract will be subject to inspection by the Engineer at all times and 
in all states of completion both off-Site and on-Site. The Contractor 
shall furnish promptly without additional charge, all facilities, labour 
and materials reasonably needed for performing such inspection and 
testing as may be required by the Engineer. 

10.4 Approved Sample At Site 
 
 The Contractor shall, at all times, keep on the Site approved samples. 

All such samples shall be made available to the Engineer as and when 
required.  

11. BAR BENDING SCHEDULE 
 
Bar bending (reinforcement bars) schedule of all structural drawings shall be prepared by the 
Contractor and submitted in triplicate to the Engineer for approval. 
 

12. DRAWINGS 

12.1 Bid Drawings 
 

Bid Drawings issued with the Bidding Documents, called the Bid 
Drawings, showing scope of the work to be performed by the 
Contractor. The Drawings are generally in sufficient detail so as to be 
used as a basis for construction, fabrication and for placing orders for 
materials subject to corrections based on the future issue of 
supplementary Drawings as provided under Sub-Clause 12.2 hereof. 

12.2 Construction Drawings, Supplementary Drawings 
 

After award of Contract, the Bid Drawings will automatically become 
Construction Drawings.  
 
The Engineer shall have authority to issue to the Contractor, from time 
to time, such supplementary Drawings and instructions as shall be 
necessary for the purpose of the proper and adequate execution and 
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completion of the Works and the remedying of any defects therein. The 
Contractor shall follow these drawings. 
 

12.3 Definition of Term Drawings 
 

The term Drawings as used in the Specifications means the Drawings 
referred in Clauses 12.1 and 12.2 above. 

 

12.4 Checking of Drawings 
 

The Contractor shall check all Drawings carefully as soon as practicable after receipt 
thereof, and shall promptly notify the Engineer of any errors discovered. 

 

12.5 Copies of Drawings 
 
  Drawings will be issued to the Contractor as described below. 

 

10.5.1 Bid Drawings (at Construction stage) 
 

 Three (3) sets of the Bid Drawings will be issued to the 
Contractor at the time of Construction free of charge. 
Additional sets will be provided at cost of reproduction upon 
written request of the Contractor. 

                     10.5.2  Supplementary Drawings 

 
Three (3) prints of each supplementary Drawing will be issued 
to the Contractor free of charge. Additional sets will be 
provided at cost of reproduction upon written request of the 
Contractor. 

 

 

12.6 Drawings to Be Furnished By the Contractor 
 

The Contractor shall submit to the Engineer for review, such drawings as are required 
under the Contract, sufficiently in advance of the work intended to be executed. 

12.6.1 Reinforcement Drawings 

Reinforcement placement drawings and bar bending schedules 
(to be provided by the Contractor as per clause 11 above) of all 
RCC work shall be prepared by the Contractor and submitted in 
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triplicate to the Engineer for approval, sufficiently in advance 
of the works in which they are intended to be used. 

12.6.2 Shop Drawings 

 
(a) The Contractor shall submit to the Engineer for review 

three (3) copies of all drawings to be issued for setting 
out, fabrication, supply order and construction; based on 
data, requirements, dimensions, details, codes, standards 
and design provided in the drawings issued by the 
Engineer. Such drawings shall be submitted at least 
twenty-eight (28) days before they are required for use. 
The Engineer may notify the Contractor that a drawing 
fails to comply with the relevant requirement of the 
Contract, in which case the drawing shall be rectified 
and resubmitted for approval at the Contractor’s cost. 
Fabrication or construction shall not commence on any 
part of the Works until the shop drawings or 
construction drawings for that part of the Works have 
been approved by the Engineer. 

 
The Works shall be executed in accordance with the 
drawings as approved by the Engineer. If the Contractor 
wishes to modify any approved drawings, he shall 
immediately notify the Engineer and submit revised 
drawings for approval. If the Engineer instructs that 
further drawings are necessary for executing the Works, 
the Contractor shall prepare such drawings and submit 
them for approval. 

 
The Contractor at his cost shall rectify errors, omission, 
ambiguities, inadequacies and other defects. 
 
Approval by the Engineer, in accordance with this 
paragraph, shall not relieve the Contractor of any of his 
responsibilities under the Contract. 

 
(b) The shop drawings shall be properly identified 

indicating the part of the Works, the name of the 
contractor / supplier etc., the date of preparation and the 
dates of all revisions. The Shop Drawings shall be 
complete and shall show the design dimensions, 
proposed materials to be used, finishes, type of shop 
paint and all other details in connection thereto. 

 
(c) Where adjoining work requires shop drawings, the 

Contractor shall prepare and submit composite shop 
drawings, which shall show and define the work under 
all affected trades. If the Contractor executes work 
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before coordinating with other trades so as to cause 
interference with work of those trades, he shall make 
changes necessary to correct the conditions without 
extra cost to the Employer. 

 
(d) No changes shall be made by the Contractor in the 

resubmitted shop drawings in excess of the corrections 
spelled out by the Engineer and in a separate note on the 
shop drawings. 

 
(e) No work in the shop shall be started and no material or 

plant ordered until the Engineer has approved the shop 
drawings. It shall be the responsibility of the Contractor 
to submit the shop drawings on a schedule that allows 
reasonable time for checking and approval and 
subsequent fabrication. Failure to submit shop drawings 
in ample time for checking, correcting, and rechecking 
will not justify extension of time for completion of the 
Works. 

 
(f) The Contractor shall also check and verify all site 

measurements whenever requested by other Specialist 
Contractors or by other Sub-Contractors to enable them 
to prepare their own shop drawings and pass on the 
information with sufficient promptness, so as not to 
delay the work in any way. A copy of all such 
information passed on shall be given to the Engineer. 

 

 

 

12.6.3 As-Built Drawings 

 
The Contractor shall, at all times, keep on Site a separate set of 
prints of all drawings on which all significant changes between 
the work shown on the Drawings and that which is actually 
constructed, shall be noted neatly, accurately and promptly as 
the work progresses. The Subcontractor(s) for plumbing, 
mechanical and electrical shall, at all times, keep on Site, a 
separate set of prints of the drawings (showing their parts of the 
Works) on which all significant changes between the work 
shown on the Drawings and that which is actually constructed, 
shall be noted neatly, accurately and promptly as the work 
progresses. Such drawings shall show the exact physical 
location and configuration of the works as actually installed. 
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The Contractor shall, within fourteen (14) days of issuance of 
Taking-Over Certificate for whole of the Works, furnish to the 
Engineer for his approval two (2) copies of such marked up 
drawings. One (1) copy of each of the marked up drawings 
approved by the Engineer shall be returned to the Contractor by 
the Engineer and these shall be used for the preparation of the 
As - Built Drawings.  

 
 The Contractor shall furnish to the Engineer six (6) complete 

sets and one reproducible copy of all As -Built Drawings within 
twenty eight (28) days of receipt of drawings stated above, 
from the Engineer. 

   
13.  PROTECTION OF THE WORKS 
 
 The Contractor shall whenever necessary cover up and protect the works from 

weather and damage by his own or other workmen performing subsequent 
operation. The Contractor shall provide all necessary dustsheets, barriers and 
guard rails and clear away the same at completion.  

 
14.  RESTORATION AND CLEANING 
 
 Upon completion of the works the Contractor shall restore all items covered by 

the Contract to the satisfaction of the Engineer.  
 
 The Contractor shall do regular cleaning and clear away all rubbish and excess 

materials that may accumulate from time to time on completion and before 
handing over. Upon completion of the works he shall obliterate all signs of 
temporary construction facilities such as work areas, structures, foundations of 
temporary structures, stock piles of excess or waste materials, or any other 
vestiges of construction, as directed by the Engineer. All buildings shall be 
cleaned; floors and paving scrubbed and the works and site shall be left in a clean 
and satisfactory state for immediate use and occupation. Care shall be taken not 
to use any cleaning materials, which may cause damage to the surface to be 
cleaned.  

 
 The Contractor shall also take all necessary precautions to keep the works and 

site free from vermin during construction and he shall leave the works vermin 
free on completion. Application of pest control agents shall not commence until 
the specific product, name, method and extent of application have been 
submitted to and approved of by the Engineer. 

 
15. SITE LABORATORY 
 

The Contractor shall construct, provide and maintain a laboratory at site fully equipped to 
perform all the tests as specified in Special Provisions of this Document. The laboratory shall 
be run by a qualified material engineer employed by the Contractor. 
 
The Site laboratory including equipment becomes the property of the Contractor after the 
Completion of the Project. 
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16.  SITE OFFICE AND TEMPORARY FACILITIES TO BE PROVIDED BY THE 
CONTRACTOR 
 

16.1 Contractor’s Office, Facilities Etc. 
 
 The Contractor shall establish and maintain a Site office. The 

Contractor shall provide all facilities in connection with the execution, 
completion, of the Works, remedying defects therein and maintenance 
of the utilities services. The facilities shall not be limited to the 
Contractor’s Site Office, labour camps, work yard and storage areas, 
temporary water supply, waste water disposal, temporary electricity, 
medical unit, temporary roads, fire protection and fire fighting 
equipment etc. The Contractor shall be solely responsible for arranging 
all utilities and the Contractor shall setup, maintain and operate an 
architectural and engineering facility at site with adequate number of 
technical and support staff as well as equipment required for particular 
nature of job covered under the Contract to prepare drawings/shop 
drawings for approval of the Engineer. 

 
 The Contractor shall arrange his labour camp, work yard, storage area 

and site office within the site area available at the site. 
 

 16.2 Temporary Roads 
 
The Contractor shall prepare and maintain such temporary roads as may 
be necessary, from the site to the nearest road and also within the plot. 
Such roads shall be positioned strictly in accordance with the Engineer's 
instructions and the Contractor shall reduce or control any dust nuisance 
by regularly spraying water and compaction as directed. 

 

 16.3 Temporary Services 
 

16.3.1 Temporary Water Supply 

 
 The Contractor shall supply in sufficient quantity all necessary 

potable and other water for construction purposes for all trades at 
points within a reasonable distance of any building being 
constructed. The Contractor shall make arrangements and pay 
charges for water service installation, maintenance and removal 
thereof, and pay the costs of water for all trades. 
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 At completion of the work, the temporary water services 
equipment and piping shall be removed by the Contractor at his 
own expense. 

 

16.3.2  Temporary Electricity 

 
The Contractor shall make all the necessary arrangements for a 
temporary electricity service, pay all expense in connection with 
the installation, operation and removal thereof and pay the costs 
of electricity consumed by all trades. If the Contractor is un-able 
to arrange a temporary electrical connection then he shall arrange 
and furnish an Electric Power Generating set at site and 
maintain the generating set in perfect working condition 
through-out the duration of Contract. The generating power of 
the set shall be sufficient to operate all plant and equipment as 
well as the camps and offices of the Contractor and the offices 
of the Engineer/Employer, during construction at site. Should 
the set fail to meet the required demand at site or fail to 
function or operate, the Contractor shall immediately replace 
the same with other generating set/sets to the satisfaction of the 
Employer as well as the Engineer.  

 
 A temporary lighting system shall be furnished, installed and 

maintained by the Contractor as required to satisfy the minimum 
requirements for safety and security and to the satisfaction of the 
Engineer. 

 
 At completion of construction work, temporary electricity 

services shall be removed by the Contractor at his own expense. 
 

 

16.3.3 Waste Disposal 

 
 The Contractor shall make such temporary provisions as may be 

required in order to dispose of any chemicals, fuels, oils, grease, 
bituminous materials, waste and soil waste and the like without 
causing pollution to either the site or the environment. Disposal 
of any materials, wastes, effluent, garbage, oil, grease, chemicals 
and the like shall be in areas specified by the concerned local 
authority proposed by the Contractor and subject to the approval 
of the Engineer. If any waste material is dumped in unauthorized 
areas the Contractor shall remove the material and restore the 
area to the condition of the adjacent undisturbed area. If 
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necessary, contaminated ground shall be excavated, disposed off 
as directed by the Engineer and replaced with suitable fill 
material compacted and finished with topsoil all at the expense of 
the Contractor. 

16.3.4 Fire Protection 

 
 The Contractor shall provide and maintain adequate fire 

protection in the form of barrels of water with buckets, fire bucket 
tanks, fire extinguisher, or other effective means ready for instant 
use, distributed around the project and in and about temporary 
inflammable structures during construction of the works. 

 
 Gasoline and other flammable liquids shall be stored in and 

dispensed from safety containers approved by the Engineer and 
storage shall not be within building. 

 
 Torch-cutting and welding operations performed by the 

Contractor shall have the approval of the Engineer before such 
work is started and a chemical extinguisher is to be available at 
the location where such work is in progress.  

 
 The Contractor shall follow the instructions and specifications of 

the Civil Defense Department or any other local department 
concerned with such activities. 

16.4 Sign Board 
 
 The Contractor shall erect and maintain at the Site in a location to be 

approved by the Engineer two (2) Sign Boards of dimensions approved 
by the Engineer. The Sign Boards shall be made of metal. It shall be 
mounted on steel posts securely anchored and braced. The Contractor 
shall paint on the Sign Boards, the name of the Works, and the names 
of the Employer, Engineer and the Contractor both in English and 
Persian Language. 

16.5 Site Office for Engineer  
  

The Contractor shall, within fourteen (14) days of the commencement of any work at 
site provide an fully air-condition office accommodation for the Engineer at site 
comprising covered area of not less than one thousand (1000) square feet, of 
approved design by the Engineer, along with stabilized access road. 
 
The site office shall be furnished and equipped with adequate new and unused 
furniture and brand new equipment. The Contractor shall provide separate telephone 
connections for the Engineer and a mobile telephone, an internet connection, a 
computer (P-IV) 2.8 GHz minimum with 360 GB Hard disk, 1 Gb ram, a CD writer, 
17” Colour monitor, modem, an A3 size colour printer, stabilizer, heaters, an A3 size 
photocopying machine etc., along-with adequate stationery on regular basis. 
 
The site office shall be connected to the electrical system including generator, 
potable water supply system and sewage disposal system. 
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The site office shall become the property of the Contractor after the completion of the 
project and shall be removed from the site. The area shall be developed in accordance 
with the drawings and as per the directions of the Engineer. The site office shall be 
maintained by the Contractor up to a period of 182 (one hundred eighty two) days 
after the Issuance of Taking Over Certificate by the Engineer. 

 
16.6 Site Facilities To Be Provided By The Contractor  

 

16.6.1 General 

 
Without prejudice to the generality of the various clauses of the 
Contract, particular attention is drawn to the obligation of the 
Contractor to make his own arrangement at his own expense for 
the following. 
 

16.6.2 Labour Camps and Staff Residences 

The Contractor shall provide, operate and maintain labour 
camps and staff residences and are required for the proper and 
efficient progress of the work to house his own employees. For 
the purposes of operation and maintenance of the Camps and 
Residences, the Contractor shall comply with the rules of 
Pakistan Labour Camp Rules 1960 and all other applicable 
provisions of the Pakistan Labour Laws. 
  

16.6.3 Administrative and Field Office 
The Contractor shall provide, operate and maintain 
administrative and field offices required for his staff and would 
be responsible for Operation and Maintenance, furniture, 
equipment, appliances, janitor services and security of the 
same. 
 

16.6.4 Work yards and Storage Areas 
 

The Contractor shall provide, operate and maintain all sheds, 
fencing, foundations and all above ground structures required to 
store material or equipment brought on to the site by him. The 
Contractor shall be responsible for the security of his entire 
camps, residence, site and field offices work yard and storage 
area. 

 
  16.6.5 Water Supply, Sewerage System and Electricity 
 
 The Contractor shall make his own arrangement, at his own 

expense for provision, operation and maintenance of electric 
supply, reasonable supplies of raw and potable water and 
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sewerage system at the site of works and his labour camps, staff 
residences and offices.  The Contractor shall pay all fees, and 
charges (including bills) of whatsoever nature to the concerned 
departments (if any) in order to procure connections of the 
above facilities and thereafter using these facilities. 

16.6.6 Medical Care 

 
 The Contractor shall be responsible for the medical care of his 

staff and labour and shall provide and maintain at his own 
expense suitable first aid center at site and camps of use by his 
staff and labour.  

 

  16.6.7 Other Facilities 

 
  The Contractor shall also be responsible for providing at his 

own cost other facilities for his own staff and labour such as 
educational, recreational, transport, telephone and catering if 
required. 

 

17. OTHER FACILITIES FOR ENGINEER/ENGINEER’S PERSONNEL TO BE 
PROVIDED BY THE CONTRACTOR 
 
 The Contractor shall provide, operate and maintain the following vehicles for the 

exclusive use of the Employer and Engineer/Engineer’s staff to meet their 
transportation needs in connection with the project. 
 
 Toyota Car (GLI)                           01 (One) No. 
 

                         The vehicles shall be new air-conditioned and of latest model as on the 
commencement date. 

 
                                              The Contractor shall furnish supply and provide, as may be 

necessary without specific direction of the Employer or the 
Engineer, all fuels, lubricants, tyres and other supplies, all 
maintenance, repairs, comprehensive insurance cover and 
running costs and suitably qualified drivers at all times for 
running of vehicles not exceeding 3000 km per month and will 
provide a substitute vehicle in case of break down exceeding 
two days. 

 
                                              The Contractor shall provide replacement of vehicle if the 

vehicle is temporarily or permanently rendered unserviceable 
for any reason or declared to be beyond repair by the 
Employer/Engineer at no additional cost to the Employer. 
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                                               The vehicle shall be parked at the Employer’s/Engineer’s 
premises or at the place as advised by the Engineer. 

 
 
 
                                               The Contractor shall maintain the vehicle till the issuance of 

Defects Liability Certificate. The vehicle shall become the 
property of the Contractor after the issuance of Defects 
Liability Certificate. 

17 a)                  Incase Engineer Facilities which is conditions of the contractor    
such as Site Office Furniture Equipment, Office Stationery 
and Equipment ,Telephone Speciously Vehicles etc, not 
provided by Contractor, Engineer will arrange deduct from     
Contractor Running Bill.  

 
18 CONSTRUCTION PROCEDURES 
 
 The Contractor shall advise the Engineer of proposed construction procedures in 

accordance with the General Conditions of Contract.  
 
 If the Engineer shall see that the work progress is slow in such a way that the 

work will not be completed in the time specified, then he shall order the 
Contractor to work overtime or in more shifts and the Contractor shall obey these 
orders without any additional payments and without any objections or request for 
compensation.  

 
19. NOTIFICATION TO ENGINEER 
 
 The Engineer shall be notified daily in writing of the nature and location of the 

Works the Contractor intends to perform the next day so as to enable necessary 
inspection and measurement to be carried out. The Engineer may, if necessary, 
direct that longer notice be given of certain operations. 

 
 
20.  NIGHT WORK 
 
 When work is done at night, the Contractor shall maintain from sunset to sunrise 

such lights on or about his work and plant as the Engineer may deem necessary 
for the proper observations of the work and the efficient execution thereof. 

 
21.  WEATHER 
 
 No work is to be undertaken when, in the opinion of the Engineer, the weather is 

not suitable that proper protection of the work cannot be ensured. 
 
22. CO-ORDINATION WITH OTHER CONTRACTORS 
 
 It shall be the responsibility of the Contractor to co-ordinate and keep-up good 

relations with other Contractors employed on site by the Employer. 
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23. ACCIDENT PREVENTION, PROTECTIVE EQUIPMENT 
 
 The Contractor shall comply and enforce compliance by all his sub- contractors 

with the highest standards of safety and accident prevention in accordance with 
international standards and in compliance with all applicable laws, ordinances 
and statutory provisions.  

 
 All requisite barriers, fences, warning signs, lights and other safety precautions 

as required for the protection of persons and property on or adjacent to the site 
shall be provided at the Contractor's cost.  

 
 All false work, scaffolding and handrails shall be well constructed and secured at 

all times. Where overhead work is being carried out, warning signs shall be 
installed at ground level clearly warning of the overhead work.  

 
 All warning signs shall be in two languages, English and Persian, and shall at all 

times be maintained in a clean and legible condition, to the satisfaction of the 
Engineer.  

 
 Trash shall be removed at frequent intervals to the satisfaction of the Engineer. 

 

24.  SETTING OUT OF WORK AND SURVEY  

24.1 Reference Points, Lines 
 The Contractor shall establish benchmarks and / or reference line at the 

Site in accordance with the instructions of the Engineer. The 
Contractor shall set out the work from these benchmarks and lines.  

24.2 Verification 
 The Engineer may make checks as the work progress to verify lines 

and grades established by the Contractor and to determine the 
conformance of the work as it progresses with the requirements of the 
Drawings and Specifications. Such checking by the Engineer shall not 
relieve the Contractor of his responsibility to perform all work in 
accordance with the Drawings and Specifications and the lines and 
grades given therein. 

24.3 Survey Instruments 
 The Contractor shall maintain at the Site the requisite surveying 

instruments in perfect working conditions to enable the Engineer’s 
Representative to check levels and lines of the work at all times. 

 
25. MONTHLY JOINT PROGRESS MEETING 
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 A monthly Joint Progress Meeting (JPM) will be held on site to review, evaluate 

and discuss the progress of the Project in which Employer’s representative, 
Engineer/Engineer’s representative and the Contractor will participate. 

 
 Any instructions issued to the Contractor through the minutes of the meeting 

shall have the same effect as instructions issued by the Engineer under Sub-
Clause 2.5 of General Conditions of Contract Part-I (Instructions in Writing).  

 
 The Contractor shall make all necessary arrangements for such meetings, 

including the preparation and presentation of any presentation with respect to the 
Project requested by the Engineer.  

 
26 PRECAUTION FOR POLLUTION  

Precautionary measures and facilities shall be provided by the Contractor at 
his own cost in carrying out the Works including dumping and disposal of 
spoils, in the manner approved by the Engineer to prevent environmental 
pollution.  

 
27. COORDINATION OF WORKS AT SITE 
 

The Contractor shall take cognizance that during the execution of the project, 
other Contractor will be working concurrently on this site.  

 
All works of his responsibility shall be coordinated by the Contractor so as to 
give the necessary facilities to other Contractors or their workmen or any other 
employee, who execute or supervise any work on the Site.  
The Contractor shall ensure that the necessary safety precautions will be 
observed and interferences shall be avoided especially for the works executed 
side-by-side by different Contractors.  
 
Due consideration must be given to permit access to sections of the work as 
required by other contractors for the extension of their works. With a view to 
coordinate the works, the Engineer may from time to time direct the order of the 
works to be carried out.  

 
28. PAYMENT OF WORK 
 
 No payment shall be made for the works involved within the scope of this 

section of specifications unless otherwise specifically stated in the Bills of 
Quantities or herein. 

 
             The cost thereof shall be deemed to have been included in the unit rates and tot                                                          
              price quoted by the Contractor.                  
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