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INVITATION FOR BIDS
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INVITATION FOR BIDS

1. The Procuring Agency, [enter name of the procuring
agency], invites sealed bid from interested firms or persons licensed by the
Pakistan Engineering Council in the appropriate category (not required for
works costing Rs2.5 millions or less) and /or duly pre-qualified (if pre-
qualification is done for specific scheme / project) with the Procuring Agency
for the Works [enter
title, type and financial volume of work], which will be completed in

[enter appropriate time period] days.

2. A complete set of Bidding Documents may be purchased by an interested
eligible bidder on submission of a written application to the office given below

and upon payments of a non-refundable fee of Rupees (Insert
amount). Bidders may acquire the bidding document from the office the
procuring agency, at

(mailing address).

3. All Bids must be accompanied by a Bid Security in the amount of

Rs. (Rupees
) or
percentage of bid price in the form of (pay order / demand
draft / bank  guarantee) and must  be  delivered to
(indicate address and exact location) at

or before hours on (date). Bids will be
opened at hours on the same day in the presence of bidders,
representatives who chose to attend, at the same address [indicate the address
if it differs].

[Note:1. Procuring Agency to enter the requisite information in blank spaces.
2. The bid shall be opened within one hour after the deadline for
submission of bids.]
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INSTRUCTIONS TO BIDDERS & BIDDING DATA

Notes on the Instructions to Bidders

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the
Procuring Agency. It should also give information on bid submission, opening and
evaluation and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract or
matters affecting the risks, rights and obligations of the parties under the Contract are
not normally included in this section, but rater in the appropriate sections of the
Conditions of Contract and /or Contract Data.
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1B.22

(Note:

IB.1

11

1.2

IB.2

2.1

INEEGIILY PACT. ..... ettt 17

INSTRUCTION TO BIDDERS

(These instructions to bidder (IB) along with Bidding Date will not be part
of Contract and will cease to have effect once the Contract is signed).
Scope of Bid & Sources of Funds.

Scope of Bid.

The Procuring Agency as defined in the Bidding Data (hereinafter called *
the procuring agency”) wishes to receive Bids for the works summarized in
the Bidding Data (hereinafter referred to as “the works”).

Bidders must quote for the complete scope of work. Any Bid covering
partial scope of work sill be rejected as non-responsive.

Source of Funds

The Procuring Agency has arranged funds from its own sources or Federal/
Provincial / Donor agency or any other sources, which may be indicated
accordingly in bidding data towards the cost of the project/ scheme.

Eligible Bidders
Bidding is open to all firms and persons meeting the following requirements:

a. duly licensed by the Pakistan Engineering Council (PEC) in the
appropriate category for value of works.

Provided that the works costing Rs.2.5 million or less shall not require any
registration with PEC.

b. Duly pre-qualified with the procuring agency (Where required).

In the event that prequalification of potential bidders has been undertaken,
only bids from pre-qualified bidders will be considered for award of Contract.

C. if prequalification has not undertaken, the procuring agency may ask
information and documents not limited to following: -

Q) Company Profile.

(i) Corks of similar nature and size for each performed in last 3/5
years.

(iii)  Construction equipments.
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1B.3

3.1

IB.4

4.1

(iv)  Qualification and experience of technical personnel and key
site management.

(v) Financial statement of last 3 years.

(vi)  Information regarding litigations and abandoned works if any.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission
of its bid and the procuring agency will in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the bidding process
(SPPRA Rules 24& 25).

B. BIDDING DOCUMENTS

Contents of Bidding Documents

In addition to Invitation for bids the bidding documents are those stated below
and should be read in conjunction with any addendum issued in accordance
with Sub-Clause 1B.6.1

1. Instruction to Bidders & Bidding Data.
2. Form of Bid, Qualification Information & Schedules to Bid comprise
the following: -

I. Schedule A: Schedule of Prices/ Bill of Quantities (BOQ).

ii. Schedule B: Specific Works Data.

iii. Schedule C: Works to be Performed by Sub contractors.

iv. Schedule D: Proposed Programme of Works.

V. Schedule E: Method of Performing Works.

Vi, Schedule F: Integrity Pact (Works costing Rs.10 Million and

above).
3. Conditions of Contract & Contract Data.
4. Standard Forms:-

I. From of Bid Security.

ii. Form of Performance Security.

ii. Form of Contract Agreement.

iv. Form of Bank Guarantee for Advance Payment.

5. Specifications.
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6. Drawings, if any.

IB.5 Clarification of Bidding Documents.

5.1 A prospective bidder requiring any clarification (s) in respect of the Bidding
Documents may notify the Engineer / Procuring Agency at the Engineer’s /
Procuring Agency Address indicated the bidding data.

5.2  An Interested Bidder, who has obtained bidding documents, may reque3st for

clarification of contents of bidding documents in writing and procuring agency

shall respond to such quarries

IB.6

6.1

6.2

6.3

IB.7

7.1

in writing within three clander days, provided they are received at least five
calendar days prior to the date of opening of bid (SPPRA Rules 23-1).

Amendment of Bidding Documents (SPPRA Rules 22(2) & 22).

At any time prior to the deadline for submission of bids, the Procuring Agency
may for any reason, whether at his own initiative or in response to a
clarification requested by a interested bidder modify the bidding documents by
issuing addendum.

And addendum thus issued shall be part of the Bidding Documents pursuant to
Sub-Clause 6.1 hereof and shall be communicated in writing to all purchasers

of the Bidding Documents. Prospective bidders shall acknowledge receipt of
each addendum in writing to the procuring Agency.

To afford interested bidders reasonable time in which to take an addendum
into account in preparing their Bids, the procuring Agency may at its
discretion extend the deadline for submission of Bids.

C. PREPARATION OF BIDS.
Language of Bid

All documents relating to the Bid shall be in the language specified in the

contract data.

IB.8

8.1

Documents Comprising the Bid.
The bid submitted by the bidder shall comprise the following:-

a. Offer/ Covering Letter.
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IB.9

9.1

9.2

1B.10

10.1.1

10.1.2

10.1.3

10.1.4

1B.11

111

Form of Bid duly filled, signed and sealed in accordance with 1B.14.3.
Schedules (A to F) to bid duly filled and initialed in accordance with
the instructions contained therein and in accordance with 1B.14.3.

Bid Security furnished in accordance with 1B.13.

Power of Attorney in accordance with IB 14.5.

Documentary evidence in accordance with IB.2 (¢) & IB.11.
Documentary evidence in accordance with 1B.12.

oo

Q oo

Sufficiency of Bid.

Each Bidder shall satisfy himself before Bidding as to the correctness and
sufficiency of his Bid and of the premium of the rates of CSR / rates and
prices quoted/ entered in the schedule of prices, which rates and prices shall
except in so far as it is otherwise expressly provided in the Contract, cover all
his obligations under the Contract and all matters and things necessary for the
proper completion of the works.

The Bidder is advised to obtain for himself at his own cost and responsibility
all information that may be necessary for preparing the bid and entering into a
Contract for execution of the works.

Bid Prices, Currency of Bid and Payment.

The bidder shall fill up the Schedule of Prices (Schedule A t Bid) indicating
the percentage above or below the Composite Schedule of Rates / unit rates
and prices of the Works to be performed under the Contract. Prices in the
Schedule of Prices / Bill of Quantities shall be quoted entirely in Pak Rupees
keeping in view the instructions contained in the Preamble to Schedule of
Prices.

Unless otherwise stipulated in the Conditions of Contract, Prices quoted by the
Bidder shall remain fixed during the bidder’s performance of the Contract and
not subject to variation on any account.

The unit rate and prices in the schedule of prices or percentage above or below
on the composite schedule of rates shall be quoted by the bidder in the
currency as stipulated in Bidding Data.

Items for which no rate or price is entered by the Bidder will not be paid for
by the Procuring Agency when executed and shall be deemed covered by the
other rates and prices in the Bill of Quantities.

Documents Establishing Bidder’s Eligibility and Qualifications.
Pursuant to Clause IB.8, the Bidders furnish, as part of its bid, documents

establishing the bidder’s eligibility to bid and its qualifications to perform the
Contract of its bid is accepted.
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11.2

1B.12

121

12.2

Bidder must posses and provide evidence of its capability and the experience
as stipulated in Bidding Data and the Qualification Criteria mentioned in the
Bidding Documents.

Documents Establishing Work’s Conformity to Bidding Documents.

The Documentary evidence of the work’s conformity to the Bidding
Documents may be in the form of literature, drawings and data and the bidder
shall furnish documentation as set out in Bidding Data.

The Bidder shall note that standards for workmanship, material and
equipments and references to brand names or catalogue numbers, if any,
designated by the procuring agency in the Technical Provisions are intended to
be descriptive only and not restrictive.

IB.13 Bid Security

131

13.2

13.3

13.4

135

Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid
Security as percentage of bid price/estimated cost or in the amount stipulated
in Bidding Data in Pak. Rupees in the form of Deposit at Call/ Payee’s
Order or a Bank Guarantee issued by a Scheduled Bank in Pakistan in favour
of the Procuring Agency valid for a period up to twenty eight (28) days
beyond the bid validity date (Bid security should not be below 1%.and not
exceeding 5% of bid price/estimated cost SPP Rule 37).

Any bid not accompanied by an acceptable Bid Security shall be rejected by
the Procuring Agency as non-responsive.

The bid securities of unsuccessful bidders will be returned upon award of
contract to the successful bidder or on the expiry of validity of Bid Security
whichever is earlier.

The Bid Security of the successful bidder will be returned when the bidder has
furnished the required Performance Security, and signed the Contract
Agreement (SPP Rule 37).

The Bid Security may be forfeited:
@) if a bidder withdraws his bid during the period of bid validity; or
(b) if a bidder does not accept the correction of his Bid Price, pursuant to

Sub-Clause 16.4 (b) hereof; or

(©) in the case of a successful bidder, if he fails within the specified time

limit to:

Q) furnish the required Performance Security or
(i) sign the Contract Agreement.

Project Director Sports Complex Sukkur

11



I1B.14 Validity of Bids, Format, Signing and Submission of Bid

141

14.2

14.3

14.4

145

14.6

14.7

Bids shall remain valid for the period stipulated in the Bidding Data after the
date of bid opening.

In exceptional circumstances, Procuring Agency may request the bidders to
extend the period of validity for a additional period but not exceeding 1/3 of
the original period. The request and the bidders® responses shall be made in
writing or by cable. A Bidder may refuse the request without forfeiting the Bid
Security. A Bidder agreeing to the request will not be required or permitted to
otherwise modify the Bid, but will be required to extend the validity of Bid
Security for the period of the extension, and in compliance with IB.13 in all
respects (SPP Rule 38).

All Schedules to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid except in filling up the blanks
as directed. If any alteration be made or if these instructions be not fully
complied with, the bid may be rejected.

Each bidder shall prepare Original and number of copies specified in the
Bidding Data of the documents comprising the bid as described in 1B.8 and
clearly mark them “ORIGINAL” and “COPY” as appropriate. In the event of
discrepancy between them, the original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink
and shall be signed by a person or persons duly authorized to sign (in the case
of copies, Photostats are also acceptable). This shall be indicated by
submitting a written Power of Attorney authorizing the signatory of the bidder
to act for and on behalf of the bidder. All pages of the bid shall be initialed and
official seal be affixed by the person or persons signing the bid.

The Bid shall be delivered in person or sent by registered mail at the address
to Procuring Agency as given in Bidding Data.

D. SUBMISSION OF BID

IB.15 Deadline for Submission, Modification & Withdrawal of Bids

15.1 Bids must be received by the Procuring Agency at the address/provided in
Bidding Data not later than the time and date stipulated therein.
15.2  The inner and outer envelopes shall
@ be addressed to the Procuring Agency at the address provided in the
Bidding Data;

(b) Bear the name and identification number of the Contract as defined in
the Bidding and Contract Data; and

(c) provide a warning not to open before the specified time and date for
Bid opening as defined in the Bidding Data.
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153

154

155

15.6

1B.16

16.1

16.2

16.3

16.4

(d) in addition to the identification required in 15.2, the inner envelopes
shall indicate the name and address of the Bidder to enable the Bid to
be returned unopened in case it is declared late.

(e) If the outer envelope is not sealed and marked as above, the Procuring
Agency will assume no responsibility for the misplacement or
premature opening of the Bid.

Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

Any bid received by the Procuring Agency after the deadline for submission
prescribed in Bidding Data will be returned unopened to such bidder.

Any bidder may modify or withdraw his bid after bid submission provided that
the modification or written notice of withdrawal is received by the Procuring
Agency prior to the deadline for submission of bids.

Withdrawal of a bid during the interval between the deadline for submission of
bids and the expiration of the period of bid validity specified in the Form of
Bid may result in forfeiture of the Bid Security pursuant to 1B.13.5 (a).

E. BID OPENING AND EVALUATION
Bid Opening, Clarification and Evaluation (SPP Rules 41, 42 & 43)

The Procuring Agency will open the bids, in the presence of bidders
representatives who choose to attend, at the time, date and in the place
specified in the Bidding Data.

The bidder‘s name, Bid Prices, any discount, the presence or absence of Bid
Security, and such other details as the Procuring Agency at its discretion may
consider appropriate, will be announced by the Procuring Agency at the bid
opening. The Procuring Agency will record the minutes of the bid opening.
Representatives of the bidders who choose to attend shall sign the attendance
sheet. Any Bid Price or discount which is not read out and recorded at bid
opening will not be taken into account in the evaluation of bid.

To assist in the examination, evaluation and comparison of Bids the
Engineer/Procuring Agency may, at its discretion, ask the bidder for a
clarification of its Bid. The request for clarification and the response shall be
in writing and no change in the price or substance of the Bid shall be sought,
offered or permitted (SPP Rule 43).

(@) Prior to the detailed evaluation, pursuant to 1B.16.7 to 16.9, the
Engineer/Procuring Agency will determine the substantial responsiveness of
each bid to the Bidding Documents. For purpose of these instructions, a
substantially responsive bid is one which conforms to all the terms and
conditions of the Bidding Documents without material deviations. It will
include determining the requirements listed in Bidding Data.

(b) Arithmetical errors will be rectified on the following basis:
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If there is a discrepancy between the unit price and total price that is obtained
by multiplying the unit price and quantity, the unit price shall prevail and the
total price shall be corrected. If there is a discrepancy between the words and
figures the amount in words shall prevail. If there is a discrepancy between the
Total Bid price entered in Form of Bid and the total shown in Schedule of
Prices-Summary, the amount stated in the Form of Bid will be corrected by the
Procuring Agency in accordance with the Corrected Schedule of Prices.

If the bidder does not accept the corrected amount of Bid, his Bid will be
rejected and his Bid Security forfeited.

16.5 A Bid determined as substantially non-responsive will be rejected and will not
subsequently be made responsive by the bidder by correction of the non-
conformity.

16.6  Any minor informality or non-conformity or irregularity in a Bid which does
not constitute a material deviation (major deviation) may be waived by
Procuring Agency, provided such waiver does not prejudice or affect the
relative ranking of any other bidders.

(A). Major (material) Deviations include:-

() Has been not properly signed;

(i) Is not accompanied by the bid security of required amount and manner;
(iii)  Stipulating price adjustment when fixed price bids were called for;

(iv)  Failing to respond to specifications;

(v) Failing to comply with Mile-stones/Critical dates provided in Bidding

Documents;

(vi)  Sub-contracting contrary to the Conditions of Contract specified in
Bidding Documents;

(vii) Refusing to bear important responsibilities and liabilities allocated in
the Bidding Documents, such as performance guarantees and insurance
coverage;

(viii)  Taking exception to critical provisions such as applicable law, taxes
and duties and dispute resolution procedures;

(ix) A material deviation or reservation is one :

(@ Which affect in any substantial way the scope, quality or
performance of the works;

(b) adoption/rectification whereof would affect unfairly the
competitive position

of other bidders presenting substantially responsive bids.

(B) Minor Deviations

Bids that offer deviations acceptable to the Procuring Agency and which can
be assigned a monetary value may be considered substantially responsive at
least as to the issue of fairness. This value would however be added as an
adjustment for evaluation purposes only during the detailed evaluation
process.
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16.7

16.8

hereof.

The Engineer/Procuring Agency will evaluate and compare only the bids
previously determined to be substantially responsive pursuant to 1B.16.4 to
16.6 as per requirements given hereunder. Bids will be evaluated for complete
scope of works. The prices will be compared on the basis of the Evaluated Bid
Price pursuant to 1B.16.8 herein below.

Technical Evaluation: It will be examined in detail whether the works
offered by the bidder complies with the Technical Provisions of the
Bidding Documents. For this purpose, the bidder‘s data submitted with
the bid in Schedule B to Bid will be compared with technical
features/criteria of the works detailed in the Technical Provisions.
Other technical information submitted with the bid regarding the Scope
of Work will also be reviewed.

Evaluated Bid Price

In evaluating the bids, the Engineer/Procuring Agency will determine for each
bid in addition to the Bid Price, the following factors (adjustments) in the
manner and to the extent indicated below to determine the Evaluated Bid
Price:

Q) Making any correction for arithmetic errors pursuant to 1B.16.4

(i) Discount, if any, offered by the bidders as also read out and recorded at
the time of bid opening.

(iti)  Excluding provisional sums and the provisions for contingencies in
the Bill of Quantities if any, but including Day work, where priced
competitively.

IB.17 Process to be Confidential

17.1

17.2

Subject to 1B.16.3 heretofore, no bidder shall contact Engineer/Procuring
Agency on any matter relating to its Bid from the time of the Bid opening to
the time the bid evaluation result is announced by the Procuring Agency. The
evaluation result shall be announced at least seven (07) days prior to award of
Contract (SPP Rule 45). The announcement to all bidders will include table(s)
comprising read out prices, discounted prices, price adjustments made, final
evaluated prices and recommendations against all the bids evaluated.

Any effort by a bidder to influence Engineer/Procuring Agency in the Bid
evaluation, Bid comparison or Contract Award decisions may result in the
rejection of his Bid. Whereas any bidder feeling aggrieved, may lodge a
written complaint to Complaint Redressal Committee as per terms and
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17.3

conditions mentioned in SPP Rules 31 & 32. However, mere fact of lodging a
complaint shall not warrant suspension of procurement process.

Bidders may be excluded if involved in “Corrupt and Fraudulent
Practices” means either one or any combination of the practices given below
SPP Rule2(q);

(i) “Coercive Practice” means any impairing or harming, or threatening to
impair or harm, directly or indirectly, any party or the property of the party to
influence the actions of a party to achieve a wrongful gain or to cause a
wrongful loss to another party;

(ii) “Collusive Practice” means any arrangement between two or more parties
to the procurement process or contract execution, designed to achieve with or
without the knowledge of the procuring agency to establish prices at artificial,
noncompetitive levels for any wrongful gain;

(iii) “Corrupt Practice” means the offering, giving, receiving or soliciting,
directly or indirectly, of anything of value to influence the acts of another
party for wrongful gain;

(iv) “Fraudulent Practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an obligation;
(v) “Obstructive Practice” means harming or threatening to harm, directly
or indirectly, persons or their property to influence their participation in a
procurement process, or affect the execution of a contract or deliberately
destroying, falsifying, altering or concealing of evidence material to the
investigation or making false statements before investigators in order to
materially impede an investigation into allegations of a corrupt, fraudulent,
coercive or collusive practice; or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation, or acts intended to materially
impede the exercise of inspection and audit rights provided for under the
Rules.

F. AWARD OF CONTRACT

IB.18. Post Qualification

18.1

18.2

The Procuring Agency, at any stage of the bid evaluation, having credible
reasons for or prima facie evidence of any defect in contractor‘s capacities,
may require the contractors to provide information concerning their
professional, technical, financial, legal or managerial competence whether
already pre-qualified or not:

Provided, that such qualification shall only be laid down after recording
reasons therefore in writing. They shall form part of the records of that bid
evaluation report.

The determination will take into account the bidder‘s financial and technical

capabilities.
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It will be based upon an examination of the documentary evidence of the
bidders*qualifications submitted under B.11, as well as such other information
required in the Bidding Documents.

IB.19 Award Criteria & Procuring Agency’s Right

19.1

19.2

Subject to 1B.19.2, the Procuring Agency will award the Contract to the
bidder whose bid has been determined to be substantially responsive to the
Bidding Documents and who has offered the lowest evaluated Bid Price,
provided that such bidder has been determined to be qualified to satisfactory
perform the Contract in accordance with the provisions of the 1B.18.

Not withstanding 1B.19.1, the Procuring Agency reserves the right to accept
or reject any bid, and to annul the bidding process and reject all bids, at any
time prior to award of Contract, without thereby incurring any liability to the
affected bidders or any obligation to inform the affected bidders of the
grounds for the Procuring Agency‘s action except that the grounds for its
rejection of all bids shall upon request be communicated, to any bidder who
submitted a bid, without justification of the grounds. Notice of the rejection of
all the bids shall be given promptly to all the bidders (SPP Rule 25).

IB.20 Notification of Award & Signing of Contract Agreement

20.1

20.2

20.3

Prior to expiration of the period of bid validity prescribed by the Procuring
Agency, the Procuring Agency will notify the successful bidder in writing
(—Letter of Acceptancel) that his bid has been accepted (SPP Rule 49).

Within seven (07) days from the date of furnishing of acceptable Performance
Security under the Conditions of Contract, the Procuring Agency will send the
successful bidder the Form of Contract Agreement provided in the Bidding
Documents, incorporating all agreements between the parties.

The formal Agreement between the Procuring Agency and the successful
bidder duly stamped at rate of ----% of bid price(updated from time to time)
stated in Letter of Acceptance shall be executed within seven (07) days of the
receipt of Form of Contract Agreement by the successful bidder from the
Procuring Agency.

IB.21 Performance Security

21.1

21.2

The successful bidder shall furnish to the Procuring Agency a Performance
Security in the form and the amount stipulated in the Conditions of Contract
within a period of fourteen (14) days after the receipt of Letter of Acceptance
(SPP 39).

Failure of the successful bidder to comply with the requirements of Sub-
Clauses 1B.20.2 & 20.3 or 21.1 or Clause IB.22 shall constitute sufficient
grounds for the annulment of the award and forfeiture of the Bid Security.
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21.3  Publication of Award of Contract: within seven days of the award of contract, the
procuring shall publish on the website of the authority and on its own website, if
such a website exists, the results of the bidding process, identifying the bid
through procurement identifying Number if any and the following information:

(1) Evaluation Report;
(2) Form of Contract and letter of Award;
(3) Bill of Quantities or Schedule of Requirements. (SPP Rule 50)

IB.22 Integrity Pact The Bidder shall sign and stamp the Form of Integrity Pact
provided at

Schedule-F to Bid in the Bidding Document for all Sindh Government procurement
contracts exceeding Rupees ten (10) million. Failure to provide such Integrity Pact
shall make the bid nonresponsive (SPP Rule 89).

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of
the Bidding Documents. The following specific data for the works to be tendered shall
complement, amend, or supplement the provisions in the Instructions to Bidders.
Wherever there is a conflict, the provisions herein shall prevail over those in the
Instructions to Bidders.)

Instructions to Bidders
Clause Reference

1.1  Name of Procuring Agency
Project Director (ZA Bhutto Sports Complex) Sukkur, Near Dreha Village
Stop Sukkur - Shikarpur Road (N-65) 12Km. Sukkur

(Insert name of the Procuring Agency)

Brief Description of Works

CONSTRUCTION OF SYNTHETIC FOOT BALL STADIUM INCLUDING
SYNTHATIC TRACK, PAVILION, SEATING STEPS & FLOOD LIGHTS
SPORTS

COMPLEX SUKKUR

5.1 (a) Procuring Agency‘s address:
Project Director (ZA Bhutto Sports Complex) Sukkur, Near Dreha Village
Stop Sukkur - Shikarpur Road (N-65) 12Km. Sukkur
(Insert address of the Procuring Agency with telex/fax)

(b) Engineer‘s address:

Project Director (ZA Bhutto Sports Complex) Sukkur, Near Dreha Village
Stop Sukkur - Shikarpur Road (N-65) 12Km. Sukkur

Project Director Sports Complex Sukkur
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(Insert name and address of the Engineer, if any, with telex/fax.)

10.3  Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in
Pak. Rupees.

11.2  The bidder has the financial, technical and constructional capability necessary
to perform the Contract as follows: (Insert required capabilities and
documents)

i. Financial capacity: (must have turnover of Rs-----Million);

ii. Technical capacity:(mention the appropriate category of registration with PEC

and qualification and experience of the staff);

iii. Construction Capacity: (mention the names and number of equipments
required for the work).

121 (a) A detailed description of the Works, essential technical and
performance characteristics.

(b) Complete set of technical information, description data, literature and
drawings as required in accordance with Schedule B to Bid, Specific
Works Data. This will include but not be limited to a sufficient number
of drawings, photographs, catalogues, illustrations and such other
information as is necessary to illustrate clearly the significant
characteristics such as general construction dimensions and other
relevant information about the works to be performed.

13.1  Amount of Bid Security

2%

(Fill in lump sum amount or in % age of bid amount /estimated cost, but not
below 1%

and not exceeding 5%)
14.1  Period of Bid Validity

Days 90

(Fill in “number of days” not exceeding 90)
144  Number of Copies of the Bid to be submitted:

One original plus copies.

14.6 (@) Procuring Agency's Address for the Purpose of Bid Submission
Project Director (ZA Bhutto Sports Complex) Sukkur, Near Dreha Village
Stop Sukkur - Shikarpur Road (N-65) 12Km. Sukkur

(insert postal address or location of bid box for delivery by hand)

Project Director Sports Complex Sukkur
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15.1 Deadline for Submission of Bids

16.1 Venue, Time, and Date of Bid Opening
Venue: Sukkur
16.4 Responsiveness of Bids
() Bid is valid till required period
(i) Bid prices are firm during currency of contract/Price adjustment;
(iii) Completion period offered is within specified limits,

(iv)  Bidder is eligible to Bid and possesses the requisite experience,
capability and qualification.

(v) Bid does not deviate from basic technical requirements and

(vi)  Bids are generally in order, etc.

*Procuring agency can adopt either of two options. (Select either of them)

@ Fixed Price contract: In these contracts no escalation will be provided
during currency of the contract and normally period of completion of
these works is upto 12 months.

(b) Price adjustment contract: In these contracts escalation will be paid
only on those items and in the manner as notified by Finance

Department, Government of Sindh, after bid opening  during
currency of the contract.

Project Director Sports Complex Sukkur
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FORM OF BID AND SCHEDULES TO BID
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FORM OF BID
(LETTER OF OFFER)

Bid Reference No.

(Name of Works)
To:
Gentlemen,
1. Having examined the Bidding Documents including Instructions to

Bid.

Bidders, Bidding Data, Conditions of Contract, Contract Data,
Specifications, Drawings, if any, Schedule of Prices and Addenda Nos.

for the execution of the above-named
works, we, the undersigned, being a company doing business under the
name of and address

and being duly incorporated under the laws of Pakistan hereby offer to
execute and complete such works and remedy any defects therein in
conformity with the said Documents including Addenda thereto for the
Total Bid Price of
Rs (Rupees ) or such
other sum as may be ascertained in accordance with the said
Documents.

We understand that all the Schedules attached hereto form part of this

As security for due performance of the undertakings and obligations
of this Bid, we submit herewith a Bid Security in the amount of
drawn in your favour or
made payable to you and valid for a period of twenty eight (28) days
beyond the period of validity of Bid.

We undertake, if our Bid is accepted, to commence the Works and to
deliver and complete the Works comprised in the Contract within the
time(s) stated in Contract Data.

We agree to abide by this Bid for the period of days from the
date fixed for receiving the same and it shall remain binding upon us
and may be accepted at any time before the expiration of that period.

Project Director Sports Complex Sukkur
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6. Unless and until a formal Agreement is prepared and executed, this
Bid, together with your written acceptance thereof, shall constitute a
binding contract between us.

7. We undertake, if our Bid is accepted, to execute the Performance
Security referred to in Conditions of Contract for the due performance
of the Contract.

8. We understand that you are not bound to accept the lowest or any bid
you may receive.

9. We do hereby declare that the Bid is made without any collusion,
comparison of figures or arrangement with any other person or persons
making a bid for the Works.

Dated this day of , 20

Signature

in the capacity of duly authorized to sign bid for and on behalf of
(Name of Bidder in Block Capitals) (Seal)

Address

Witness:

(Signature)

Name:
Address:

Project Director Sports Complex Sukkur
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[SCHEDULES TO BID INCLUDE THE FOLLOWING:

. Schedule A to Bid: Schedule of Prices

. Schedule B to Bid: Specific Works Data

. Schedule C to Bid: Works to be Performed by Subcontractors
. Schedule D to Bid: Proposed Program of Works

. Schedule E to Bid: Method of Performing Works

. Schedule F to Bid: Integrity Pact.

. Schedule G to Bid: Special Stipulations

Project Director Sports Complex Sukkur
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SCHEDULE -ATO BID

SCHEDULE OF PRICES

Sr. No. Page No.
1. Preamble to Schedule of Prices........oovvviviiiiiiiiiiin.. 26
2. Schedule Of PriCesS. ... .ovveee e, 29

*(a) Summary of Bid Prices
* (b) Detailed Schedule of Prices /Bill of Quantities (BOQ)

e [To be prepared by the Engineer/Procuring Agency]

Project Director Sports Complex Sukkur
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SCHEDULE-ATOBID

PREAMBLE TO SCHEDULE OF PRICES
1. General
1.1 The Schedule of Prices shall be read in conjunction with the
Conditions of Contract, Contract Data together with the Specifications
and Drawings, if any.

1.2 The Contract shall be for the whole of the works as described in these
Bidding Documents. Bids must be for the complete scope of works.

2. Description

2.1 The general directions and descriptions of works and materials are not
necessarily repeated nor summarized in the Schedule of Prices.
References to the relevant sections of the Bidding Documents shall be
made before entering prices against each item in the Schedule of
Prices.

3. Units & Abbreviations
3.1 Units of measurement, symbols and abbreviations expressed in the
Bidding Documents shall comply with the System International d
‘Unites (SI Units).

(Note: The abbreviations to be used in the Schedule of Prices to be
defined by the Procuring Agency).

4. Rates and Prices

4.1  Except as otherwise expressly provided under the Conditions of
Contract, the rates and amounts entered in the Schedule of Prices shall
be the rates at which the Contractor shall be paid and shall be the full
inclusive value of the works set forth or implied in the Contract; except
for the amounts reimbursable, if any to the Contractor under the
Contract.

4.2 Unless otherwise stipulated in the Contract Data, the premium, rates
and prices entered by the bidder shall not be subject to adjustment
during the performance of the Contract.

4.3 All duties, taxes and other levies payable by the Contractor shall be
included in the rates and prices.

4.4  The whole cost of complying with the provisions of the Contract shall
be included in the items provided in the Schedule of Prices, and where

Project Director Sports Complex Sukkur
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4.5

4.6

5.1

5.2

SCHEDULE-ATOBID

no items are provided, the cost shall be deemed to be distributed
among the rates and prices entered for the related items of the Works
and no separate payment will be made for those items.

The rates, prices and amounts shall be entered against each item in the
Schedule of Prices. Any item against which no rate or price is entered
by the bidder will not be paid for by the Procuring Agency when
executed and shall be deemed covered by the rates and prices for other
items in the Schedule of Prices.

(@)  The bidder shall be deemed to have obtained all information as to and
all requirements related thereto which may affect the bid price.

*(b) The Contractor shall be responsible to make complete arrangements
for the transportation of the Plant to the Site.

*(Procuring Agency may modify as appropriate)

The Contractor shall provide for all parts of the Works to be completed in
every respect. Notwithstanding that any details, accessories, etc. required for
the complete installation and satisfactory operation of the Works, are not
specifically mentioned in the Specifications, such

details shall be considered as included in the Contract Price.

Bid Prices

Break-up of Bid Prices

The various elements of Bid Prices shall be quoted as detailed by the
Procuring Agency in the format of Schedule of Prices.

The bidder shall recognize such elements of the costs which he expects to
incur the performance of the Works and shall include all such costs in the rates
and amounts entered in the Schedule of Prices.

Total Bid Price
The total of bid prices in the Schedule of Prices shall be entered in the

Summary of Bid Prices.

6.
6.1

6.2

Provisional Sums and Day work

Provisional Sums included and so designated in the Schedule of Prices if any,
shall be expended in whole or in part at the direction and discretion of the
Engineer/Procuring Agency. The Contractor will only receive payment in
respect of Provisional Sums, if he has been instructed by the
Engineer/Procuring Agency to utilize such sums.

Day work rates in the contractor‘s bid are to be used for small additional
amounts of work and only when the Engineer have given written instructions
in advance for additional work to be paid for in that way.

Project Director Sports Complex Sukkur
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BILL OF QUANTITIES

CONSTRUCTION OF SYNTHETIC FOOT BALL STADIUM INCLUDING

SYNTHATIC ATHLETIC TRACK, PAVILION, SEATING STEPS & FLOOD

LIGHTS FOR SUKKUR SPORTS COMPLEX AT SUKKUR

SUMMARY OF PRICE

Sr.

No. | Sub head Description Amount (Rs)
1 A Construction Pavilion Schedule Items Below% or Above% | Rs.
2 B Construction Seating Schedule Items Below% or Above% | Rs.

Steps Along With Fiber
Kenopy
3 C Construction Synthetic | Schedule Items Below% or Above% | RS.
Athletic Track Grassy
Foot ball Ground
4 D Construction Fencing Schedule Items Below% or Above% | Rs.
Around Foot Ball
Ground
5 E Construction Toe Wall Schedule Items Below% or Above% | Rs.
& Drain Foot Ball
Ground
6 F Construction Flood Schedule Items Below% or Above% | Rs.
lights
Non Schedule Items | Rs.
Grand Total | Rs.

Project Director Sports Complex Sukkur
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(In words

Contractor’s Signature Consultant’s Signature

Committee’s Signature
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SCHEDULE ITEMS

SCHEDULE - A TO BID
SCHEDULE OF PRICES-SUMMARY OF BID PRICES

Subject: T8 - Synthetic Foot Ball Stadium IncludingSynthatic Athletic Track,
Pavilion, Seating Steps and Seating Steps FOR SPORTS COMPLEX AT SUKKUR

iii. Fencing Around Football Ground

Sr # Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

1 2

3

6

7

(SCHEDULED ITEMS)

S.INO 1-
18 P4

EXCAVATION

Excavtion in foundation of Building
Bridges and other structures
including dagbelling
dressing,refilling around structrure
with excavated earth Watering and
ramming lead upto 5 ft. b) In
ordinary soil.

%0Cft

10500

3176.25

33,349.91

S.INO 5-

P.26

BACKFILLING

Supplying and filling sand under
floor and plugging in walls.

%Cft

2000

1141.25

22825

CONCRETE

S.INO 4-
5 P16

Cement concrete plain including
placing compacting, finishing and
curing, comlete (including screening
and washing at stone aggregate
without shuttering.

f) Ratio. 1:2 :4

% Cft

3176

14429.25

458273

i) Ratio. 1: 4 :8

% Cft

1198

11288.75

135239

Total

649687.12

% Above on item No.

(+)

% Below on item No.

()

Grand Total=
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iii. Fencing Around Football Ground

Sr #

Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

1

2

3

6

7

(NON-SCHEDULED ITEMS)

N.S.I

FENCING

Supply and fix chanlink fenc 10'-00
Hieght use 9 SWG galvinise use 2" dia
of M.S pipes for vertical post 10'-0 c/c
and 3 pipes use for horizantal frames
etc, cut to dead length, reduced to
size, shape, figure etc, including
punching/drilling holes if necessary
and fixing, assembling by welding or
with the use of bolts, nuts, rivets
washers etc, and erection / fixing in
position including making good the
disturbed surfaces. With out concrete
work

RFT

1815

Grand Total
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SCHEDULE - A TO BID

SCHEDULE OF PRICES-SUMMARY OF BID PRICES

SCHEDULE ITEMS

Subject: T8 - Synthetic Foot Ball Stadium IncludingSynthatic Athletic Track, Pavilion, Seating
Steps and Seating Steps FOR SPORTS COMPLEX AT SUKKUR

Flood Light
Sr # Ref # Description Unit QTY. |[Compositel Amount (Rs)
1 2 3 4 5 6 7
Excavtion in foundation of Building Bridges and
S|INO 1- 18 other structures including dagbelling
1 ' dressing,refilling around structrure with %0Cft [ 12800 | 3176.25 40,656
P.4 . .
excavated earth Watering and ramming lead
upto 5 ft. b) In ordinary soil.
5 S.INO 4-2 |Dry rammed brick or stone ballast 1 1/2" to 2 % Cft 800 3327 50 26.620
P15 gauge.
Cement concrete plain including placing
3 S.INO 4-5 c_ompa_ctlng, f|n|sh|ng and curing, comlete % Cft 338 11288.75 38,156
P16 (including screening and washing at stone
aggregate without shuttering. i) Ratio. 1: 4 :8
a)R.C work in roof slab, beams columns rafts,
S1NO 4-6 lintels and other structural members laid in situ
4 ' P17 or precast laid in position complete in all Per.Cft| 3632 337.00 1,223,984
respects.(l)Ratio (1 : 2: 4) 90 Lbs.cement 2 Cft.
Sand 4 Cft. Shingle 1/8" to 1/4" gauge.
Fabrication of Tor steel reinforcement for
S| NO 4-8b cement concrete including cutting,bending,
5 ' P17 laying in position, making joints and fastenings |Per Cwt| 113.5 | 5001.70 567,692.95
including cost of binding wire (also includes
removeal of rust from bars.)
Providing, Laying uPVC Pressure Pipes of
Class 'B' (equivalent make) fixing in trench i/c
S.I NO Phe ) " N R )
£l P22 cutting, fitting and jointing with 'Z' joint with one
6 rubber ring i/c testing with water to a head
61meter or 200 ft.
a) 80 mm (3" dia) Rft. 1583 90.00 142,470
b) 100 mm (4" dia) Rft. 58.33 137.00 7,991.67
Providing and laying (Main or sub Main) PVC
S.I No.118 |insulated and PVC sheeted, with 4 core
7 P. No.14 |armoured copper conductor 600/1000 volts size Meter 22.5 7520 169,200
95mma2.
S.I No.116|Providing and laying (Main or Sub Main) PVC
8 P. No.14 insulated and PVC Sheeted, with 4 core Meter 1333 3910 521,203
Providing and laying (Main or Sub main) PVC
9 S.INo.67 insulated & PVC sheeted with three core Meter | 533.33 351 187,200
P.No.08 copper conductor 300/500 volts size 6mm2
Total 2,925,174
% Above on item No. (+)
% Below on item No. ()
Grand Total=
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NON- SCHEDULE ITEMS

Subject: PROVIDING & INSTALLATION OF FLOOD LIGHTS FOR SYNTHETIC
FOOTBALL GROUND.

Sr # Ref # Description Unit QTY. |[Compositel Amount (Rs)

1 2 3 4 5 6 7

(NON-SCHEDULED ITEMS)

Supply and installation of lighting Pole
polygonal type conical shape. MS Fabricated
20m high having i/c two working plates forms,
stairs etc suitable to be erected on RCC
foundation pad. The Pole shall have base plate
of 25mm x1200 size alongwith stiffeners. The
1 NSI job shall be done in accordance with BS Job 6
Standard for a wind velocity of 100 MPH
complete with epoxy paint primer coat and sand
plastering as per drawing and specification and
instructions of Engineer Incharge.

Supply and installation of lighting head frame
fabricate with MS pipe angle iron 2
accommodate 24 Nos of 2000 watts flood light
2 NSI fixture. The head frame shall be epoxy painted, Job 6
primer coats the job i/c the sand plastering
complete with all hardwares required at site.

Supply and installation of water light weather
proof pedestal type feeder piller to
accommodate gear trays of 2000 watts light
fixture the feeder piller shall fabricate 16 SWG
thick MS sheet fabricate powder coated,
complete in all respect and consisting of the

3 NSI following components. Job 6

i. 1-200Amps TPMCCB.

ii. 22-20 Amps DP MCB.
iii. 22-20 Amps magnetic conductor FC-10.

iv. 22-on-off push button.
v. 5-200 Amps copper bus bars.

Supply and installation of flood lights complete
with lamp 2000 watts and gear box complete in
4 NSI all respects.(Pierlite, Philips or equivalent as Nos 96
per instruction of Engineer Incharge.

Supply and installation of air warning light
fixture mounted at the top of the lighting head

frame complete with al wiring and accessories. Job 6

5 NSI
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Sr#

Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

3

6

7

NSI

Supply and installation of main electrical panel
fabricated with 16SWG Thick MS sheet floor
mounting powder coated consisting of the
following components.

i. 2-400 Amps TPMCCB.

ii. 3-Phase indication lights.

ii. 1-400 5 Amps ammeter with S/S.

iv. 5-Copper Bus bars 500 Amps.

v. 1-Volt meter 500 volts.

vi. 1-mechanical inter locking outgoing.
i. 4-200 Amps TPMCCB.

Job

NSI

Supply and installation of 50HZ 3Phase
250KVA Diesel Generating Siemens Cat set or
equivalent with sound proof canopy cables as
per site requirements and instruction of
engineer Incharge the job includes foundation
pad to accommodate to above generator.(
Engin perkins, generator Olympion + Canopy )

Job

NSI

Supply and laying of imported flexible steel pipe
with PVC coating of 10mm dia to run 6mm sq 3
core PVC/PVC wire from head frame to the light
fixture.

Meter

500

NSI

Supply and installation of earthing system made
with 600mmx600mm copper plates and 5mm
single core earth heads rum in the 38mm dia
G.l Pipe from earth electrode to the equipment
the earth plate buried in the ground at the depth
of 5m or lees upto the water table the job i/c
excavation of earth pit earth chamber and
mixture of charcoal and salt etc complete in all
respects

Job

Grand Total Rs.
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SCHEDULE OF PRICES-SUMMARY OF BID PRICES

SCHEDULE ITEMS
Subject: T8 - Synthetic Foot Ball Stadium IncludingSynthatic Athletic Track, Pavilion, Seating
Steps and Seating Steps FOR SPORTS COMPLEX AT SUKKUR

SCHEDULE - A TO BID

" TOE WALL
Sr # Ref # Description Unit QTY. Composite | Amount (Rs)
1 2 3 4 5 6 7
a. CIVIL WORKS (SCHEDULED ITEMS)
EXCAVATION
Excavtion in foundation of Building
L SN0 32 g cagbeling dressing efin
P.4 g dagbetiing grewing | ohocit 8863 3176.25 | 28,151.75
around structrure with excavated
earth Watering and ramming lead
upto 5 ft. b) In ordinary soil.
BACKFILLING
S.I NO 5-29
> . .
p.26 |oupplying andfilling sand under floor| o 1833 1141.25 | 20,916.18
and plugging in walls.
CONCRETE
S.INO 4-2
3 .
P15 Dry" ram'r|ned brick or stone ballast 1 % Cit 1255 332750 41.760
1/2" to 2" gauge.
Cement concrete plain including
placing compacting, finishing and
S.| NO 4-5 |curing, comlete (including screening
4 P16 and washing at stone aggregate
without shuttering.
i) Ratio. 1: 4 :8 % Cft 1255 11288.75 141,674
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" TOE WALL

S.I NO 4-6
P17

Reinforced cement concrete work
including all labour and material
except the cost of steel
reinforcement and its labour for
bending and binding which will be
paid separately. This rate also
includes all kinds of forms moulds:
lifting shuttering curing rendering and
finishing the exposed surface
(including screening and washing of
shingle.)a)R.C work in roof slab,
beams columns rafts, lintels and
other structural members laid in situ
or precast laid in position complete
in all respects.(l)Ratio (1:2:4) 90
Lbs.cement 2 Cft. Sand 4 Cft.
Shingle 1/8" to 1/4" gauge.(Use SR.
Cement)

Per.Cft

3329.22

337.00

1,121,947

S.I NO 4-8b
P17

Fabrication of Tor steel
reinforcement for cement concrete
including cutting,bending, laying in
position, making joints and
fastenings including cost of binding
wire (also includes removeal of rust
from bars.)

Per Cwt

104.03

5001.70

520,326.85

SURFACE RENDERING.

Cement plaster 1:3 upto 12" height.
(d) 3/4" thick (only for block
manosary work)

% Stt.

7228

3191.76

230,700

Total=

2,105,476

% Above on item No.

(+

% Below on item No.

()

Grand Total=
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SCHEDULE - ATO BID
SCHEDULE OF PRICES-SUMMARY OF BID PRICES
SCHEDULE ITEMS
Subject: T8 - Synthetic Foot Ball Stadium IncludingSynthatic Athletic Track, Pavilion, Seating Steps
and Seating Steps FOR SPORTS COMPLEX AT SUKKUR
DRAIN FOOTBALL GROUND

Sr

# Ref # Description Unit QTY. Composite| Amount (Rs)
1 2 3 4 5 7 8
a. CIVIL WORKS (SCHEDULED ITEMS)
EXCAVATION
Excavtion in foundation of Building Bridges and
1 S.INO 1- 18 |other structures including dagbelling
P.4 dressing,refilling around structrure with %0Cft | 10271 3176.25 32,622.20
excavated earth Watering and ramming lead
upto 5 ft. b) In ordinary soil.
CONCRETE
2 | SINO42 15 d brick or stone ballast 1 1/2" to 2"
P15 g;ﬁégmme rick-or stone baflas © < o Cft | 1323.77 | 3327.50 44,048.60

Cement concrete plain including placing

compacting, finishing and curing, comlete
3 S.INO 4-5 (including screening and washing at stone
P16 aggregate without shuttering.

i) Ratio. 1: 4 :8 % Cft | 1323.77 | 11288.75 149,437.61

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate
also includes all kinds of forms moulds: lifting
shuttering curing rendering and finishing the
S.IN0 4-6 |exposed surface (including screening and

P17 washing of shingle.a)R.C work in roof slab,
beams columns rafts, lintels and other structural
members laid in situ or precast laid in position
complete in all respects.(l)Ratio (1 : 2: 4) 90
Lbs.cement 2 Cft. Sand 4 Cft. Shingle 1/8" to
1/4" gauge. (Use SR. Cement)

Per.Cft| 3419 337.00 1152203

Fabrication of Tor steel reinforcement for
S1NO 4-8b cer_nen_t conc_rgte inclut_jing_ c_utting,bendingz
5 P17 laying in position, making joints and fastenings [Per Cw§ 106.84 | 5001.70 534382

including cost of binding wire (also includes
removeal of rust from bars.)

IRON WORK.

Making & fixing grating in opening including
fixing at site with flat iron 2" x 3/8" and 3/4" sq. P. Sft.| 3310 180.05 595,966
bars at 4" centre to centre

6 | S.INO17-25
P93
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Providing & fixing cement paving blocks flooring
having size of 197 x 97 x 80 (mm) of city /
guddra / cobble shape with pigmented

7 having strength b/w 5000 psi to 8500 psi I/c Sft.
filling the joints with hill sand and laying in
specified manner / patter and design etc:
complete.

44205 248.17

10,970,354.85

Total (a)

13,479,013.38

% Above on item No.

*)

% Below on item No.

G

Grand Total=
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SCHEDULE OF PRICES-SUMMARY OF BID PRICES
SCHEDULE ITEMS

Subject: T8 - Synthetic Foot Ball Stadium IncludingSynthatic Athletic Track, Pavilion, Seating Steps and Seating Steps

FOR SPORTS COMPLEX AT SUKKUR

SCHEDULE - ATOBID

FOOT

BALL PAVILION

Sr#

Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

1

2

3

4

6

7

a. CIVIL WORKS (SCHEDULED ITEMS)

S.INO1-18
P.4

EXCAVATION

Excavtion in foundation of Building Bridges and
other structures including dagbelling
dressing,refilling around structrure with
excavated earth Watering and ramming lead
upto 5 ft. b) In ordinary soil.

%0Cft

19252

3176.25

61,149.61

S.INO 5-29
P.26

BACKFILLING

Supplying and filing sand under floor and
plugging in walls.

%Cft

11946

1141.25

136,334

S.I'NO 18-92
P.109

ANTI TERMITE

Providing Anti -termmite treatment by spraying
/sprinkling /spreading Neptachlar 0.5%
Emulsion as an overall pre -construction
treatment in slab type construction under the
slab and along attached perches or entrances
etc, complete as per directions of Engineer
Incharge.

P.Stt.

3865

9.74

37,645

S.INO 4-2
P15

CONCRETE

Dry rammed brick or stone ballast 1 1/2" to 2"
gauge.

% Cft

2075

3327.50

69,047.09

S.INO 4-5
P16

Cement concrete plain including placing
compacting, finishing and curing, comlete
(including screening and washing at stone
aggregate without shuttering.

i) Ratio. 1: 4 :8

% Cft

2075

11288.75

234,242

S.INO 4-6
P17

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate
also includes all kinds of forms moulds: lifting
shuttering curing rendering and finishing the
exposed surface (including screening and
washing of shingle.)

a)R.C work in roof slab, beams columns rafts,
lintels and other structural members laid in situ
or precast laid in position complete in all

Per.Cft

1783.76

337.00

601,127.12

a)R.C work in roof slab, beams columns rafts,
lintels and other structural members laid in situ
or precast laid in position complete in all
respects.(l)Ratio (1 : 2: 4) 90 Lbs.cement 2 Cft.
Sand 4 Cft. Shingle 1/8" to 1/4" gauge.

Per.Cft

4191

337.00

1,412,367

S.INO 4-12
P18

Extra labour for lalying concrete plain or
reinforced.

(b) For ever additional10' height.

% Cft

3200

756

24,192

S.I NO 4-8b
P17

Fabrication of Tor steel reinforcement for
cement concrete including cutting,bending,
laying in position, making joints and fastenings
including cost of binding wire (also includes
removeal of rust from bars.)

Per Cwt

910

5001.70

4,551,547

10

S.INO 4-29
P19

Extra labour for lifting of ateel above first floor
for every additional floor.

Per Cwt

250

151.25

37,812.50
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Sr#

Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

2

3

6

7

11

S.INO 4-10
P17

Precast cement concrete hollow blocks (1:2 : 4)
including cost of templates and constructing
walls there of .

P.Cft

1474

126.81

186,918

12

S.INO 4-23
P19

Providing and laying 1 :3: 6 Cement concrete
solid Block masorany wall above 6" in thickness|
setin 1: 6 cement mortar in G.F ground floor
superstructure including raking out joints &
curing etc, complete.

% Cft

2093

14621.44

306,027

13

S.INO 4-24
P19

Providing and laying 1 : 3 : 6 cement concrete
solid block masonary wall 6" and below in
thickness set in 1: 6 cement mortar in ground
floor Super Structure including raking out joints
& currring etc, complete.

% Cft

180

15771.01

28,388

14

S.INO 4-24
P20

Add extra Labour for Block Massonary in

(a) First Floor

% Sft

2454

328.97

8,073

(b) Second Floor

% Sft

1500

760.05

11,400.75

15

S.INO 6-1
P27

STONE MASONARY.

FOUNDATION AND PLINTH.

Random, rubble masonary (uncoused ) (d) In
cement sand mortar. (i) Ratio.1:4

% Cft

1808

19025.05

343,973

FLOORING

16

S.INO 8-28
(@) P43

Laying white marble flooring fine dressed on the
surface without winding set in lime mortar 1:2
including rubbing and polishing of the joints.

(a) 3/4" thick flooring.

Per Sft.

7578

567.48

4,300,363

17

S.I'NO 8-68
(a) P49

Providing and fixing 3/8" thick marble tile of
approved quality and colour and shade size 8" x
4" /6" x 4" in dado skirting and facing removal /
tucking of existing plaster surface etc. Over 1/2"
thick base of cement mortar 1:3 setting of tiles
in slurry of white cement over mortar base
including filling the joints and washing the tiles
with white cement slurry, currint finishing,
cleaing and ploishing etc, complete.

Per Sft.

1984

186.04

369,103

18

S.I NO 8-60
P47

Providing and laying tiles glazed 6" x 6" x 1/4"
on floor or wall facing in required colour and
apttern of STILE specification jointed in white
cement and pigment over a base of 1:2 grey
cement mortar 3/4" thick including washing and
filling of joints with slaurry of white cement and
pigment in desired shape with finishing, clearing
and cost of wax polish etc. complete including
cutting tiles to proper profile.

% Sft.

2020

30509.77

616,297

SURFACE RENDERING.

19

Cement plaster 1:3 upto 12" height.
thick (only for block manosary work)

d) 3/4"

% Sft.

10901

3191.76

347,934

20

S.INO 9-29
P54

Extra for lime mud or cement plaster and
pointing from 12" and above (for each additional
10" height).

% Sft.

6540

140.97

9,219

21

S.I NO9-38A
P56

Preparing the surface and painting with weather
coat I/c rubbing the surface with rubbing brick /
sand Paper, filling the voids with chalk/ plaster
of Paris and then painting with weather coat of
approved make.

% Sft.

3619.25

1328.25

48,072.69

22

S.I N09-38B
P56

2nd & subsequent coat.

% Sft.

3619.25

619.85

22,433.92
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Sr# Ref # Description Unit QTY. Composite Amount (Rs)
1 2 3 4 5 6 7
Preparing the surface and painting with plastic
S 1 NO9-40A emulsion paint of approved make I/c rubbing the
23 ' surface with sand Paper, filling the voids with % Sft. 11834 1080.75 127,900.55
P56 . o
chalk / plaster of paris and then painting etc.
complete.
24 | S NP°5964°B 2nd & subsequent coat. % Stt. 11834 578.60 68,473.98
WOOD WORK
Fist class deodar wood wrought, joinery in doors
and windows etc, fixxed in position including
S.INO 10-7a |chowkats hold fasts hinges, iron tower bolts,
25 P58 chocks cleats, handles and cords with hooks, P. Sft. 455 1336.59 608,148.45
etc.Deodar panelled or panelled and glazed, or
fully glazed. (a) 2" thick
Providing and fixing with sunk iron screws
S.I N010-60 |wooden Architrave approved design/ shape
26 P66 having width not less than 2- 1/2 inches as P. Rit. 1820 49.97 90,945.40
directed by Engineer Incharge.
27 S.IN010-21 |Providing and fixing approved quality mortice Each 38.00 1786.13 67.872.94
P60 lock.
PAINTING AND VARNISHING
Painting Doors & Windows (3 Coats)
S.INO11-1
28 % Sft. 910 2116.41 19,259
P63
ALUMINIUM WINDOWS
Supplying & fixing in position Aluminium
2o | SN Ims o T o e
P108 ] P - P. Sft. 595.25 1647.69 980,376
glass glazing (Belgium) & Aluminium fly screen
I/c handles stoppers & locking arrangement etc.
complete.
Providing and fixing G.I frames /Choukhats of
size 7" x 2" or 4 1/2" x 3" for door using 20
S| NO 17-29 |9auge G.I sheet I/c welded hinges and fixing at
30 ' site with necessary hold fasts, filling with P. Rft. 331.00 228.90 75,765.90
P93 ) -
cement sand slurry of ratio 1:6 and repairing the
jambs. The cost also i/c all carriage , tools and
plants used in making and fixing.
HAND RAILINCG
Fabrication of heavy steel work with angles,
tees, flat iron, round iron and sheet iron for
31 | SINO1-27 making trusses, girders, tands etc. including Per Cwi. 13.54 4928.49 66,732
P5 cutting, tanks etc. including cutting, drilling
rivetting, handling assembling and fixing but
excliuding erection in nosition
Total= 15,869,140
% Above on item No. (+)
% Below on item No. ()
Grand Total=
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Sr#

Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

1

2

3

6

7

b. CIVIL WORKS (N

ON-SCHEDULED ITEMS)

N.S.I

GUTKA/FARE FACE BRICK WORK

Providing and laying Fair Face brick masonry 1-
1/2" thick with external wall set in cement sand
morter (1:3) in straight or curved walls including
scaffolding racking out joint and curing etc.
complete as per drawing , specification or
directed by Engineer.

Sft

5583

N.S.I

PRE-ENGINEERED STEELSTRUCTURE]
ROOF

Supply and fabricate Pre-engineered steel
building along with all taypes of
bolts,connections,stiffers,bracings etc.in
accordance with architectural drawings including
50mm thick polyurethane sandwich panel
comprising 0.5mm thick polyester painted outer
& inner Zincalume coated steel sheets.The
system being designed for basic wind speed of
130 km/hr, a uniform imposed live load 0.57
KN/m2 on roof & collateral load of 0.10KN/m2
for hangings from the roof.

Per Sft.

5656

Glass Panels

N.S.I

Supply and fixing glass panels 6mm N-70 clear
Low-e-Guardien Tempered + 12mm A.G + 6mm
clear Guardien Tempered at site Sukkur

Sft

864

N.S.I

Supply and Fixing Fibre Chairs complete with all
respects.

No,s

600

N.S.I

Supply and fixing auditorium Chairs with foam
cushion Special Quailty, As per instruction of
Engineer.

No,s

400

Grand Total=

UMBING WOR

KS (SCHEDULED ITEMS)

SI.No.

Description

Qty.

Unit

Rate

Amount (Rs.)

Chapter-1,
Item-5

Providing & fixing European white glazed
earthen ware wash down w.c pan complete with
and l/c the cost of white/black plastic seat (Best
Quality ) and lid with c.P brass hineges and
buffers, 3 gallons white glazed earthen earthen
ware low level foushing cistern with siphon
fitting 1-1/2" dia white porcelain enamelled flush
bend 3/4" dia and making requiste number of
holes in walls, plinth and floor for Pipe
connectios and making good in cement
concerete 1: 2: 4. (Foreign

4.00

Each

11477.40

45909.60

Chapter-1,
Item-13

Providing & fixing 22" x 16" lavatory basin in
white glazed earthen ware complete with & I/c
the cost of W.1 or C.I cantilever brackets 6
inches built into walls, painted white in 2 coats
after a primary coat of red lead paint, a pair of
1/2" rubber plug & chrome brass waste of
approved pattern 1-1/4" dia malloable iron or c.p
ba]rass traps, malloable iron or brass unions
and making requisite number of holes in walls
plinth and floor for pipe connection & making
good in cement cencrete 1:2:4  (Foreign or
Equiivalant).

8.00

Each

6237.00

49896.00
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Sr# Ref # Description Unit QTY. Composite Amount (Rs)
1 2 3 4 5 6 7
Chapter-1, Providing & fixing steel sinks stainless local
Iltem-19 make complete with cast iron or wraught iron
brackets 6 inches built in wall, 1-1/2" c.p bubber
3 plug chrome plated brass chain, 1-1/2" c.p brass|
waste, with 1-1/2" P.V.C. waste pipe & making
requisite number of holes in wall & plinth & floor
for pipe connection & making good in cement
concrete 1: 2: 4.
Chapter-1, Providing & fixing in position nyloon connections
4 |ttem-23 complete with 1/2" dia, brass stop cock with pair
of brass nuts and lining joints to nyloon
connection 20.00 Each 447.15 8943.00
Providing & fixing chrome plated brass towel rail
complete with brackets fixing on wooden cleats
5 Chapter-2, |with 1" long c.p brass screws.
Item-1 (1) Towel rail 24" lona
(b) 3/4" dia round or square (Superior quality). 4.00 Each 1082.95 4331.80
Chapter-2, Providing & fixing c.p brass toilet paper ho9lder
g [|tem-2 of standar size with chrome plated brass
brackets complete (Similar to twyfords design
No. 1108)
(b) superior Quality. 4.00 Each 1071.40 4285.60
Chapter-2, Providing & fixing24" x 18" bavelled edge mirror
7 [|tem-3 of belgium glass complete with 1/8" thick hard
board and c.p screws fixed to wooden pleat.
(b) superior Quality. 8.00 Each 2376.00 19008.00
8 Chapter-2, Supplying & fixing soap tray earthen ware with
Item-5 c.p screws etc. complete. 12.00 Each 497.20 5966.40
Chapter-6, . L . .
ltem-2 Supplying & fixing in position C.P Bib cock.
9 (b) 1/2" dia C.P bib cock ,Standard pattern 5.00 Each 150.92 754.60
10 Chapter-6, Providing & fixing C.P brass shower rose with or
Item-3 3/3" inlet (with detachable lid}
(b) 4"dia (Superior Quality) 4.00 Each 259.38 1037.52
Chapter-6, Providing and fixing ball valve (with unsoldered
11 |ltem-6 copper ball ) made to B.B S 1212.
(v) 1-1/2" dia 16.00 Each 573.70 9179.20
12 Chapter-6, Cancealed C.P fittings of Superior quality for
Iltem-11 tiles Bath Rooms.
(b) S/Fixing cancealed stop cock of superir
quality with c.p head 1/2" dia 20.00 Each 509.74 10194.80
13 Chapter-6, (b) S/Fixing cancealed tee-stop cock of superir
ltem-12 quality with c.p head 1/2" dia 30.00 Each 889.46 26683.80
14 Chapter-6, (b) Supplying/Fixing wash basen mixture of
ltem-14 superir quality with c.p head 1/2" dia 8.00 Each 3179.00 25432.00
15 |Chapter-6, Supplying & fixing jet shower with rod of superio
Item-15 quality single c.p head 1/2" dia 4.00 Each| 1142.24 4568.96
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Sr#

Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

2

3

6

7

16

Chapter-6,
ltem-19

(b) Supplying & fixing C.P Muslim Showeer with
crystal head etc.complete

4.00

Each

3432.00

13728.00

17

Chaper-4,
Item-1

Providing G.I Pipes, specials, and clamps etc,

including fixing cutting & fitting complete with

0.00

and I/c the cost of breaking thorugh walls and
roof, making good etc. painting two coats after

cleanina the Pine etc with white zink naint with

0.00

(i) 3/4" dia G.I Pipe

20

RFT

95.79

1915.80

Total=

231,835.08

% Above on item No.

()

% Below on item No.

0)

Grand Total=

b. PLUMBING WORKS (NON-SCHEDULED ITEMS)

Sr#

Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

2

3

6

7

N.S.I

Providing, laying, fixing, testing and disinfecting,
polypropylene pipelines for cold and hot water
supply as per DIN 8077/8078 PN-20 for pipe
and DIN 16962 PN-25 for fittings or equivalent
BS specification Dadex, Beta or Tetraplast make
as approved by the Engineer Incharge complete
in all respects to their entire satisfaction,
including specials such as tee, cross, reducer,
bend, union, elbow, plug, socket etc., supported
on walls or suspended from slab or run in
chases (chased in walls shall be made by using
electric cutter) including supports, cutting and
making good the same as necessary to the
structure complete in all respects. (all hot and
cold water pipes shall run under the ceiling of
lower floors, galvanized hangers and rawl bolts
shall be Sikla, Fisher or Hilti make shall be
used.)

a). 25 mm o/d

126

RFT

b). 32 mm o/d

142

RFT

c). 40 mm o/d

RFT

d). 50 mm o/d

28

RFT

N.S.I

Providing, fixing and testing PPRC ball valve
Dadex, Beta or Tetraplast make as approved by
the Engineer Incharge complete in all respects
to their entire satisfaction including all
accessories and jointing material complete in all
respects.

i) 25 mm o/d

12

Each

if) 32 mm o/d

16

Each

iif) 40 mm o/d

16

Each

iv) 50 mm o/d

16

Each

ii) DRAINAGE

SYSTEM PIPINC
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Sr#

Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

2

3

6

7

N.S.I

Providing, laying, fixing and testing uPVC soil,
waste, vent and rain water as per BSS 4514 &
5255 or equivalent BS specifications including
uPVC fittings with solvent cement jointing or
rubber ring joints Dadex Nikasi or Tetraplast
make as approved by the Engineer Incharge
complete in all respects, including, clamps,
bends, tees, Y-tees, cowls, reducers, clean out
etc., embedded in floors and walls, clamped to
walls, suspended from slab, painted MS
horizontal and vertical pipe hangers of approved
design making requisite no. of holes and making
good the same complete in all respects. (all solil,
waste and vent pipes shall run under the ceiling
of lower floors, galvanized hangers and rawl
bolts shall be Sikla, Fisher or Hilti make shall be
used.)

i) 2" dia

72

RFT

ii) 3" dia

30

RFT

iii) 4” dia

68

RFT

N.S.I

Providing, laying, fixing and testing floor drain
(multifloor trap) UPVC including extension
grating and stainless steel cover grating best
quality local make Dadex or as approved

Engineer Incharge complete in all respects to
their entire saticfaction

Each

N.S.I

Providing, laying, fixing and testing floor drain (Pt

trap) UPVC including extension grating and
stainless steel cover top grating best quality loca]
make Dadex or as approved Engineer Incharge

complete in all respects to their entire
satisfaction

Each

N.S.I

Providing and laying brick masonry gully trap
chamber size 12"x12" including upvc P-trap, CI
grating, Cl cover, complete in all respects.

Each

iii) GAS PIPIN

G

N.S.I

MS pipe for high pressure including cleaning
applying primer, coating with BBES (Bitumen,
Binding, Enamel Surface) compound and
wrapping with fiber glass, welding complete and
laid in trenches, 20mm dia (excluding
excavation) supply and fixing.

N34 ild

40

Rft

N.S.I

Providing, fixing and testing gas cock Italian
make or equivalent as approved by the Engineer
Incharge complete in all respects to their entire
satisfaction including all accessories and jointing
material complete in all respects.

N34 id

Each

N.S.I

Providing, installing, testing and commissioning
instagas geyser of specified of specified capacity|
Hometech make, including all necessary valves
and fittings, inlet and outlet connections
complete in all respects.

a) 12 liter capacity

Each
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Sr#

Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

2

3

6

7

10

N.S.I

Providing and fixing soap dispensar best quality
Grohe make or as approved by the Engineer
Incharge complete in all respects to their entire
satisfaction including all accessories and fittings
comnlete

Each

11

N.S.I

Providing, fixing, testing and commissioning
electric hand dryer SIEMENS latest model or as
approved, including jointing material etc.
complete in all respects

Each

Total

FOOT BALL PAVIL

ION

Sr #

Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

1

2

3

6

7

a. ELECTRICAL WORKS (SCHEDULED ITEMS)

General

All itmes of Electrical works described under title
"Description” unless specifically indicated
otherwise, shall be deemed to be read in terms
of supply, storing, protecting, making,
assembling installing, applying, laying, fixing,
testing

commissioning, clearing etc. of the same
inclusive of but no limited to all materials, labour,
tools, plants equipments, appliances etc. as
required for the completion and maintenance of

the Electrical work as per drawings
snecificatinone andl/or ac

directed by the Engineer Incharge

Note:

The project Contractor shall carry out all
Electrical works by approved (Licenced by
Local Electrical Inspector) Electrical sub-
Caontractar

WIRING FOR LIGHT OR FAN POINT

SH-
11/P/124/15

Wiring for light or fan point with 3/.029 PVC
insulated wire in 20mm(3/4") PVC conduits

recessed in the wall or column as required

51

Per Point

1,130.00

57,630.00
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Sr# Ref # Description Unit QTY. Composite Amount (Rs)
1 2 3 4 5 6 7
WIRING FOR PLUG POINT
2 Wiring for plug point with 3/.029™ PVC insulated
SH- wire in 20mm(3/4") PVC conduit recessed in the
1I/P/126/15 |wall or column as required.
25 Per Point 985.00 24,625.00
WIRING FOR CALL BELL
3 SH- Wiring for call bell point with 3/.029" PVC
/P/128/15 insulated wire in 20mm(3/4") PVC conduit
recessed in the wall or column as required 1 Per Point 1,764.00 1,764.00
FOR LIGHT CIRCUIT WIRINC
Providing & Taying ( MAIN or SUB MAIN) PVC
insulated with size 2-7/.029 coper conductor in
4 SH-II/B/10/2 3/4" dia PVC conduit recessed in the wall or
column as required. 8 Per Mtr 222.00 1,776.00
FOR POWER CIRCUIT WIRINC
Providing & Taying ( MAIN or SUB MAIN) PVC
insulated with size 2-7/.036 coper conductor in
5 SH-II/B/11/2 3/4" dia PVC conduit recessed in the wall or
column as required. 10 Per Mtr 252.00 2,520.00
FOR AC WIRING
Providing & Taying ( MAIN or SUB MAIN) PVC
insulated with size 2-7/.044 (6mm2) coper
6 SH-II/B/12/2 conductor in 3/4" dia PVC conduit recessed in
the wall or column as required. 82 Per Mtr 341.00 27,962.00
FOR LIGHT CIRCUIT WIRINC
Providing & Taying ( MAIN or SUB MAIN) PVC
insulated with size 3-7/.029 coper conductor in
7 SH-I/D14/4 3/4" dia PVC conduit recessed in the wall or
column as required. 156 Per Mtr 294.00 45,864.00
FOR DB/CIRCUIT WIRINC
Providing & Taying ( MAIN or SUB MAIN) PVC
insulated with size 4-7/.044 (6mm2) coper
8 SH-II/F/40/6 conductor in 1 1/2" dia PVC conduit recessed in
the wall or column as required. 12 Per Mtr 613.00 7,356.00
FOR DB/CIRCUIT WIRINC
Providing & Taying ( MAIN or SUB MAIN) PVC
insulated with size 4-7/.052 (10mm2) coper
9 SH-II/F/A1/6 conductor in 1 1/2" dia PVC conduit recessed in
the wall or column as required. 18 Per Mtr 858.00 15,444.00
FOR DB/CIRCUIT WIRINC
Providing & Taying ( MAIN or SUB MAIN) PVC
insulated with size 4-7/.064 (16mm2) coper
10 | SH-lIfF/42/6 conductor in 1 1/2" dia PVC conduit recessed in
the wall or column as required. 14 Per Mtr 1,213.00 16,982.00
A. FLUSH TYPE SWITCHES
1 SH- Providing & fixing one way SP 5amp flush type
XI1/A/219/33 [switches. 51 Per No: 54.00 2,754.00
12 SH- Providing & fixing two way SP 5amp flush type
XI/A/220/33 |switches. 1 Per No: 55.00 55.00
A. FLUSH TYPE SOCKETS
13 SH- Providing & fixing two pin 5amp plug & socket
XI/A/225/33 [flush type switches. 18 Per No: 83.00 1,494.00
14 SH- Providing & fixing three pin 5amp plug & socket
XI/A/226/33 |flush type switches. 25 Per No: 151.00 3,775.00
15 SH- Providing & fixing three pin 10/15amp plug &
XI/A/227/33 |socket flush type. 4 Per No: 162.00 648.00
16 SH- Providing & fixing Bakelite ceiling rose with two
XI/B/228/33 [terminals. 8 Per No: 72.00 576.00
SH- FANS _____ _
17 X1/C/234/34 Providing & fixing Brass Ceiling fan 48" (good
quality). 1 Per No: 3,020.00 3,020.00
18 SH- Providing & fixing Brass Ceiling fan 56" (good
X1/C/235/34 |quality). 7 Per No: 3,185.00 22,295.00
19 SH- Providing & fixing Brass Bracket fan 18" (good
X1/C/236/34 |quality). 1 Per No: 2,791.00 2,791.00
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Sr#

Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

2

3

6

7

Flood/Faceade Lights

19

I'IUUIUIIIH arma II)\IIIIJ OT TTooua Ilylllb llﬂvllly T OJ
classification with lamp, choke, capacitor, igxitor
and internal wiring complete in all respects at
the height upto 40Ft with the help of hydraulic
crane and manual labour as per site requiremen
and instructions of engineer incharge, with
following lamps

SH-VII/164/26

(i) 250 Watts (Soduin Lamp)

Per No:

15,825.00

31,650.00

SH-VII/166/26

(i) 400 Watts (Soduin Lamp)

Per No:

17,585.00

17,585.00

SH-VII/165/26

(i) 250 Watts Metal Halide Lamp)

Per No:

15,440.00

30,880.00

SH-VII/167/26

(iv) 400 Watts Metal Halide Lamp)

1

Per No:

16,980.00

16,980.00

TOTAL=

336,426

% Above on item No.

()

% Below on item No.

0

Grand Total=

FOOT BALL PAVILION

Sr #

Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

1

2

3

6

7

a. ELECTRICAL WORKS (NON-SCHEDULED ITEMS)

IE-01

2-WAY LIGHT POINT AND
WIRING.

N.S.I

Wiring for 2-way light point with (3/0.029") PVC
insulated wire in 20mm (3/4") dia PVC
conduit/Pipe recessed in wall, column, roof,
including (3/0.029") PVC insulated wire as ECC
with 5 Amps, S.P, 2-way flush type switch back
box and face plate as required and approved
make and quality as per instructions of Engineer
Incharge and complete in all respects.

Point

IE-02

TELEPHONE & INTERCOM OUTLET POINTS|
& WIRING.

N.S.I

Supply, installation, fixing, wiring, testing and
commissioning of telephone & intercom outlet
points wired with two pair/ required requisite pair|
telecommunication cable (approved colours) as
per PTC Formerly T&T Department) standards
and specifications run in %" (20mm) dia PVC
heavy guage conduits recessed in walls, slabs,
columns, floor or as per required as per site
conditions including the cost of PVC conduit
accessories, junction boxes, pull boxes, steel
pull wire etc. M.S. sheet box of 16 SWG
requisite size for flush mounting to house this
and cover of approved type, material, quality and
make with the two coats of enamelled

paint to the back box . It includes telephone
rosette with jacks etc. Complete in all respects.

Point
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Sr#

Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

2

3

6

7

IE-03

TELEPHONE JUNCTION BOX, TJB

N.S.I

Supply, installation, fixing, wiring, testing and
commissioning of 20-pair telephone junction box|
installed as and where shown on drawing or as
per site situation made of M.S. sheet 14 SWG
metal clad totally enclosed, indoor, wall
mounted, cubicle with front access including all
accessories, internal wiring and connection,
circuit labels, duly painted with anti-rust paint
and two coats of stove enamelled paint of
approved colour equipped as described and
including all necessary accessories and
approved type, material quality and make.

Comnlata in all racnacte

No.

IE-04

TV SOCKET OUTLET UNIT.

N.S.I

Supply, installation, Wiring, testing &
Commissioning of TV and Dish Point, Complete
in all respects.

Point

IE-05

LIGHT FITTINGS AND FIXTURES

Supply, installation, fixing, wiring, connecting,
testing and commissioning of fluorescent /
Incandescent fittings and fixtures, ceiling
mounted or ceiling suspended or installed in the
false ceiling or wall mounted, pole mounted,
weather proof, adjustable or non-adjustable,
complete with chokes, spring loaded rotary
holders starter, power factor correction
capacitors, antiradio interference/ Capacitor,
starters, ballast with brackets and down rod,
industrial shade, brass lamp holder, proper
gasketting, necessary fixing accessories,
internal wiring, connection, earthing terminal etc,|
These are to be installed as and where shown
on drawings or as required as per site
conditions. Complete in all respects. These will
be made of approved manufacturers:

A) LIGHTS.

N.S.I

These will consist of as described and equipped
as above but specified as under These light
units should be complete in all respects. All light
fittings & fixtures

ilins tvne

Ishould he Philin
i)Tube light basic batten, TMS-015/136,surface

type, TL'D, 1x36 watts, White day light lamp.

No.

i) Tube light basic batten, TMS-015/236,
surface type, TL'D, 2x36 watts, White day light
lamns

No.

iii) Energy Saver light ceiling mounted 1x24
watts (Surface type).

No.

32

iv) Energy Saver light ceiling mounted 1x24
watts (Conceiled type).

No.

22

vii) External wall bracket Watertight Light XGC-
532with 1X60 Watt GLS Lamp

No.

12

ix) Philips type GMP-120 with 1x20 watts
lamps.

No.

IE-07

EXHAUST FANS.

N.S.I

Supply, installation, fixing, wiring testing and
commissioning of wall fitted exhaust fans of
required requisite sweep including cost of
blades, plastic frame, iron frame, louvers,
capacitor, nuts, bolts,all necessary fixing
accessories, complete in all respects. The item
will be approved quality and make. These will
consist of as described and equipped above but

ifind nndae

i) 18" sweep, General exhaust fan.

No.

N

i) 10” sweep, Plastic exhaust fan.

No.
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FOOT

BALL PAVILION

Sr#

Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

2

3

6

7

IE-08

BACK BOXES FOR SWITCH BOARD WITH
FACE PLATE.

N.S.I

Supply and erection of M.S Sheet boxes of 16
SWG, 4" deep with 3/16" thick bakalite sheet
top, for recessed wiring including making holes
for Switches, Socket, & Fan dimmer etc.

(a) 4"x4" Board

No.

(b) 7"x4" Board

No.

(c) 9"x4" Board

No.

(d) 10"x12" Board

No.

(3]
NI INS

IE-08

CABLES.

N.S.I

Supply, installation, wiring, fixing, laying,
connecting , jointing, testing and commissioning
of single core/3.5 core/4 core, PVC insulated,
PVC sheathed, armoured / unarmoured, copper
conductor 250/440 volts or 600/1000 volts grade,
cables, in pre-laid PVC pipes M.S. conduits/G.|
pipe/wooden strip batten/wooden casing and
capping/ RCC pipes/ trenches/on cable clamps
etc as and where shown on Drawings or as
required as per site conditions. It includes the
rate of the cables also.

A) SINGLE CORE CABLES

N.S.I

Single core, PVC insulated, copper conductor,
250/440 & 600/1000 volts grade cables.

i) 2.5mm (Sq) (7/0.074mm)

Meter

82

i) 4mm (Sq) (7/0.091mm)

Meter

iii) 6Bmm (Sq) (7/1.12mm)

Meter

10

iv) 10mm (Sq) (7/1.32mm)

Meter

v) 16mm (Sq) (7/1.63mm)

Meter

vi) 25mm (Sq) (19/1.32mm)

Meter

31

vii) 35mm (Sq) (19/1.63mm)

Meter

1463

B) 4-CORE CABLES.

i) 4-core 35mm (Sq)

Meter

IE-09

PIPES)

10

N.S.I

Supplying, installing, fixing, laying and erecting
of cable conduits/pipes for wiring recessed in
wall, ceiling, columns, slab, floor ground as and
where shown on the drawing or as required as
per site conditions etc. including inspection
boxes, pull boxes, steel pull wire, hooks, tees,
bends, cutting jharries, chases and repairing
surfaces etc. complete with all specials. It
includes rates for the pipes also. These will
consist of as described above but specified as

i) 1” diameter PVC pipe

Meter

V) 4” diameter PVC pipe

Meter

366
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FOOT

BALL PAVILION

Sr#

Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

2

3

6

7

EE-10

DISTRIBUTION BOARL

11

N.S.I

Supply, installation, connection of wires/cables,
testing and commissioning of 500 volts, 50 Hz,
3-Phase and neutral distribution boards (DBs)
concealed type, wall mounted to be installed as
and where shown on drawings,made of M.S.
sheet 16 SWG with hinged door, handle,
catcher, earthing bar, neutral strip, internal
wiring from MCCBs terminating on cable
terminal blocks. One coat of antirust and anti-
corrosive paint with further two coats of
enamelled paint of approved colour, all
necessary materials complete in all respects
and manufactured by any one of the approved
manufacturers: conforming to single line
diagram. D.B shall be equipped with the
following equipment as shown on drawings.

(i) PDB-G
(2-WAYS Distribution) (3-Phase)

Job

(i) EDB-G
(4-WAYS Distribution) (3-Phase)

Job

N

(iii) Main Control Switch

Job

EE-11

CABLE TRENCH

12

N.S.I

Excavation for cable trenches in any type of soil
except rock to required depth including
dagbelling, dressing, back filling around
structure with excavated earth, watering
ramming and disposing unsuitable and surplus
excavated material to a site indicated by
Engineer and dewatering where required,
shoring, timbering, trimming etc. complete in all
respects and as per drawings and standard
specification and of the following sizes.

24" wide x 36" deer

Meter

=

18" wide x 24" deer

Meter

EE-12

CABLE MANHOLES (CABLE CATCH PITS)
CABLE INSPECTION PITS

13

N.S.I

Construction of brick manhole 9” thick walls,
requisite internal size with cement mortar
internal plaster 1:4 RCC 4” thick manhole cover
with lifting hooks, including cost of sealing
compound to be used to seal the RCC pipes
ends for all incoming and outgoing L.T. cables, 2
coats of hot bitumen on the external surface
complete in all respects with all necessary
materials as per details shown on drawings and
of following sizes:

i 15x15x15

Job

ii. 2'xX2'x2

Job

iii. 3Ix3Ix3J

Job

51
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FOOT

BALL PAVILION

Sr#

Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

2

3

al

6

7

EE-13

TEST REPORT

Job

14

N.S.I

The contractor will have to prepare various test
reports of installation, erection, wiring, cabling,
jointing, connection, electrification,commission,
operation and also of electrical equipment,
machinery, devices, apparatus, instruments,
circuits, networks, systems, materials,
components, assembly component’s originality,
workmanship, manufacturing switchgears and
ground resistance test reports for the
submission to the Engineer Incharge. All test
reports must fulfill the requirements/regulations
of electric inspector appointed by the provincial
government or WAPDA .

IE-18

ELECTRIC CALL BELLS

15

N.S.I

Providing and fixing A.C. or D.C. electric buzzer
220/250 volts.

Each

IE-19

ELECTRIC BELLS PUSH

16

N.S.I

Providing and fixing flush type electric bell push
button

Each

IE-20

FAN CLAMPS/BOX

17

N.S.I

Providing and fixing mild steel bar fan Box
clamps 15.8 mm (5/8") dia suitable for R.C.C.
roof

Each

IE-21

ERECTION OF EXHAUST FANS LOVURE

18

N.S.I

Providing and erecting butterfly shutter for
228mm(9")sweep exhaust fan complete as
required

Each

IE-22

ERECTION OF EXHAUST FANS LOVURE

19

N.S.I

P/E butterfly shutter for 457mm (18")sweep
exhaust fan complete as required

Each

IE-23

EARTHING SET

20

N.S.I

P/F earthing set with 2"x 2"x 1/2" copper plate
burried in ground at a depth of 12 or less if
water comes out fronm the ground level with
salt and chorcoal, etc ,in/c. making the pit 12"
deep by excavation of all type of soil. Earth plate
to be connected with No. 8 S.W.G. bare copper
wire run in 1/2" G.L. pipe straght from the earth
plate upto the metallic Electrical assesary i/e
providing necessary Tee

Per Rft

IE-24

EARTH CONDUCTOR

21

N.S.I

providing & fixing hard drawn bare copper wire
no.10 S.W.G as earth continuity with any given
mains or sub-mains in all system of wiring
including metallic Electrical accessories

Per Rft

50

TOTAL

52
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SCHEDULE - A TO BID
SCHEDULE OF PRICES-SUMMARY OF BID PRICES
SCHEDULE ITEMS

Subject: T8 - Synthetic Foot Ball Stadium IncludingSynthatic Athletic Track, Pavilion, Seating Steps and
Seating Steps FOR SPORTS COMPLEX AT SUKKUR

FOOTBALL GROUND Size (360 x 240 ) Synthetic Truf

Sr # Ref # Description Unit QTY. Composite Amount (Rs)

1 2 3 4 5 6 7

a. CIVIL WORKS (SCHEDULED ITEMS)

1-EARTH WORK

Earth work embankment from borrow
pits including laying in 6" layers, clod
S.| Part VI-4 |breaking ramming dressinng etc

P1 [complete, i/c cartage of 3 miles and
compaction sheep foot roller 95% to
100% density.

%0 Cft 302,000 11977.82 3,617,304

SUB BASE

(a) Preparing sub- base course by
supplying and spread-ing stone metal 1-
1/2"-2" guage of approved quality from
approved quarry in required thickness
to proper camber and grade including
hand packing filling voids with 20 cft: of
pit / canal sand having plasticity index
not more than 6% of suitable quality,
watering and compacting to achieve 98-
100% density as per modified AASHO
specifiecations (Rate includes all cost
of materials T&P and carriage upto 3
chains).

S.| PartVI-
2 (11 % Cft 151,000 6953.40 10,499,634

P3

3 BASE COURSE

Preparing base course i/c supplying
and spreading stone metal of approved
qualitiy properly graded to maximum
size of 1-1/2" in required thickness to
Proper camber and grade including
supplying and spreading 15 Cft:
screenings and non plastic quarry

S.| PartVI- |fines, filling depressions with stone
13A metal after initial rolling including % Cft 75,500 7985.14 6,028,781

P5 watering and compaction the same so

as to achieve 100% density as per
modified AASHO specifications. (Rate
includes providing and using templates,
camber plates, screens, forms as
directed .(Rate includes all cost of
materials T&P and carriage upto 3
chins).

Total (a) 20,145,719

% AboveonitemNo._  (4)

% Below on item No. )

Grand Total=
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FOOTBALL GROUND Size (360 x 240 ) Synthetic Truf

Sr #

Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

1

2

3

6

=

a. CIVIL WORKS (SCHEDULED ITEMS)

S.| PartVI-
23 A
P9

3" (75m.m) Asphaltic Base Course
Plant mix

Providing and laying Plant mixed
Asphalt Concrete Binder Course
compacted thickness 3 inches
(75mm thick) as per approved job
mix formula using crush aggregate
from approved sources. Using
asphalt of grade 60/70 during laying
temperature not less than 140C
compacted by steel wheel & PTR
roller. The procedure of laying binder
course material & methodology shall
fully comply with AASHTO and as
directed by Engineer Incharge.
Minimum bitumen content should be
3.5% binder course shall be
spreading using paver
machine.Rolling & Finishing to design
proper grade line level and camber
etc: (Machinery with POLs cost of
material carriage).203 NHA
Specification. Note:The Quantities,
provided in the R.As are for
estimation purpose. The actual
quantities are to be worked out as per
approved JMF

% Sft

151,000.11

11,857.92

17,905,472

Total (a)

17,905,472

% Above on item No.

(+)

% Below on item No.

()

Grand Total=
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FOOTBALL GROUND Size (360 x 240 ) Synthetic Truf

Sr# Ref # Description

Unit

QTY.

Composite

Amount (Rs)

1 2 3

6

=

a. CIVIL WORKS (SCHEDULED ITEMS)

Synthetic Truff For Football

Sr # Ref # Description

Unit

QTY.

Composite

Amount (Rs)

1 2 3

7

8

(NON-SCHEDULED ITEMS)

SYNTHETIC ATHLETICS TRACK 400
Meter Length 4' Width Six Lane

Providing and laying hard elastic
layer 30mm thick as base the
specification are to be followed
exactly as per manufecturer of
synthatic athlatic track dully approved
by IAAF including certification of
materials and laying by IAAF

1 N.S.1

Sft

67608

Providing Synthetic Athletic Track
duly approved by IAAF and laying as
per Manufecturer instruction including
cost of synthetic athletic track
aluminium kerb pole vault boxes (02)
nos steeple chase bar (01 no.) take
of boards with plasticine throwing

2 N.S.I circle rings with installation , two each
for Shotput and discuss (NSR) in
addition all payment to be made
regarding custom duty sales tax
incom tax transportation port handing
charges warfare clearence charges
insurance LC charges instalation
charges Lane marking lettering and

Sft

67608

SYNTHETIC FOOTBALL TURF

Providing and Laying of FIFA
approved Synthetic Football turf
Including cost of 12mm Thick Rubber
paid, Fixing all import duties & Taxes,
Carriage etc complete in all respects
as per Technical Provision &
Instructions of the Engineer Incharge
(Before execution brand of turf will be
approved by the Client & Consultants)

3 N.S.I

P. Sft

85639

GOAL POSTS

Providing and fixing of ms box pipe
frame including nylon net for

4 N.S.I Synthetic football ground goal posts,
as per standard specifications
complete in all respects.

Nos
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FOOTBALL GROUND Size (360 x 240 ) Synthetic Truf

Sr # Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

1 2

3

6

=

a. CIVIL WORKS (SCHEDULED ITEMS)

Sprinklers System

5 N.S.I

Providing and Installation of
approved Sprinklers Systm
comprising of 08 (Nos) Sprinklers to
be provided, Having radious of throw
of 50m with deschargge of 17.0 LPS
and operating pressure of 5.0 bar
and 06 Nos to be provided having
radious throw 25 meter with
discharged of2.5 LPS and operating
pressure 3.5 bar, the grid should
contain 10 nos low pressure
sprinklers hydrants (required dia).
The gun thype sprinklers are to be
located at a distance of 1.5 m of the
edge of the synthetic Football turf
including cost of all pipes fixing,
jointing, excavation all required
Electrical intallations, testing
commissioning complete in all
respect as per drawings technical
provisions and instructios of the
Engineer Incharge.

Job

SYNTHETIC ATHLETICS TRACK Lane

Marking

7 N.S.I

Preparing the surface and painting
Flexible lane marking with synthetic
athletics track.

Lum Sum

Grand Total=
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SCHEDULE ITEMS

Subject: T8 - Synthetic Foot Ball Stadium IncludingSynthatic Athletic Track, Pavilion, Seating
Steps and Seating Steps FOR SPORTS COMPLEX AT SUKKUR
FOOTBALL GROUND

iii. Seating Steps Around Football Ground

SCHEDULE - A TO BID

Sr# Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

1 2

3

6

7

(SCHEDULED IT

EMS)

S.INO 1-
18 P4

|[EXCAVATION

Excavtion in foundation of Building Bridges
and other structures including dagbelling
dressing,refilling around structrure with
excavated earth Watering and ramming lead
upto 5 ft. b) In ordinary sail.

%O0Cft

2430

3176.25

7,718.29

S.I'NO 5-

P.26

[BACKFILLING

Supplying and filling sand under floor and
plugging in walls.

%Cft

1944

1141.25

22,185.90

CONCRETE

S.I'NO 4-
5 P16

Cement concrete plain including placing
compacting, finishing and curing, comlete
(including screening and washing at stone
aggregate without shuttering. i) Ratio. 1: 4 :8

% Cft

1670

11288.75

188,522

S.I'NO 4-
6 P17

a)R.C work in roof slab, beams columns
rafts, lintels and other structural members
laid in situ or precast laid in position
complete in all respects.(I)Ratio (1 :2: 4) 90
Lbs.cement 2 Cft. Sand 4 Cft. Shingle 1/8" to
1/4" gauge.

Per.Cft

5828

337.00

1964036

S.I'NO 4-

P17

Fabrication of Tor steel reinforcement for
cement concrete including cutting,bending,
laying in position, making joints and
fastenings including cost of binding wire
(also includes removeal of rust from bars.)

Per Cwt

182.13

5001.70

910960

Total=

3093422

% Above on item No.

(+)

% Below on item No.

(=)

Grand Total=

iii. Fibre Kenop

Yy

Sr# Ref #

Description

Unit

QTY.

Composite

Amount (Rs)

1 2

3

6

7

(NON-SCHEDUL

ED ITEMS)

FIBRE KENOPY

1 N.S.

Supply and fixing of fibre glass truss 5 to 6
mm thick od fibre glass including all truss
work weather proof extra after soating
weather resistant warranty 55<C and -03¢

warranty of fibre glass 10 years.

Sft

6940

Total=
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SCHEDULE -B TO BID

*SPECIFIC WORKS DATA
(To be prepared and incorporated by the Procuring Agency)

*(Note: The Procuring Agency shall spell out the information & data required
to be filled out by the bidder and to furnish complementary information).
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SCHEDULE -C TO BID
WORKS TO BE PERFORMED BY SUBCONTRACTORS*

The bidder will do the work with his own forces except the work listed below which
he intends to sub-contract.

Items of Works Name and address of Statement
of similar
to be Sub-Contracted Sub-Contractors works

previously executed.
(attach evidence)

Note:

* The Procuring Agency should decide whether to allow subcontracting
or not.

In case Procuring Agency decides to allow subcontracting then
following conditions shall be complied with:

1. No change of Sub-Contractors shall be made by the bidder without prior
approval of the Procuring Agency.

2. The truthfulness and accuracy of the statement as to the experience of Sub-
Contractors is guaranteed by the bidder. The Procuring Agency‘s judgment
shall be final as to the evaluation of the experience of Sub-Contractors
submitted by the bidder.

3. Statement of similar works shall include description, location & value of
works, year completed and name & address of the clients.
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SCHEDULE -D TO BID
PROPOSED PROGRAMME OF WORKS

Bidder shall provide a programme in a bar-chart or Program Evaluation and Review
Technique (PERT) or Critical Path Method (CPM) showing the sequence of work
items by which he proposes to complete the works of the entire Contract. The
programme should indicate the sequence of work items and the period of time during
which he proposes to complete the works including the activities like designing,
schedule of submittal of drawings, ordering and procurement of materials,
manufacturing, delivering, construction of civil works, erection, testing and
commissioning of works to be supplied under the Contract.

SCHEDULE -E TO BID

METHOD OF PERFORMING WORKS
The bidder is required to submit a narrative outlining the method of performing the
Works.
The narrative should indicate in detail and include but not be limited to:

o The sequence and methods in which he proposes to carry out the
Works, including the
number of shifts per day and hours per shift, he expects to work.

. A list of all major items of construction and plant erection, tools and
vehicles proposed to be used in delivering/carrying out the works at
site.

. The procedure for installation of equipment and transportation of

equipment and materials to the site.

. Organization chart indicating head office & field office personnel
involved in management, supervision and engineering of the Works to
be done under the Contract.
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HESCDULE - F TO BID

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)
Contract No. Dated
Contract Value:
Contract Title:

....................................... [name of Contractor] hereby declares that it has not obtained
or induced the procurement of any contract, right, interest, privilege or other obligation or
benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof
or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants
that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and
not given or agreed to give and shall not give or agree to give to anyone within or outside
Pakistan either directly or indirectly through any natural or juridical person, including its
affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or
subsidiary, any commission, gratification, bribe, finder‘s fee or kickback, whether described
as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from
Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will
make full disclosure of all agreements and arrangements with all persons in respect of or
related to the transaction with PA and has not taken any action or will not take any action to
circumvent the above declaration, representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely to
defeat the purpose of this declaration, representation and warranty. It agrees that any contract,
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall,
without prejudice to any other rights and remedies available to PA under any law, contract or
other instrument, be avoidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it
on account of its corrupt business practices and further pay compensation to PA in an amount
equivalent to ten time the sum of any commission, gratification, bribe, finder‘s fee or
kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing
the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from PA.

[Procuring Agency]
[Contractor]
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HESCDULE - G TO BID

(SPECIAL STIPULATIONSYS)

The Stipulations outlined hereunder in the form of a Table summaries certain terms and conditions which are

set forth in the Instructions to Tenderers, General Conditions of the Contract and Special Provisions and these

Stipulations form and integral part of the Contract.

10

11

12

13

14

Amount of Earnest Money

Form of Earnest Money

Release of Earnest Money

Time of signing of formal Agreement
with the successful Tenderer.

Time of commencement of works

Time of completion of Works.

Period of Maintenance

Amount of maximum liquidated
damages for non completion of the
works within stipulated time.

Maximum limit of liquidated damages
Price.

Minimum amount of payment request.

Retention Money

Limit of Retention Money
Release of Retention Money

Mobilization Advance

2% (Two percent) of the Tendered Price.

Either a Pay Order of Deposit-at-Call from a Schedule Bank of
Pakistan in favour of Executive Engineer Sports & Youth
Affairs Department Government of Sindh, Karachi.

i). To be returned to the successful bidder with completion of
job release with security deposit.

i1). To be returned to the unsuccessful tenderes after signing of
agreement with the successful Tenderer within ninety days of
tender opening at the latest.

Within 14 (Fourteen) days of the date of issue of the Notice of
Award.

Within (fifteen) days of the Engineer’s order to commence
works.

06 Calendar months from the date of commencement of works.

06 Calendar months from the date of issue of the Certificate of
Completion.

0.05% of the Contract Price per day.

10% (ten percent) of the Contract.
Rs.1000000/- (Rupees one million only).

5% (five percent) of gross amounts of work done as certified
in monthly interim payment certificates.

6% (Six percent) of the contract price upto limit of 5%.
On issue of Maintenance Certificate.

1). 10% (Ten percent) of the contract price against an
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15.
Income Tax Deduction

Witness:

Signature of the Tenderer:

irrevocable Bank Guarantee of a Schedule Bank of Pakistan or
Insurance Company AA Rating.

il). To be recovered at the rate of 10% (Ten percent) of gross
amount of work done from Interim Payment Requests.
Balance if any shall be adjusted in the final bill of Contractor.

Advance deduction as per Government Rules of Income Tax
at source shall be made on all the interim/ running payments
& final payment to Contractor.

Seal of the Tenderer:

Date:
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CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

1. GENERAL PROVISIONS
1.1 Definitions

In the Contract as defined below, the words and expressions defined shall have
the following meanings assigned to them, except where the context requires

otherwise:

The Contract

1.1.1 *“Contract” means the Contract Agreement and the other documents listed in

the Contract Data.

1.1.2 *“Specifications” means the document as listed in the Contract Data, including
Procuring Agency‘s requirements in respect of design to be carried out by the
Contractor (if any), and any Variation to such document.

1.1.3 *“Drawings” means the Procuring Agency‘s drawings of the Works as listed in
the Contract Data, and any Variation to such drawings.

Persons
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1.1.4 *“Procuring Agency” means the person named in the Contract Data and the
legal successors in title to this person, but not (except with the consent of the
Contractor) any assignee.

1.1.5 “Contractorl means the person named in the Contract Data and the legal

successors in title to  this person, but not (except with the consent of the Procuring

Agency) any assignee.

1.1.6 “Partyl means either the Procuring Agency or the Contractor.

Dates, Times and Periods

1.1.7 “Commencement Datel means the date fourteen (14) days after the date the
Contract comes into effect or any other date named in the Contract Data.

1.1.8 “Dayl means a calendar day.

1.1.9 “Time for Completionl means the time for completing the Works as stated in
the Contract Data (or as extended under Sub-Clause 7.3), calculated from the
Commencement Date.

Money and Payments

1.1.10 “Costl means all expenditure properly incurred (or to be incurred) by the
Contractor, whether on or off the Site, including overheads and similar
charges but does not include any allowance for profit.

Other Definitions

1.1.11 “Contractor‘s Equipmentl means all machinery, apparatus and other things
required for the execution of the Works but does not include Materials or Plant
intended to form part of the Works.

1.1.12 “Countryl means the Islamic Republic of Pakistan.

1.1.13 “Procuring Agency‘s Risksl means those matters listed in Sub-Clause 6.1.

1.1.14 “Force Majeurel means an event or circumstance which makes performance of

a Party‘s obligations illegal or impracticable and which is beyond that Party‘s

reasonable control.

1.1.15 “Materialsl means things of all kinds (other than Plant) to be supplied and
incorporated in the Works by the Contractor.

1.1.16 ‘Plantl means the machinery and apparatus intended to form or forming part of
the Works.
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1.1.17

1.1.18

1.1.19

1.1.20

1.2

1.3

14

1.5

1.6

2.1

“Sitel means the places provided by the Procuring Agency where the Works
are to be executed, and any other places specified in the Contract as forming
part of the Site.

“Variationl means a change which is instructed by the Engineer/Procuring
Agency under Sub-Clause 10.1.

“Worksl means any or all the works whether Supply, Installation, Construction
etc. and design (if any) to be performed by the Contractor including temporary
works and any variation thereof.

“Engineerl means the person notified by the Procuring Agency to act as
Engineer for the purpose of the Contract and named as such in Contract Data.

Interpretation
Words importing persons or parties shall include firms and organizations.
Words importing singular or one gender shall include plural or the other
gender where the context requires.

Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory
of one another. If an ambiguity or discrepancy is found in the documents, the
priority of the documents shall be in accordance with the order as listed in the
Contract Data.

Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.
Communications
All Communications related to the Contract shall be in English language.
Statutory Obligations
The Contractor shall comply with the Laws of Islamic Republic of Pakistan
and shall give all notices and pay all fees and other charges in respect of the
Works.
THE PROCURING AGENCY

Provision of Site
The Procuring Agency shall provide the Site and right of access thereto at the
times stated in the Contract Data.

Site Investigation Reports are those that were included in the bidding

documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.
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2.2

2.3

2.4

3.1

3.2

4.1

4.2

Permits etc.

The Procuring Agency shall, if requested by the Contractor, assist him in
applying for permits, licenses or approvals which are required for the Works.

Engineer’s/Procuring Agency’s Instructions

The Contractor shall comply with all instructions given by the Procuring
Agency or the Engineer, if notified by the Procuring Agency, in respect of the
Works including the suspension of all or part of the works.

Approvals

No approval or consent or absence of comment by the Engineer/Procuring
Agency shall affect the Contractor‘s obligations.

ENGINEER’'S/PROCURING AGENCY'S REPRESENTATIVES
Authorized Person

The Procuring Agency shall appoint a duly authorized person to act for him
and on his behalf for the purposes of this Contract. Such authorized person
shall be duly identified in the Contract Data or otherwise notified in writing to
the Contractor as soon as he is so appointed. In either case the Procuring
Agency shall notify the Contractor, in writing, the precise scope of the
authority of such authorized person at the time of his appointment

Engineer’s/Procuring Agency’s Representative

The name and address of Engineer‘s/Procuring Agency‘s Representative is
given in Contract Data. However the Contractor shall be notified by the
Engineer/Procuring Agency, the delegated duties and authority before the
Commencement of works.

THE CONTRACTOR

General Obligations

The Contractor shall carry out the works properly and in accordance with the
Contract. The Contractor shall provide all supervision, labour, Materials, Plant
and Contractor‘s Equipment which may be required

Contractor’s Representative

The Contractor shall appoint a representative at site on full time basis to
supervise the execution of work and to receive instructions on behalf of the

Contractor but only after obtaining the consent of the Procuring Agency for
such appointment which consent shall not be withheld without plausible
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4.3

4.4

5.

5.1

reason(s) by the Procuring Agency. Such authorized representative may be
substituted/ replaced by the Contractor at any time during the Contract Period
but only after obtaining the consent of the Procuring Agency as aforesaid.
Subcontracting

The Contractor shall not subcontract the whole of the works. The Contractor
shall not subcontract any part of the works without the consent of the
Procuring Agency.

Performance Security

The Contractor shall furnish to the Procuring Agency within fourteen (14)
days after receipt of Letter of Acceptance a Performance Security at the option
of the bidder, in the form of Payee‘s order /Bank Draft or Bank Guarantee
from scheduled bank for the amount and validity specified in Contract Data.
DESIGN BY CONTRACTOR

Contractor’s Design

The Contractor shall carry out design to the extent specified, as referred to in

the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring
Agency all designs prepared by him, within fourteen (14) days of receipt the
Engineer/Procuring Agency shall notify any comments or, if the design submitted is
not in accordance with the Contract, shall reject it stating the reasons.

5.2

6.1

The Contractor shall not construct any element of the works designed by him
within fourteen (14) days after the design has been submitted to the
Engineer/Procuring Agency or which has been rejected. Design that has been
rejected shall be promptly amended and resubmitted. The Contractor shall
resubmit all designs commented on taking these comments into account as
necessary.

Responsibility for Design

The Contractor shall remain responsible for his bided design and the design
under this Clause, both of which shall be fit for the intended purposes defined
in the Contract and he shall also remain responsible for any infringement of
any patent or copyright in respect of the same. The Engineer/Procuring
Agency shall be responsible for the Specifications and Drawings.

PROCURING AGENCY'’S RISKS
The Procuring Agency’s Risks
The Procuring Agency‘s Risks are:-

a) War, hostilities (whether war be declared or not), invasion, act of
foreign enemies, within the Country;
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b)

d)

9)

h)

)

Rebellion, terrorism, revolution, insurrection, military or usurped
power, or civil war, within the Country;

riot, commotion or disorder by persons other than the Contractor‘s
personnel and other employees including the personnel and employees
of Sub-Contractors, affecting the Site and/or the Works;

lonizing radiations, or contamination by radio-activity from any

nuclear fuel, or from any nuclear waste from the combustion of nuclear
fuel, radio-active toxic explosive, or other hazardous properties of any
explosive nuclear assembly or nuclear component of such an assembly,
except to the extent to which the Contractor/Sub-Contractors may be
responsible for the use of any radio-active material;

Pressure waves caused by aircraft or other aerial devices traveling at
sonic or supersonic speeds;

use or occupation by the Procuring Agency of any part of the Works,
except as may be specified in the Contract;

late handing over of sites, anomalies in drawings, late delivery of
designs and drawings of any part of the Works by the Procuring
Agency‘s personnel or by others for whom the Procuring Agency is
responsible;

a suspension under Sub-Clause 2.3 unless it is attributable to the
Contractor*s failure; and

Physical obstructions or physical conditions other than climatic
conditions, encountered on the Site during the performance of the
Works, for which the Contractor immediately notified to the Procuring
Agency and accepted by the Procuring Agency.

7. TIME FOR COMPLETION

7.1 Execution of the Works

The Contractor shall commence the Works on the Commencement Date and
shall proceed expeditiously and without delay and shall complete the Works,
subject to Sub-Clause 7.3 below, within the Time for Completion.

7.2 Program

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer/Procuring Agency a program for the Works in the form stated in the
Contract Data.
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7.3

7.4

8.1

8.2.1

9.1

Extension of Time

The Contractor shall, within such time as may be reasonable under the
circumstances, notify the Procuring Agency/Engineer of any event(s) falling
within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and
request the Procuring Agency/Engineer for a reasonable extension in the time
for the completion of works. Subject to the aforesaid, the Procuring
Agency/Engineer shall determine such reasonable extension in the time for the
completion of works as may be justified in the light of the details/particulars
supplied by the Contractor in connection with the such determination by the
Procuring Agency/Engineer within such period as may be prescribed by the
Procuring Agency/Engineer for the same; and the Procuring Agency may
extend the time for completion as determined.

Late Completion

If the Contractor fails to complete the Works within the Time for Completion,
the Contractor‘s only liability to the Procuring Agency for such failure shall be
to pay the amount as liquidity damages stated in the Contract Data for each
day for which he fails to complete the Works.

TAKING-OVER
Completion

The Contractor may notify the Engineer/Procuring Agency when he considers
that the Works are complete

Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from
the Contractor the Procuring Agency/Engineer shall either takeover the
completed works and issue a Certificate of Completion to that effect or shall
notify the Contractor his reasons for not taking-over the works. While issuing
the Certificate of Completion as aforesaid, the Procuring Agency/Engineer
may identify any outstanding items of work which the Contractor shall
undertake during the Maintenances Period.

REMEDYING DEFECTS
Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of
issue of the Certificate of Completion carry out, at no cost to the Procuring
Agency, repair and rectification work which is necessitated by the earlier
execution of poor quality of work or use of below specifications material in
the execution of Works and which is so identified by the Procuring
Agency/Engineer in writing within the said period. Upon expiry of the said
period, and subject to the Contractor‘s faithfully performing his aforesaid
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9.2

10.

10.1

10.2

obligations, the Procuring Agency/Engineer shall issue a Maintenance
Certificate whereupon all obligations of the Contractor under this Contract
shall come to an end.

Failure to remedy any such defects or complete outstanding work within a
reasonable time shall entitle the Procuring Agency to carry out all necessary
works at the Contractor‘s cost. However, the cost of remedying defects not
attributable to the Contractor shall be valued as a Variation.

Uncovering and Testing

The Engineer/Procuring Agency may give instruction as to the uncovering
and/or testing of any work. Unless as a result of an uncovering and/or testing it
is established that the Contractor‘s design, materials, plant or workmanship are
not in accordance with the Contract, the Contractor shall be paid for such
uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2.

VARIATIONS AND CLAIMS

Right to Vary

The Procuring Agency/Engineer may issue Variation Order(s) in writing.
Where for any reason it has not been possible for the Procuring
Agency/Engineer to issue such Variations Order(s), the Contractor may
confirm any verbal orders given by the Procuring Agency/Engineer in writing
and if the same are not refuted/denied by the Procuring Agency/Engineer
within ten (10) days of the receipt of such confirmation the same shall be
deemed to be a Variation Orders for the purposes of this Sub-Clause.
Valuation of Variations

Variations shall be valued as follows:

a) at a lump sum price agreed between the Parties, or

b) where appropriate, at rates in the Contract, or

C) in the absence of appropriate rates, the rates in the Contract shall be
used as the basis for valuation, or failing which

d) at appropriate new rates, as may be agreed or which the
Engineer/Procuring Agency considers appropriate, or

e) if the Engineer/Procuring Agency so instructs, at day work rates set
out in the Contract Data for which the Contractor shall keep records of
hours of labour and Contractor‘s Equipment, and of Materials, used.
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10.3

10.4

10.5

10.6

11.

111

Changes in the Quantities.

a) If the final quantity of the work done differs from the quantity in the
Bill of Quantities for the particular item by more than 25 percent,
provided the change exceeds 1 percent of the Initial Contract Price, the
Procuring Agency/Engineer shall adjust the rate to allow for the
change and will be valued as per sub clause 10.2.

b) The Engineer shall not adjust rates from changes in quantities if
thereby the Initial Contract Price is exceeded by more than 15 percent,
except with the prior approval of the Procuring Agency.

C) If requested by the Engineer, the contractor shall provide the Engineer
with a detailed cost breakdown of any rate in the Bill of Quantities.

Early Warning

The Contractor shall notify the Engineer/Procuring Agency in writing as soon
as he is aware of any circumstance which may delay or disrupt the Works, or
which may give rise to a claim for additional payment.

To the extent of the Contractor‘s failure to notify, which results to the
Engineer/Procuring Agency being unable to keep all relevant records or not
taking steps to minimize any delay, disruption, or Cost, or the value of any
Variation, the Contractor‘s entitlement to extension of the Time for
Completion or additional payment shall be reduced/rejected.

Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Agency‘s
Risks, the Contractor shall be entitled to the amount of such Cost. If as a result
of any Procuring Agency‘s Risk, it is necessary to change the Works, this shall
be dealt with as a Variation subject to Contractor‘s notification for intention of
claim to the Engineer/Procuring Agency within fourteen (14) days of the
occurrence of cause.

Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Agency an itemized
detailed breakdown of the value of variations and claims within twenty eight
(28) days of the instruction or of the event giving rise to the claim. The
Engineer/Procuring Agency shall check and if possible agree the value. In the
absence of agreement, the Procuring Agency shall determine the value.

CONTRACT PRICE AND PAYMENT

(@) Terms of Payments
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The amount due to the Contractor under any Interim Payment Certificate
issued by the Engineer pursuant to this Clause, or to any other terms of the
Contract, shall , subject to Clause 11.3, be paid by the Procuring Agency to the
Contractor within 30 days after such Interim Payment Certificate has been
jointly verified by Procuring Agency and Contractor, or, in the case of the
Final Certificate referred to in Sub Clause 11.5, within 60days after such Final
Payment Certificate has been jointly verified by Procuring Agency and
Contractor;

Provided that the Interim Payment shall be caused in thirty (30) days and Final
Payment in 60 days in case of foreign funded project. In the event of the
failure of the Procuring Agency to make payment within 90 days then
Procuring Agency shall pay to the Contractor compensation at the 28 days rate
of KIBOR+2% per annum in local currency and LIBOR+1% for foreign
currency, upon all sums unpaid from the date by which the same should have
been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject to
Clause 10.

11.2  Monthly Statements
The Contractor shall be entitled to be paid at monthly intervals:

a) The value of the Works executed less to the cumulative amount paid
previously; and

b) Value of secured advance on the materials and valuation of variations
(if any).

The Contractor shall submit each month to the Engineer/Procuring Agency a

statement showing the amounts to which he considers himself entitled.
11.3  Interim Payments

Within a period not exceeding seven (07) days from the date of submission of
a statement for interim payment by the Contractor, the Engineer shall verify
the same and within a period not exceeding thirty (30/60) days from the said
date of submission by the Contractor, the Procuring Agency shall pay to the
Contractor the sum subject to adjustment for deduction of the advance
payments and retention money.

11.4 Retention

Retention money shall be paid by the Procuring Agency to the Contractor
within fourteen (14) days after either the expiry of the period stated in the
Contract Data, or the remedying of notified defects, or the completion of
outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later.
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11.5

11.6

12.

121

12.2

Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance
Certificate the Contractor shall submit a final account to the Engineer to verify
and the Engineer shall verify the same within fourteen (14) days from the date
of submission and forward the same to the Procuring Agency together with
any documentation reasonably required to enable the Procuring Agency to
ascertain the final contract value.

Within sixty (60) days from the date of receipt of the verified final account
from the Engineer, the Procuring Agency shall pay to the Contractor any
amount due to the Contractor. While making such payment the Procuring
Agency may, for reasons to be given to the Contractor in writing, withhold
any part or parts of the verified amount.

Currency

Payment shall be in the currency stated in the Contract Data.
DEFAULT

Defaults by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid
instruction of the Engineer/Procuring Agency or fails to proceed expeditiously
and without delay, or is, despite a written complaint, in breach of the Contract,
the Procuring Agency may give notice referring to this Sub-Clause and stating
the default.

If the Contractor has not taken all practicable steps to remedy the default
within fourteen (14) days after receipt of the Procuring Agency‘s notice, the
Procuring Agency may by a second notice given within a further twenty one
(21) days, terminate the Contract. The Contractor shall then demobilize from
the Site leaving behind any Contractor‘s Equipment which the Procuring
Agency instructs, in the second notice, to be used for the completion of the
Works at the risk and cost of the Contractor

Defaults by Procuring Agency

If the Procuring Agency fails to pay in accordance with the Contract, or is,
despite a written complaint, in breach of the Contract, the Contractor may give
notice referring to this Sub-Clause and stating the default. If the default is not
remedied within fourteen (14) days after the Procuring Agency‘s receipt of
this notice, the Contractor may suspend the execution of all or parts of the
Works.

If the default is not remedied within twenty eight (28) days after the Procuring
Agency‘s receipt of the Contractor‘s notice, the Contractor may by a second
notice given within a further twenty one (21) days, terminate the Contract. The
Contractor shall then demobilize from the Site.
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12.3

12.4

13.

131

Insolvency

If a Party is declared insolvent under any applicable law, the other Party may
by notice terminate the Contract immediately. The Contractor shall then
demobilize from the site leaving behind, in the case of the Contractor‘s
insolvency, any Contractor‘s Equipment which the Procuring Agency instructs
in the notice is to be used for the completion of the Works.

Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid

balance of the value of the works executed and of the Materials and Plant

reasonably delivered to the site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) any sums to which the Procuring Agency is entitled,

C) if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3,
the Procuring Agency shall be entitled to a sum equivalent to twenty
percent (20%) of the value of parts of the Works not executed at the
date of the termination, and

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the
Contractor shall be entitled to the cost of his demobilization together
with a sum equivalent to ten percent (10%) of the value of parts of the
works not executed at the date of termination.

The net balance due shall be paid or repaid within twenty eight (28) days of
the notice of termination.

RISKS AND RESPONSIBILITIES
Contractor’'s Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the

care of the

Works from the Commencement Date until the date of the Procuring
Agency‘s/Engineer‘s issuance of Certificate of Completion under Sub-Clause
8.2. Responsibility shall then pass to the Procuring Agency. If any loss or
damage happens to the Works during the above period, the Contractor shall
rectify such loss or damage so that the Works conform with the Contract.

Unless the loss or damage happens as a result of any of the Procuring
Agency‘s Risks, the Contractor shall indemnify the Procuring Agency, or his
agents against all claims loss, damage and expense arising out of the Works.
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13.2

14.

141

14.2

Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring
Agency immediately. If necessary, the Contractor may suspend the execution
of the Works and, to the extent agreed with the Procuring Agency demobilize
the Contractor‘s Equipment.

If the event continues for a period of eighty four (84) days, either Party may
then give notice of termination which shall take effect twenty eight (28) days
after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the Materials and Plant
reasonably delivered to the Site, adjusted by the following:

a) Any sums to which the Contractor is entitled under Sub-Clause 10.4,
b) The cost of his demobilization, and

C) Less any sums to which the Procuring Agency is entitled.

The net balance due shall be paid or repaid within thirty five (35) days of the
notice of termination.

INSURANCE
Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the
types, in the amounts and naming as insured the persons stipulated in the
Contract Data except for items (a) to (e) and (i) of the Procuring Agency‘s
Risks under Sub-Clause 6.1. The policies shall be issued by insurers and in
terms approved by the Procuring Agency. The Contractor shall provide the
Engineer/Procuring Agency with evidence that any required policy is in force
and that the premiums have been paid.

Default

If the Contractor fails to effect or keep in force any of the insurances referred
to in the previous Sub-Clause, or fails to provide satisfactory evidence,
policies or receipts, the Procuring Agency may, without prejudice to any other
right or remedy, effect insurance for the cover relevant to such as a default and
pay the premiums due and recover the same plus a sum in percentage given in
Contractor Data from any other amounts due to the Contractor.
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15.

15.1

15.2

15.3

RESOLUTION OF DISPUTES
Engineer’s Decision

If a dispute of any kind whatsoever arises between the Procuring Agency and
the Contractor in connection with the works, the matter in dispute shall, in the
first place, be referred in writing to the Engineer, with a copy to the other
party. Such reference shall state that it is made pursuant to this Clause. No
later than the twenty eight (28) days after the day on which he received such
reference, the Engineer shall give notice of his decision to the Procuring
Agency (Superintending Engineer) and the Contractor.

Unless the Contract has already been repudiated or terminated, the Contractor
shall, in every case, continue to proceed with the work with all due diligence,
and the Contractor and the Procuring Agency (Superintending Engineer)shall
give effect forthwith to every such decision of the Engineer unless and until
the same shall be revised, as hereinafter provided in an arbitral award.

Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer of consultant or if no
decision is given within the time set out in Sub-Clause 15.1 here above, the
Party may give notice of dissatisfaction referring to this Sub-Clause within
fourteen (14) days of receipt of the decision or the expiry of the time for the
decision. If no notice of dissatisfaction is given within the specified time, the
decision shall be final and binding on the Parties. If notice of dissatisfaction is
given within the specified time, the decision shall be binding on the Parties
who shall give effect to it without delay unless and until the decision of the
Engineer is revised by an arbitrator.

If a contractor is dissatisfied with the decision of the Engineer of the
department or decision is not given in time then he can approach
Superintending Engineer within 14 days, in case of dissatisfaction with
decision of Superintending Engineer or not decided within 28 days, then
arbitration process would be adopted as per clause 15.3.

Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be
finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940)
and Rules made there under and any statutory modifications thereto. Any
hearing shall be held at the place specified in the Contract Data and in the
language referred to in Sub-Clause 1.5.
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16

16.1

INTEGRITY PACT

If the Contractor or any of his Sub-Contractors, agents or servants is found to
have violated or involved in violation of the Integrity Pact signed by the
Contractor as Schedule-F to his Bid, then the Procuring Agency shall be

entitled to:

@) recover from the Contractor an amount equivalent to ten times the sum
of any commission, gratification, bribe, finder‘s fee or kickback given
by the Contractor or any of his Sub-Contractors, agents or servants;

(b) Terminate the Contract; and

(© Recover from the Contractor any loss or damage to the Procuring

Agency as a result of such termination or of any other corrupt business
practices of the Contractor or any of his Sub-Contractors, agents or
servants.

On termination of the Contract under Sub-Para (b) of this Sub-Clause,
the Contractor shall demobilize from the site leaving behind
Contractor‘s Equipment which the Procuring Agency instructs, in the
termination notice, to be used for the completion of the works at the
risk and cost of the Contractor. Payment upon such termination shall
be made under Sub-Clause 12.4, in accordance with Sub-Para (c)
thereof, after having deducted the amounts due to the Procuring
Agency under Sub-Para (a) and (c) of this Sub-Clause.
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CONTRACT DATA

(Note: Except where otherwise indicated, all Contract Data should be filled in by the
Procuring Agency prior to issuance of the Bidding Documents.)

Sub-Clauses of

Conditions of Contract

1.1.3  Procuring Agency‘s Drawings, if any
(To be listed by the Procuring Agency)

1.1.4 The Procuring Agency means
Executing Agency

1.1.5 The Contractor means
Bidder

1.1.7 Commencement Date means the date of issue of Engineer‘s Notice to
Commence which shall be issued within fourteen (14) days of the signing of
the Contract Agreement.

1.1.9 Time for Completion 180 days
(The time for completion of the whole of the Works should be assessed by the
Procuring Agency)

1.1.20 Engineer (mention the name along with the designation including whether
he belongs to department or consultant) and other details
Executive Engineer Sports & Youth Affairs Department Govt. of Sindh
Karachi

1.3 Documents forming the Contract listed in the order of priority:
@) The Contract Agreement
(b) Letter of Acceptance
(c) The completed Form of Bid
(d) Contract Data
(e) Conditions of Contract
()] The completed Schedules to Bid including Schedule of Prices
(9) The Drawings, if any
(h) The Specifications
(i)
()

(The Procuring Agency may add, in order of priority, such other documents as
form part of the Contract. Delete the document, if not applicable
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2.1 Provision of Site: On the Commencement Date

3.1  Authorized person:

3.2 Name and address of Engineer’s/Procuring
representative

4.4 Performance Security:
Amount _Rs 910350.00/- 2%
Validity 90 Days
(Form: As provided under Standard Forms of these Documents)

5.1 Requirements for Contractor’s design (if any):
Specification Clause No‘s

1.2 Program:

Agency’s

Time for submission: Within fourteen (14) days* of the Commencement

Date.

Form of program: (Bar Chart/CPM/PERT or other)
7.4  Amount payable due to failure to complete shall be _ % per day up to a

maximum of
(10%) of sum stated in the Letter of Acceptance

(Usually the liquidated damages are set between 0.05 percent and 0.10 percent

per day.)

7.5  Early Completion

In case of earlier completion of the Work, the Contractor is entitled to be paid
bonus up-to limit and at a rate equivalent to 50% of the relevant limit and rate

of liquidated damages stated in the contract data.

9.1  Period for remedying defects

10.2  (e) Variation procedures:

Day work rates

(details)

11.1 Terms of Payments

a) Mobilization Advance

1) Mobilization Advance up to 10 % of the Contract Price stated in the
Letter of Acceptance shall be paid by the Procuring Agency to the
Contractor on the works costing Rs.2.5 million or above on following

condition
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() on submission by the Contractor of a Mobilization Advance
Guarantee for the full amount of the Advance in the specified
form from a Scheduled Bank in Pakistan to the Procuring
Agency;

(i) Contractor will pay interest on the mobilization advance at the
rate of 10% per annum on the advance; and

(i) This Advance including the interest shall be recovered in 5
equal installments from the five (05) R.A bills and in case the
number of bills is less than five (05) then 1/5t of the advance
inclusive of the interest thereon shall be recovered from each
bill and the balance together with interest be recovered from the
final bill. It may be insured that there is sufficient amount in the
final bill to enable recovery of the Mobilization Advance.

OR

2) Secured Advance on Materials

@) The Contractor shall be entitled to receive from the Procuring Agency
Secured Advance against an INDENTURE BOND in P W Account
Form No. 31(Fin. R. Form No. 2 acceptable to the Procuring Agency
of such sum as the Engineer may consider proper in respect of non-
perishable materials brought at the Site but not yet incorporated in the
Permanent Works provided that:

(1) The materials are in accordance with the Specifications for the
Permanent Works;

(i) Such materials have been delivered to the Site and are properly
stored and protected against loss or damage or deterioration to
the satisfaction and verification of the Engineer but at the risk
and cost of the Contractor;

(iti)  The Contractor‘s records of the requirements, orders, receipts
and use of materials are kept in a form approved by the
Engineer, and such records shall be available for inspection by
the Engineer;

(iv)  The Contractor shall submit with his monthly statement the
estimated value of the materials on Site together with such
documents as may be required by the Engineer for the purpose
of valuation of materials and providing evidence of ownership
and payment therefore;

(v) Ownership of such materials shall be deemed to vest in the
Procuring Agency and these materials shall not be removed
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(vi)

(vii)

(viii)

(ix)

(b)
(i)

(i)

(©)

(i)

(i)

(iii)

(iv)

from the Site or otherwise disposed of without written
permission of the Procuring Agency;

The sum payable for such materials on Site shall not exceed 75
% of the (i) landed cost of imported materials, or (ii) ex-factory
| ex-warehouse price of locally manufactured or produced
materials, or (iii) market price of stands other materials;

Secured Advance should not be allowed unless &until the
previous advance, if an, fully recovered;

Detailed account of advances must be kept in part 11 of running
account bill; and

Secured Advance may be permitted only against
materials/quantities anticipated to be consumed / utilized on the
work within a period of 3 months from the date of issue of
secured advance and definitely not for full quantities of
materials for the entire work/contract

Recovery of Secured Advance:

Secured Advance paid to the Contractor under the above
provisions shall be effected from the monthly payments on
actual consumption basis, but not later than period specified in
the rules not more than three months (even if unutilized); other
conditions.

As recoveries are made the outstanding accounts of the items
concerned in Part Il should be reduced b making deduction
entries in the column; —deduct quantity utilized in work
measured since previous bill,l equivalent to the quantities of
materials used by the contractor on items of work shown as
executed in part I of the bill.

Interim payments: The Contractor shall submit to the Engineer
monthly statements of the estimated value of the work
completed less the cumulative amount certified previously.

The value of work completed comprises the value of the
quantities of the items in the Bill of Quantities completed.

value of secured advance on the materials and valuation of
variations (if any).

Engineer may exclude any item certified in a previous
certificate or reduce the proportion of any item previously
certified in any certificate in the light of later information.

Retention money and other advances are to be recovered from
the bill submitted by contractor.
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11.2

11.3

11.6

141

14.2

14.3

*(@) Valuation of the Works:

i) Lump sum price (details), or
il) Lump sum price with schedules of rates (details), or
iii) Lump sum price with bill of quantities (details), or

iIv) Re-measurement with estimated/bid quantities in the Schedule of
Prices or on premium above or below quoted on the rates mentioned in
CSR (details), or/and

v) Cost reimbursable (details)

Percentage of retention*:  five (5%)
Currency of payment: Pak. Rupees

Insurances: (Procuring Agency may decide, keeping in view the nature and
the scope of the work)

Type of cover

The Works

Amount of cover

The sum stated in the Letter of Acceptance plus fifteen percent (15%)
Type of cover

Contractor* s Equipment:

Amount of cover

Full replacement cost

Type of cover

Third Party-injury to persons and damage to property

(The minimum amount of third party insurance should be assessed by the
Procuring Agency and entered).

Workers:

Other cover*:

(In each case name of insured is Contractor and Procuring Agency)
Amount to be recovered

Premium plus percent (___ %).
Arbitration**

Place of Arbitration:

* (Procuring Agency to specify as appropriate)
** (It has to be in the Province of Sindh)
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STANDARD FORMS

(Note: Standard Forms provided in this document for securities are to be
issued by a bank. In

case the bidder chooses to issue a bond for accompanying his bid or
performance of contract

or receipt of advance, the relevant format shall be tailored accordingly
without changing the

spirit of the Forms of securities).

Project Director Sports Complex Sukkur
85



FORM OF BID SECURITY
(Bank Guarantee)

Guarantee No.
Executed on
(Letter by the Guarantor to the Procuring Agency)

Name of Guarantor (Scheduled Bank in Pakistan) with
address:

Name of Principal (Bidder) with

address:

Sum of Security (express in words and
figures):

Bid Reference No. Date of Bid

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid
and at the request of the said Principal, we the Guarantor above-named are held and
firmly bound unto the , (hereinafter called
The —Procuring Agencyl) in the sum stated above, for the payment of which sum
well and truly to be made, we bind ourselves, our heirs, executors, administrators and
successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal
has submitted the accompanying Bid numbered and dated as above for
(Particulars of Bid) to the said

Procuring Agency; and

WHEREAS, the Procuring Agency has required as a condition for considering the
said Bid that the Principal furnishes a Bid Security in the above said sum to the
Procuring Agency, conditioned as under:
(¢D) that the Bid Security shall remain valid for a period of twenty eight (28) days
beyond the period of validity of the bid;
@) that in the event of;
@ the Principal withdraws his Bid during the period of validity of Bid, or
(b) the Principal does not accept the correction of his Bid Price, pursuant
to Sub-Clause 16.4 (b) of Instructions to Bidders, or
(c) failure of the successful bidder to

(i)  furnish the required Performance Security, in accordance with Sub-
Clause IB-21.1 of Instructions to Bidders, or

(i) Sign the proposed Contract Agreement, in accordance with Sub-
Clauses 1B-20.2 & 20.3 of Instructions to Bidders,

the entire sum be paid immediately to the said Procuring Agency for
delayed completion and not as penalty for the successful bidder's
failure to perform.
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NOW THEREFORE, if the successful bidder shall, within the period specified
therefore, on the prescribed form presented to him for signature enter into a formal
Contract Agreement with the said Procuring Agency in accordance with his Bid as
accepted and furnish within fourteen (14) days of receipt of Letter of Acceptance, a
Performance Security with good and sufficient surety , as may be required, upon the
form prescribed by the said Procuring Agency for the faithful performance and proper
fulfilment of the said Contract or in the event of nonwithdrawal of the said Bid within
the time specified then this obligation shall be void and of no effect, but otherwise to
remain in full force and effect.

PROVIDED THAT the Guarantor shall forthwith pay to the Procuring Agency the
said sum stated above upon first written demand of the Procuring Agency without
cavil or argument and without requiring the Procuring Agency to prove or to show
grounds or reasons for such demand, notice of which shall be sent by the Procuring
Agency by registered post duly addressed to the Guarantor at its address given above.

PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for
deciding whether the Principal has duly performed his obligations to sign the Contract
Agreement and to furnish the requisite Performance Security within the time stated
above, or has defaulted in fulfilling said requirements and the Guarantor shall pay
without objection the sum stated above upon first written demand from the Procuring
Agency forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed the instrument
under its seal on the date indicated above, the name and seal of the Guarantor being
hereto affixed and these presents duly signed by its undersigned representative
pursuant to authority of its governing body.

Guarantor (Bank)

Witness:
1. 1.Signature
2. Name
Corporate Secretary (Seal) 3. Title
2.
(Name, Title & Address) CorporateGuarantor (Seal)
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on
Expiry Date

(Letter by the Guarantor to the Procuring Agency)

Name of Guarantor (Scheduled Bank in Pakistan) with
address:

Name of Principal (Contractor) with

address:

Penal Sum of Security (express in words and
figures)

Letter of Acceptance No.
Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the
Bidding Documents and above said Letter of Acceptance (hereinafter called the
Documents) and at the request of the said Principal we, the Guarantor above named,
are held and firmly bound unto the
(hereinafter called the
Procuring Agency) in the penal sum of the amount stated above, for the payment of
which sum well and truly to be made to the said Procuring Agency, we bind
ourselves, our heirs, executors, administrators and successors, jointly and severally,
firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal
has accepted the Procuring Agency's above said Letter of Acceptance for

(Name of Contract) for the
(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and
fulfill all the undertakings, covenants, terms and conditions of the said Documents
during the original terms of the said Documents and any extensions thereof that may
be granted by the Procuring Agency, with or without notice to the Guarantor, which
notice is, hereby, waived and shall also well and truly perform and fulfill all the
undertakings, covenants terms and conditions of the Contract and of any and all
modifications of the said Documents that may hereafter be made, notice of which
modifications to the Guarantor being hereby waived, then, this obligation to be void;
otherwise to remain in full force and virtue till all requirements of Clause 9,
Remedying Defects, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a
condition of any liability attaching to us under this Guarantee that the claim for
payment in writing shall Sindh Public
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be received by us within the validity period of this Guarantee, failing which we shall
be discharged of our liability, if any, under this Guarantee.

We, (the Guarantor), waiving all
objections and defenses under the Contract, do hereby irrevocably and independently
guarantee to pay to the Procuring Agency without delay upon the Procuring Agency's
first written demand without cavil or arguments and without requiring the Procuring
Agency to prove or to show grounds or reasons for such demand any sum or sums up
to the amount stated above, against the Procuring Agency's written declaration that
the Principal has refused or failed to perform the obligations under the Contract, for
which payment will be effected by the Guarantor to Procuring Agency‘s designated
Bank & Account Number.

PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for
deciding whether the Principal (Contractor) has duly performed his obligations under
the Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay
without objection any sum or sums up to the amount stated above upon first written
demand from the Procuring Agency forthwith and without any reference to the
Principal or any other person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed this
Instrument under its seal on the date indicated above, the name and corporate seal of
the Guarantor being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

Signature of the Contactor Signature of the Procuring
Agency

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the —Agreementl) made on

the day of 200 between
(hereinafter called the —Procuring Agencyl) of the
one part and (hereinafter called the —Contractorl) of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, Viz
should be executed by the Contractor and has accepted a Bid by
the Contractor for the execution and completion of such Works and the remedying of
any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter
referred to.

2. The following documents after incorporating addenda, if any except those
parts relating to Instructions to Bidders, shall be deemed to form and be read
and construed as part of this Agreement, viz:

@) The Letter of Acceptance;

(b) The completed Form of Bid along with Schedules to Bid,;
(© Conditions of Contract & Contract Data;

(d) The priced Schedule of Prices/Bill of quantities (BoQ);
(e The Specifications; and

()] The Drawings

3. In consideration of the payments to be made by the Procuring Agency to the
Contractor as hereinafter mentioned, the Contractor hereby covenants with
theProcuring Agency to execute and complete the Works and remedy defects
therein inconformity and in all respects within the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Contractor, in

consideration of the execution and completion of the Works as per provisions of the

Contract, the Contract Price or such other sum as may become payable under the

provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to

be executed on the day, month and year first before written in accordance with their

respective laws.

Signature of the Contactor Signature of the Procuring
Agency

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address
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MOBILIZATION ADVANCE GUARANTEE

Guarantee No.
Executed on

(Letter by the Guarantor to the Procuring Agency)

WHEREAS the
(hereinafter called the Procuring Agency) has entered into a Contract for

(Particulars of
Contract), with

(hereinafter called the Contractor).

AND WHEREAS the Procuring Agency has agreed to advance to the Contractor, at
the Contractor's request, an amount of Rs. Rupees

) which amount shall be advanced to the Contractor as
per provisions of the Contract.

AND WHEREAS the Procuring Agency has asked the Contractor to furnish
Guarantee to secure the advance payment for the performance of his obligations under
the said Contract.

AND WHEREAS (Scheduled
Bank) (hereinafter called the Guarantor) at the request of the Contractor and in
consideration of the Procuring Agency agreeing to make the above advance to the
Contractor, has agreed to furnish the said Guarantee.

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use
the advance for the purpose of above mentioned Contract and if he fails, and commits
default in fulfillment of any of his obligations for which the advance payment is
made, the Guarantor shall be liable to the Procuring Agency for payment not
exceeding the aforementioned amount.

Notice in writing of any default, of which the Procuring Agency shall be the sole and
final judge, as aforesaid, on the part of the Contractor, shall be given by the Procuring
Agency to the Guarantor, and on such first written demand payment shall be made by
the Guarantor of all sums then due under this Guarantee without any reference to the
Contractor and without any objection.

This Guarantee shall come into force as soon as the advance payment has been
credited to the account of the Contractor.

This Guarantee shall expire not later than
by which date we must have
received any claims by registered letter, telegram, telex or telefax.
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It is understood that you will return this Guarantee to us on expiry or after settlement
of the total amount to be claimed hereunder.

(Guarantor
(Scheduled Bank)

Witness:
1. 1. Signature
2. Name
Corporate Secretary (Seal) 3. Title
2.
(Name, Title & Address) Corporate Guarantor (Seal)

INDENTURE FOR SECURED ADVANCES.

(For use in cases in which is contract is for finished work and the contractor
has entered into an agreement for the execution of a certain specified quantity of work
in a given time ).

This INDENTURE made the .......ccces vvivvieiieiecieen, day of ..ccovviiviinns ===
......................... -197--"- BETWEEN (hereinafter called "the Contractor" which
expression shall where the context so admits or implied be deemed to include his
heirs, executors, administrators and assigns) of the one part and THE GOVERNOR
OF SINDH (hereinafter called "the Government™ of the other part).

WHEREAS by an agreement, dated (hereinafter called the said agreement, the
contractor has agreed to perform the under-mentioned works (hereinafter referred to
as the said work):-

(Here enter (the description of the works).1

AND WHEREAS the contractor has applied to the .......... cooiiiiiiiiiies v —
............ for an advance to him of RUPEES ------=-==mmmmm oo
- (RS ) on the security of materials absolutely belonging to him and
brought by him to the site of the said works the subject of the said agreement for use
in the construction of such of the said works as he has undertaken to execute at rates
fixed for the finished work (inclusive of the cost of materials and labour and other
charge) AND

WHEREAS the Government has agreed to advance to the Contractor the sum of
Rupees, (RS. ..cccoevevveiiennnnn. ) on the security of materials the quantities and other
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particulars of which are detailed in Part Il of Running Account Bill (E). the said

works signed by the contractor
Fin R.Form.I7.A

ON ---------—- ... — and on such covenants and conditions as are hereinafter
contained and the Government has reserved to itself the option of marking any further
advance or advances on the security of other materials brought by the Contractor to
the site of the said works.

NOW THIS INDENTURE WTTNESSETH that in pursuance of the said agreement
and in consideration of the sum of Rupees ........... =====-=------ _..... e, — (Rs. -
---------------- ) on or before the execution of these presents paid to the Contractor by
the Government (the receipt whereof the Contractor doth hereby acknowledge) and of
such further advances (if any) as may be made to him as aforesaid (all of which
advances are hereinafter collectively referred to as the said amount) the Contractor
doth hereby assign unto the Government the said materials by way of security for the
said amount

And doth hereby covenant and agree with the Government and declare

ay follow :-

@ That the said sum of Rupees ......... e, T
-------------- (RF. ------------—--—-—- ) s0 advanced by the
Government to the Contractor as aforesaid and all or any
further sum or sums which may be advanced aforesaid shall be
employed by the contractor in or towards expending the
execution of the said works and for no other purpose
whatsoever.

2 That the materials detailed in the said Running Account Bill (B)

which have been
Fin R Form No. 17-A

Offered to and accepted by (he Government as security for the said amount are
absolutely by the Contractors own property free from encumbrances of any kind and
the Contractor will not make any application for or receive a further advance on the
security of materials which are not absolutely his own property and free from
encumbrances of any kind and the contractor hereby agrees, at all times, to indemnify
and save harmless the Government against all claims whatsoever to any materials in
respect of which an advance has been made to him as aforesaid.

(3) That the said materials detailed in the said Running Account Bill (B) and all

other
Fin. R. Form No. 17-A

Materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereinafter called the said materials) shall be used by the
Contractor solely in the execution of the said works in accordance with the directions
of the Divisional Officer ----------------m-ommumumv (hereinafter called the Divisional
Officer) and in the terms of the said agreement.

4) That the Contractor shall make at his own cost all necessary and adequate
arrangement for the proper watch, safe custody and protection against all risks of the
said material and that until used in construction as aforesaid the said materials shall
remain at the site of the said works in the Contractor's custody and at his own risk and
on his own responsibility and shall at all times be open to inspection by (he Divisional
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Officer or any officer authorized by him. In the event of the said materials of any part
(hereof being stolen, destroyed or damaged or becoming deteriorated in a grater
degree than is due to reasonable use and wear thereof Contractor will forthwith
replace the same with other materials of like qualify or repair and make good the
same as required by the Divisional Officer and the materials so brought to replace the
said materials so repaired and made good shall also be considered as security for the
said amount.

5) 'Hurt the said materials shall not on any account be removed from the site of
the said works except with the written permission of the Divisional Officer or an
officer authorized by him in that behalf .

(6) That the said amount shall be payable in full when or before the Contractor
receives payment, from the Government of the price payable to him for the said works
under the terms and provisions of the said agreement PROVIDED THAT if any
intermediate payments are made to the contractor on account of work done then on
the occasion of each such payment the Government will be at liberty to make a
recovery from the Contractors Bill for such payment by deducting there from in the
value of the said materials (hen actually used in the construction and in respect of
which recovery has not been

made previously the value for this purpose being determined in respect of each
description of material at (he rates at which the amount of the advances made under
these presents were calculated.

(7) That if the Contractor shall at any time make any default in the performance or
observation in any respect of any of the terms and provisions of the said agreement or
of these presents the total amount of the advance or advances that may still be owing
to the Government shall immediately on the happening of such default be repayable
by the Contractor to the Government together with interest thereon at twelve percent
per annum from the date or respective dates of such advance or advances to the date
or repayment and with all costs, charges, damages and expenses incurred by the
Government in or for the recovery thereof or the enforcement of this security or
otherwise by reason of (he default of the Contractor and any moneys so becoming due
and payable shall constitute a debt due from the Contractor to the Government and the
Contractor hereby covenants and agrees with the Government to repay and the same
respectively to it accordingly.

(8) That the Contractor hereby charges all the said materials with the repayment
to the Government of the said sum of RUpees ...........ccccceeueee. e ———— (Rs.
...................... ) and any further sum or sums which may be advanced as aforesaid and
al | costs charges damages and expenses payable under these present PROVIDED
ALWAYS and it is hereby agreed and declared that not withstanding anything in the
said agreement and without prejudice to the powers contained therein if and whether
the covenant for payment and repayment hereinbefore contained shall become
enforceable and the money owing shall not be paid to accordingly

Once therewith the Government may at any time thereafter adopt all or any of
following courses as it may deem best ;-

@) Seize and utilize the said materials or any part thereof in the
completion of the said works on behalf of the Contractor in accordance
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with the provisions in that behalf contained in the said agreement
debiting the Contractor with the actual cost of effecting such
completion the amount due in respect of advances under these presents
and crediting the Contractor with the value of work done as he had
carried it out in accordance with the said agreement and at the rates
thereby provided. If the balance is against the Contractor he is to pay
the same to the Government on demand.

(b) Remove and sell by public auction the seized materials or any part
thereof and out of the moneys arising from the sale retain all the sums
aforesaid repayable to the Government under these presents and pay
over the surplus (if any) to the Contractor.

(© Deduct all or any part of the moneys owing out of the security deposit
or any sum due to the Contractor under the said agreement.

€)] That except as is expressly provided by the presents interest on the aid
advance shall not be payable.

(10)  That in the event of any conflict between the provisions of these presents and
the said agreement the provisions of these presents shall prevail and in the event of
anydispute or difference arising over the construction or effect of these presents the
settlement of which has not been hereinbefore expressly provided for the same shall
be referred to the Superintending ENQINEEr ....ccoovvvevviiieiiieiieiienn, Circle
whose................ decision shall be final and the provisions of the Indian Arbitration
Act for the time being in force so far as they are applicable shall apply to any such
reference.

In witnesses whereof the* ...............c......... on behalf of the Governor of Sindh and
the said ................. e ———— ST --have hereunto set their respective
hands and seals the day and first above written.

Signed, sealed and delivered by* In the presence of

Seal

1st witness 2nd Witness

Signed, sealed and delivered by* In the presence of

Seal

1st Witness 2nd Witnes

SPECIFICATIONS

[Note for Preparing the Specifications]
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A set of precise and clear specifications is a prerequisite for bidders to respond
realistically and competitively to the requirements of the user without qualifying their
Bids. The specifications must be drafted to permit the widest possible competition
and, at the same time, present a clear statement of the required standards of
workmanship, materials, performance of the works. Only if this is done objectives of
economy, efficiency, and fairness in procurement will be realized and responsiveness
of Bids can be ensured, and the subsequent task of bid evaluation can be facilitated.
The specifications should require that materials to be incorporated in the works be
new, unused, and of the most recent or current models, and incorporated all recent
improvements in design and materials unless provided for

otherwise in the contract.

Samples of specifications from similar to previous procurements are useful in this
respect. The use of metric units is encouraged. Depending on the complexity of the
works and the repetitiveness of the type of procurement, it may be advantageous to
standardize the Technical Specifications that should cover all classes of workmanship,
materials and equipment although not necessarily to be used in a particular
procurement.

Care must be taken in drafting specifications to ensure that they are not restrictive. In
the specification of standards for equipment, materials, and workmanship, recognized
international standards should be used as much as possible. The specifications shall
consider all conditions but not limited to seismic conditions, weather conditions and
environmental impact. The specifications should state that equipment, materials, and
workmanship that meet other authoritative standards, and which ensure at least a
substantially equal quality than the standards mentioned, will also be acceptable. The
following clause may be inserted in the Specifications.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Specifications to specific standards and codes to be
met by Works to be furnished and tested, the provisions of the latest current edition or
revision of the relevant shall apply, unless otherwise expressly stated in the Contract.
Other authoritative standards that ensure equivalence to the standards and codes
specified will be acceptable.]

PART Il - PARTICULAR CONDITIONS OF CONTRACT

1.1 Definitions

(a) (i) The Employer is Executive Engineer,Sports & Youth Affairs Department ,
Government of Sindh Karachi
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5thfloor,State Life Building No.3,Dr.ziauddin Ahmed road Karachi,

(a) (iv) The Engineer is “Architects Inc,26a, Street No 4, KB colony New airport

(@)(vi)

(b)(v)

(b)(ix)

(e)(i)

2.1

Lahore Cantt,”, or any other competent person appointed by the Employer,
and notified to the Contractor, to act in replacement of the Engineer. Provided
always that except in cases of professional misconduct, the outgoing
Engineers is to formulate his certifications/recommendations in relation to all
outstanding matters, disputes and claims relating to the execution of the
Works during his tenure.

The following paragraph is added:

“Bidder or Tenderer” means any person or persons, company, corporation,
firm or joint venture submitting a Bid or Tender.

The following is added at the end of the paragraph:

The word “Tender” is synonymous with “Bid” and the word “Tender
Documents” with “Bidding Documents”.

The following paragraph is added:

“Programme” means the programme to be submitted by the Contractor in
accordance with Sub-Clause 14.1 and any approved revisions thereto.

The text is deleted and substituted with the following:

“Contract Price” means the sum stated in the Letter of Acceptance as payable
to the Contractor for the execution and completion of the Works subject to
such additions thereto or deductions there from as may be made and
remedying of any defects therein in accordance with the provisions of the
Contract.

Engineer's Duties and Authority

With reference to Sub-Clause 2.1(b), the following provisions shall also apply;

The Engineer shall obtain the specific approval of the Employer before
carrying out his duties in accordance with the following Clauses:

(i) Consenting to the sub-letting of any part of the Works under Sub-
Clause 4.1 “Subcontracting”.

(i)  Certifying additional cost determined under Sub-Clause 12.2 “Not
Foreseeable Physical Obstructions or Conditions”.

(i)  Any action under Clause 10 “Performance Security” and Clauses
21,23,24 & 25 “Insurance” of sorts.

(iv)  Any action under Clause 40 “Suspension”.
(v)  Any action under Clause 44 “Extension of Time for Completion”.

(vi)  Any action under Clause 47 *“Liquidated Damages for Delay” or
Payment of Bonus for Early Completion of Works (PCC Sub-Clause
47.3).

(vii)  Issuance of “Taking Over Certificate” under Clause 48.
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2.7

2.8

(vii)  Issuing a Variation Order under Clause 51,except:

a) in an emergency (If in the opinion of the Engineer an emergency
occurs affecting the safety of life or of the Works or of adjoining
property, the Engineer may, without relieving the Contractor of any
of his duties and responsibilities under the Contract, instruct the
Contractor to execute all such work or to do all such things as
may, in the opinion of the Engineer, be necessary to abate or
reduce the risk. The Contractor shall forthwith comply with any
such instruction of the Engineer. The Engineer shall determine an
addition to the Contract Price, in respect of such instruction, in
accordance with Clause 52 and shall notify the Contractor
accordingly, with a copy to the Employer.) situation, as stated
herebelow,

or

b) if such variation would increase the Contract Price by less than
the amount stated in the Appendix-A to Bid.

(ix)  Fixing rates or prices under Clause 52.
(x)  Extra payment as a result of Contractor’s claims under Clause 53.

(xi) Release of Retention Money to the Contractor under Sub-Clause 60.3
“Payment of Retention Money”.

(xii)  Issuance of “Final Payment Certificate” under Sub-Clause 60.8.
(xiii)  Issuance of “Defect Liability Certificate” under Sub-Clause 62.1.

(xiv)  Any change in the ratios of Contract currency proportions and
payments thereof under Clause 72 “Currency and Rate of Exchange”.

(Note: Employer may further vary according to need of the project time
to time)

The following Sub-Clauses 2.7 and 2.8 are added:
Engineer Not Liable

Approval, reviews and inspection by the Engineer of any part of the Works
does not relieve the Contractor from his sole responsibility and liability for the
supply of materials, plant and equipment for construction of the Works and
their parts in accordance with the Contract and neither the Engineer's
authority to act nor any decision made by him in good faith as provided for
under the Contract whether to exercise or not to exercise such authority shall
give rise to any duty or responsibility of the Engineer to the Contractor, any
Subcontractor, any of their representatives or employees or any other person
performing any portion of the Works.

Replacement of the Engineer

“If the Employer intends to replace the Engineer, the Employer shall, not less
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5.1

5.2

6.6

than 14 days before the intended date of replacement, give notice to the
Contractor, of the name, address and relevant experience of the intended
replacement Engineer. The Employer shall not replace the Engineer with a
person against whom the Contractor raises reasonable objection by notice to
the Employer, with supporting particulars.”

Language(s) and Law

(a) The Contract Documents, shall be drawn up in the English language.
(b) The Contract shall be subject to the Laws of Islamic Republic of
Pakistan.

Priority of Contract Documents

The documents listed at (1) to (6) of the Sub-Clause are deleted and
substituted with the following:

(1) The Contract Agreement (if completed);

(2)  The Letter of Acceptance;

(3) The completed Form of Bid,;

(4)  Special Stipulations (Appendix-A to Bid);

(5)  The Particular Conditions of Contract — Part Il;
(6)  The General Conditions — Part I,

(7)  The priced Bill of Quantities (Appendix-D to Bid);
(8) The completed Appendices to Bid (B, C, E to L);
(9)  The Drawings;

(10) The Specifications; and

(11)__ (any other).

In case of discrepancies between drawings, those of larger scale shall govern
unless they are superseded by a drawing of later date regardless of scale. All
Drawings and Specifications shall be interpreted in conformity with the
Contract and these Conditions. Addendum, if any, shall be deemed to have
been incorporated at the appropriate places in the documents forming the
Contract.

The following Sub-Clauses 6.6 and 6.7 are added:
Shop Drawings

The Contractor shall submit to the Engineer for review 3 copies of all shop
and erection drawings applicable to this Contract as per provision of relevant
Sub-Clause of the Contract.

Review and approval by the Engineer shall not be construed as a complete
check but will indicate only that the general method of construction and
detailing is satisfactory and that the Engineer’'s review or approval shall not
relieve the Contractor of any of his responsibilities under the Contract.
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6.7

10.1

10.4

14.1

14.3

14.5

a)

As-Built Drawings

At the completion of the Works under the Contract, the Contractor shall
furnish to the Engineer 6 copies and one reproducible of all drawings
amended to conform with the Works as built. The price of such Drawings shall
be deemed to be included in the Contract Price.

Performance Security

The text is deleted and substituted with the following:

The Contractor shall provide Performance Security to the Employer in the
prescribed form. The said Security shall be furnished or caused to be
furnished by the Contractor within 28 days after the receipt of the Letter of
Acceptance. The Performance Security shall be of an amount equal to 10% of
the Contract Price stated in the Letter of Acceptance. Such Security shall, at
the option of the bidder, be in the form of either (a) bank guarantee from any
Scheduled Bank in Pakistan or (b) bank guarantee from a bank located
outside Pakistan duly counter-guaranteed by a Scheduled Bank in Pakistan
or an insurance company having at least AA rating from PACRA/JCR.

The cost of complying with requirements of this Sub-Clause shall be borne by
the Contractor.

The following Sub-Clausel0.4 is added:

Performance Security Binding on Variations and Changes

The Performance Security shall be binding irrespective of changes in the
guantities or variations in the Works or extensions in Time for Completion of
the Works which are granted or agreed upon under the provisions of the
Contract.

Programme to be Submitted

The programme shall be submitted within 30 days from the date of receipt of
Letter of Acceptance, which shall be in the form of:

a) a CPM identifying the critical path/activities.

Cash Flow Estimate to be Submitted
The detailed Cash Flow Estimate shall be submitted within 15 days from the
date of receipt of Letter of Acceptance

The following Sub-Clause 14.5 is added:

Detailed Programme and Monthly Progress Report

For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer
detailed programme for the following:

Project Director Sports Complex Sukkur

100



(b)

(€)

15.2

15.3

16.3

(1) Execution of Works;

(2) Labour Employment;

(3) Local Material Procurement;

(4) Material Imports, if any; and

(5) Other details as required by the Engineer.

During the period of the Contract, the Contractor shall submit to the Engineer

not later than the 8th day of the following month, 10 copies each of Monthly
Progress Reports covering:

(1) A Construction Schedule indicating the monthly progress in
percentage;

(2) Description of all work carried out since the last report;

3) Description of the work planned for the next 56 days sufficiently

detailed to enable the Engineer to determine his programme of
inspection and testing;

4) Monthly summary of daily job record,
(5) Photographs to illustrate progress; and
(6) Information about problems and difficulties encountered, if any, and

proposals to overcome the same.

During the period of the Contract, the Contractor shall keep a daily record of
the work progress, which shall be made available to the Engineer as and
when requested. The daily record shall include particulars of weather
conditions, number of men working, deliveries of materials, quantity, location
and assignment of Contractor’s equipment.

The following Sub-Clauses 15.2 and 15.3 are added:

Language Ability of Contractor’'s Representative

The Contractor's authorised representative shall be fluent in the English
language. Alternately an interpreter with ability of English language shall be
provided by the Contractor on full time basis.

Contractor’s Representative

The Contractor's authorised representative and his other professional
engineers working at Site shall register themselves with the Pakistan
Engineering Council.

The Contractor’s authorised representative at Site shall be authorised to
exercise adequate administrative and financial powers on behalf of the
Contractor so as to achieve completion of the Works as per the Contract.

The following Sub-Clauses 16.3 and 16.4 are added:

Language Ability of Superintending Staff of Contractor

A reasonable proportion of the Contractor's superintending staff shall have a
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16.4

19.3

19.4

20.4

(@)

working knowledge of the English language. If the Contractor's
superintending staffs are not fluent in English language, the Contractor shall
make competent interpreters available during all working hours in a number
deemed sufficient by the Engineer.

Employment of Local Personnel

The Contractor is encouraged, to the extent practicable and reasonable, to
employ staff and labour from sources within Pakistan.

The following Sub-Clauses 19.3 and 19.4 are added:
Safety Precautions

In order to provide for the safety, health and welfare of persons, and for
prevention of damage of any kind, all operations for the purposes of or in
connection with the Contract shall be carried out in compliance with the
Safety Requirements of the Government of Pakistan with such modifications
thereto as the Engineer may authorise or direct and the Contractor shall take
or cause to be taken such further measures and comply with such further
requirements as the Engineer may determine to be reasonably necessary for
such purpose.

The Contractor shall make, maintain and submit reports to the Engineer
concerning safety, health and welfare of persons and damage to property, as
the Engineer may from time to time prescribe.

Lighting Work at Night

In the event of work being carried out at night, the Contractor shall at his own
cost, provide and maintain such good and sufficient light as will enable the
work to proceed satisfactorily and without danger. The approaches to the Site
and the Works where the night-work is being carried out shall be sufficiently
lighted. All arrangement adopted for such lighting shall be to the satisfaction
of the Engineer’s Representative.

Employer’s Risks
The Employer’s risks are:

Delete the text and substitute with the following:

insofar as they directly affect the execution of the Works in Pakistan:

@ war and hostilities (whether war be declared or not), invasion, act of
foreign enemies,

(i) rebellion, revolution, insurrection, or military or usurped power, or civil
war,

(iii) ionizing radiations, or contamination by radioactivity from any nuclear
fuel, or from any nuclear waste from the combustion of nuclear fuel,
radioactive toxic explosive or other hazardous properties of any
explosive nuclear assembly or nuclear component thereof,
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(b)

(c)

(d)

21.1

(iv) pressure waves caused by aircraft or other aerial devices travelling at
sonic or supersonic speeds,

(v) riot, commotion or disorder, unless solely restricted to the employees
of the Contractor or of his Subcontractors and arising from the conduct
of the Works;

loss or damage due to the use or occupation by the Employer of any Section
or part of the Permanent Works, except as may be provided for in the
Contract;

loss or damage to the extent that it is due to the design of the Works, other
than any part of the design provided by the Contractor or for which the
Contractor is responsible; and

any operation of the forces of nature (insofar as it occurs on the Site) which
an experienced contractor:

0] could not have reasonably foreseen, or

(i) could reasonably have foreseen, but against which he could not
reasonably have taken at least one of the following measures:

€) prevent loss or damage to physical property from occurring by
taking appropriate measures, or

(b) insure against.

Insurance of Works and Contractor’s Equipment

Following paragraphs (d) and (e) are added in Sub-Clause 21.1 of the
General Conditions Part-l.

d) General Requirements

The Contractor shall insure with any one of the insurance companies
approved for this purpose by the Employer. The insurance policies shall
be in the joint names of the Employer, and the Contractor against all loss
or damages as stated in the General Conditions Part | and as stated
herein. Notwithstanding the responsibilities of the Contractor for
indemnities and insurances as described in Sub-Clauses 21 to 24 of
General Conditions Part I, the Contractor before commencing work on
Site, must discuss fully with the Engineer and the Employer the insurance
coverage provided under any general policies which are to be applied to
this Contract to ensure that there are no contingencies left uncovered and
to reduce, as far as practicable, duplication of coverage. Should any areas
of omission be discovered that are not covered by definition of
responsibilities set out in these conditions, the addition or reduction in
premiums required to give such insurance coverage will be paid by the
Contractor. Such policies shall be obtained by the Contractor with consent
of the Employer.

1. The Contractor shall be responsible for deductibles and
losses/damages not covered by insurances other than the excepted
risks.

2. The insurance losses shall not affect the Employer's or the
Contractor's rights and obligations under the Contract.
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3. The Contractor shall be responsible for compliance by his sub-
contractors of insurances specified in these Sub-Clauses. Before each
sub-contractor starts work, the Contractor shall provide the Employer
proof that the sub-contractor(s) are covered by insurances specified
herein for the Contractor.

4. All policies shall state that:

4.1. The Employer shall receive at least 30 days written notice of
intended Cancellation or change affecting coverage.

4.2. The Contractor is fully protected so as to provide full indemnity
to Employer in respect of liability against losses or damages
assumed by the Contractor under the Contract.

4.3. The inclusion of more than one insured shall not affect the
rights of any other insured.

4.4. If aloss occurs the Contractor and the Employer shall be paid
in relation of their share of the loss.

45. The Insurer has no subrogation rights against any person,
corporation, or organization including directors, officers,
employees, servants agents thereof which:

4.5.1. is aninsured under the policy or

45.2. is Controlled by, Owned by, or associated with an
insured, or

4.5.3. is a sub-contractor on the works, or has, before or a
loss occurs, been released from liability by an insured.

5. Hold harmless provisions: The Employer, the Engineer and the
Contractor shall be indemnified against all losses.

6. Employer use or occupancy: If the Employer uses or occupies all or
part of the works during the life of the insurance policy, the Contractor
shall ensure that the policy continues in full force and the Employer
shall pay any resulting extra cost of insurance.

7. Loss Procedure: If a loss occurs the Contractor shall, on behalf of the
Employer and himself negotiate the value of the loss with the insurer.
Unless directed otherwise by the Engineer, when agreement is
reached the Contractor shall repair all damages and the Employer
shall pay him in accordance with the Engineer's Certificates for that
part of the repairs which is the Employer’s responsibility.

8. |If directed by the Engineer, instead of carrying out repairs, the
Contractor shall pay to the party suffering the loss that part of the
agreed value of the loss which is the Contractor's responsibility.
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21.4

25.5

31.3

34.2

The provisions of this Sub-Clause 21.1(d) shall be applicable to other
insurance covered by Sub-Clauses 22, 23 and 24 of General Conditions
of Contract Part-.

e) Automobile Liability Insurance:

1. The Contractor shall also provide automobile liability insurance of all
licensed vehicles owned, hired and operated by the Contractor and the
risk insured shall be bodily injury, death of person and property damage or
loss.

2. Minimum Limit: As indicated in Appendix 'A' to Tender inclusive each
occurrence.

Exclusions
The text is deleted and substituted with the following:

There shall be no obligation for the insurances in Sub-Clause 21.1 to include
loss or damage caused by the risks listed under Sub-Clause 20.4 paras (a) (i)
to (iv).

The following Sub-Clause 25.5 is added:
Insurance Company

The Contractor shall be obliged to place all insurances relating to the Contract
(including, but not limited to, the insurances referred to in Clauses 21, 23 and
24) with either National Insurance Company of Pakistan or any other
insurance company having at least AA rating from PACRA/JCR operating in
Pakistan and acceptable to the Employer.

Costs of such insurances shall be borne by the Contractor.

The following Sub-Clause 31.3 is added:
Co-operation with other Contractors

During the execution of the Works, the Contractor shall co-operate fully with
other contractors working for the Employer at and in the vicinity of the Site
and also shall provide adequate precautionary facilities not to make himself a
nuisance to local residents and other contractors.

The following Sub-Clauses 34.2 to 34.12 are added:
Rates of Wages and Conditions of Labour

The Contractor shall pay rates of' wages and observe conditions of labour not
less favourable than those established for the trade or industry where the
work is carried out. In the absence of any rates of wages or conditions of
labour so established, the Contractor shall pay rates of wages and observe
conditions of labour which are not less favourable than the general level of
wages and conditions observed by other employers whose general
circumstances in the trade or in industry in which the Contractor is engaged
are similar.
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34.3

34.4

34.5

34.6

34.7

34.8

34.9

Employment of Persons in the Service of Others

The Contractor shall not recruit his staff and labour (Professional, Semi
Professional staff and skilled or un-skilled labour) from amongst the persons
in the services of the Employer, The Engineer or other Contractors; except
with the prior written consent of the Employer or the Engineer, as the case
may be.

Housing for Labour

Save insofar as the Contract otherwise provides, the Contractor shall provide
and maintain such housing accommodation and amenities as he may
consider necessary for all his supervisory staff and labour, employed for the
purposes of or in connection with the Contract including all fencing, electricity
supply, sanitation, cookhouses, fire prevention, water supply and other
requirements in connection with such housing accommodation or amenities.
On completion of the Contract, these facilities shall be handed over to the
Employer or if the Employer so desires, the temporary camps or housing
provided by the Contractor shall be removed and the Site reinstated to its
original condition, all to the approval of the Engineer.

Health and Safety

Due precautions shall be taken by the Contractor, and at his own cost, to
ensure the safety of his staff and labour at all times throughout the period of
the Contract. The Contractor shall further ensure that suitable arrangements
are made for the prevention of epidemics and for all necessary welfare and
hygiene requirements.

Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor
shall comply with and carry out such regulations, orders and requirements as
may be made by the Government, or the local medical or sanitary authorities,
for purpose of dealing with and overcoming the same.

Supply of Water

The Contractor shall, so far as is reasonably practicable, having regard to
local conditions, provide on the Site, to the satisfaction of the Engineer or his
representative, adequate supply of drinking and other water for the use of his
staff and labour.

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes,
Ordinances and Government Regulations or Orders for the time being in
force, import, sell, give, barter or otherwise dispose of any alcoholic liquor or
drugs, or permit or suffer any such importation, sale, gift, barter or disposal by
his Subcontractors, agents, staff or labour.

Arms and Ammunition

The Contractor shall not give, or otherwise dispose of to any person or
persons, any arms or ammunition of any kind or permit or suffer the same as
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34.10

34.11

34.12

35.2

35.3

36.6

41.1

47.3

Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due regard
to all recognised festivals, days of rest and religious and other customs.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent
any unlawful, riotous or disorderly conduct by or amongst staff and labour and
for the preservation of peace and protection of persons and property in the
neighbourhood of the Works against the same.

Compliance by Subcontractors

The Contractor shall be responsible for compliance by his Subcontractors of
the provisions of this Clause.

The following Sub-Clauses 35.2 and 35.3 are added:

Records of Safety and Health

The Contractor shall maintain such records and make such reports
concerning safety, health and welfare of persons and damage to property as
the Engineer may from time to time prescribe.

Reporting of Accidents

The Contractor shall report to the Engineer details of any accident as soon as
possible after its occurrence. In the case of any fatality or serious accident,
the Contractor shall, in addition, notify the Engineer immediately by the
guickest available means.

The following Sub-Clause 36.6 is added:

Use of Pakistani Materials and Services

The Contractor shall, so far as may be consistent with the Contract, make the
maximum use of materials, supplies, plant and equipment indigenous to or
produced or fabricated in Pakistan and services, available in Pakistan
provided such materials, supplies, plant, equipment and services shall be of
required standard.

Commencement of Works

The text is deleted and substituted with the following:

The Contractor shall commence the Works on Site within the period nhamed in
Appendix-A to Bid from the date of receipt by him from the Engineer of a
written Notice to Commence. Thereafter, the Contractor shall proceed with
the Works with due expedition and without delay.

Bonus for Early Completion of Works

The Bonus for Early Completion of Works is entirely deleted.
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48.2

51.2

52.1

52.3

53.4

54.3

54.5

59.4

59.5

Taking Over of Sections or Parts

For the purposes of para (a) of this Sub-Clause, separate Times for
Completion shall be provided in the Appendix-A to Bid “Special Stipulations”.

Instructions for Variations

At the end of the first sentence, after the word “Engineer”, the words “in
writing” are added.

Valuation of Variations
In the tenth line, after the words “Engineer shall” the following is added:

within a period not exceeding one-eighth of the completion time subject to a
minimum of 56 days from the date of disagreement whichever is later.

Variation Exceeding 15 per cent

Change the heading as “"Variation Exceeding 25 per cent”
In line 8, and last line the text, “15”, is being replaced with, “25”
Failure to Comply

This Sub-Clause is deleted in its entirety.

Customs Clearance

The Employer will be responsible for the Customs Clearance for only Owner
Supply items, otherwise the contractor will be responsible for all Customs
Clearance for the execution of their construction work under the contract.
No extra payment will be paid in this regard.

Conditions of Hire of Contractor’'s Equipment
The following paragraph is added:

The Contractor shall, upon request by the Engineer at any time in relation to
any item of hired Contractor's Equipment, forthwith notify the Engineer in
writing the name and address of the Owner of the equipment and shall certify
that the agreement for the hire thereof contains a provision in accordance
with the requirements set forth above.

The following Sub-Clauses 59.4 & 59.5 is added:
Payments to Nominated Subcontractors

The Contractor shall pay to the nhominated Subcontractor the amounts which
the Engineer certifies to be due in accordance with the subcontract. These
amounts plus other charges shall be included in the Contract Price in
accordance with Clause 58 [Provisional Sums],except as stated in Sub-
Clause 59.5 [Certification of Payments].

Certification of Payments & Nominated Subcontractors

Before issuing a Payment Certificate which includes an amount payable to a
nominated Subcontractor, the Engineer may request the Contractor to supply
reasonable evidence that the nominated Subcontractor has received all
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60.1

60.2

60.10

amounts due in accordance with previous Payment Certificates, less
applicable deductions for retention or otherwise. Unless the Contractor:

a) submits reasonable evidence to the Engineer, or
b) i) satisfies the Engineer in writing that the Contractor is
reasonably entitled to withhold or refuse to pay these amounts,
and
i) submits to the Engineer reasonable evidence that the
nominated Subcontractor has been notified of the Contractor’s
entitlement,

then the Employer may (at his sole discretion) pay direct to the nominated
Subcontractor, part or all of such amounts previously certified (less applicable
deductions) as are due to the nominated Subcontractor and for which the
Contractor has failed to submit the evidence described in sub-paragraphs (a)
or (b) above. The Contractor shall then repay, to the Employer, the amount
which the nominated Subcontractor was directly paid by the Employer.

Monthly Statements
In the first line after the word “shall”, the following is added:
“on the basis of the joint measurement of work done under Clause 56.1,”

In Para (c) the words “the Appendix to Tender” are deleted and substituted
with the words * Sub-Cause 60.11 (a)(6) hereof”.

Monthly Payments

In the first line, “28” is substituted by “14”.

Time for Payment

The text is deleted and substituted with the following:

The amount due to the Contractor under any Interim Payment Certificate
issued by the Engineer pursuant to this Clause, or to any other terms of the
Contract, shall , subject to Clause 47, be paid by the Employer to the
Contractor within 30 days after such Interim Payment Certificate has been
jointly verified by Employer and Contractor, or, in the case of the Final
Certificate referred to in Sub Clause 60.8, within 60 days after such Final
Payment Certificate has been jointly verified by Employer and Contractor;
Provided that the Interim Payment shall be caused in 42 days and Final
Payment in 60 days in case of foreign funded project. In the event of the
failure of the Employer to make payment within the times stated, the
Employer shall pay to the Contractor compensation at the 28 days rate of
KIBOR+2% per annum for local currency and LIBOR+1% for foreign
currency, upon all sums unpaid from the date by which the same should have
been paid. The provisions of this Sub-Clause are without prejudice to the
Contractor’s entitlement under Clause 69.

The following Sub-Clause 60.11and 60.12 is added:
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60.11 Secured Advance on Materials

a) The Contractor shall be entitled to receive from the Employer
Secured Advance against an indemnity bond acceptable to the
Employer of such sum as the Engineer may consider proper in respect
of non-perishable materials brought at the Site but not yet
incorporated in the Permanent Works provided that:

(1)

(2)

3)

(4)

(5)

(6)

The materials are in accordance with the Specifications for the
Permanent Works;

Such materials have been delivered to the Site and are
properly stored and protected against loss or damage or
deterioration to the satisfaction of the Engineer but at the risk
and cost of the Contractor;

The Contractor’s records of the requirements, orders, receipts
and use of materials are kept in a form approved by the
Engineer, and such records shall be available for inspection by
the Engineer;

The Contractor shall submit with his monthly statement the
estimated value of the materials on Site together with such
documents as may be required by the Engineer for the
purpose of valuation of materials and providing evidence of
ownership and payment therefor;

Ownership of such materials shall be deemed to vest in the
Employer and these materials shall not be removed from the
Site or otherwise disposed of without written permission of the
Employer; and

The sum payable for such materials on Site shall not exceed
75 % of the (i) landed cost of imported materials, or (ii) ex-
factory / ex-warehouse price of locally manufactured or
produced materials, or (iii) market price of other materials.

(b) The recovery of Secured Advance paid to the Contractor under the
above provisions shall be affected from the monthly payments on
actual consumption basis.
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60.12 Financial Assistance to Contractor

63.1

65.2

67.3

Financial assistance shall be made available to the Contractor by the
Employer on the following method.

@) An interest-free Mobilization Advance up to 10 % of the Contract Price
stated in the Letter of Acceptance shall be paid by the Employer to the
Contractor in two equal parts upon submission by the Contractor of a
Mobilization Advance Guarantee/Bond for the full amount of the
Advance in the specified form from a Scheduled Bank in Pakistan or
an insurance company acceptable to the Employer:

Q) First part within 14 days after signing of the Contract
Agreement or date of receipt of Engineer's Notice to
Commence, whichever is earlier; and

(2) Second part within 42 days from the date of payment of the
first part, subject to the satisfaction of the Engineer as to the
state of mobilization of the Contractor.

(b) This Advance shall be recovered in equal instalments; first instalment
at the expiry of third month after the date of payment of first part of
Advance and the last instalment two months before the date of
completion of the Works as per Clause 43 hereof.

Default of Contractor
The following para is added at the end of the Sub-Clause:

Provided further that in addition to the action taken by the Employer against
the Contractor under this Clause, the Employer may also refer the case of
default of the Contractor to Pakistan Engineering Council for punitive action
under the Construction and Operation of Engineering Works Bye-Laws 1987,
as amended from time to time.

Special Risks
The text is deleted and substituted with the following:

The Special Risks are the risks defined under Sub-Clause 20.4 sub
paragraphs (a) (i) to (a) (v).

Arbitration

In the sixth to eight lines, the words “shall be finally settled .......... appointed
under such Rules” are deleted and substituted with the following:

shall be finally settled under the provisions of the Arbitration Act, 1940 as
amended or any statutory modification or re-enactment thereof for the time
being in force.

The following paragraph is added:

The place of arbitration shall be Karachi, Pakistan.

Project Director Sports Complex Sukkur

111



68.1

68.2

70.1

Notice to Contractor
The following paragraph is added:

For the purposes of this Sub-Clause, the Contractor shall, immediately after
receipt of Letter of Acceptance, intimate in writing to the Employer and the
Engineer by registered post, the address of his principal place of business or
any change in such address during the period of the Contract.

Notice to Employer and Engineer
For the purposes of this Sub-Clause, the respective address are:
a) The Employer :

Executive Engineer ,Sports & Youth Affairs Department
Government of Sindh Karachi

b) The Engineer:

Architects Inc,26a, Street No 4, KB colony New airport Lahore Cantt,”

Increase or Decrease of Cost
Sub-Clause 70.1 is deleted in its entirety, and substituted with the following:

(Standard procedure and formula for price adjustment from internet should be
concerned for further clarification if needed.)

The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall
be adjusted in respect of the rise or fall in the cost of labor, materials, and
other inputs to the Works, by applying to such amount the formula prescribed
in this Sub-Clause.

(a) Other Changes in Cost

To the extent that full compensation for any rise or fall in costs to the
Contractor is not covered by the provisions of this or other Clauses in
the Contract, the unit rates and prices included in the Contract shall be
deemed to include amounts to cover the contingency of such other rise
or fall of costs.

(b) Adjustment Formula

The adjustment to the monthly statements in respect of changes in
cost shall be determined from the following formula:-

Pn=A+bLn+cMn+dE+ ...................
Lo Mo Eo

Where:

Pn is a price adjustment factor to be applied to the amount for the
payment of the work carried out in the subject month, determined in
accordance with Paragraph 60.1 (a), and with Paragraphs 60.1 (b)
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and (e), where any variations and daywork are not otherwise subject
to adjustment;

A is a constant, specified in Appendix-C to Bid, representing the
nonadjustable portion in contractual payments;

b, c, d, etc., are weightages or coefficients representing the estimated
proportion of each cost element (labour, cement and reinforcing steel
etc.) in the Works or Sections thereof, net of Provisional Sums and
Prime Cost; the sum of A, b, ¢, d, etc., shall be one;

Ln, Mn, En, etc., are the current cost indices or reference prices of the
cost elements for month “n”, determined pursuant to Sub-Clause
70.1(d), applicable to each cost element; and

Lo, Mo, Eo, etc.,, are the base cost indices or reference prices
corresponding to the above cost elements at the date specified in
Sub-Clause 70.1(d).

(c) Sources of Indices and Weightages

The sources of indices shall be those listed in Appendix-C to Bid, as
approved by the Engineer. As the proposed basis for price adjustment,
the Contractor shall have submitted with his bid the tabulation of
Weightages and Source of Indices if different than those given in
Appendix-C to Bid, which shall be subject to approval by the Engineer.

(d) Base, Current, and Provisional Indices

The base cost indices or prices shall be those prevailing on the day 28
days prior to the latest date for submission of bids. Current indices or
prices shall be those prevailing on the day 28 days prior to the last day
of the period to which a particular monthly statement is related. If at
any time the current indices are not available, provisional indices as
determined by the Engineer will be used, subject to subsequent
correction of the amounts paid to the Contractor when the current
indices become available.

(e) Adjustment after Completion

If the Contractor fails to complete the Works within the Time for
Completion prescribed under Clause 43, adjustment of prices
thereafter until the date of completion of the Works shall be made
using either the indices or prices relating to the prescribed time for
completion, or the current indices or prices, whichever is more
favorable to the Employer, provided that if an extension of time is
granted pursuant to Clause 44, the above provision shall apply only to
adjustments made after the expiry of such extension of time.

H Weightages

The weightages for each of the factors of cost given in Appendix-C to
Bid shall be adjusted if, in the opinion of the Engineer, they have been
rendered unreasonable, unbalanced, or inapplicable as a result of
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varied or additional work executed or instructed under Clause 51. Such
adjustment(s) shall have to be agreed in the variation order.

The following Sub-Clauses 73.1, 73.2, 74.1, 75.1, 76.1, 77.1and 78.1 are added:

73.1

73.2

74.1

75.1

Payment of Income Tax

The Contractor, Subcontractors and their employees shall be responsible for
payment of all their income tax, super tax and other taxes on income arising
out of the Contract

and the rates and prices stated in the Contract shall be deemed to cover all
such taxes.

Customs Duty & Taxes

The Employer will be responsible for the Customs Duty & Taxes for only
Owner Supply items, otherwise the contractor will be responsible for all
Customs Clearance for the execution of their construction work under the
contract. No extra payment will be paid in this regard

Integrity Pact

If the Contractor or any of his Subcontractors, agents or servants is found to
have violated or involved in violation of the Integrity Pact signed by the
Contractor as Appendix-L to his Bid, then the Employer shall be entitled to:

€) recover from the Contractor an amount equivalent to ten times the
sum of any commission, gratification, bribe, finder's fee or kickback
given by the Contractor or any of his Subcontractors, agents or
servants;

(b) terminate the Contract; and

(c) recover from the Contractor any loss or damage to the Employer as a
result of such termination or of any other corrupt business practices of
the Contractor or any of his Subcontractors, agents or servants.

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the
manner prescribed under Sub-Clauses 63.1 to 63.4 and the payment under
Sub-Clause 63.3 shall be made after having deducted the amounts due to the
Employer under Sub-Para (a) and (c) of this Sub-Clause.

Termination of Contract for Employer's Convenience

The Employer shall be entitled to terminate the Contract at any time for the
Employer's convenience after giving 56 days prior notice to the Contractor,
with a copy to the Engineer. In the event of such termination, the Contractor :

(@) shall proceed as provided in Sub-Clause 65.7 hereof; and

(b) shall be paid by the Employer as provided in Sub-Clause 65.8 hereof.
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76.1

77.1

78.1

Liability of Contractor

The Contractor or his Subcontractors or assigns shall follow strictly, all
relevant labour laws including the Workmen's Compensation Act and the
Employer shall be fully indemnified for all claims, damages etc. arising out of
any dispute between the Contractor, his Subcontractors or assigns and the
labour employed by them.

Joint and Several Liability

If the Contractor is a joint venture of two or more persons, all such persons
shall be jointly and severally bound to the Employer for the fulfilment of the
terms of the Contract and shall designate one of such persons to act as
leader with authority to bind the joint venture. The composition or the
constitution of the joint venture shall not be altered without the prior consent
of the Employer.

Details to be Confidential

The Contractor shall treat the details of the Contract as private and
confidential, save in so far as may be necessary for the purposes thereof, and
shall not publish or disclose the same or any particulars thereof in any trade
or technical paper or elsewhere without the prior consent in writing of the
Employer or the Engineer. If any dispute arises as to the necessity of any
publication or disclosure for the purpose of the Contract, the same shall be
referred to the decision of the Engineer whose award shall be final.

SPECIFICATIONS - SPECIAL PROVISIONS

GENERAL

1.1 Specifications — Special Provisions shall form an integral part of Bid
& Contract documents.

1.2 The Contractor shall notify all sub-contractors of the provisions of

these Special Provisions

DESCRIPTION OF PROJECT AND SITE

Sports board Sindh is constructed the sports complex at Sukkur. The project is
located at main road Sukkur to Shikarpur on the right side. The said land is 4
to 5 Km (approx.) away from main bus stand Sukkur. The Project is consist of
boundary wall, clearing & Grubbing, sand and sweet soil filling and guard
post including steel gate lying within the lines, boundaries and limits shown
on the Drawings and any such additional areas adjacent thereto as may be
designated by the Engineer from time to time for the construction that shall be
performed under the Contract. The Contract is essentially envisaged to cover
Civil, Electrical, Water Supply, Sewerage, Internal Plumbing and all related

Project Director Sports Complex Sukkur

115



ancillary works which are deemed necessary to sustain long perennial benefits
of realizing a state of the art educational complex.

The Employer will give to the Contractor possession of the area designated and
defined as the Site and shown on the drawing as may be required to implement as
much of the Works, when the Engineer’s Notice to Commence the Works is given.

3. CODES, STANDARDS AND CERTIFICATES

A.

Applicable Standards

Except as otherwise provided by these Specifications or the Drawings,
all materials, equipment and fabrication and testing thereof shall
conform to the latest applicable standards and codes referred in the
Specifications by use of the abbreviations explained below:

ACI - American Concrete Institute (USA)

AlSI - American Iron and Steel Institute (USA)

AISC - American Institute of Steel Construction (USA)
ANSI - American National Standard Institute (USA)
ASTM - American Society for Testing and Materials (USA)
AASHTO - American Association of State Highway & Transportation
Officials.

AWS - American Welding Society (USA)

BS - British Standards (UK)

CP - Codes of Practice (UK)

PS - Pakistan Standards (Pak)

SSPC - Steel Structures Painting Council (USA)

UBC - Uniform Building Code (USA)

USBR - United States Bureau of Reclamation (USA)

If the Contractor, at any time and for any reason, wishes to deviate
from the above standards or desires to use material or equipment not
covered by the above standards, he shall state the exact nature of the
changes, the reason for making the change and shall submit complete
specifications of the materials and equipment to the Engineer for
approval.

Standards other than those Specified

Where requirements for materials or equipment are specified by
reference to a standard which has its origin in one country, it is not the
intention to restrict the requirements solely to that standard and that
country. Other standards, including standards of other countries, will
be accepted provided the requirements thereof, in the sole opinion of
the Engineer are at least equal to the requirements of the standard
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specified. The Contractor may propose to the Engineer an equivalent
standard other than that specified, in which case he shall submit the
proposed standard and all other information required and shall submit
written proof that his proposed standard is equivalent in all significant
respects to the standard specified. All submissions must be made in the
English language.

C. Codes and Standards at Site
The Contractor shall supply and have at his site office:-

a) Copies of all latest editions of codes and standards referred to in
these Specifications or equivalent codes and standards as
approved by the Engineer.

b) Catalogues and published recommendations from manufacturers
supplying products and materials for the project.

c) The Contractor shall provide manufacturer's or supplier's
materials which must meet the requirements of a specific code or
standard as stated in these Specifications.

MANUFACTURER'S RECOMMENDATIONS

Installation of manufactured items shall be in accordance with procedures
recommended by the manufacturer or as approved by the Engineer.

UNITS OF MEASUREMENTS
The British System of Units shall be used throughout the Project.
PLANT, EQUIPMENT AND TOOLS

The Contractor shall provide at his cost, modern plant, equipment and tools
which are adequate and befitting to the nature, magnitude and size of
contracted Works, in strict compliance with the requirements of the General
Conditions of Contract, Conditions of Particular Applications and Technical
Specifications.

STORAGE & HANDLING FACILITIES

The Contractor shall make his own arrangements for providing the necessary

space for the storage of plant, equipment, materials and for his temporary
office, in and around the site of works, during the currency of the Contract.

FIELD LABORATORY AND TESTING
8.1 General
The Contractor shall provide and maintain a field laboratory equipped

with approved equipment to perform all tests that shall be required by
the Engineer for quality assurances. These tests shall be performed by
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Contractor's competent personnel in accordance with quality control
programme as established by the Contractor and approved by the
Engineer. If the Engineer so desires, the Contractor shall at his own
cost, facilitate performing of certain tests in any other laboratory as
designated by the Engineer.

- The Contractor shall employ qualified material Engineer,
technicians and helpers for manning the laboratory activities
and shall provide any assistance, from time to time or whenever
required by the Engineer for testing purposes.

- The Field Laboratory, including all equipment and staff shall be
placed at the disposal and direction of the Engineer during the
entire period of the Contract.

- The Contractor shall keep a complete record of all quality tests
performed on site.

- All quality control and tests shall be carried out in accordance
with applicable Standards and Codes.

8.2.  Field Laboratory Equipment Requirements

The Laboratory shall be equipped with new unused and latest
Equipment to perform tests as per Technical Specifications and
General Conditions of Contract. Additional equipment/materials shall
be supplied by the Contractor as and when required by the Engineer to
perform any specified test, at no additional cost to the Employer.

The laboratory shall also be equipped with new unused furniture,
fittings and fixtures. If any equipment, furniture, fitting or fixture
becomes unserviceable for any reason what so ever, the Contractor
shall promptly replace the same as and when directed by the Engineer.

8.3.  Method of Payment

The cost of providing, running and maintenance of the laboratory,
equipment, materials and staff, testing charges for materials supplied
by the Employer and all other tests to be performed in any other
laboratory designated by the Engineer shall be deemed to be included
in the price quoted by the Contractor and no separate claim for
payment on this account shall be entertained by the Engineer.

In case the Contractor does not provide the specified equipment and
testing facility, cost of testing plus 100 percent overheads shall be
recovered from his bills.
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9.

10.

SURVEYING INSTRUMENTS

9.1

9.2

General

The minimum quantity of survey equipment is stated below which
shall be available with the Contractor at site of Works along with
qualified Surveyors and Survey Helpers. The equipment shall be
maintained throughout the Contract Period and replaced by the
Contractor in case of damage or loss. The survey equipment shall be
made available to the Engineer when directed. AIll surveying
equipment shall be in good working condition.

Surveying Equipment Required

The Contractor shall provide and maintain the following surveying
equipment at site.

a)  Theodolite (T2 Wild) with accessories complete 1
No.

b)  Auto - level (Dumpy) with tripod 2
Nos.

c)  Steel measuring tapes 50 m long 4
Nos.

d)  Steel measuring tapes 20 m long 4
Nos.

e)  Self locking Aluminum Staff 10
Nos.

f)  All other miscellaneous tools, equipment and materials required
in surveying.

APPROVAL OF MATERIALS AND PLANT

10.1 Quality of Materials

All materials, fixtures, fittings, supplies and plant to be furnished
under the Contract shall be new and conforming to standards of first
grade quality both in-terms of workmanship and design. No inferior or
low-grade materials, supplies or articles shall either be approved or
accepted. All permanent Works, whether of installation, assembly or of
construction as envisaged under the Contract shall be performed in a
first-class and workmanlike manner. While asking for prices for
materials intended for delivery to the site and incorporation in the
Works under any portion of these Specifications, the Contractor shall
provide the manufacturer or supplier with complete information as
may be necessary to secure compliance to this Clause and, in every
case, he shall quote this Clause in full to each such manufacturer or
supplier.
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10.2 Submission of Samples and Data

10.2.1

10.2.2

10.2.3

10.2.4

10.2.5

10.2.6

10.2.7

10.2.8

The Contractor shall furnish for approval of the Engineer with
reasonable promptness all samples as directed by the Engineer
or specifically called for in the Specifications and in accordance
with the time schedule provided in the schedule of submittals.
The Engineer shall check and approve such samples with
reasonable promptness only for conformance with the design
concept of the Works and for compliance with the information
given in the Contract Documents. All work shall be in
accordance with approved samples.

Samples shall be furnished so as not to delay fabrication,
allowing the Engineer reasonable time for consideration of the
sample submitted.

Each sample shall be properly labeled with the name and
quality of the material, manufacturer's name, name of the
project, the Contractor's name and the date of submission, and
the Specifications Article number to which the sample refers.

The manufacturer's installation directions shall be provided
with each sample. The Contractor shall pay all transportation
costs and deliver samples to the Engineer's office, Site or
testing laboratory as directed by the Engineer.

Samples shall be of adequate size to permit proper evaluation of
the material by the Engineer. Where variations in colour,
texture, dimensions or other characteristics are to be expected,
the Contractor shall submit samples showing the maximum
range of variation. Materials exceeding the range of variation of
the approved samples shall not be used on the Work.

In order to permit coordinated selection of colours and finishes,
the Contractor shall deliver samples of all related items to the
Engineer at one time. Samples of such materials will not be
approved until all related samples have been submitted.

If both Shop Drawings and samples are required for the same
item, the Engineer may require both to be submitted before
approving either.

The Contractor shall erect Mock-up samples of finished items
(such as wooden/aluminum doors/windows/ventilators, all
exterior/interior finishes including tile work, concrete pre-cast
elements like jail/grill work, false ceiling, etc.) where
specifically called for in the documents or as directed by the
Engineer.
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11.

12.

10.3

10.4

The Mock-up samples shall be preserved/protected by the
Contractor till the end of the project or as directed by the
Engineer.

10.2.9  No acceptance or approval of any Shop Drawings or sample, or
any indication or request by the Engineer on any Shop
Drawings shall constitute an authorization for any increase in
the Contract Sum.

Inspection

All material and Plant furnished and all work performed under this
Contract will be subject to inspection by the Engineer at all times and
in all states of completion both off-Site and on-Site. The Contractor
shall furnish promptly without additional charge, all facilities, labour
and materials reasonably needed for performing such inspection and
testing as may be required by the Engineer.

Approved Sample At Site

The Contractor shall, at all times, keep on the Site approved samples.
All such samples shall be made available to the Engineer as and when
required.

BAR BENDING SCHEDULE

Bar bending (reinforcement bars) schedule of all structural drawings shall be prepared by the
Contractor and submitted in triplicate to the Engineer for approval.

DRAWINGS

12.1

12.2

Bid Drawings

Bid Drawings issued with the Bidding Documents, called the Bid
Drawings, showing scope of the work to be performed by the
Contractor. The Drawings are generally in sufficient detail so as to be
used as a basis for construction, fabrication and for placing orders for
materials subject to corrections based on the future issue of
supplementary Drawings as provided under Sub-Clause 12.2 hereof.

Construction Drawings, Supplementary Drawings

After award of Contract, the Bid Drawings will automatically become
Construction Drawings.

The Engineer shall have authority to issue to the Contractor, from time
to time, such supplementary Drawings and instructions as shall be
necessary for the purpose of the proper and adequate execution and
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completion of the Works and the remedying of any defects therein. The
Contractor shall follow these drawings.

12.3 Definition of Term Drawings

The term Drawings as used in the Specifications means the Drawings
referred in Clauses 12.1 and 12.2 above.

12.4 Checking of Drawings

The Contractor shall check all Drawings carefully as soon as practicable after receipt
thereof, and shall promptly notify the Engineer of any errors discovered.

12.5 Copies of Drawings

Drawings will be issued to the Contractor as described below.

10.5.1 Bid Drawings (at Construction stage)

Three (3) sets of the Bid Drawings will be issued to the
Contractor at the time of Construction free of charge.
Additional sets will be provided at cost of reproduction upon
written request of the Contractor.

10.5.2 Supplementary Drawings

Three (3) prints of each supplementary Drawing will be issued
to the Contractor free of charge. Additional sets will be
provided at cost of reproduction upon written request of the
Contractor.

12.6 Drawings to Be Furnished By the Contractor

The Contractor shall submit to the Engineer for review, such drawings as are required
under the Contract, sufficiently in advance of the work intended to be executed.

12.6.1 Reinforcement Drawings
Reinforcement placement drawings and bar bending schedules

(to be provided by the Contractor as per clause 11 above) of all
RCC work shall be prepared by the Contractor and submitted in
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triplicate to the Engineer for approval, sufficiently in advance
of the works in which they are intended to be used.

12.6.2 Shop Drawings

@ The Contractor shall submit to the Engineer for review
three (3) copies of all drawings to be issued for setting
out, fabrication, supply order and construction; based on
data, requirements, dimensions, details, codes, standards
and design provided in the drawings issued by the
Engineer. Such drawings shall be submitted at least
twenty-eight (28) days before they are required for use.
The Engineer may notify the Contractor that a drawing
fails to comply with the relevant requirement of the
Contract, in which case the drawing shall be rectified
and resubmitted for approval at the Contractor’s cost.
Fabrication or construction shall not commence on any
part of the Works until the shop drawings or
construction drawings for that part of the Works have
been approved by the Engineer.

The Works shall be executed in accordance with the
drawings as approved by the Engineer. If the Contractor
wishes to modify any approved drawings, he shall
immediately notify the Engineer and submit revised
drawings for approval. If the Engineer instructs that
further drawings are necessary for executing the Works,
the Contractor shall prepare such drawings and submit
them for approval.

The Contractor at his cost shall rectify errors, omission,
ambiguities, inadequacies and other defects.

Approval by the Engineer, in accordance with this
paragraph, shall not relieve the Contractor of any of his
responsibilities under the Contract.

(b) The shop drawings shall be properly identified
indicating the part of the Works, the name of the
contractor / supplier etc., the date of preparation and the
dates of all revisions. The Shop Drawings shall be
complete and shall show the design dimensions,
proposed materials to be used, finishes, type of shop
paint and all other details in connection thereto.

(©) Where adjoining work requires shop drawings, the
Contractor shall prepare and submit composite shop
drawings, which shall show and define the work under
all affected trades. If the Contractor executes work
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before coordinating with other trades so as to cause
interference with work of those trades, he shall make
changes necessary to correct the conditions without
extra cost to the Employer.

(d) No changes shall be made by the Contractor in the
resubmitted shop drawings in excess of the corrections
spelled out by the Engineer and in a separate note on the
shop drawings.

(e) No work in the shop shall be started and no material or
plant ordered until the Engineer has approved the shop
drawings. It shall be the responsibility of the Contractor
to submit the shop drawings on a schedule that allows
reasonable time for checking and approval and
subsequent fabrication. Failure to submit shop drawings
in ample time for checking, correcting, and rechecking
will not justify extension of time for completion of the
Works.

()] The Contractor shall also check and verify all site
measurements whenever requested by other Specialist
Contractors or by other Sub-Contractors to enable them
to prepare their own shop drawings and pass on the
information with sufficient promptness, so as not to
delay the work in any way. A copy of all such
information passed on shall be given to the Engineer.

12.6.3 As-Built Drawings

The Contractor shall, at all times, keep on Site a separate set of
prints of all drawings on which all significant changes between
the work shown on the Drawings and that which is actually
constructed, shall be noted neatly, accurately and promptly as
the work progresses. The Subcontractor(s) for plumbing,
mechanical and electrical shall, at all times, keep on Site, a
separate set of prints of the drawings (showing their parts of the
Works) on which all significant changes between the work
shown on the Drawings and that which is actually constructed,
shall be noted neatly, accurately and promptly as the work
progresses. Such drawings shall show the exact physical
location and configuration of the works as actually installed.
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13.

14.

15.

The Contractor shall, within fourteen (14) days of issuance of
Taking-Over Certificate for whole of the Works, furnish to the
Engineer for his approval two (2) copies of such marked up
drawings. One (1) copy of each of the marked up drawings
approved by the Engineer shall be returned to the Contractor by
the Engineer and these shall be used for the preparation of the
As - Built Drawings.

The Contractor shall furnish to the Engineer six (6) complete
sets and one reproducible copy of all As -Built Drawings within
twenty eight (28) days of receipt of drawings stated above,
from the Engineer.

PROTECTION OF THE WORKS

The Contractor shall whenever necessary cover up and protect the works from
weather and damage by his own or other workmen performing subsequent
operation. The Contractor shall provide all necessary dustsheets, barriers and
guard rails and clear away the same at completion.

RESTORATION AND CLEANING

Upon completion of the works the Contractor shall restore all items covered by
the Contract to the satisfaction of the Engineer.

The Contractor shall do regular cleaning and clear away all rubbish and excess
materials that may accumulate from time to time on completion and before
handing over. Upon completion of the works he shall obliterate all signs of
temporary construction facilities such as work areas, structures, foundations of
temporary structures, stock piles of excess or waste materials, or any other
vestiges of construction, as directed by the Engineer. All buildings shall be
cleaned; floors and paving scrubbed and the works and site shall be left in a clean
and satisfactory state for immediate use and occupation. Care shall be taken not
to use any cleaning materials, which may cause damage to the surface to be
cleaned.

The Contractor shall also take all necessary precautions to keep the works and
site free from vermin during construction and he shall leave the works vermin
free on completion. Application of pest control agents shall not commence until
the specific product, name, method and extent of application have been
submitted to and approved of by the Engineer.

SITE LABORATORY

The Contractor shall construct, provide and maintain a laboratory at site fully equipped to
perform all the tests as specified in Special Provisions of this Document. The laboratory shall
be run by a qualified material engineer employed by the Contractor.

The Site laboratory including equipment becomes the property of the Contractor after the
Completion of the Project.
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16. SITE OFFICE AND TEMPORARY FACILITIES TO BE PROVIDED BY THE
CONTRACTOR

16.1

16.2

16.3

Contractor’s Office, Facilities Etc.

The Contractor shall establish and maintain a Site office. The
Contractor shall provide all facilities in connection with the execution,
completion, of the Works, remedying defects therein and maintenance
of the utilities services. The facilities shall not be limited to the
Contractor’s Site Office, labour camps, work yard and storage areas,
temporary water supply, waste water disposal, temporary electricity,
medical unit, temporary roads, fire protection and fire fighting
equipment etc. The Contractor shall be solely responsible for arranging
all utilities and the Contractor shall setup, maintain and operate an
architectural and engineering facility at site with adequate number of
technical and support staff as well as equipment required for particular
nature of job covered under the Contract to prepare drawings/shop
drawings for approval of the Engineer.

The Contractor shall arrange his labour camp, work yard, storage area
and site office within the site area available at the site.

Temporary Roads

The Contractor shall prepare and maintain such temporary roads as may
be necessary, from the site to the nearest road and also within the plot.
Such roads shall be positioned strictly in accordance with the Engineer's
instructions and the Contractor shall reduce or control any dust nuisance
by regularly spraying water and compaction as directed.

Temporary Services

16.3.1 Temporary Water Supply

The Contractor shall supply in sufficient quantity all necessary
potable and other water for construction purposes for all trades at
points within a reasonable distance of any building being
constructed. The Contractor shall make arrangements and pay
charges for water service installation, maintenance and removal
thereof, and pay the costs of water for all trades.
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At completion of the work, the temporary water services
equipment and piping shall be removed by the Contractor at his
Oown expense.

16.3.2 Temporary Electricity

The Contractor shall make all the necessary arrangements for a
temporary electricity service, pay all expense in connection with
the installation, operation and removal thereof and pay the costs
of electricity consumed by all trades. If the Contractor is un-able
to arrange a temporary electrical connection then he shall arrange
and furnish an Electric Power Generating set at site and
maintain the generating set in perfect working condition
through-out the duration of Contract. The generating power of
the set shall be sufficient to operate all plant and equipment as
well as the camps and offices of the Contractor and the offices
of the Engineer/Employer, during construction at site. Should
the set fail to meet the required demand at site or fail to
function or operate, the Contractor shall immediately replace
the same with other generating set/sets to the satisfaction of the
Employer as well as the Engineer.

A temporary lighting system shall be furnished, installed and
maintained by the Contractor as required to satisfy the minimum
requirements for safety and security and to the satisfaction of the
Engineer.

At completion of construction work, temporary electricity
services shall be removed by the Contractor at his own expense.

16.3.3 Waste Disposal

The Contractor shall make such temporary provisions as may be
required in order to dispose of any chemicals, fuels, oils, grease,
bituminous materials, waste and soil waste and the like without
causing pollution to either the site or the environment. Disposal
of any materials, wastes, effluent, garbage, oil, grease, chemicals
and the like shall be in areas specified by the concerned local
authority proposed by the Contractor and subject to the approval
of the Engineer. If any waste material is dumped in unauthorized
areas the Contractor shall remove the material and restore the
area to the condition of the adjacent undisturbed area. If
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necessary, contaminated ground shall be excavated, disposed off
as directed by the Engineer and replaced with suitable fill
material compacted and finished with topsoil all at the expense of
the Contractor.

16.3.4 Fire Protection

The Contractor shall provide and maintain adequate fire
protection in the form of barrels of water with buckets, fire bucket
tanks, fire extinguisher, or other effective means ready for instant
use, distributed around the project and in and about temporary
inflammable structures during construction of the works.

Gasoline and other flammable liquids shall be stored in and
dispensed from safety containers approved by the Engineer and
storage shall not be within building.

Torch-cutting and welding operations performed by the
Contractor shall have the approval of the Engineer before such
work is started and a chemical extinguisher is to be available at
the location where such work is in progress.

The Contractor shall follow the instructions and specifications of
the Civil Defense Department or any other local department
concerned with such activities.

16.4 Sign Board

The Contractor shall erect and maintain at the Site in a location to be
approved by the Engineer two (2) Sign Boards of dimensions approved
by the Engineer. The Sign Boards shall be made of metal. It shall be
mounted on steel posts securely anchored and braced. The Contractor
shall paint on the Sign Boards, the name of the Works, and the names
of the Employer, Engineer and the Contractor both in English and
Persian Language.

16.5 Site Office for Engineer

The Contractor shall, within fourteen (14) days of the commencement of any work at
site provide an fully air-condition office accommodation for the Engineer at site
comprising covered area of not less than one thousand (1000) square feet, of
approved design by the Engineer, along with stabilized access road.

The site office shall be furnished and equipped with adequate new and unused
furniture and brand new equipment. The Contractor shall provide separate telephone
connections for the Engineer and a mobile telephone, an internet connection, a
computer (P-1V) 2.8 GHz minimum with 360 GB Hard disk, 1 Gb ram, a CD writer,
177 Colour monitor, modem, an A3 size colour printer, stabilizer, heaters, an A3 size
photocopying machine etc., along-with adequate stationery on regular basis.

The site office shall be connected to the electrical system including generator,
potable water supply system and sewage disposal system.
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The site office shall become the property of the Contractor after the completion of the
project and shall be removed from the site. The area shall be developed in accordance
with the drawings and as per the directions of the Engineer. The site office shall be
maintained by the Contractor up to a period of 182 (one hundred eighty two) days
after the Issuance of Taking Over Certificate by the Engineer.

16.6  Site Facilities To Be Provided By The Contractor

16.6.1 General

Without prejudice to the generality of the various clauses of the
Contract, particular attention is drawn to the obligation of the
Contractor to make his own arrangement at his own expense for
the following.

16.6.2 Labour Camps and Staff Residences

The Contractor shall provide, operate and maintain labour
camps and staff residences and are required for the proper and
efficient progress of the work to house his own employees. For
the purposes of operation and maintenance of the Camps and
Residences, the Contractor shall comply with the rules of
Pakistan Labour Camp Rules 1960 and all other applicable
provisions of the Pakistan Labour Laws.

16.6.3 Administrative and Field Office
The Contractor shall provide, operate and maintain
administrative and field offices required for his staff and would
be responsible for Operation and Maintenance, furniture,
equipment, appliances, janitor services and security of the
same.

16.6.4 Work yards and Storage Areas

The Contractor shall provide, operate and maintain all sheds,
fencing, foundations and all above ground structures required to
store material or equipment brought on to the site by him. The
Contractor shall be responsible for the security of his entire
camps, residence, site and field offices work yard and storage
area.

16.6.5 Water Supply, Sewerage System and Electricity
The Contractor shall make his own arrangement, at his own

expense for provision, operation and maintenance of electric
supply, reasonable supplies of raw and potable water and
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sewerage system at the site of works and his labour camps, staff
residences and offices. The Contractor shall pay all fees, and
charges (including bills) of whatsoever nature to the concerned
departments (if any) in order to procure connections of the
above facilities and thereafter using these facilities.

16.6.6 Medical Care

The Contractor shall be responsible for the medical care of his
staff and labour and shall provide and maintain at his own
expense suitable first aid center at site and camps of use by his
staff and labour.

16.6.7 Other Facilities

The Contractor shall also be responsible for providing at his
own cost other facilities for his own staff and labour such as
educational, recreational, transport, telephone and catering if
required.

17. OTHER FACILITIES FOR ENGINEER/ENGINEER’S PERSONNEL TO BE
PROVIDED BY THE CONTRACTOR

The Contractor shall provide, operate and maintain the following vehicles for the
exclusive use of the Employer and Engineer/Engineer’s staff to meet their
transportation needs in connection with the project.

Toyota Car (GLI) 01 (One) No.

The vehicles shall be new air-conditioned and of latest model as on the
commencement date.

The Contractor shall furnish supply and provide, as may be
necessary without specific direction of the Employer or the
Engineer, all fuels, lubricants, tyres and other supplies, all
maintenance, repairs, comprehensive insurance cover and
running costs and suitably qualified drivers at all times for
running of vehicles not exceeding 3000 km per month and will
provide a substitute vehicle in case of break down exceeding
two days.

The Contractor shall provide replacement of vehicle if the
vehicle is temporarily or permanently rendered unserviceable
for any reason or declared to be beyond repair by the
Employer/Engineer at no additional cost to the Employer.
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17 a)

18

19.

20.

21.

22.

The vehicle shall be parked at the Employer’s/Engineer’s
premises or at the place as advised by the Engineer.

The Contractor shall maintain the vehicle till the issuance of
Defects Liability Certificate. The vehicle shall become the
property of the Contractor after the issuance of Defects
Liability Certificate.

Incase Engineer Facilities which is conditions of the contractor
such as Site Office Furniture Equipment, Office Stationery
and Equipment ,Telephone Speciously Vehicles etc, not
provided by Contractor, Engineer will arrange deduct from
Contractor Running Bill.

CONSTRUCTION PROCEDURES

The Contractor shall advise the Engineer of proposed construction procedures in
accordance with the General Conditions of Contract.

If the Engineer shall see that the work progress is slow in such a way that the
work will not be completed in the time specified, then he shall order the
Contractor to work overtime or in more shifts and the Contractor shall obey these
orders without any additional payments and without any objections or request for
compensation.

NOTIFICATION TO ENGINEER
The Engineer shall be notified daily in writing of the nature and location of the
Works the Contractor intends to perform the next day so as to enable necessary

inspection and measurement to be carried out. The Engineer may, if necessary,
direct that longer notice be given of certain operations.

NIGHT WORK

When work is done at night, the Contractor shall maintain from sunset to sunrise
such lights on or about his work and plant as the Engineer may deem necessary
for the proper observations of the work and the efficient execution thereof.

WEATHER

No work is to be undertaken when, in the opinion of the Engineer, the weather is
not suitable that proper protection of the work cannot be ensured.

CO-ORDINATION WITH OTHER CONTRACTORS

It shall be the responsibility of the Contractor to co-ordinate and keep-up good
relations with other Contractors employed on site by the Employer.
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23.

24.

25.

ACCIDENT PREVENTION, PROTECTIVE EQUIPMENT

The Contractor shall comply and enforce compliance by all his sub- contractors
with the highest standards of safety and accident prevention in accordance with
international standards and in compliance with all applicable laws, ordinances
and statutory provisions.

All requisite barriers, fences, warning signs, lights and other safety precautions
as required for the protection of persons and property on or adjacent to the site
shall be provided at the Contractor's cost.

All false work, scaffolding and handrails shall be well constructed and secured at
all times. Where overhead work is being carried out, warning signs shall be
installed at ground level clearly warning of the overhead work.

All warning signs shall be in two languages, English and Persian, and shall at all
times be maintained in a clean and legible condition, to the satisfaction of the
Engineer.

Trash shall be removed at frequent intervals to the satisfaction of the Engineer.

SETTING OUT OF WORK AND SURVEY

24.1 Reference Points, Lines

The Contractor shall establish benchmarks and / or reference line at the
Site in accordance with the instructions of the Engineer. The
Contractor shall set out the work from these benchmarks and lines.

24.2 Verification

The Engineer may make checks as the work progress to verify lines
and grades established by the Contractor and to determine the
conformance of the work as it progresses with the requirements of the
Drawings and Specifications. Such checking by the Engineer shall not
relieve the Contractor of his responsibility to perform all work in
accordance with the Drawings and Specifications and the lines and
grades given therein.

24.3 Survey Instruments

The Contractor shall maintain at the Site the requisite surveying
instruments in perfect working conditions to enable the Engineer’s
Representative to check levels and lines of the work at all times.

MONTHLY JOINT PROGRESS MEETING

Project Director Sports Complex Sukkur

132



26

217.

28.

A monthly Joint Progress Meeting (JPM) will be held on site to review, evaluate
and discuss the progress of the Project in which Employer’s representative,
Engineer/Engineer’s representative and the Contractor will participate.

Any instructions issued to the Contractor through the minutes of the meeting
shall have the same effect as instructions issued by the Engineer under Sub-
Clause 2.5 of General Conditions of Contract Part-I (Instructions in Writing).

The Contractor shall make all necessary arrangements for such meetings,
including the preparation and presentation of any presentation with respect to the
Project requested by the Engineer.

PRECAUTION FOR POLLUTION

Precautionary measures and facilities shall be provided by the Contractor at
his own cost in carrying out the Works including dumping and disposal of
spoils, in the manner approved by the Engineer to prevent environmental
pollution.

COORDINATION OF WORKS AT SITE

The Contractor shall take cognizance that during the execution of the project,
other Contractor will be working concurrently on this site.

All works of his responsibility shall be coordinated by the Contractor so as to
give the necessary facilities to other Contractors or their workmen or any other
employee, who execute or supervise any work on the Site.

The Contractor shall ensure that the necessary safety precautions will be
observed and interferences shall be avoided especially for the works executed
side-by-side by different Contractors.

Due consideration must be given to permit access to sections of the work as
required by other contractors for the extension of their works. With a view to
coordinate the works, the Engineer may from time to time direct the order of the
works to be carried out.

PAYMENT OF WORK

No payment shall be made for the works involved within the scope of this
section of specifications unless otherwise specifically stated in the Bills of
Quantities or herein.

The cost thereof shall be deemed to have been included in the unit rates and tot
price quoted by the Contractor.
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