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REPAIRING AND MAINTENANCE OF DEAF AND REACH SCHOOL, SUKKUR (PHASE-II)

 

GRAND SUMMARY OF COST

S #

1 Rs= 4,337,658.64

2 Rs= 11,291,084.84

3 Rs= 1,056,543.12

4 Rs= 3,010,713.16

Rs= 19,695,999.75

 The Director (Works & Services)

Dated: ____________________

Contractor's Signature with Stamp

Dated: _________________

SUB HEAD TOTAL AMOUNT

Total Cost of Work (Phase-II)

Cost of Construction of New Compound Wall 

Cost of Repairing Work in Existing Building

Cost of Raising of Existing Compound Wall

Cost of Proposed First Floor
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

 REPAIRING WORK

BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

1 DISMANTLING 

Dismantling cement concrete plain 1:2:4 (Page No.

10, Item No. 19-c)
1,684.00 %Cft 3,327.50 56,035.10

2 REMOVAL OF PLASTER

Removing cement or lime plaster. (Page No. 13,

Item No. 33) 13,539.00 %Sft 121.00 16,382.19

3 DISMANTLING TILES

Dismantling glazed or encaustic tiles etc. (Page No.

13, Item No. 55) 3,066.00 %Sft 786.50 24,114.09

4 REMOVING DOORS

Removing doors with chowket (Page No. 12, Item

No. 33-a) 10 Each 142.18 1,421.80

5 REMOVING WINDOW 

Removing window and sky light with with chowket

(Page No. 12, Item No. 33-b) 15 Each 102.85 1,542.75

6 PLINTH PROTECTION

a Excavation in foundation in Ordinary Soilof Building

Bridges and other structures including dagbelling

dressing, refilling around structure with excavated

earth watering and ramming lead upto 5 ft. (Page

No. 4, Item No. 18-b)

888.00 %0Cft 3,176.25 2,820.51

b Cement concrete plain (ratio 1:4:8) including placing

compacting, finishing and curing complete

(including screining and washing at stone aggregate

without shuttering (Page No. 15, Item No. 5)
234.00 %Cft 11,288.75 26,415.68

c Ratio 1:3:6 350.00 %Cft 11,288.75 39,510.63

d ¾" thick Cement Plaster 1:5 upto 12' height. (Page

No. 51, Item No. 12) 1,399.00 %Sft 11,288.75 157,929.61
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

 REPAIRING WORK

BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

7 TERMITE PROOFING

Providing anti-termite treatment by spraying /

sprinkling / spreading Neptachler 0.5% Emulsion as

an overall pre-construction treatment in slab type

construction under the slab and attached perches or

entrances etc. complete in all respect as per

directions of the Engineer-in-Charge (Page No. 108,

Item No. 92)

3,500.00 Per Sft 9.74 34,090.00

8 REMOVING DOORS

Removing doors with chowket (Page No. 12, Item

No. 33-a) 10 Each 142.18 1,421.80

9 REMOVING WINDOW 

Removing window and sky light with with chowket

(Page No. 12, Item No. 33-b) 40 Each 102.85 4,114.00

10 G.I.FRAMES FOR DOOR

Providing and fixing G.I. Frames / Choukhats of size

7" X 2" or 4½ X 3" for door using 20 gauge G.I. sheet

including welded hinges and fixing at site with

necessary hold fasts, filing with cement sand slurry

of ratio 1:6 and repairing the jambs. The cost also

includes all carriage tools and plants used in making

and fixing. (Page No. 92, Item No. 29)

175.00
Per 

Rft
228.90 40,057.50

11 DOOR & WINDOW

First class deodar wood wrought, joinery in doors

and windows etc. fixed in position including

chowkats hold fasts hinges, iron tower bolts, chocks

cleats handles and cords with hooks, etc. (Page No.

57, Item No. 7b)

258.00 Per Sft 998.46 257,602.68

Rate of Door: Rs. 1,227.36 - G.I. Frame Rs. 228.90 =

Door & Windows (Rs. 998.46) 
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

 REPAIRING WORK

BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

12 ALUMINUM WINDOWS / VENTILATORS

Supply & fixing Deluxe Model (Bronze) in position

Aluminum channels framing for sliding windows &

ventilators of Alcop made with 5mm thick tinted

glass glazing (Belgium) & Aluminum fly screen

including handless stoppers & locking arrangement

etc. complete (Page No. 107, Item No. 84(b)

378.00 Per Sft 1,647.69 622,826.82

13 WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden

Architrave approved design / shape having width

not less than 2½ inches as directed by Engineer-in-

Charge. (Page No. 65, Item No. 60)
350.00

Per 

Rft
49.97 17,489.50

14 TERMITE PROOFING

Providing anti-termite treatment by spraying /

sprinkling / spreading Neptachler 0.5% Emulsion as

an overall pre-construction treatment in slab type

construction under the slab and attached perches or

entrances etc. complete in all respect as per

directions of the Engineer-in-Charge (Page No. 108,

Item No. 92)

5,500.00 Per Sft 9.74 53,570.00

15 SURFACE RENDERING

Cement Plaster 1:5 upto 12' height 

a ½" thick Ceiling Plaster (Page No. 51, Item No. 12-b)
3,096.00 %Sft 2,241.80 69,406.13

b ¾" thick Internal & External WallS Plaster (Page No.

51, Item No. 12-c)
10,443.00 %Sft 2,678.50 279,715.76

16 SUB FLOORING

3" thick - ratio (1:3:6) Cement concrete plain

including placing compacting, finishing and curing

complete (including screening and washing at stone

aggregate without shuttering (Page No. 15, Item No.

5-h)

662.00 %Cft 12,595.00 83,378.90
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

 REPAIRING WORK

BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

17 GLAZED CERAMIC TILE (BATHROOM)

Laying floors of approved coloured glazed tiles ¼"

tihck laid in white cement and pigment on a bed of

¾" thick cement mortar 1:2. (Page No. 42, Item No.

25)

78.00 %Sft 27,747.06 21,642.71

18 Glazed tile dado ¼" thick laid in pigment over 1:2

cement sand mortar ¾" thick including finishing.

(Page No. 44, Item No. 38)
441.00 %Sft 28,299.30 124,799.91

19 GLAZED TILE FLOORING

P/L Glazed Porcelain Tiles of 22" X 22" and 9 / 10

mm thick on floor in required colour and pattern of

STILE specification jointed in white cement and

pigment over a base of 1:2 grey / white cement

mortar ¾" thick including washing and filing of

joints with slurry of white cement and pigment in

desired shape with finishing, clearing and cost of

wax polish etc. (if required) complete including

cutting etc. (Page No. 46, Item No. 60) the sample

shall be approved by Client / Engineer-in-Charge

before laying the flooring.

3,071.00 %Sft 30,509.77 936,955.04

20 GLAZED TILE DADO / SKIRTING 

Same item as above but to be used for wall. 1,210.00 %Sft 30,509.77 369,168.22

21 FALSE CEILING

Supplying and fixing false ceiling of plaster of paris

in panels including making frame work of deodar

wood including painting with soligia paint. (Page No.

63, Item No. 52)

1,152.00 %Sft 25,293.42 291,380.20

22 MESH

P/F G.I. expanded metal ⅛ - 2- gauge fixed to

chowkats with ¾" deodar strips and screws. (Page

No. 65, Item No. 66-A)
396.00 Per Sft 178.68 70,757.28



Page No. 6

ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

 REPAIRING WORK

BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

23 IRON GRILL

Providing and fixing iron steel grill using solid square

bars of size ½" X ½" placed at 4" including and frame

of flat iron patti of ¾" X ¾" including circle shape at

1-0 apart equivalent fitted with screws are pins with

painting 3 coats with 1st coat of red oxide paint etc.

(Page No. 93, Item No. 30)

396.00 Per Sft 194.16 76,887.36

24 PRIMING COAT

Priming coat of chalk distemper (Page No. 53, Item

No. 22) 13,539.00 %Sft 442.75 59,943.92

25 DISTEMPERING

Preparing surface and painting with Distemper- 1st

coat over priming coat (Page No. 53, Item No. 24-c)

3 Coats
3,096.00 %Sft 1,079.65 33,425.96

26 INTERNAL WALL PAINTING

Preparing the surface and painting with matt finish

including rubbing the surface with bathy (silicon

carbide rubbing brick) filling the voids with zink /

chalk / plaster of paris mixture, applying first coat

premix, making the surface smooth and then

painting 3 coats with matt finish of approved make

etc. complete (new surface). Page No. 54, Item No.

36-b. (3 Coats)

4,148.00 %Sft 3,444.38 142,872.88

27 WEATHER COAT 

Preparing the surface and painting with weather

coat i/c rubbing the surface with rubbing brick /

sand paper, filling the voids with chalk / plaster of

paris and then painting with weather coat of

approved make. (Page No. 55, Item No. 38-a&b)

6,295.00 %Sft 2,567.95 161,652.45

28 ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and

windows any type (including edges) 3 Coats (Page

No. 68, Item No. 5-C-i+ii)
550.00 %Sft 2,116.41 11,640.26

Priming Coat 550.00 %Sft 862.95 4,746.23
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

 REPAIRING WORK

BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

29 ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing

including standard braces etc. and similar open

work (3 Coats) Page No. 68, Item No. 4-d-ii) 810.00 %Sft 977.40 7,916.94

32 ROOF SCREEDING

a Providing and laying 3" thick topping cement

concrete (1:2:4) including surface finishing and

dividing into panels. (Page No. 41, Item No. 16-d) 3,096.00 %Sft 4,411.82 136,589.95

b Two coats of bitumen laid hot using 34 lbs for %Sft

over roof and blinded with sand at one Cft Per %Sft.

(Page No. 34, Item No. 13)
3,096.00 %Sft 1,887.40 58,433.90

Sub Total Rs= 4,298,658.64

____ % above / below Rs=

Cost of Scheduled Items (Civil Work) Rs=
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

 REPAIRING WORK

BILL OF QUANTITIES
Non-Schedule Items (Civil Work)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

33 ROOM DOOR LOCKS

Providing and fixing with C.P brass screws carona,

yale lock of approved design, manufacturer, and

colour Japan make, cutting wood to required shape

and size with three operating keys. complete in all

respect as per specification, drawings and

instructions of the Engineer-in-Charge. 

10 Each 2,500.00 25,000.00

34 DOOR CLOSER

Providing and fixing with brass screws or specially

supplied screws hydraulic door closer Rayobi, Yale

or approved manufacturer Japan make, cutting

wood etc to required shape and size. Complete in all

respect as per specification, drawings and

instructions of the Engineer-in-Charge. 

4 Each 3,500.00 14,000.00

Cost of Non-Schedule Item (Civil Work) Rs= 39,000.00



Page No. 9

ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR 

(ADD FLOOR) PHASE-II

 

PROPOSED FIRST FLOOR

 

SUMMARY OF COST

S #

1 Cost of Civil Work (Scheduled Items) (Page No. 10 - 14) Rs= 10,389,478.05

2 Cost of Civil Work (Non-Scheduled Items) (Page No. 15 - 15) Rs= 11,750.00

Rs= 10,401,228.05

3 Cost of Plumbing Work (Scheduled Items) (Page No. 16 - 18) Rs= 213,061.79

4
Cost of Plumbing Work (Non-Scheduled

Items)
(Page No. 19 - 19) Rs= 79,000.00

Rs= 292,061.79

5 Cost of Electrical Work (Scheduled Items) (Page No. 20 - 21) Rs= 320,675.00

6
Cost of Electrical Work (Non-Scheduled

Items)
(Page No. 22 - 24) Rs= 277,120.00

Rs= 597,795.00

Rs= 11,291,084.84

 The Director (Works & Services)

Dated: ____________________

Contractor's Signature with Stamp

Dated: _________________

SUB HEAD TOTAL AMOUNT

Cost of Proposed Construction Work 
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II
 

PROPOSED FIRST FLOOR 

BILL OF QUANTITIES
 (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

1 TERMITE PROOFING

Providing anti-termite treatment by spraying /

sprinkling / spreading Neptachler 0.5% Emulsion as

an overall pre-construction treatment in slab type

construction under the slab and attached perches

or entrances etc. complete in all respect as per

directions of the Engineer-in-Charge (Page No. 108,

Item No. 92)

5,000.00 Per Sft 9.74 48,700.00

2 CC IN FOUNDATION

Cement concrete plain (ratio 1:4:8) including

placing compacting, finishing and curing complete

(including screining and washing at stone aggregate

without shuttering (Page No. 15, Item No. 5-i)
235.00 %Cft 11,288.75 26,528.56

3 SUB FLOORING

3" thick - ratio (1:3:6) Cement concrete plain

including placing compacting, finishing and curing

complete (including screening and washing at stone

aggregate without shuttering (Page No. 15, Item

No. 5-h)

1,950.00 %Cft 12,595.00 245,602.50

4 RCC WORK

Reinforced cement concrete work including all

labour and material except the cost of steel

reinforcement and its labour for bending and

binding which will be paid separately. This rate also

includes all kinds of forms moulds lifting shuttering

curing rendering and finishing the exposed surface

(including screening and washing of shingle) Page

No. 15. Item No. 6.

a R.C. work in roof slab, beams columns rafts, lintels

and other structural members laid in situ or precast

laid in position complete in all respects. 

i Beam & Lintels - Ratio (1:2:4) 90 lbs cement 2 cft

sand 4 cft shingle ⅛" to ¼" gauge. 2,200.00
Per 

Cft
337.00 741,400.00

ii Slabs & Projection (6" thick) - Ratio (1:2:4) 90 lbs

cement 2 cft sand 4 cft shingle ⅛" to ¼" gauge. 4,462.00
Per 

Cft
337.00 1,503,694.00
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II
 

PROPOSED FIRST FLOOR 

BILL OF QUANTITIES
 (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

iii Columns Super Structure 1:1½:3 603.00
Per 

Cft
349.00 210,447.00

5 STEEL REINFORCEMENT

Fabrication of mild steel using Tor Bars

reinforcement for cement concrete including

cutting, bending, laying in position making joints

and fastenings including cost of binding wire (also

includes removal of rust from bars) Page No. 16,

Item No. 8-b.

300.00
Per 

Cwt
5,001.70 1,500,510.00

6 BRICK MASONRY 

Pacca Brick Work in ground floor in cement sand

mortar (1:4) Page No. 20, Item No. 5-I(c ) 5,000.00 %Cft 13,227.41 661,370.50

7 SURFACE RENDERING

Cement Plaster 1:5 upto 12' height 

a ½" thick Ceiling Plaster (Page No. 51, Item No. 12-b)
4,500.00 %Sft 2,241.80 100,881.00

b ¾" thick Internal Wall Plaster & External Wall

Plaster (Page No. 51, Item No. 12-c) 32,067.00 %Sft 2,678.50 858,914.60

8 GLAZED TILE FLOORING

P/L Glazed Porcelain Tiles of 22" X 22" and 9/10

mm thick on floor in required colour and pattern of

STILE specification jointed in white cement and

pigment over a base of 1:2 grey / white cement

mortar ¾" thick including washing and filing of

joints with slurry of white cement and pigment in

desired shape with finishing, clearing and cost of

wax polish etc. (if required) complete including

cutting etc. (Page No. 46, Item No. 60) the sample

shall be approved by Client / Engineer-in-Charge

before laying the flooring.

4,892.00 %Sft 30,509.77 1,492,537.95

9 GLAZED TILE DADO / SKIRTING 

Same item as above but to be used for wall. 770.00 %Sft 30,509.77 234,925.23
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II
 

PROPOSED FIRST FLOOR 

BILL OF QUANTITIES
 (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

10 DOOR & WINDOW

First class deodar wood wrought, joinery in doors

and windows etc. fixed in position including

chowkats hold fasts hinges, iron tower bolts,

chocks cleats handles and cords with hooks, etc.

(Page No. 57, Item No. 7b)

308.00 Per Sft 998.46 307,525.68

Rate of Door: Rs. 1,227.36 - G.I. Frame Rs. 228.90 =

Door & Windows (Rs. 998.46) 

11 G.I.FRAMES FOR DOOR

Providing and fixing G.I. Frames / Choukhats of size

7" X 2" or 4½ X 3" for door using 20 gauge G.I.

sheet including welded hinges and fixing at site

with necessary hold fasts, filing with cement sand

slurry of ratio 1:6 and repairing the jambs. The cost

also includes all carriage tools and plants used in

making and fixing. (Page No. 92, Item No. 29)

220.00
Per 

Rft
228.90 50,358.00

12 ALUMINUM WINDOWS / VENTILATORS

Supply & fixing in position Aluminum channels

framing for sliding windows & ventilators of Alcop

made with 5mm thick tinted glass glazing (Belgium)

& Aluminum fly screen including handless stoppers

& locking arrangement etc. complete (Page No.

107, Item No. 84(b)

480.00 Per Sft 1,647.69 790,891.20

Deluxe Model (Bronze)

13 IRON GRILL

Providing and fixing iron steel grill using solid

square bars of size ½" X ½" placed at 4" including

and frame of flat iron patti of ¾" X ¾" including

circle shape at 1-0 apart equivalent fitted with

screws are pins with painting 3 coats with 1st coat

of red oxide paint etc. (Page No. 93, Item No. 30)

480.00 Per Sft 194.16 93,196.80

14 MESH

P/F G.I. expanded metal ⅛ - 2- gauge fixed to

chowkats with ¾" deodar strips and screws. (Page

No. 65, Item No. 66-A)
480.00 Per Sft 178.68 85,766.40
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II
 

PROPOSED FIRST FLOOR 

BILL OF QUANTITIES
 (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

15 GLAZED CERAMIC TILE (BATHROOM)

Laying floors of approved coloured glazed tiles ¼"

tihck laid in white cement and pigment on a bed of

¾" thick cement mortar 1:2. (Page No. 42, Item No.

25)

691.00 %Sft 27,747.06 191,732.18

16 Glazed tile dado ¼" thick laid in pigment over 1:2

cement sand mortar ¾" thick including finishing.

(Page No. 44, Item No. 38)
308.00 %Sft 28,299.30 87,161.84

17 PRIMING COAT

Priming coat of chalk distemper (Page No. 53, Item

No. 22) 24,792.00 %Sft 442.75 109,766.58

18 DISTEMPERING

Preparing surface and painting with Distemper- 1st

coat over priming coat (Page No. 53, Item No. 24-c)

3 Coats
4,500.00 %Sft 1,079.65 48,584.25

19 INTERNAL WALL PAINTING

Preparing the surface and painting with matt finish

including rubbing the surface with bathy (silicon

carbide rubbing brick) filling the voids with zink /

chalk / plaster of paris mixture, applying first coat

premix, making the surface smooth and then

painting 3 coats with matt finish of approved make

etc. complete (new surface). Page No. 54, Item No.

36-b. (3 Coats)

15,000.00 %Sft 3,444.38 516,657.00

20 WEATHER COAT 

Preparing the surface and painting with weather

coat i/c rubbing the surface with rubbing brick /

sand paper, filling the voids with chalk / plaster of

paris and then painting with weather coat of

approved make. (Page No. 55, Item No. 38-a&b)

5,292.00 %Sft 2,567.95 135,895.91
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II
 

PROPOSED FIRST FLOOR 

BILL OF QUANTITIES
 (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

21 WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden

Architrave approved design / shape having width

not less than 2½ inches as directed by Engineer-in-

Charge. (Page No. 65, Item No. 60)
440.00

Per 

Rft
49.97 21,986.80

22 ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and

windows any type (including edges) 3 Coats (Page

No. 68, Item No. 5-C-i+ii)
600.00 %Sft 2,116.41 12,698.46

23 ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing

including standard braces etc. and similar open

work (3 Coats) Page No. 68, Item No. 4-d-ii) 960.00 %Sft 977.40 9,383.04

24 ROOF SCREEDING

a Providing and laying 3" thick topping cement

concrete (1:2:4) including surface finishing and

dividing into panels. (Page No. 41, Item No. 16-d) 4,800.00 %Sft 4,411.82 211,767.36

b Two coats of bitumen laid hot using 34 lbs for %Sft

over roof and blinded with sand at one Cft Per

%Sft. (Page No. 34, Item No. 13)
4,800.00 %Sft 1,887.40 90,595.20

Sub Total Rs= 10,389,478.05

____ % above / below Rs=

Cost of Scheduled Items (Civil Work) Rs=
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II
 

PROPOSED FIRST FLOOR 

BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

25 PVC RAIN DOWN PIPE

Providing and fixing 3" dia polyving chloride rain

water down pipe including tees, socket, bend and

clamp bolts et, complete in all respect as per

instruction by the Architect / Engineer. (DADEX or

approved equivalent) upto any height and floor 

50.00
Per 

Rft
235.00 11,750.00

Cost of Non-Schedule Item (Civil Work) Rs= 11,750.00
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II
 

PROPOSED FIRST FLOOR 

BILL OF QUANTITIES
 (Plumbing Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

26 PAKISTANI WC

Providing and fixing squatting type white glazed

earthen ware W.C. Pan with front flush inlet and

complete with including the cost of flushing cistern

with internal fitting and flush pipe with bend and

making requisite number of holes in walls plinth

and floor for pipe connection and making good in

cement concrete 1:2:4 (foreign equivalent) with 4"

dia C.I. Trap (Page No. 1, Item No. 2-a)

4 Each 5,728.80 22,915.20

27 EUROPEAN WC

Providing and fixing European white glazed earthen

ware wash down W.C. Pan complete with and

including the cost of white / black plastic seat (best

quality) and lid with c.p. brass hinges and buffers, 3

gallons white glazed earthen ware low level

flushing cistern with siphon fitting 1½" dia white

porcelain enamelled flush bend ¾" dia and making

requisite number of holes in walls plinth and floor

for pipe connections and making good in cement

1:2:4 (foreign quality) Page No. 2, Item No. 5. 

3 Each 4,440.70 13,322.10

28 GULLY TRAP

Providing and fixing 6" X 6" X 4" CC Gully Trap with

4" outlet complete 4" thick 1:2:4 CC for bed & ½"

thick cement plaster (1:3) to the kerb, C.I. grating

6" X 6" & C.I. Cover and frame 12" X 12" (inside)

etc. complete (Page No. 23, Item No. 1) 

7 Each 1,193.17 8,352.19

29 NYLON CONNECTION

Providing and fixing in position nylon connection

complete with ½" dia brass stop cock with pair of

brass nuts and lining joints and nylon connections.

(CH-I, Page No. 6, Item No. 23)
14 Each 447.15 6,260.10
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II
 

PROPOSED FIRST FLOOR 

BILL OF QUANTITIES
 (Plumbing Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

30 LAVATORY BASIN

Providing and fixing 24" X 18" lavatory basin in

white glazed earthen ware complete with &

including the cost of W.I. or C.I. cantilever brackets

6" built into walls painted white in two cats after a

primary coat of red lead paint a pare of ½" dia

rubber plug and chrome plated brass chain 1¼" dia

malleable iron or brass unions and making requisite

number of holes in walls, plinth and floor for pipe

connections and making good in cement concrete

1:2:4 (foreign equivalent) Page No. 3, Item No. 10+

3/11. 

6 Each 7,461.47 44,768.82

31 TOWEL RAIL

Providing and fixing chrome plated brass towel rail

complete with brackets fixing on wooden cleats

with 1" long c.p.brass screws. (CH-II, Page No. 7,

Item No. 1-III-b)

6 Each 972.95 5,837.70

32 LOOKING MIRROR

Providing and fixing 24" X 18" bavelled edge mirror

of Belgium glass complete with ⅛" thick hard.

(Superior Quality) CH-II-Page No. 7, Item No. 3-b 6 Each 2,376.00 14,256.00

33 SOAP TRAY

Supplying and fixing soap tray earthen ware with

each CP Screws etc. complete. CH-II-Page No. 8,

Item No. 5)
6 Each 497.20 2,983.20

34 GUN METAL VALVES

Providing and fixing full way gun metal valves with

wheels, threaded or flanged ends with rubber

washers (standard pattern) Page No. 17, Item No. 4-

b

a ¾" dia 4 Each 161.92 647.68

b 1" dia 3 Each 271.92 815.76
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II
 

PROPOSED FIRST FLOOR 

BILL OF QUANTITIES
 (Plumbing Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

35 STOP COCK 

Supply and fixing concealed tee- stop cock of

superior quality with c.p. head ½" dia (Page No. 18,

Item No. 12-a)
12 Each 843.92 10,127.04

36 GULLY TRAP

Making CC 1:2:4 Gully Trap of 12" X 12" internal

dimension, including excavation, CC 1:4:8 brick

masonry, plaster, C.I. Cover and frame, number of

holes etc. complete in all respect as per drawings,

design and instructions of the Architect / Engineer-

in-Charge. 

6 Each 3,500.00 21,000.00

37 MUSLIM SHOWER 

Supply and fixing C.P. Muslim Shower with double

Bib Cock and ring pipe etc. complete (Page No. 19,

Item No. 19-a)
9 Each 3,432.00 30,888.00

38 BIB COCKS

Supply and fixing C.P. Muslim Shower with double

Bib Cock and ring pipe etc. complete (Page No. 19,

Item No. 19-a)
9 Each 3,432.00 30,888.00

Sub Total Rs= 213,061.79

_____% above / below on scheduled items Rs=

Cost of Plumbing Works (Scheduled Items) Rs=
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II
 

PROPOSED FIRST FLOOR 

BILL OF QUANTITIES

Non-Schedule Items (Plumbing Work)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

39 uPVC PIPES

Providing and fixing uPVC Pipes with specials and

clapms etc. including fixing, cutting and fitting,

complete with and including the cost of cutting

trench upto 2'-6" feet deep, refilling watering,

ramming and disposal of surplus earth within one

chain and painting 2 coats of bitumen paint to

pipes and specials after cleaning and hessian cloth

soaked in maxphalt composition wrapped tightly

round the pipes and testing to a pressure head of

200 feet and all cartages (DADEX, Pak Arab make or

equivalent)

a ½ inch Dia Pipe. 200.00 Rft 70.00 14,000.00

b ¾ inch Dia Pipe. 400.00 Rft 90.00 36,000.00

c 1¼ inch Dia Pipe. 100.00 Rft 110.00 11,000.00

40 FLOOR TRAP

Providing and fixing approved make best quality

PVC Floor Trap of 100 mm dia with stainless top

cover (150 mm x 150 mm) and stainless steel

grating with or without a vent arm complete with

and including making requisite number of holes in

walls, plinth and floor for pipe connection and

making good in cement concrete 1:2:4. Complete in

all respect as per instructions of Engineer-in-

Charge. 

6 Each 3,000.00 18,000.00

Cost of Plumbing Works (NSI) Rs= 79,000.00
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PROPOSED FIRST FLOOR 

BILL OF QUANTITIES
 (Electrical Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

41 WIRING FOR LIGHT / FAN 

Wiring for light or fan point with 3/.029 PVC

insulated wire in 20 mm (3/4") PVC conduit

recessed in the wall or column as required.(Page

No. 15, Item No. 124) 

80.00
Per 

Point
1,130.00 90,400.00

42 WIRING FOR PLUG POINT

Wiring for Plug point with 3/.029 PVC insulated

wire in 20 mm (3/4") PVC conduit recessed in the

wall or column as required.(Page No. 15, Item No.

125) 

35.00
Per 

Point
669.00 23,415.00

43 CEILING ROSE

Providing and fixing bakelite ceiling rose with two

terminals (Page No. 330, Item No. B-228) 
20 Each 72.00 1,440.00

44 CEILING FAN

Providing and fixing brass ceiling fan 56" i/c Fan

Clamp good and best approved quality locally

manufactured sweep ceiling fans complete with

required down rod, blades, flexible cord PVC / PVC

required to connect the fan etc. (Page No. 34, Item

No. C-235)  

26 Each 3,185.00 82,810.00

45 WIRING FOR LIGHT CIRCUIT

Providing & Laying (Main or Sub Main) PVC

insulated with size 2-3/.036 copper conductor wire

in ¾" dia PVC conduit on surface. (Page No. 1, Item

No. 2) 

200.00
Per 

Meter
139.00 27,800.00

46 MAIN / SUB MAIN

Providing and laying (MAIN or SUB MAIN) PVC

insulated with size 2-7/044 copper conductor in 1"

dia PVC conduit on surface. (Page No. 1, Item No.

5) 

50.00
Per 

Meter
305.00 15,250.00

47 Providing and laying (MAIN or SUB MAIN) PVC

insulated & PVC sheeted with 4 core copper

conductor 600/1000 volts size 16mm² (Page No. 12,

Item No. 102) 

50.00
Per 

Meter
1,300.00 65,000.00
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PROPOSED FIRST FLOOR 

BILL OF QUANTITIES
 (Electrical Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

48 SWITCHES

Providing & fixing 10 Amps Polycarbonate flame

retardant S.P switch with fancy required gang plate

fixed on die fabricated, powder coated metal board

recessed in wall or column including connection as

required.(E31-36/1/2A  Clipsal make)

70 Each 208.00 14,560.00

Sub Total Rs= 320,675.00

_____ % below / above Rs=

Cost of Electrical Work (Scheduled Items) Rs=
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PROPOSED FIRST FLOOR 

BILL OF QUANTITIES

 (Electrical Works) NSI

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

49 3 PIN PLUG SOCKET

Providing & fixing 13 Amps Polycarbonate flame

retardant 3-Pin switch socket unit with fancy gang

plate fixed on die fabricated, powder coated metal

board recessed in wall or column including

connection as required.(E15 Clipsal make)

15 Each 660.00 9,900.00

50 Providing & fixing 15 Amps Polycarbonate flame

retardant 3-Pin switch socket unit with fancy gang

plate fixed on die fabricated, powder coated metal

board recessed in wall or column including

connection as required.( Clipsal make)

2 Each 770.00 1,540.00

51 Providing & fixing 20 Amps double pole MCCB fixed

on die fabricated, powder coated metal board

recessed in wall or column including connection as

required.

2 Each 2,200.00 4,400.00

52 TELEPHONE SOCKET

Providing & fixing Polycarbonate flame retardant

Telephone socket 4 contact single 2 line with fancy

gang plate fixed on die fabricated, powder coated

metal board recessed in wall or column including

connection as required.  (E31RJ64SM Clipsal make) 

2 Each 800.00 1,600.00

53 FITTING & FIXTURE 

Providing & fixing 15/18 watt LED lights (square /

round shape) having size 10" / 12" inches surface

type, fitting complete with connectors and

connections as approved by the Engineer-in-

Charge. (imported)

45 Each 2,000.00 90,000.00

54 Providing & fixing 6 / 8 watt LED lights (square /

round shape) having size 6" inches approx surface

type, fitting complete with connectors and

connections as approved by the Engineer-in-

Charge. (imported)

30 Each 1,500.00 45,000.00
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PROPOSED FIRST FLOOR 

BILL OF QUANTITIES

 (Electrical Works) NSI

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

55 FAN DIMMER

Providing & fixing Polycarbonate flame retardant,

400 watts fan dimmer with plate fixed on die

fabricated powder coated metal board recessed in

wall or column including connection as required.

Complete in all respect as per instructions of

Engineer-in-Charge.

26 Each 180.00 4,680.00

56 EXHAUST FAN

Making Hole of Exhoust Fan 12'' Size with cutting

plaster of the wall and finsh good the same as

required. 

6 Each 500.00 3,000.00

57 EXHAUST FAN

Providing & installing 40 Cm (12") sweep, metallic

body Exhaust fan complete with blades, motor, etc

fitted in existing hole including connection with

14.0076" flexible wire complete as required

Millat/Pak/SM Din & Sons/Climax.                                                                                                                                                        

6 Each 3,000.00 18,000.00

58 Providing & fixing heavy gauge metallic shutter,

suitable for 12"-16" sweep exhaust fan's fitted on

existing hole as required.

6 Each 500.00 3,000.00

59 TELEPHONE CABLE

Supply, installation, connecting, testing and

commissioning of 2 Pair telephone cable in already

installed under floor trunking and conduit.

Complete in all respect as per instructions of

Engineer-in-Charge.

100.00 P/Rft 60.00 6,000.00
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 (Electrical Works) NSI

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

60 MAIN PANEL & DB,S

Providing and fixing Wall/Floor/flush type main

Electric Panel , fabricated with heavy gauge sheet

steel (not less then 16SWG) suitable for operation

on 440 volts, three phase, 4 wire, 50 cycle, AC

supply, dully painted with superior quality of

enamelled paint after degreasing and phyosphating

process. with equipped with following accessories. 

INCOMING

1-60  Amps TPMCCB (Tarasaki)

1-set control wiring/Busbar 

1 Indicator lamp

Neutral connecting terminals.

Earth connecting terminals.

OUT GOING 

25 Nos. 6/10 Amps SPMCB (Tarasaki) 1 P/Job 35,000.00 35,000.00

2 Nos. 20 Amps SPMCB (Tarasaki)

61 ELECTRIC WATER COOLER

Providing and fixing of electric water cooler

Capacity 20 US gallons (MECO Model ME-30SS)

totally rust proof, pressure type with stainless steel

body as manufactured by MECO including 3 stage

water filter (mabzi or equivalent) as approved by

the Engineer-in-Charge. 

1 Each 55,000.00 55,000.00

Cost of Electrical Work (NSI) Rs= 277,120.00
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

RAISING OF C/WALL BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

1 REMOVAL OF PLASTER

Removing cement or lime plaster. (Page No. 13,

Item No. 33) 3,520.00 %Sft 121.00 4,259.20

2 BRICK MASONRY 

Pacca Brick Work in ground floor in cement sand

mortar (1:4) Page No. 20, Item No. 5-I(c ) 1,040.00 %Cft 13,227.41 137,565.06

3 SURFACE RENDERING

Cement Plaster 1:5 upto 12' height 

a ½" thick Ceiling Plaster & Internal Wall Plaster (Page

No. 51, Item No. 12-b) 6,468.00 %Sft 2,241.80 144,999.62

b ¾" thick External Wall Plaster (Page No. 51, Item No.

12-c) 6,468.00 %Sft 2,678.50 173,245.38

4 RCC WORK

Reinforced cement concrete work including all

labour and material except the cost of steel

reinforcement and its labour for bending and

binding which will be paid separately. This rate also

includes all kinds of forms moulds lifting shuttering

curing rendering and finishing the exposed surface

(including screening and washing of shingle) Page

No. 15. Item No. 6.

R.C. work in roof slab, beams columns rafts, lintels

and other structural members laid in situ or precast

laid in position complete in all respects. 

Columns Footing - Ratio (1:2:4) 90 lbs cement 2 cft

sand 4 cft shingle ⅛" to ¼" gauge. 150.00 Per Cft 337.00 50,550.00

5 STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor

Bars for cement concrete including cutting, bending,

laying in position making joints and fastenings

including cost of binding wire (also includes removal

of rust from bars) Page No. 16, Item No. 8-b.

5.00
Per 

Cwt
5,001.70 25,008.50
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RAISING OF C/WALL BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

6 PRIMING COAT

Priming coat of chalk distemper (Page No. 53, Item

No. 22) 12,936.00 %Sft 442.75 57,274.14

7 WEATHER COAT 

Preparing the surface and painting with weather

coat i/c rubbing the surface with rubbing brick /

sand paper, filling the voids with chalk / plaster of

paris and then painting with weather coat of

approved make. (Page No. 55, Item No. 38-a&b)

12,936.00 %Sft 2,567.95 332,190.01

8 ANGLE IRON FOR BARBED WIRE

Providing and fixing angle iron vertical posts for

barbed wire fencing of size 2" X 2" ¼" embedded in

RCC masonry pillars i/c making cuts / holders @ 12"

i/c fixing in pillars by chiseling and filling with

cement sand mortar saprining & finishing the

surface. (Page No. 94, Item No. 8) 

600.00
Per 

Rft
169.18 101,508.00

9 ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing

including standard braces etc. and similar open

work (3 Coats) Page No. 68, Item No. 4-d-ii) 500.00 %Sft 977.40 4,887.00

10 BARBED WIRE

Providing and fixing barbed wire fencing with 12

gauge 4 points @ 6" apart barbed wire i/c

straightening and fixing in angle iron vertical posts.

(Page No. 95, Item No. 9)

2,990.00
Per 

Rft
8.38 25,056.20

Sub Total Rs= 1,056,543.12

____ % above / below Rs=

Cost of Scheduled Items (Civil Work) Rs=
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CONSTRUCTION OF C/WALL BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

1 EXCAVATION IN FOUNDATION

Excavation in Ordinary Soil foundation of Building

Bridges and other structures including dagbelling

dressing, refilling around structure with excavated

earth watering and ramming lead upto 5 ft. (Page

No. 4, Item No. 18-b)

4,140.00 %0Cft 3,176.25 13,149.68

2 CC PLAIN

Cement concrete plain (Ratio 1:4:8) including

placing compacting, finishing and curing complete

(including screining and washing at stone aggregate

without shuttering (Page No. 15, Item No. 5)

687.00 %Cft 11,288.75 77,553.71

3 SITU 1:3:6

Cement concrete plain ratio (1:3:6) including placing

compacting, finishing and curing complete

(including screening and washing at stone aggregate

without shuttering (Page No. 15, Item No. 5-

h+17/19b(i))

1,669.75 %Cft 16,183.48 270,223.66

4 RCC WORK

Reinforced cement concrete work including all

labour and material except the cost of steel

reinforcement and its labour for bending and

binding which will be paid separately. This rate also

includes all kinds of forms moulds lifting shuttering

curing rendering and finishing the exposed surface

(including screening and washing of shingle) Page

No. 15. Item No. 6.

R.C. work in roof slab, beams columns rafts, lintels

and other structural members laid in situ or precast

laid in position complete in all respects. 

a Columns Footing - Ratio (1:2:4) 90 lbs cement 2 cft

sand 4 cft shingle ⅛" to ¼" gauge. 265.00 Per Cft 337.00 89,305.00

b Columns upto Plinth - Ratio (1:2:4) 90 lbs cement 2

cft sand 4 cft shingle ⅛" to ¼" gauge. 221.00 Per Cft 337.00 74,477.00
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CONSTRUCTION OF C/WALL BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

c Plinth Beam - Ratio (1:2:4) 90 lbs cement 2 cft sand

4 cft shingle ⅛" to ¼" gauge. 520.00 Per Cft 337.00 175,240.00

d Super Structure Columns - Ratio (1:2:4) 90 lbs

cement 2 cft sand 4 cft shingle ⅛" to ¼" gauge. 460.00 Per Cft 337.00 155,020.00

e Slabs - Ratio (1:2:4) 90 lbs cement 2 cft sand 4 cft

shingle ⅛" to ¼" gauge. 65.00 Per Cft 337.00 21,905.00

5 STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor

Bars for cement concrete including cutting, bending,

laying in position making joints and fastenings

including cost of binding wire (also includes removal

of rust from bars) Page No. 16, Item No. 8-b.

60.00
Per 

Cwt
5,001.70 300,102.00

6 BRICK MASONRY 

Pacca Brick Work in ground floor in cement sand

mortar (1:4) Page No. 20, Item No. 5-I(c ) 3,303.00 %Cft 13,227.41 436,901.35

7 STEEL GATE

Supplying and fixing special heavy type steel doors

for look-ups angle iron frame of 2-½" to 2-½" X ⅜"

size and shutter of 2" X 2" X ⅜" with 1" dia meter

M.S. bars placed @ 4" center to center with a

separate locking box having size of 12" X 12" of

M.Steel Sheet embedded in masonry with proper

locking arrangement as per approved design

including cost of erection of steel gate and fixing in

masonry wall in cement concrete 1:2:4 etc.

complete as per instructions of the Engineer-in-

Charge. (Page No. 92, Item No. 27)

210.00 Per Sft 930.76 195,459.60

8 SURFACE RENDERING

Cement Plaster 1:5 upto 12' height 

a ½" thick Ceiling Plaster & Internal Wall Plaster (Page

No. 51, Item No. 12-b) 12,936.00 %Sft 2,241.80 289,999.25

b ¾" thick External Wall Plaster (Page No. 51, Item No.

12-c) 12,936.00 %Sft 2,678.50 346,490.76
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CONSTRUCTION OF C/WALL BILL OF QUANTITIES  (Civil Works)
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S.NO DESCRIPTION QTY UNIT RATE AMOUNT

9 PRIMING COAT

Priming coat of chalk distemper (Page No. 53, Item

No. 22) 12,936.00 %Sft 442.75 57,274.14

10 WEATHER COAT 

Preparing the surface and painting with weather

coat i/c rubbing the surface with rubbing brick /

sand paper, filling the voids with chalk / plaster of

paris and then painting with weather coat of

approved make. (Page No. 55, Item No. 38-a&b)

12,936.00 %Sft 2,567.95 332,190.01

11 ANGLE IRON FOR BARBED WIRE

Providing and fixing angle iron vertical posts for

barbed wire fencing of size 2" X 2" ¼" embedded in

RCC masonry pillars i/c making cuts / holders @ 12"

i/c fixing in pillars by chiseling and filling with

cement sand mortar saprining & finishing the

surface. (Page No. 94, Item No. 8) 

600.00
Per 

Rft
169.18 101,508.00

12 ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing

including standard braces etc. and similar open

work (3 Coats) Page No. 68, Item No. 4-d-ii) 1,000.00 %Sft 977.40 9,774.00

13 BARBED WIRE

Providing and fixing barbed wire fencing with 12

gauge 4 points @ 6" apart barbed wire i/c

straightening and fixing in angle iron vertical posts.

(Page No. 95, Item No. 9)

3,000.00
Per 

Rft
8.38 25,140.00

Sub Total (A) Rs= 2,971,713.16

____ % above / below Rs=

Cost of Scheduled Items (Civil Work) Rs=
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NSI  (Civil Works)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

14 CLEARING OF SITE

Clearing the site by cutting, removing all shrubs,

trees, upto 6 inches girth, etc. and taking out their

entire roots and filling the hollows with earth

complete with dressing, consolidating and watering

the filling including stacking the serviceable

materials and disposal of useless material as

directed, cost of earth included.

Lumpsum Job 25,000.00 25,000.00

15 GATE LIGHT

Providing & fixing basic batten, surface type, fitting

complete with TLD 1x36W white day light lamp

starter, electronic ballast as Philips Cat.(TMS-

015/136) or approved equalvent on entrance gate.

complete in all respect as per drawing, design

specificication and instructions of the Architect /

Engineer-in-Charge. 

4 Each 3,500.00 14,000.00

Cost of NSI (Civil Work) (B) Rs= 39,000.00

Cost of Compound Wall (A+B)= Rs= 3,010,713.16


