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SHARZAD
ASSOCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

REPAIRING AND MAINTENANCE OF DEAF AND REACH SCHOOL, SUKKUR (PHASE-11)

GRAND SUMMARY OF COST
S# SUB HEAD TOTAL AMOUNT
1 Cost of Repairing Work in Existing Building Rs=
2 Cost of Proposed First Floor Rs=
3 Cost of Raising of Existing Compound Wall Rs=
4 Cost of Construction of New Compound Wall Rs=
Total Cost of Work (Phase-Il) Rs=

The Director (Works & Services)

Dated:

Contractor's Signature with Stamp

Dated:
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II
REPAIRING WORK

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT

1 DISMANTLING

Dismantling cement concrete plain 1:2:4 (Page No.

1,684.00 %Cft | 3,327.50 56,035.10

10, Item No. 19-c)
2 REMOVAL OF PLASTER

Removing cement or lime plaster. (Page No. 13,

ltem No. 33) 13,539.00 | %Sft 121.00 16,382.19
3 DISMANTLING TILES

Dismantling glazed or encaustic tiles etc. (Page No.

0,

13, Item No. 55) 3,066.00 %Sft 786.50 24,114.09
4 REMOVING DOORS

Removing doors with chowket (Page No. 12, Item

No. 33-a) 10 Each 142.18 1,421.80
5 REMOVING WINDOW

Removing window and sky light with with chowket

(Page No. 12, Item No. 33-b) 15 Each | 102.85 1,542.75
6 PLINTH PROTECTION
a Excavation in foundation in Ordinary Soilof Building

Bridges and other structures including dagbelling

dressing, refilling around structure with excavated 888.00 %0Cft| 3,176.25 2,820.51

earth watering and ramming lead upto 5 ft. (Page

No. 4, Item No. 18-b)
b Cement concrete plain (ratio 1:4:8) including placing

compacting, finishing and curing complete

(including screining and washing at stone aggregate 234.00 %Cft | 11,288.75 26,415.68

without shuttering (Page No. 15, Item No. 5)
c Ratio 1:3:6 350.00 %Cft | 11,288.75 39,510.63
d %" thick Cement Plaster 1:5 upto 12' height. (Page

No. 51, Item No. 12) 1,399.00 %Sft | 11,288.75 157,929.61
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

REPAIRING WORK
BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

10

11

TERMITE PROOFING

Providing anti-termite treatment by spraying /
sprinkling / spreading Neptachler 0.5% Emulsion as
an overall pre-construction treatment in slab type
construction under the slab and attached perches or
entrances etc. complete in all respect as per
directions of the Engineer-in-Charge (Page No. 108,
Iltem No. 92)

REMOVING DOORS
Removing doors with chowket (Page No. 12, Item
No. 33-a)

REMOVING WINDOW
Removing window and sky light with with chowket
(Page No. 12, Item No. 33-b)

G.I.FRAMES FOR DOOR

Providing and fixing G.l. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.I. sheet
including welded hinges and fixing at site with
necessary hold fasts, filing with cement sand slurry
of ratio 1:6 and repairing the jambs. The cost also
includes all carriage tools and plants used in making
and fixing. (Page No. 92, Item No. 29)

DOOR & WINDOW

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fasts hinges, iron tower bolts, chocks
cleats handles and cords with hooks, etc. (Page No.
57, Item No. 7b)

Rate of Door: Rs. 1,227.36 - G.l. Frame Rs. 228.90 =
Door & Windows (Rs. 998.46)

3,500.00

10

40

175.00

258.00

Per Sft

Each

Each

Per
Rft

Per Sft

9.74

142.18

102.85

228.90

998.46

34,090.00

1,421.80

4,114.00

40,057.50

257,602.68
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TECT, ENGINEERS

ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II
REPAIRING WORK

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

12

13

14

15

16

ALUMINUM WINDOWS / VENTILATORS

Supply & fixing Deluxe Model (Bronze) in position
Aluminum channels framing for sliding windows &
ventilators of Alcop made with 5mm thick tinted
glass glazing (Belgium) & Aluminum fly screen
including handless stoppers & locking arrangement
etc. complete (Page No. 107, Item No. 84(b)

WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width
not less than 2% inches as directed by Engineer-in-
Charge. (Page No. 65, Item No. 60)

TERMITE PROOFING

Providing anti-termite treatment by spraying /
sprinkling / spreading Neptachler 0.5% Emulsion as
an overall pre-construction treatment in slab type
construction under the slab and attached perches or
entrances etc. complete in all respect as per
directions of the Engineer-in-Charge (Page No. 108,
Item No. 92)

SURFACE RENDERING
Cement Plaster 1:5 upto 12' height
%" thick Ceiling Plaster (Page No. 51, Item No. 12-b)

%" thick Internal & External WallS Plaster (Page No.
51, Item No. 12-c)

SUB FLOORING

3" thick - ratio (1:3:6) Cement concrete plain
including placing compacting, finishing and curing
complete (including screening and washing at stone
aggregate without shuttering (Page No. 15, Item No.
5-h)

378.00

350.00

5,500.00

3,096.00

10,443.00

662.00

Per Sft

Per
Rft

Per Sft

%Sft

%Sft

%Cft

1,647.69

49.97

9.74

2,241.80

2,678.50

12,595.00

622,826.82

17,489.50

53,570.00

69,406.13

279,715.76

83,378.90
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

REPAIRING WORK
BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
17 | GLAZED CERAMIC TILE (BATHROOM)
Laying floors of approved coloured glazed tiles %"
tihck laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No. 78.00 %Sft | 27,747.06 21,642.71
25)
18 | Glazed tile dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing. 441.00 %Sft | 28,299.30 124,799.91
(Page No. 44, Item No. 38)
19 | GLAZED TILE FLOORING
P/L Glazed Porcelain Tiles of 22" X 22" and 9 / 10
mm thick on floor in required colour and pattern of
STILE specification jointed in white cement and
pigment over a base of 1:2 grey / white cement
mortar %" thick including washing and filing of
joints with slurry of white cement and pigment in
desired shape with finishing, clearing and cost of 3,071.00 %Sft | 30,509.77 936,955.04
wax polish etc. (if required) complete including
cutting etc. (Page No. 46, Iltem No. 60) the sample
shall be approved by Client / Engineer-in-Charge
before laying the flooring.
20 | GLAZED TILE DADO / SKIRTING
Same item as above but to be used for wall. 1,210.00 %Sft | 30,509.77 369,168.22
21 | FALSE CEILING
Supplying and fixing false ceiling of plaster of paris
in panels including making frame work of deodar
N paneis Including making frame wor 1,152.00 | %sft | 25,293.42 291,380.20
wood including painting with soligia paint. (Page No.
63, Item No. 52)
22 | MESH
P/F G.I. expanded metal % - 2- gauge fixed to
chowkats with %" deodar strips and screws. (Page 396.00 perSft| 178.68 70,757.28
No. 65, Item No. 66-A)
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SHARZAD
OCIATES

TECT,

ENGINEERS

ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II
REPAIRING WORK

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

23

24

25

26

27

28

IRON GRILL

Providing and fixing iron steel grill using solid square
bars of size %5" X /4" placed at 4" including and frame
of flat iron patti of %" X %" including circle shape at
1-0 apart equivalent fitted with screws are pins with
painting 3 coats with 1st coat of red oxide paint etc.
(Page No. 93, Item No. 30)

PRIMING COAT
Priming coat of chalk distemper (Page No. 53, Item
No. 22)

DISTEMPERING

Preparing surface and painting with Distemper- 1st
coat over priming coat (Page No. 53, Iltem No. 24-c)
3 Coats

INTERNAL WALL PAINTING

Preparing the surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk / plaster of paris mixture, applying first coat
premix, making the surface smooth and then
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Item No.
36-b. (3 Coats)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No. 55, Item No. 38-a&b)

ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (Page
No. 68, Item No. 5-C-i+ii)

Priming Coat

396.00

13,539.00

3,096.00

4,148.00

6,295.00

550.00

550.00

Per Sft

%Sft

%Sft

%Sft

%Sft

%Sft

%Sft

194.16

442.75

1,079.65

3,444.38

2,567.95

2,116.41

862.95

76,887.36

59,943.92

33,425.96

142,872.88

161,652.45

11,640.26

4,746.23
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

REPAIRING WORK
BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
29 | ENAMEL PAINT ON IRON WORKS
Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
o)
work (3 Coats) Page No. 68, Item No. 4-d-ii) 810.00 %St 977.40 7,916.94
32 | ROOF SCREEDING
a Providing and laying 3" thick topping cement
concrete (1:2:4) including surface finishing and
dividing into panels. (Page No. 41, Item No. 16-d) 3,096.00 %Sft | 4,411.82 136,589.95
b | Two coats of bitumen laid hot using 34 lbs for %Sft
over roof and blinded with sand at one Cft Per %5Sft. 3,096.00 %Sft | 1,887.40 58,433.90
(Page No. 34, Item No. 13)
Sub Total Rs= 4,298,658.64
% above / below Rs=
Cost of Scheduled Items (Civil Work) Rs=




SHARZAD
ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II
REPAIRING WORK
BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO DESCRIPTION Qry UNIT RATE AMOUNT

33 | ROOM DOOR LOCKS

Providing and fixing with C.P brass screws carona,
yale lock of approved design, manufacturer, and
colour Japan make, cutting wood to required shape
and size with three operating keys. complete in all 10 Each
respect as per specification, drawings and
instructions of the Engineer-in-Charge.

34 | DOOR CLOSER

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer Rayobi, Yale
or approved manufacturer Japan make, cutting
wood etc to required shape and size. Complete in all 4 Each
respect as per specification, drawings and
instructions of the Engineer-in-Charge.

Cost of Non-Schedule Item (Civil Work) Rs=
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CONSULTING ARCHITECT, ENGINEERS & PLANNERS

ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR
(ADD FLOOR) PHASE-II

PROPOSED FIRST FLOOR

SUMMARY OF COST
SUB HEAD TOTAL AMOUNT

Cost of Civil Work (Scheduled Items) (Page No. 10 - 14) Rs=
Cost of Civil Work (Non-Scheduled Items) (Page No. 15 - 15) Rs=

Rs=
Cost of Plumbing Work (Scheduled Items) (Page No. 16 - 18) Rs=
Cost of Plumbing Work (Non-Scheduled (Page No. 19 - 19) Re=
Iltems)

Rs=
Cost of Electrical Work (Scheduled Items) (Page No. 20 - 21) Rs=
Cost of Electrical Work (Non-Scheduled (Page No. 22 - 24) Re=
Items)

Rs=

Cost of Proposed Construction Work Rs=

The Director (Works & Services)

Dated:

Contractor's Signature with Stamp
Dated:
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

PROPOSED FIRST FLOOR

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

TERMITE PROOFING

Providing anti-termite treatment by spraying /
sprinkling / spreading Neptachler 0.5% Emulsion as
an overall pre-construction treatment in slab type
construction under the slab and attached perches
or entrances etc. complete in all respect as per
directions of the Engineer-in-Charge (Page No. 108,
Item No. 92)

CC IN FOUNDATION

Cement concrete plain (ratio 1:4:8) including
placing compacting, finishing and curing complete
(including screining and washing at stone aggregate
without shuttering (Page No. 15, Item No. 5-i)

SUB FLOORING

3" thick - ratio (1:3:6) Cement concrete plain
including placing compacting, finishing and curing
complete (including screening and washing at stone
aggregate without shuttering (Page No. 15, Item
No. 5-h)

RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms moulds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No. 15. Item No. 6.

R.C. work in roof slab, beams columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

Beam & Lintels - Ratio (1:2:4) 90 Ibs cement 2 cft
sand 4 cft shingle %" to %" gauge.

Slabs & Projection (6" thick) - Ratio (1:2:4) 90 lbs
cement 2 cft sand 4 cft shingle %" to 4" gauge.

5,000.00

235.00

1,950.00

2,200.00

4,462.00

Per Sft

%Cft

%Cft

Per
Cft

Per
Cft

9.74

11,288.75

12,595.00

337.00

337.00

48,700.00

26,528.56

245,602.50

741,400.00

1,503,694.00
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

PROPOSED FIRST FLOOR

BILL OF QUANTITIES

(Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
iii Columns Super Structure 1:1%:3 603.00 I::(:tr 349.00 210,447.00
5 | STEEL REINFORCEMENT
Fabrication of mild steel wusing Tor Bars
reinforcement for cement concrete including
cutting, bending, laying in position making joints Per
and fastenings including cost of binding wire (also 300.00 Cwt 5,001.70 1,500,510.00
includes removal of rust from bars) Page No. 16,
Item No. 8-b.
6 | BRICK MASONRY
Pacca Brick Work in ground floor in cement sand
mortar (1:4) Page No. 20, Item No. 5-I(c ) 5,000.00 %Cft | 13,227.41 661,370.50
7 | SURFACE RENDERING
Cement Plaster 1:5 upto 12' height
a %" thick Ceiling Plaster (Page No. 51, Item No. 12-b)
4,500.00 %Sft | 2,241.80 100,881.00
b | %" thick Internal Wall Plaster & External Wall
Plaster (Page No. 51, Item No. 12-c) 32,067.00 | %Sft | 2,678.50 858,914.60
8 | GLAZED TILE FLOORING
P/L Glazed Porcelain Tiles of 22" X 22" and 9/10
mm thick on floor in required colour and pattern of
STILE specification jointed in white cement and
pigment over a base of 1:2 grey / white cement
mortar %" thick including washing and filing of
joints with slurry of white cement and pigment in
desired shape with finishing, clearing and cost of | 4,892.00 | %Sft | 30,509.77 1,492,537.95
wax polish etc. (if required) complete including
cutting etc. (Page No. 46, Item No. 60) the sample
shall be approved by Client / Engineer-in-Charge
before laying the flooring.
9 | GLAZED TILE DADO / SKIRTING
Same item as above but to be used for wall. 770.00 %Sft | 30,509.77 234,925.23
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

PROPOSED FIRST FLOOR

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

10

11

12

13

14

DOOR & WINDOW

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fasts hinges, iron tower bolts,
chocks cleats handles and cords with hooks, etc.
(Page No. 57, Item No. 7b)

Rate of Door: Rs. 1,227.36 - G.I. Frame Rs. 228.90 =
Door & Windows (Rs. 998.46)

G.I.FRAMES FOR DOOR

Providing and fixing G.I. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.l.
sheet including welded hinges and fixing at site
with necessary hold fasts, filing with cement sand
slurry of ratio 1:6 and repairing the jambs. The cost
also includes all carriage tools and plants used in
making and fixing. (Page No. 92, Item No. 29)

ALUMINUM WINDOWS / VENTILATORS

Supply & fixing in position Aluminum channels
framing for sliding windows & ventilators of Alcop
made with 5mm thick tinted glass glazing (Belgium)
& Aluminum fly screen including handless stoppers
& locking arrangement etc. complete (Page No.
107, Item No. 84(b)

Deluxe Model (Bronze)

IRON GRILL

Providing and fixing iron steel grill using solid
square bars of size %" X %" placed at 4" including
and frame of flat iron patti of %" X %" including
circle shape at 1-0 apart equivalent fitted with
screws are pins with painting 3 coats with 1st coat
of red oxide paint etc. (Page No. 93, Item No. 30)

MESH

P/F G.I. expanded metal % - 2- gauge fixed to
chowkats with %" deodar strips and screws. (Page
No. 65, Item No. 66-A)

308.00

220.00

480.00

480.00

480.00

Per Sft

Per
Rft

Per Sft

Per Sft

Per Sft

998.46

228.90

1,647.69

194.16

178.68

307,525.68

50,358.00

790,891.20

93,196.80

85,766.40
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

PROPOSED FIRST FLOOR

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

15

16

17

18

19

20

GLAZED CERAMIC TILE (BATHROOM)

Laying floors of approved coloured glazed tiles %"
tihck laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

Glazed tile dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing.
(Page No. 44, Item No. 38)

PRIMING COAT
Priming coat of chalk distemper (Page No. 53, Item
No. 22)

DISTEMPERING

Preparing surface and painting with Distemper- 1st
coat over priming coat (Page No. 53, Item No. 24-c)
3 Coats

INTERNAL WALL PAINTING

Preparing the surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk / plaster of paris mixture, applying first coat
premix, making the surface smooth and then
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Item No.
36-b. (3 Coats)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No. 55, Item No. 38-a&b)

691.00

308.00

24,792.00

4,500.00

15,000.00

5,292.00

%Sft

%Sft

%Sft

%Sft

%Sft

%Sft

27,747.06

28,299.30

442.75

1,079.65

3,444.38

2,567.95

191,732.18

87,161.84

109,766.58

48,584.25

516,657.00

135,895.91
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

PROPOSED FIRST FLOOR

BILL OF QUANTITIES

(Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
21 | WOODEN ARCHITRAVE
Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width
. . . _. _ P
not less than 2% inches as directed by Engineer-in 440.00 er 49.97 21,986.80
Charge. (Page No. 65, Item No. 60) Rft
22 | ENAMEL PAINT ON WOOD WORKS
Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (Page 600.00 %Sft | 2,116.41 12,698.46
No. 68, Item No. 5-C-i+ii)
23 | ENAMEL PAINT ON IRON WORKS
Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
0,
work (3 Coats) Page No. 68, Item No. 4-d-ii) 960.00 %Sft 977.40 9,383.04
24 | ROOF SCREEDING
a Providing and laying 3" thick topping cement
concrete (1:2:4) including surface finishing and .
dividing into panels. (Page No. 41, Item No. 16-d) 4,800.00 %sft | 4,411.82 211,767.36
b | Two coats of bitumen laid hot using 34 Ibs for %Sft
over roof and blinded with sand at one Cft Per 4,800.00 %sft | 1,887.40 90,595.20
%Sft. (Page No. 34, Item No. 13)
Sub Total Rs= 10,389,478.05
% above / below Rs=
Cost of Scheduled Items (Civil Work) Rs=
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

PROPOSED FIRST FLOOR
BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION QTY

UNIT

RATE

AMOUNT

25

PVC RAIN DOWN PIPE

Providing and fixing 3" dia polyving chloride rain
water down pipe including tees, socket, bend and
clamp bolts et, complete in all respect as per
instruction by the Architect / Engineer. (DADEX or 50.00
approved equivalent) upto any height and floor

Per
Rft

Cost of Non-Schedule Item (Civil Work)

Rs=
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

PROPOSED FIRST FLOOR

BILL OF QUANTITIES

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

26

27

28

29

PAKISTANI WC

Providing and fixing squatting type white glazed
earthen ware W.C. Pan with front flush inlet and
complete with including the cost of flushing cistern
with internal fitting and flush pipe with bend and
making requisite number of holes in walls plinth
and floor for pipe connection and making good in
cement concrete 1:2:4 (foreign equivalent) with 4"
dia C.I. Trap (Page No. 1, Item No. 2-a)

EUROPEAN WC

Providing and fixing European white glazed earthen
ware wash down W.C. Pan complete with and
including the cost of white / black plastic seat (best
quality) and lid with c.p. brass hinges and buffers, 3
gallons white glazed earthen ware low level
flushing cistern with siphon fitting 1%" dia white
porcelain enamelled flush bend %" dia and making
requisite number of holes in walls plinth and floor
for pipe connections and making good in cement
1:2:4 (foreign quality) Page No. 2, Iltem No. 5.

GULLY TRAP

Providing and fixing 6" X 6" X 4" CC Gully Trap with
4" outlet complete 4" thick 1:2:4 CC for bed & 7"
thick cement plaster (1:3) to the kerb, C.I. grating
6" X 6" & C.I. Cover and frame 12" X 12" (inside)
etc. complete (Page No. 23, Item No. 1)

NYLON CONNECTION

Providing and fixing in position nylon connection
complete with 7" dia brass stop cock with pair of
brass nuts and lining joints and nylon connections.
(CH-1, Page No. 6, Item No. 23)

14

Each

Each

Each

Each

5,728.80

4,440.70

1,193.17

447.15

22,915.20

13,322.10

8,352.19

6,260.10
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

PROPOSED FIRST FLOOR

BILL OF QUANTITIES

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
30 | LAVATORY BASIN
Providing and fixing 24" X 18" lavatory basin in
white glazed earthen ware complete with &
including the cost of W.I. or C.I. cantilever brackets
6" built into walls painted white in two cats after a
primary coat of red lead paint a pare of %" dia
rubber plug and chrome plated brass chain 1%" dia 6 Each | 7,461.47 44,768.82
malleable iron or brass unions and making requisite
number of holes in walls, plinth and floor for pipe
connections and making good in cement concrete
1:2:4 (foreign equivalent) Page No. 3, Iltem No. 10+
3/11.
31 | TOWEL RAIL
Providing and fixing chrome plated brass towel rail
complete with brackets fixing on wooden cleats
with 1" long c.p.brass screws. (CH-Il, Page No. 7, 6 Each 972.95 5,837.70
Item No. 1-Ill-b)
32 | LOOKING MIRROR
Providing and fixing 24" X 18" bavelled edge mirror
of Belgium glass complete with %" thick hard.
(Superior Quality) CH-1I-Page No. 7, Item No. 3-b 6 Each | 2,376.00 14,256.00
33 | SOAP TRAY
Supplying and fixing soap tray earthen ware with
each CP Screws etc. complete. CH-lI-Page No. 8, 6 Each 497.20 2,983.20
Item No. 5)
34 | GUN METAL VALVES
Providing and fixing full way gun metal valves with
wheels, threaded or flanged ends with rubber
washers (standard pattern) Page No. 17, Item No. 4
b
a | %"dia 4 Each 161.92 647.68
b [ 1"dia 3 Each 271.92 815.76
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

PROPOSED FIRST FLOOR

BILL OF QUANTITIES

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT

35 [ STOP COCK
Supply and fixing concealed tee- stop cock of
superior quality with c.p. head %" dia (Page No. 18, 12 Each 843.92 10.127.04
Item No. 12-a) ’

36 | GULLY TRAP
Making CC 1:2:4 Gully Trap of 12" X 12" internal
dimension, including excavation, CC 1:4:8 brick
masonry, plaster, C.I. Cover and frame, number of
holes etc. complete in all respect as per drawings, 6 Each | 3,500.00 21,000.00
design and instructions of the Architect / Engineer-
in-Charge.

37 | MUSLIM SHOWER
Supply and fixing C.P. Muslim Shower with double
Bib Cock and ring pipe etc. complete (Page No. 19, 9 Each | 3432.00 30.888.00
Item No. 19-a)

38 | BIB COCKS
Supply and fixing C.P. Muslim Shower with double
Bib Cock and ring pipe etc. complete (Page No. 19, 9 Each | 3,432.00 30,888.00
Item No. 19-a)
Sub Total Rs= 213,061.79

% above / below on scheduled items Rs=

Cost of Plumbing Works (Scheduled Items) Rs=
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

PROPOSED FIRST FLOOR

BILL OF QUANTITIES

Non-Schedule Items (Plumbing Work)

S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

39

40

uPVC PIPES

Providing and fixing uPVC Pipes with specials and
clapms etc. including fixing, cutting and fitting,
complete with and including the cost of cutting
trench upto 2'-6" feet deep, refilling watering,
ramming and disposal of surplus earth within one
chain and painting 2 coats of bitumen paint to
pipes and specials after cleaning and hessian cloth
soaked in maxphalt composition wrapped tightly
round the pipes and testing to a pressure head of
200 feet and all cartages (DADEX, Pak Arab make or
equivalent)

% inch Dia Pipe.

% inch Dia Pipe.

1% inch Dia Pipe.

FLOOR TRAP

Providing and fixing approved make best quality
PVC Floor Trap of 100 mm dia with stainless top
cover (150 mm x 150 mm) and stainless steel
grating with or without a vent arm complete with
and including making requisite number of holes in
walls, plinth and floor for pipe connection and
making good in cement concrete 1:2:4. Complete in
all respect as per instructions of Engineer-in-
Charge.

200.00

400.00

100.00

Rft

Rft

Rft

Each

Cost of Plumbing Works (NSI)

Rs=
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

PROPOSED FIRST FLOOR

BILL OF QUANTITIES

(Electrical Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

41

42

43

44

45

46

47

WIRING FOR LIGHT / FAN

Wiring for light or fan point with 3/.029 PVC
insulated wire in 20 mm (3/4") PVC conduit
recessed in the wall or column as required.(Page
No. 15, Item No. 124)

WIRING FOR PLUG POINT

Wiring for Plug point with 3/.029 PVC insulated
wire in 20 mm (3/4") PVC conduit recessed in the
wall or column as required.(Page No. 15, Item No.
125)

CEILING ROSE
Providing and fixing bakelite ceiling rose with two
terminals (Page No. 330, Item No. B-228)

CEILING FAN

Providing and fixing brass ceiling fan 56" i/c Fan
Clamp good and best approved quality locally
manufactured sweep ceiling fans complete with
required down rod, blades, flexible cord PVC / PVC
required to connect the fan etc. (Page No. 34, ltem
No. C-235)

WIRING FOR LIGHT CIRCUIT

Providing & Laying (Main or Sub Main) PVC
insulated with size 2-3/.036 copper conductor wire
in %" dia PVC conduit on surface. (Page No. 1, Item
No. 2)

MAIN / SUB MAIN

Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/044 copper conductor in 1"
dia PVC conduit on surface. (Page No. 1, Item No.
5)

Providing and laying (MAIN or SUB MAIN) PVC
insulated & PVC sheeted with 4 core copper
conductor 600/1000 volts size 16mm? (Page No. 12,
Item No. 102)

80.00

35.00

20

26

200.00

50.00

50.00

Per
Point

Per
Point

Each

Each

Per
Meter

Per
Meter

Per
Meter

1,130.00

669.00

72.00

3,185.00

139.00

305.00

1,300.00

90,400.00

23,415.00

1,440.00

82,810.00

27,800.00

15,250.00

65,000.00
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

PROPOSED FIRST FLOOR
BILL OF QUANTITIES

(Electrical Works)
Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

48 | SWITCHES

Providing & fixing 10 Amps Polycarbonate flame
retardant S.P switch with fancy required gang plate
fixed on die fabricated, powder coated metal board

. . . . 70 Each 208.00 14,560.00
recessed in wall or column including connection as
required.(E31-36/1/2A Clipsal make)
Sub Total Rs= 320,675.00
% below / above Rs=

Cost of Electrical Work (Scheduled Items) Rs=
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

PROPOSED FIRST FLOOR

BILL OF QUANTITIES

(Electrical Works) NSI

S.NO

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

49

50

51

52

53

54

3 PIN PLUG SOCKET

Providing & fixing 13 Amps Polycarbonate flame
retardant 3-Pin switch socket unit with fancy gang
plate fixed on die fabricated, powder coated metal
board recessed in wall or column including
connection as required.(E15 Clipsal make)

Providing & fixing 15 Amps Polycarbonate flame
retardant 3-Pin switch socket unit with fancy gang
plate fixed on die fabricated, powder coated metal
board recessed in wall or column including
connection as required.( Clipsal make)

Providing & fixing 20 Amps double pole MCCB fixed
on die fabricated, powder coated metal board
recessed in wall or column including connection as
required.

TELEPHONE SOCKET

Providing & fixing Polycarbonate flame retardant
Telephone socket 4 contact single 2 line with fancy
gang plate fixed on die fabricated, powder coated
metal board recessed in wall or column including
connection as required. (E31RJ64SM Clipsal make)

FITTING & FIXTURE
Providing & fixing 15/18 watt LED lights (square /
round shape) having size 10" / 12" inches surface
type, fitting complete with connectors and
connections as approved by the Engineer-in-
Charge. (imported)

Providing & fixing 6 / 8 watt LED lights (square /
round shape) having size 6" inches approx surface
type, fitting complete with connectors and
connections as approved by the Engineer-in-
Charge. (imported)

15

45

30

Each

Each

Each

Each

Each

Each
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

PROPOSED FIRST FLOOR

BILL OF QUANTITIES

(Electrical Works) NSI

S.NO DESCRIPTION Qry UNIT RATE AMOUNT

55 | FAN DIMMER
Providing & fixing Polycarbonate flame retardant,
400 watts fan dimmer with plate fixed on die
fabricated powder coated metal board recessed in
wall or column including connection as required. 26 Each
Complete in all respect as per instructions of
Engineer-in-Charge.

56 | EXHAUST FAN
Making Hole of Exhoust Fan 12" Size with cutting
plaster of the wall and finsh good the same as 6 Each
required.

57 | EXHAUST FAN
Providing & installing 40 Cm (12") sweep, metallic
body Exhaust fan complete with blades, motor, etc
fitted in existing hole including connection with 6 Each
14.0076" flexible wire complete as required
Millat/Pak/SM Din & Sons/Climax.

58 | Providing & fixing heavy gauge metallic shutter,
suitable for 12"-16" sweep exhaust fan's fitted on 6 Each
existing hole as required.

59 | TELEPHONE CABLE
Supply, installation, connecting, testing and
commissioning of 2 Pair telephone cable in already
installed under floor trunking and conduit. 100.00 P/Rft
Complete in all respect as per instructions of
Engineer-in-Charge.
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

PROPOSED FIRST FLOOR
BILL OF QUANTITIES

(Electrical Works) NSI

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

60 | MAIN PANEL & DB,S

Providing and fixing Wall/Floor/flush type main
Electric Panel , fabricated with heavy gauge sheet
steel (not less then 16SWG) suitable for operation
on 440 volts, three phase, 4 wire, 50 cycle, AC
supply, dully painted with superior quality of
enamelled paint after degreasing and phyosphating
process. with equipped with following accessories.

INCOMING

1-60 Amps TPMCCB (Tarasaki)
1-set control wiring/Busbar

1 Indicator lamp

Neutral connecting terminals.
Earth connecting terminals.
OUT GOING

25 Nos. 6/10 Amps SPMCB (Tarasaki) 1 P/lob
2 Nos. 20 Amps SPMCB (Tarasaki)

61 | ELECTRIC WATER COOLER

Providing and fixing of electric water cooler
Capacity 20 US gallons (MECO Model ME-30SS)
totally rust proof, pressure type with stainless steel
body as manufactured by MECO including 3 stage 1 Each
water filter (mabzi or equivalent) as approved by
the Engineer-in-Charge.

Cost of Electrical Work (NSI) Rs=
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

RAISING OF C/WALL BILL OF QUANTITIES
Sindh Schedule of Rates 2012

(Civil Works)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

REMOVAL OF PLASTER
Removing cement or lime plaster. (Page No. 13,
Item No. 33)

BRICK MASONRY
Pacca Brick Work in ground floor in cement sand
mortar (1:4) Page No. 20, Item No. 5-I(c)

SURFACE RENDERING

Cement Plaster 1:5 upto 12' height

%" thick Ceiling Plaster & Internal Wall Plaster (Page
No. 51, Item No. 12-b)

%" thick External Wall Plaster (Page No. 51, Item No.
12-c)

RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms moulds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No. 15. Item No. 6.

R.C. work in roof slab, beams columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

Columns Footing - Ratio (1:2:4) 90 Ibs cement 2 cft
sand 4 cft shingle %" to %4" gauge.

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor
Bars for cement concrete including cutting, bending,
laying in position making joints and fastenings
including cost of binding wire (also includes removal
of rust from bars) Page No. 16, Item No. 8-b.

3,520.00

1,040.00

6,468.00

6,468.00

150.00

5.00

%Sft

%Cft

%Sft

%Sft

Per Cft

Per
Cwt

121.00

13,227.41

2,241.80

2,678.50

337.00

5,001.70

4,259.20

137,565.06

144,999.62

173,245.38

50,550.00

25,008.50
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ESTABLISHMENT OF VTI FOR FAMILY FOUNDATION AT GPI SUKKUR (ADD FLOOR) PHASE-II

RAISING OF C/WALL BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT

6 | PRIMING COAT
Priming coat of chalk distemper (Page No. 53, Item

No. 22) 12,936.00 | %Sft 442.75 57,274.14

7 WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of | 12,936.00 | %Sft | 2,567.95 332,190.01
approved make. (Page No. 55, Iltem No. 38-a&b)

8 ANGLE IRON FOR BARBED WIRE

Providing and fixing angle iron vertical posts for
barbed wire fencing of size 2" X 2" %" embedded in
RCC masonry pillars i/c making cuts / holders @ 12"
i/c fixing in pillars by chiseling and filling with 600.00 Per 169.18 101,508.00
cement sand mortar saprining & finishing the Rft

surface. (Page No. 94, Item No. 8)

9 ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No. 68, Item No. 4-d-ii) 500.00 %Sft 977.40 4,887.00

10 | BARBED WIRE
Providing and fixing barbed wire fencing with 12
gauge 4 points @ 6" apart barbed wire i/c Per

straightening and fixing in angle iron vertical posts. 2,990.00 Rft 8.38 25,056.20

(Page No. 95, Item No. 9)

Sub Total Rs= 1,056,543.12
% above / below Rs=

Cost of Scheduled Items (Civil Work) Rs=
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(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

EXCAVATION IN FOUNDATION

Excavation in Ordinary Soil foundation of Building
Bridges and other structures including dagbelling
dressing, refilling around structure with excavated
earth watering and ramming lead upto 5 ft. (Page
No. 4, Item No. 18-b)

CCPLAIN

Cement concrete plain (Ratio 1:4:8) including
placing compacting, finishing and curing complete
(including screining and washing at stone aggregate
without shuttering (Page No. 15, ltem No. 5)

SITU 1:3:6

Cement concrete plain ratio (1:3:6) including placing
compacting, finishing and curing complete
(including screening and washing at stone aggregate
without shuttering (Page No. 15, Item No. 5-
h+17/19b(i))

RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms moulds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No. 15. Item No. 6.

R.C. work in roof slab, beams columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

Columns Footing - Ratio (1:2:4) 90 Ibs cement 2 cft
sand 4 cft shingle %" to %" gauge.

Columns upto Plinth - Ratio (1:2:4) 90 Ibs cement 2
cft sand 4 cft shingle %" to 4" gauge.

4,140.00

687.00

1,669.75

265.00

221.00

%0Cft

%Cft

%Cft

Per Cft

Per Cft

3,176.25

11,288.75

16,183.48

337.00

337.00

13,149.68

77,553.71

270,223.66

89,305.00

74,477.00
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Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QryY

UNIT

RATE

AMOUNT

Plinth Beam - Ratio (1:2:4) 90 lbs cement 2 cft sand
4 cft shingle %" to 4" gauge.

Super Structure Columns - Ratio (1:2:4) 90 lbs
cement 2 cft sand 4 cft shingle %" to %" gauge.

Slabs - Ratio (1:2:4) 90 Ibs cement 2 cft sand 4 cft
shingle %" to %" gauge.

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor
Bars for cement concrete including cutting, bending,
laying in position making joints and fastenings
including cost of binding wire (also includes removal
of rust from bars) Page No. 16, Item No. 8-b.

BRICK MASONRY
Pacca Brick Work in ground floor in cement sand
mortar (1:4) Page No. 20, Item No. 5-I(c)

STEEL GATE

Supplying and fixing special heavy type steel doors
for look-ups angle iron frame of 2-%" to 2-%" X %"
size and shutter of 2" X 2" X %" with 1" dia meter
M.S. bars placed @ 4" center to center with a
separate locking box having size of 12" X 12" of
M.Steel Sheet embedded in masonry with proper
locking arrangement as per approved design
including cost of erection of steel gate and fixing in
masonry wall in cement concrete 1:2:4 etc.
complete as per instructions of the Engineer-in-
Charge. (Page No. 92, Item No. 27)

SURFACE RENDERING

Cement Plaster 1:5 upto 12' height

%" thick Ceiling Plaster & Internal Wall Plaster (Page
No. 51, Item No. 12-b)

%" thick External Wall Plaster (Page No. 51, Item No.
12-c)

520.00

460.00

65.00

60.00

3,303.00

210.00

12,936.00

12,936.00

Per Cft

Per Cft

Per Cft

Per
Cwt

%Cft

Per Sft

%Sft

%Sft

337.00

337.00

337.00

5,001.70

13,227.41

930.76

2,241.80

2,678.50

175,240.00

155,020.00

21,905.00

300,102.00

436,901.35

195,459.60

289,999.25

346,490.76
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(ADD FLOOR) PHASE-II

CONSTRUCTION OF C/WALL BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
9 PRIMING COAT
Priming coat of chalk distemper (Page No. 53, Iltem
No. 22) 12,936.00 | %sft | 442.75 57,274.14
10 | WEATHER COAT
Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
0,
paris and then painting with weather coat of 12,936.00 %Sft | 2,567.95 332,190.01
approved make. (Page No. 55, ltem No. 38-a&b)
11 | ANGLE IRON FOR BARBED WIRE
Providing and fixing angle iron vertical posts for
barbed wire fencing of size 2" X 2" %" embedded in
RCC masonry pillars i/c making cuts / holders @ 12"
i/c fixing in pillars by chiseling and filling with 600.00 Per 169.18 101,508.00
cement sand mortar saprining & finishing the Rft
surface. (Page No. 94, Item No. 8)
12 | ENAMEL PAINT ON IRON WORKS
Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No. 68, Item No. 4-d-ii) 1,000.00 %Sft 977.40 9,774.00
13 | BARBED WIRE
Providing and fixing barbed wire fencing with 12
gauge 4 points @ 6" apart barbed wire i/c Per
straightening and fixing in angle iron vertical posts. 3,000.00 Rft 8.38 25,140.00
(Page No. 95, Item No. 9)
Sub Total (A) Rs= 2,971,713.16
% above / below Rs=
Cost of Scheduled Items (Civil Work) Rs=
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Qry

UNIT

RATE

AMOUNT

14

15

CLEARING OF SITE

Clearing the site by cutting, removing all shrubs,
trees, upto 6 inches girth, etc. and taking out their
entire roots and filling the hollows with earth
complete with dressing, consolidating and watering
the filling including stacking the serviceable
materials and disposal of useless material as
directed, cost of earth included.

GATE LIGHT

Providing & fixing basic batten, surface type, fitting
complete with TLD 1x36W white day light lamp
starter, electronic ballast as Philips Cat.(TMS-
015/136) or approved equalvent on entrance gate.
complete in all respect as per drawing, design
specificication and instructions of the Architect /
Engineer-in-Charge.

Lumpsum

Job

Each

Cost of NSI (Civil Work)

(8)

Rs

Cost of Compound Wall (A+B)=

Rs




