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SHARZAD
E ASSOGCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

SUMMARY OF COST
S# SUB HEAD TOTAL AMOUNT
1 Cost of Civil Work (Scheduled Items) (Page No. 02 - 07) Rs=
2 Cost of Civil Work (NSI) (Page No. 08 - 10) Rs=
Sub Total of Civil Work (A)
3 Cost of Plumbing Work (Scheduled Items) (Page No. 11 - 13) Rs=
4 Cost of Plumbing Work (NSI) (Page No. 14 - 15) Rs=
Sub Total of Plumbing Work (B)
5 Cost of Electrical Work (Scheduled Items) (Page No. 16 - 17) Rs=
6 Cost of Electrical Work (NSI) (Page No. 18 - 19) Rs=
Sub Total of Electrical Work (C)
P No. 20-23
7 Cost of Compound Wall (Scheduled Items) (Page ,,(?))" ) Rs=
Total Cost of Work (A+B+C+D)= Rs=

The Director (Works & Services)

Dated:

Contractor's Signature with Stamp

Dated:
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REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

REPAIR WORK BILL OF QUANTITIES

SHANZAD
ASSOCIATES

uuuuuu G ARCHITECT, ENGINEERS & PLANNER

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

DISMANTLING

Dismantling cement concrete reinforcement
separating reinforcement from concretre cleaning
and straightening the same. (Page No. 10, Item No.
20)

Dismantling glazed or encaustic tiles etc. (Page No.
13, Item No. 55)

Dismantling cement block masonry (Page No. 10,
Item No. 14)

TERMITE PROOFING

Providing anti-termite treatment by spraying /
sprinkling / spreading Neptachler 0.5% Emulsion as
an overall pre-construction treatment in slab type
construction under the slab and attached perches or
entrances etc. complete in all respect as per
directions of the Engineer-in-Charge (Page No. 108,
Item No. 92)

TILES

Laying floor of approved with glazed / porcelain tile
%" thick in white cement 1:2 over %" thick cement
mortar 1:2. complete. (Page No. 42, Item No. 24)

White glazed tiles %" thick dado jointed in white
cement and laid over 1:2 cement sand mortar %"
thick including finishing. (Page No. 44, Item No. 37)

DOOR & WINDOW

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fasts hinges, iron tower bolts, chocks
cleats handles and cords with hooks, etc. (Page No.
57, ltem No. 7b)

Rate of Door: Rs. 1,227.36 - G.I. Frame Rs. 228.90 =
Door & Windows (Rs. 998.46)

300.00

3,600.00

200.00

12,000.00

3,600.00

950.00

1,600.00

%Cft

%Sft

%Cft

Per Sft

%Sft

%Sft

Per Sft

5,445.00

786.50

1,134.38

9.74

27,678.86

28,253.61

998.46

16,335.00

28,314.00

2,268.76

116,880.00

996,438.96

268,409.30

1,597,536.00
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REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

REPAIR WORK BILL OF QUANTITIES

SHARZAD

ASSOCIATES

uuuuuu G ARCHITECT, ENGINEERS & PLANNER

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

10

11

GLAZED / PORCELAIN TILE (BATHROOM)

Laying floors of approved coloured glazed tiles %"
tihck laid in white cement and pigment on a bed of
%" thick cement mortar 1:2. (Page No. 42, Item No.
25)

Glazed tile dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing.
(Page No. 44, Item No. 38)

IRON GRILL

Providing and fixing iron steel grill using solid square
bars of size 2" X /4" placed at 4" including and frame
of flat iron patti of %" X %" including circle shape at
1-0 apart equivalent fitted with screws are pins with
painting 3 coats with 1st coat of red oxide paint etc.
(Page No. 93, Item No. 30)

WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width
not less than 2% inches as directed by Engineer-in-
Charge. (Page No. 65, Item No. 60)

ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (Page
No. 68, Item No. 5-C-i+ii)

ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No. 68, Item No. 4-d-ii)

200.00

800.00

200.00

100.00

3,200.00

2,000.00

%Sft

%Sft

Per Sft

Per
Rft

%Sft

%Sft

27,747.06

28,299.30

194.16

49.97

2,116.41

977.40

55,494.12

226,394.40

38,832.00

4,997.00

67,725.12

19,548.00
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REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

SHAHZAD
@xgssﬁ@@um*g@

CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

REPAIR WORK BILL OF QUANTITIES (Civil Works)
Sindh Schedule of Rates 2012
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
12 | SURFACE RENDERING
Cement Plaster 1:5 upto 12' height
a %" thick Plaster (Page No. 51, Item No. 12-a) Ceiling,
Internal & External Walls (Patching) 5,000.00 %Sft | 2,166.72 108,336.00
b | %" thick Plaster (Page No. 51, Item No. 12-c) Ceiling, .
Internal & External Walls (Patching) >,000.00 %sft | 2,678.50 133,925.00
13 | SCRAPPING PAINT
Scrapping ordinary distemper, oil bound distemper
or paint on walls. (Page No. 13, Item No. 54-b) 87,000.00 | %Sft 226.88 197,385.60
14 | PRIMING COAT
Priming coat of chalk distemper (Page No. 53, Item
No. 22) 87,000.00 | %Sft 442.75 385,192.50
15 | DISTEMPERING
Preparing surface and painting with Distemper- 1st
coat over priming coat (Page No. 53, Item No. 24-c) | 25000.00 | %Sft | 1,079.65 269,912.50
3 Coats
16 | INTERNAL WALL PAINTING
Preparing the surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk / plaster of paris mixture, applying first coat
premix, making the surface smooth and then | 45,000.00 | %Sft [ 3,444.38 1,549,971.00
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Iltem No.
36-b. (3 Coats)
17 | WEATHER COAT
Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of 17,000.00 | %sSft | 2,567.95 436,551.50

approved make. (Page No. 55, Item No. 38-a&b)
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REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

REPAIR WORK BILL OF QUANTITIES

SHAHZAD
@xgsgch)@um[gss

CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

18

19

ELEVATION TREATMENT

RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms moulds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No. 15. Item No. 6.

R.C. work in roof slab, beams columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

Beam & Lintels - Ratio (1:2:4) 90 Ibs cement 2 cft
sand 4 cft shingle %" to %" gauge.

Slabs & Projection (6" thick) - Ratio (1:2:4) 90 lbs
cement 2 cft sand 4 cft shingle %" to %" gauge.

Columns (6" thick) - Ratio (1:2:4) 90 Ibs cement 2
cft sand 4 cft shingle %" to %" gauge.

Sun Shade (4" thick) - Ratio (1:2:4) 90 Ibs cement 2
cft sand 4 cft shingle %" to 4" gauge.

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor
Bars for cement concrete including cutting, bending,
laying in position making joints and fastenings
including cost of binding wire (also includes removal
of rust from bars) Page No. 16, Item No. 8-b.

130.00

100.00

150.00

75.00

7.00

Per Cft

Per Cft

Per Cft

Per Cft

Per
Cwt

337.00

337.00

337.00

337.00

5,001.70

43,810.00

33,700.00

50,550.00

25,275.00

35,011.90
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REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

REPAIR WORK BILL OF QUANTITIES

SHANZAD
ASSOCIATES

uuuuuu G ARCHITECT, ENGINEERS & PLANNER

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

20

21

22

23

24

25

CC1:4:8

(ratio 1:4:8) cement concrete plain including placing
compacting, finishing and curing complete
(including screining and washing at stone aggregate
without shuttering (Page No. 15, Item No. 5-i)

CC 1:3:6 CAST IN SITU

Cement concrete (ratio 1:3:6) plain including placing
compacting, finishing and curing complete
(including screining and washing at stone aggregate
without shuttering (Page No. 15, Item No. 5-
h+17/19-b(ii))

GLASS PANES

Glazing with panes (24 oz to 26 oz.) using putty and
deodar wooden 1st class fillets. (Page No. 63, Item
No. 46)

SUB FLOORING

3" thick - ratio (1:3:6) cement concrete plain
including placing compacting, finishing and curing
complete (including screening and washing at stone
aggregate without shuttering (Page No. 15, Item No.
5-h)

FINISH FLOORING

Providing and laying 2" thick topping cement
concrete (1:2:4) including surface finishing and
dividing into panels. (Page No. 41, Item No. 16-c)

ROOF SCREEDING

Providing and laying 3" thick topping cement
concrete (1:2:4) including surface finishing and
dividing into panels. (Page No. 41, Item No. 16-d)

Two coats of bitumen laid hot using 34 |bs for %Sft
over roof and blinded with sand at one Cft Per %Sft.
(Page No. 34, Item No. 13)

50.00

50.00

300.00

5,000.00

5,000.00

25,000.00

25,000.00

%Cft

%Cft

Per Sft

%Cft

%Sft

%Sft

%Sft

11,288.75

15,722.41

163.90

12,595.00

3,275.50

4,411.82

1,887.40

5,644.38

7,861.21

49,170.00

629,750.00

163,775.00

1,102,955.00

471,850.00
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REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

REPAIR WORK BILL OF QUANTITIES

SHAHZAD
ASSOCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNER:

(Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
26 | PLINTH PROTECTION
a Excavation in foundation in Ordinary Soil of Building
Bridges and other structures including dagbelling
dressing, refilling around structure with excavated 3,200.00 |%o0cft| 3,176.25 10,164.00
earth watering and ramming lead upto 5 ft. (Page
No. 4, Item No. 18-b)
b Cement concrete plain  including placing
compacting, finishing and curing complete
(including screining and washing at stone aggregate
without shuttering (Page No. 15, ltem No. 5)
C Ratio 1:4:8 800.00 %Cft | 11,288.75 90,310.00
d Ratio 1:3:6 800.00 %Cft | 11,288.75 90,310.00
e %" thick Cement Plaster 1:4 upto 12' height. (Page
No. 51, Item No. 11-c) 2,100.00 %Sft 3,015.76 63,330.96
Sub Total Rs= 9,393,914.20
% above / below Rs=
Cost of Scheduled Items (Civil Work) Rs=
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REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

REPAIR WORK BILL OF QUANTITIES

SHAHZAD
@xgssﬁ@@um*g@

CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

27

28

29

30

REPAIRING OF U.G.WATER TANK

Repairing of existing under ground water tank as
plastering in double layers %" & %" respectively, CC
Gola 4" X 4" in concrete, CC flooring of 2" to 3"
thickness, PVC water stop, bitumen coating, %" dia
G.l.Rungs & water proofing etc. supply & fixing C.I.
Cover & frame of existing size and all connections as
required and make the tank functional. Complete all
work in all respect as per requirement of site and as
per instructions of the Engineer-in-Charge.

FACING TILE

Providing and fixing best quality approved Facing
Tiles of required size of approved pattern and colour
on %" thick cement plaster base ratio 1:4 (with
matching colour slurry) upto any height. Complete
in all respect as per drawings, specifications and
instructions of the Engineer-in-Charge.

REPAIRING OF EXISTING IRON GRILL

Repairing of iron grill by welding wherever required
using solid square bars of existing size and dia
including frame of flat iron patti of %" X %" in circle
shape and finish the same. cleaning of the grill by
brushing and take out the rust etc. complete in all
respect as per instruction of the Engineer-in-Charge.

WINDOW REPAIRING

Cutting, removing and refixing of worn out windows
shutters pieces with new pieces of same wood and
quality making good including fixing with nails, glow
etc. wherever required. Complete in all respect as
per instructions of the Architect / Engineer-in-
Charge. (upto any height and any floor)

Lumpsum

400.00

Lumpsum

350.00

Job

P.Sft

Job

P.Sft
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REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

REPAIR WORK BILL OF QUANTITIES

SHAHZAD
@xgssﬁ@@um*g@

CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

31

32

33

34

35

ROOM DOOR LOCKS

Providing and fixing with C.P brass screws carona,
yale lock of approved design, manufacturer, and
colour Japan make, cutting wood to required shape
and size with three operating keys. complete in all
respect as per specification, drawings and
instructions of the Engineer-in-Charge.

DOOR CLOSER

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer Rayobi, Yale
or approved manufacturer Japan make, cutting
wood etc to required shape and size. Complete in all
respect as per specification, drawings and
instructions of the Engineer-in-Charge.

STAINLESS STEEL STAIRCASE RAILING (Dull Finish)

Providing Fabricating and fixing staircase railing with
2" Dia S.S 16" gauge Hand Railing as per detail on
drawing embedded properly in RCC work,
specifications and as directed by Architect /
Engineer-in-Charge. (all levels)

Hand Railing fixed on staircase and at entrance

STONE SOLING (P-P)

Providing and laying soling stone 6" to 9" thick
under floor including packing with spawls and chips
and consolidation with compactor, watering etc.
complete in all respect as per instructions of the
Architect / Engineer-in-Charge.

IRON FITTING

Providing and fixing iron hinges, tower bolts, cleats,
handles, alldrops etc. in repairable wooden doors,
windows and ventilators wherever required as per
instructions of the Architect / Engineer-in-Charge.

50

10

50.00

1,600.00

150

Each

Each

P.Rft

P.Cft

Nos
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CONSULTING ARCHITECT, ENGINEERS & PLANNER:

REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

REPAIR WORK BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO DESCRIPTION QryY UNIT RATE AMOUNT

36 | WATER STORAGE TANK OVER ROOF

Construction of storage tank over roof of the
required size poured and casted in RCC 1:1%
including formwork in all walls and slab laying 2"
thick 1:4 cement concrete floor finished with neat
cement slurry,’:" thick cement plaster in1:3 cement
mortar internally all using approved water proofing
agent pudlo or its equivalent grade @ 5lbs/bag of
cement and %" thick in cement mortar externally
including curing etc providing 5/8"dia MS galvanized
rungs at every foot of rest embedded properly in
walls and 1 no. manholes opening size 24"x24" and

500.00 P.GIn

Cl water tight manhole cover and frame weight with
proper locking arrangement complete all as per
drawing and design including the cost of
reinforcement complete in all respects.

Cost of Non-Schedule Item (Civil Work) Rs=
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REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

REPAIR WORK BILL OF QUANTITIES

SHAHZAD
@xgssﬁ@@um*g@

CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

37

38

39

PAKISTANI WC

Providing and fixing squating type white glazed
earthen ware W.C. Pan with front flush inlet and
complete with including the cost of flushing cistern
with internal fitting and flush pipe with bend and
making requisite number of holes in walls plinth and
floor for pipe connection and making good in
cement concrete 1:2:4 (foreign equivalent) with 4"
dia C.I. Trap (Page No. 1, Item No. 2-a)

EUROPEAN WC

Providing and fixing European white glazed earthen
ware wash down W.C. Pan complete with and
including the cost of white / black plastic seat (best
quality) and lid with c.p. brass hinges and buffers, 3
gallons white glazed earthen ware low level
flushing cistern with siphon fitting 1%" dia white
porcelain enamelled flush bend %" dia and making
requisite number of holes in walls plinth and floor
for pipe connections and making good in cement
1:2:4 (foreign quality) Page No. 2, Item No. 5.

LAVATORY BASIN

Providing and fixing 24" X 18" lavatory basin in
white glazed earthen ware complete with &
including the cost of W.I. or C.I. cantilever brackets
6" built into walls painted white in two cats after a
primary coat of red lead paint a pare of %" dia
rubber plug and chrome plated brass chain 1%" dia
malleable iron or brass unions and making requisite
number of holes in walls, plinth and floor for pipe
connections and making good in cement concrete
1:2:4 (foreign equivalent) Page No. 3, ltem No. 10.

Each

Each

Each

5,728.80

4,440.70

4,928.00

5,728.80

4,440.70

4,928.00
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REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

REPAIR WORK BILL OF QUANTITIES

SHAHZAD
@xgssﬁ@@um*g@

CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
40 | BATHROOM ACCESSORIES
Supply and fixing Bathroom Accessories set (7 Piece)
including towel rod, brush holder, soap tray, shelf of
approved design including cost of screws, nuts etc.
complete (Master Brand or as recommended by 2 Each | 10,322.40 20,644.80
Engineer-in-Charge). Page No. 19, Item No. 23
41 | BIB COCKS
Supply and fixing C.P. Muslim Shower with double
Bib Cock and ring pipe etc. complete (Page No. 19, 4 Each | 3.432.00 13.728.00
Item No. 19-a)
42 | MUSLIM SHOWER
Supply and fixing C.P. Muslim Shower with crystal
head etc. complete (Page No. 19, Item No. 19-b) 2 Each | 3.432.00 6.864.00
43 | STOP COCK
Supply and fixing concealed tee- stop cock of
superior quality with c.p. head %" dia (Page No. 18, 4 Each 843.92 3375.68
Item No. 12-a)
44 | Supply & fixing long bib cock of superior quality with
c.p.head %" dia. (Ch-6, Page No. 19, Iltem No. 13-b) 4 Each | 1.109.46 4.437.84
45 | uPVC Pipe
Providing and laying uPVC Pipes of Class 'D' fixing in
trench including cutting, fitting and jointing with
solven cement including testing with water to a
head of 122 meter or 400 ft. (Page No. 24, Item No.
6).
a | %"dia 120.00 Rft 12.00 1,440.00
b | %"dia 110.00 Rft 19.00 2,090.00
c 1" dia 90.00 Rft 27.00 2,430.00
d [ 1%" dia 70.00 Rft 33.00 2,310.00
e 1%" dia 50.00 Rft 43.00

2,150.00
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REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

REPAIR WORK BILL OF QUANTITIES

SHAHZAD
@xgsgch)@um[gss

CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

46

47

48

GUN METAL VALVES
Providing and fixing full way gun metal valves with
wheels, threaded or flanged ends with rubber

washers (standard pattern) Page No. 17, Item No. 4-
b

%" dia

1" dia

RCC PIPE

Providing following sizes RCC Pipe with collars class
'B' and digging the trenche to required depth and
fixing imposition including cutting, fitting and
jointingwith maxphalt composition & cement
mortar 1:1 and testing with water pressure to a
head of 4 feet above the top of hte highest pipe and
refilling with excavated stuff.

4" dia (CH-X-Page No. 23, Item No. 2-b)

6" dia (CH-X-Page No. 23, Item No. 2-c)

MANHOLE

Constructing manhole or inspectoin chamber for the
required diameter of circular sewer and 3'-6" (1067
mm) dept with walls of BB in cement sand mortar
1:3 cement plastered 1:3, %" thick inside of walls
and 1" thick over benching and channel including
fixing C.I.Mahole cover with frame of clear opening
1-%' X 1-%' of 1.75 cwt. (88.9 kg) embaded in plain
CC 1:2:4 and fixing ™ dia MS steps 6" wide
projecting 4" from the face of wall at 12" CC duly
painted etc. complete as per standard specifications
and drawing. (4" to 12" dia 2' X 2' X 3'-6") Page No.
CH-II, Page No. 46, Item No. P-a.

120.00

100.00

Each
Each

P.Rft

P.Rft

Each

227.92
271.92

146.57

199.25

14,748.00

455.84
543.84

17,588.40

19,925.00

58,992.00

Sub Total
above / below

Cost of Plumbing Work (Scheduled Items)

Rs=

172,072.90
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

REPAIR WORK BILL OF QUANTITIES

NSI (Plumbing Work)

S.NO DESCRIPTION QryY UNIT RATE AMOUNT

49 | MUSLIM BIB COCK

Providing and fixing chromium plated Muslim Bib
Cock without Muslim Shower of (Master Make best
quality). Complete in all respect as per instructions
of Engineer-in-Charge.

4 Each

50 | FLOOR TRAP

Providing and fixing approved make best quality PVC
Floor Trap of 100 mm dia with stainless top cover
(150 mm x 150 mm) and stainless steel grating with
or without a vent arm complete with and including
making requisite number of holes in walls, plinth 2 Each
and floor for pipe connection and making good in
cement concrete 1:2:4. Complete in all respect as
per instructions of Engineer-in-Charge.

51 | GULLY TRAP

Making CC 1:2:4 Gully Trap of 12" X 12" internal
dimension, including excavation, CC 1:4:8 brick
masonry, plaster, C.I. Cover and frame, number of

holes etc. complete in all respect as per drawings, 2 Each
design and instructions of the Architect / Engineer-
in-Charge.

52 | CHECK VALVE
Providing & fixing 1%" dia brass chuck valve
complete with best quality kit of approved make.

Complete in all respect as per instructions of the 1 Each
Engineer-in-Charge.
53 | FOOT VALVE
Providing & fixing best quality approved make
required dia brass foot valve complete with kit local
1 Each

make. Complete in all respect as per instructions of
the Engineer-in-Charge.
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CONSULTING ARCHITECT, ENGINEERS & PLANNER:

REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

REPAIR WORK BILL OF QUANTITIES

NSI (Plumbing Work)

S.NO DESCRIPTION QryY UNIT RATE AMOUNT

54 | MONO BLOCK PUMPING SET

Providing and fixing mono block pumping set
complete with 2 HP pump 2900 RPM complete with
AC 220 V single phase motor on a common base
plate having suction & discharge 1-%" X 1-%" as
approved including excavation, cast of RC
foundation in ratio 1:2:4 S.R.C fairface including 1 Each
supply and installation of foundation bolts and nuts
etc. of required dia meter. Complete in all respect as
per instructions of the Engineer-in-Charge.

55 | BRAS GATE VALVE

Providing & fixing brass gate valve 1%" dia handle
type imported make. Complete in all respect as per
instructions of the Engineer-in-Charge. 1 Each

56 | MOTOR STARTER

Providing and fixing manual operated star delta
starter suitable for AC. Single phase 50 cycle supply
upto 12/25 amps trip rating on a prepared board. 1 Each
Complete in all respect as per instructions of the
Engineer-in-Charge.

57 | 3" DIA NON RETURN VALVE

Providing & fixing 1%" dia non return valve.
Complete in all respect as per instructions of the 1 Each
Engineer-in-Charge.

58 | ELECTRIC WATER COOLER

Providing and fixing capacity 20 US gallons (MECO
Model ME-30SS) electric water coolers totally rust
proof, pressure type with stainless steel body as

manufactured by MECO including 3 stage water 1 Each
filter (mabzi or equalvent) as approved by the
Engineer.

Cost of Plumbing Works (Non-Schedule Items) Rs=
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

REPAIR WORK BILL OF QUANTITIES (Electrical Works)
Sindh Schedule of Rates 2012

S.NO DESCRIPTION QryY UNIT RATE AMOUNT

59 | WIRING FOR LIGHT / FAN

Wiring for light or fan point with 3/.029 PVC
insulated wire in 20 mm (3/4") PVC conduit on 10.00 Per 797.00 7,970.00
surface as required.(Page No. 15, Iltem No. 123) Point

60 | WIRING FOR PLUG POINT
Wiring for Plug point with 3/.029 PVC insulated wire

in 20 mm (3/4") PVC conduit on surface as required. 15.00 Per 669.00 10,035.00
(Page No. 15, Item No. 125) Point

61 | CEILING ROSE
Providing and fixing bakelite ceiling rose with two
terminals (Page No. 330, Item No. B-228) 15 Each 72.00 1,080.00

62 | CEILING FAN

Providing and fixing brass ceiling fan 56" i/c Fan
Clamp good and best approved quality locally
manufactured sweep ceiling fans complete with
required down rod, blades, flexible cord PVC / PVC 5 Each | 3,185.00 15,925.00
required to connect the fan etc. (Page No. 34, Item
No. C-235)

63 | WIRING FOR LIGHT CIRCUIT
Providing & Laying (Main or Sub Main) PVC
insulated with size 2-3/.036 copper conductor wire Per

in %" dia PVC conduit on surface. (Page No. 1, Iltem 3.00 Meter 139.00 417.00
No. 2)

64 | MAIN / SUB MAIN

Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/044 copper conductor in 1" Per
dia PVC conduit on surface. (Page No. 1, ltem No. 5) 50.00 Meter 305.00 15,250.00

65 | Providing & fixing brass bracket lamp holder suitable
for 12 mm %" dia bracket. (Page No. 330, Item No. 10
230)

Each 72 720.00

66 | Providing and fixing one way SP 5 amp switch flush
type (Page No. 330, Item No. 219) 75 Each 54 4,050.00
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REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

REPAIR WORK BILL OF QUANTITIES

SHAHZAD
ASSOCIATES

ONSULTING ARCHITECT, ENGINEERS & PLANNERS

(Electrical Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
67 | Providing and fixing 3 pin 5 amp plug & socket flush
type (Page No. 330, Item No. 223) 30 Each 91.00 2,730.00
68 | Providing and fixing 3 pin 10/15 amp plug & socket
flush type (Page No. 330, Item No. 224) 5 Each 151.00 755.00
69 | Providing and fixing circuit breaker
6,10,15,20,30,40,50,&63 amps DP (TB-55 )On 12 Each 2,45600 29’47200
prepared board as required. (Page No. 31/204)
Sub Total Rs= 88,404.00
above / below Rs=

Cost of Electrical Work (Scheduled Items)

Rs=
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REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

REPAIR WORK BILL OF QUANTITIES

SHAHZAD
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

NSI - Electrical Works

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

70

71

72

73

74

EXHAUST FAN

Supply & Installation of 8" dia plastic body exhaust
fan including all civil works required for complete
installation and including all labour and materials as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangement as per
drawing ,vermin protected duly powder coated
paint i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as
required. (item required as per site requirement)

FAN DIMMER

Providing & fixing polycarbonate flame retardant
fan dimmer with plate fixed on existing board
recessed in wall or column including connection as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

FAN CLAMP BOX

Providing & fixing 75 mm X 100 mm X 113 mm size
(14SWG) thick recessed type fan clamp box 13 mm
dia MS bar fan clamp fixed in roof at casting time as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

LIGHTING

Providing and fixing following light and light fixtures.
Complete in all respect as per drawing, design,
specification and instructions of the Engineer-in-
Charge. (all lighting and fixtures should be Philips
make or equalvent) Complete in all respect as per
instructions of Engineer-in-Charge.

TMS 240 with 2 X36 W

TMS 140 with 1 X36 W

20

10

15

Each

Per Sft

Each

Each

Each

Each
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REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

REPAIR WORK BILL OF QUANTITIES

SHRARZAD

Non-Schedule Items (Electrical Work)

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
75 | ENERGY SAVER
Providing & fixing Energy Saver lamp pin or tehread
type. 10 Each
Cost of Electrical Work (NSI) Rs=
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REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

SHARZAD
E ASSOGCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

RAISING OF EXISTING COMPOUND WALL AND CONSTRUCTION OF

NEW COMPOUND WALL

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

EXCAVATION IN FOUNDATION

Excavation in foundation in Ordinary Soil of Building
Bridges and other structures including dagbelling
dressing, refilling around structure with excavated
earth watering and ramming lead upto 5 ft. (Page
No. 4, ltem No. 18-b)

IMPORTED EARTH FILL

Filling, watering and ramming earth under floor
with new earth (excavated from outside) lead upto
one chain and lift upto 5 feet. (Page No. 4, Item No.
22)

SUPPLY OF RIVER / PIT

Supply of clean / screened (river or pit) sand within
5 chains including removal of top crust of earth or
over burden and royalty to the Government or cost
to the Private Owner. (Page No. 6, Item No. 36)

Add: extra lead 6 mile (referred from carriage of
materials schedule)

CC 1:4:8 LEAN CONCRETE

Cement concrete plain (ratio 1:4:8) including placing
compacting, finishing and curing complete
(including screining and washing at stone aggregate
without shuttering (Page No. 15, Item No. 5-i)

SITU 1:3:6

Cement concrete plain ratio (1:3:6) min 6" thick
including placing compacting, finishing and curing
complete (including screening and washing at stone
aggregate without shuttering (Page No. 15, ltem No.
5-h+17/19b(i))

9,000.00

5,000.00

5,000.00

5,000.00

1,500.00

2,000.00

%0Cft

%0Cft

%Cft

%Cft

%Cft

%Cft

3,176.25

3,630.00

420.00

771.96

11,288.75

16,183.48

28,586.25

18,150.00

21,000.00

38,598.00

169,331.25

323,669.60
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REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

SHARZAD
E ASSOGCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

RAISING OF EXISTING COMPOUND WALL AND CONSTRUCTION OF

NEW COMPOUND WALL

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

10

RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms moulds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No. 15. Item No. 6-iib

R.C. work in roof slab, beams columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

Columns - Ratio (1:2:4) 90 Ibs cement 2 cft sand 4
cft shingle %" to %" gauge.

BLOCK MASONRY (6" Thick)

Providing and laying 1:3:6 cement concrete solid
block masonry wall 6" and below in thickness set in
1:6 cement mortar in ground floor Super Structure
including raking out joints and curing etc. complete.
(Page No. 18, Item No. 24)

SURFACE RENDERING
Cement Plaster 1:5 upto 12' height

%" thick Plaster (Page No. 51, ltem No. 12-a)

%" thick Wall Plaster (Page No. 51, Item No. 12-c)

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor
Bars for cement concrete including cutting, bending,
laying in position making joints and fastenings
including cost of binding wire (also includes removal
of rust from bars) Page No. 16, Item No. 8-b.

1,900.00

5,200.00

23,000.00

23,000.00

115.00

Per Cft

%Cft

%Sft

%Sft

Per
Cwt

309.78

15,771.01

2,166.72

2,678.50

5,001.70

588,582.00

820,092.52

498,345.60

616,055.00

575,195.50
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REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

SHARZAD
E ASSOGCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

RAISING OF EXISTING COMPOUND WALL AND CONSTRUCTION OF

NEW COMPOUND WALL

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

11

12

13

14

ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No. 68, Item No. 4-d-ii)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No. 55, Item No. 38-a&b)

ANGLE IRON FOR BARBED WIRE

Providing and fixing angle iron vertical posts for
barbed wire fencing of size 2" X 2" %" embedded in
RCC masonry pillars i/c making cuts / holders @ 12"
i/c fixing in pillars by chiseling and filling with
cement sand mortar saprining & finishing the
surface. (Page No. 94, Item No. 8)

BARBED WIRE

Providing and fixing barbed wire fencing with 12
gauge 4 points @ 6" apart barbed wire i/c
straightening and fixing in angle iron vertical posts.
(Page No. 95, Item No. 9)

1,100.00

3,400.00

1,100.00

1,700.00

%Sft

%Sft

Per Rft

Per Rft

977.40

2,567.95

169.18

8.38

10,751.40

87,310.30

186,098.00

14,246.00
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REPAIR AND RENOVATION OF GMI F.B. AREA KARACHI

SHARZAD
E ASSOGCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNERS

RAISING OF EXISTING COMPOUND WALL AND CONSTRUCTION OF

NEW COMPOUND WALL

BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

QTyY UNIT RATE

AMOUNT

15

STEEL DOOR

Supplying and fixing special heavy type steel doors
for look — ups withn angle iron frame of 2-1/2" to 2-
1/2” x 3/8” size and shutter of 2” x 2” x 3/8” with 1”
diameter M.S bars placed @ 4” center to center
with a separate locking box having size of 12” x 12”
of M. steel sheet embedded in masonry with proper
locking arrangement as per approved design
including cost of erection of steel gate and fixing in
masonry wall in cement concrete 1:2:4 etc.
complete, as per instructions of Engineer Incharge.
(S.I.No.27/P-93)

160.00 Per Sft| 930.76

148,921.60

Sub Total

% above / below

Cost of Scheduled Items (Civil Work)

Rs=

Rs=

Rs=

4,144,933.02




