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REPAIR AND RENOVATION OF GVS (G) QAMBER (PHASE-II)

SUMMARY OF COST
S# SUB HEAD TOTAL AMOUNT
1 Cost of Civil Work (Scheduled Items) (Page No. 02 - 09) Rs=
2 | Ccost of Civil Work (NSI) (Page No. 10 - 11) Rs=
Sub Total of Civil Work (A)
3 Cost of Plumbing Work (Scheduled Items) (Page No. 12 - 12) Rs=
4 Cost of Plumbing Work (NSI) (Page No. 16 - 17) Rs=
Sub Total of Plumbing Work (B)
5 Cost of Electrical Work (Scheduled Items) (Page No. 18 - 19) Rs=
6 Cost of Electrical Work (NSI) (Page No. 20 - 21) Rs=
Sub Total of Electrical Work (C)
(Phase-I11) Total Cost of Work (A+B+C)= Rs=

The Director (Works & Services)

Dated:

Contractor's Signature with Stamp

Dated:
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REPAIR AND RENOVATION OF GVS (G) QAMBER (PHASE-I1)

CONSTRUCTION WORK BILL OF QUANTITIES

SHAHZAD
ASSOCIATES

LTING ARCHITECT, ENGINEERS & PLANNER:

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

EXCAVATION IN FOUNDATION

Excavation in Ordinary Soil in foundation of Building
Bridges and other structures including dagbelling
dressing, refilling around structure with excavated
earth watering and ramming lead upto 5 ft. (Page
No. 4, Item No. 18-b)

IMPORTED EARTH FILL

Filling, watering and ramming earth under floor
with new earth (excavated from outside) lead upto
one chain and lift upto 5 feet. (Page No. 4, Item No.
22)

SUPPLY OF RIVER / PIT

Supply of clean / screened (river or pit) sand within
5 chains including removal of top crust of earth or
over burden and royalty to the Government or cost
to the Private Owner. (Page No. 6, Item No. 36)

Add: extra lead 6 mile (referred from carriage of
materials schedule)

TERMITE PROOFING

Providing anti-termite treatment by spraying /
sprinkling / spreading Neptachler 0.5% Emulsion as
an overall pre-construction treatment in slab type
construction under the slab and attached perches
or entrances etc. complete in all respect as per
directions of the Engineer-in-Charge (Page No. 108,
Item No. 92)

CCIN FOUNDATION

Cement concrete plain (ratio 1:4:8) including
placing compacting, finishing and curing complete
(including screining and washing at stone aggregate
without shuttering (Page No. 15, Item No. 5-i)

6,367.00

7,500.00

7,500.00

7,500.00

4,312.00

880.00

%0Cft

%0Cft

%Cft

%Cft

Per Sft

%Cft

3,176.25

3,630.00

420.00

771.96

9.74

11,288.75

20,223.18

27,225.00

31,500.00

57,897.00

41,998.88

99,341.00
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REPAIR AND RENOVATION OF GVS (G) QAMBER (PHASE-I1)

CONSTRUCTION WORK BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

SUB FLOORING

Cement concrete plain 4" thick - ratio (1:3:6)
including placing compacting, finishing and curing
complete (including screening and washing at stone
aggregate without shuttering (Page No. 15, Item
No. 5-h)

RCC WORK

Reinforced cement concrete work including all
labour and material except the cost of steel
reinforcement and its labour for bending and
binding which will be paid separately. This rate also
includes all kinds of forms moulds lifting shuttering
curing rendering and finishing the exposed surface
(including screening and washing of shingle) Page
No. 15. Item No. 6.

R.C. work in roof slab, beams columns rafts, lintels
and other structural members laid in situ or precast
laid in position complete in all respects.

Columns Footing - Ratio (1:2:4) 90 Ibs cement 2 cft
sand 4 cft shingle %" to 4" gauge.

Beam & Lintels - Ratio (1:2:4) 90 Ibs cement 2 cft
sand 4 cft shingle %" to 4" gauge.

Slabs & Projection (6" thick) - Ratio (1:2:4) 90 lbs
cement 2 cft sand 4 cft shingle %" to %" gauge.

Sun Shade (4" thick) - Ratio (1:2:4) 90 Ibs cement 2
cft sand 4 cft shingle %" to %" gauge.

Plinth Beam (Ratio 1:2:4)

Columns Super Structure 1:2:4

2,000.00

716.00

1,478.00

2,578.00

294.00

1,313.00

758.00

%Cft

Per Cft

Per Cft

Per Cft

Per Cft

Per Cft

Per Cft

12,595.00

337.00

337.00

337.00

337.00

337.00

337.00

251,900.00

241,292.00

498,086.00

868,786.00

99,078.00

442,481.00

255,446.00
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REPAIR AND RENOVATION OF GVS (G) QAMBER (PHASE-I1)

CONSTRUCTION WORK BILL OF QUANTITIES

SHANZAD
ASSOCIATES

LTING ARCHITECT, ENGINEERS & PLANNER:

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

10

11

SITU 1:3:6

Cement concrete plain ratio (1:3:6) including
placing compacting, finishing and curing complete
(including screening and washing at stone
aggregate with shuttering (Page No. 15, Item No. 5-
h+17/19b(i))

DAMP PROOF COURSE

Damp proof course 2" thick with (cement sand and
shingle concrete 1:2:4) including 2 coats of
asphaltic mixture. (Page No. 18, Item No. 28-b)

PLINTH PROTECTION

Excavation in foundation of Building Bridges and
other structures including dagbelling dressing,
refilling around structure with excavated earth
watering and ramming lead upto 5 ft. (Page No. 4,
Item No. 18-b)

In Ordinary Soil

Cement concrete plain including placing
compacting, finishing and curing complete
(including screining and washing at stone aggregate
without shuttering (Page No. 15, ltem No. 5)

Ratio 1:4:8
Ratio 1:2:4

%" thick Cement Plaster 1:4 upto 12' height. (Page
No. 51, Item No. 11-c)

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement for cement
concrete including cutting, bending, laying in
position making joints and fastenings including cost
of binding wire (also includes removal of rust from
bars) Page No. 16, ltem No. 8-b.

Using Tor Bars

1,825.00

739.00

1,440.00

580.00

290.00

1,450.00

324.00

%Cft

%Sft

%0Cft

%Cft

%Cft

%Sft

Per
Cwt

16,183.48

3,912.85

3,176.25

11,288.75

14,429.25

3,015.76

5,001.70

295,348.51

28,915.96

4,573.80

65,474.75

41,844.83

43,728.52

1,620,550.80
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REPAIR AND RENOVATION OF GVS (G) QAMBER (PHASE-I1)

CONSTRUCTION WORK BILL OF QUANTITIES

SHAHZAD
ASSOCIATES

LTING ARCHITECT, ENGINEERS & PLANNER:

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

12

13

14

15

16

G.I.FRAMES FOR DOOR

Providing and fixing G.I. Frames / Choukhats of size
7" X 2" or 4% X 3" for door using 20 gauge G.I.
sheet including welded hinges and fixing at site
with necessary hold fasts, filing with cement sand
slurry of ratio 1:6 and repairing the jambs. The cost
also includes all carriage tools and plants used in
making and fixing. (Page No. 92, Item No. 29)

FLUSH DOOR

First class deodar wood wrought, joinery in doors
and windows etc. fixed in position including
chowkats hold fasts hinges, iron tower bolts,
chocks cleats handles and cords with hooks, etc.
(Page No. 57, Item No. 7b)

Rate of Door: Rs. 1,227.36 - G.I. Frame Rs. 228.90 =
Door & Windows (Rs. 998.46)

ALUMINUM WINDOWS / VENTILATORS

Supply & fixing Deluxe Model (Bronze) in position
Aluminum channels framing for sliding windows &
ventilators of Alcop made with 5mm thick tinted
glass glazing (Belgium) & Aluminum fly screen
including handless stoppers & locking arrangement
etc. complete (Page No. 107, Item No. 84(b)

BRICK MASONRY
Pacca Brick Work in ground floor in cement sand
mortar (1:4) Page No. 20, Item No. 5-I(c)

TILES

Laying floor of approved with glazed / porcelain tile
%" thick in white cement 1:2 over %" thick cement
mortar 1:2. complete. (Page No. 42, Item No. 24)

305.00

337.00

569.00

4,395.00

3,281.00

Per
Rft

Per Sft

Per Sft

%Cft

%Sft

228.90

998.46

1,647.69

13,227.41

27,678.86

69,814.50

336,481.02

937,535.61

581,344.67

908,143.40
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REPAIR AND RENOVATION OF GVS (G) QAMBER (PHASE-I1)

CONSTRUCTION WORK BILL OF QUANTITIES

SHARZAD
A

TING ARCHITECT, ENGINEERS & PLANNER:

SSOCIATES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

17

18

19

20

21

White glazed tiles %" thick dado jointed in white
cement and laid over 1:2 cement sand mortar %"
thick including finishing. (Page No. 44, Item No. 37)

PRIMING COAT
Priming coat of chalk distemper (Page No. 53, Item
No. 22)

DISTEMPERING

Preparing surface and painting with Distemper- 1st
coat over priming coat (Page No. 53, Item No. 24-c)
3 Coats

INTERNAL WALL PAINTING

Preparing the surface and painting with matt finish
including rubbing the surface with bathy (silicon
carbide rubbing brick) filling the voids with zink /
chalk / plaster of paris mixture, applying first coat
premix, making the surface smooth and then
painting 3 coats with matt finish of approved make
etc. complete (new surface). Page No. 54, Item No.
36-b. (3 Coats)

WEATHER COAT

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper, filling the voids with chalk / plaster of
paris and then painting with weather coat of
approved make. (Page No. 55, Item No. 38-a&b)

1,070.00

22,121.00

3,637.00

12,684.00

5,800.00

%Sft

%Sft

%Sft

%Sft

%Sft

28,253.61

442.75

1,079.65

3,444.38

2,567.95

302,313.63

97,940.73

39,266.87

436,885.16

148,941.10
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REPAIR AND RENOVATION OF GVS (G) QAMBER (PHASE-I1)

CONSTRUCTION WORK BILL OF QUANTITIES

SHANZAD
ASSOCIATES

LTING ARCHITECT, ENGINEERS & PLANNER:

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

22

23

24

25

26

27

TEXTURE COATING

Preparing the surface and applying rock wall /
shield (Natural wall texture) coating to provide
durable curst to wall thickness between 2mm to 32
mm (%") with acrylic co-polymer emulsion, selected
marble chips, adhesive and bactericdes water
resistance and fire and termite resistance (upto 20'-
0" height). Page No. 55, Item No. 43)

ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and
windows any type (including edges) 3 Coats (Page
No. 68, Item No. 5-C-i+ii)

ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing
including standard braces etc. and similar open
work (3 Coats) Page No. 68, Item No. 4-d-ii)

FALSE CEILING

Supplying and fixing false ceiling of plaster of paris
in panels including making frame work of deodar
wood including painting with soligia paint. (Page
No. 63, Item No. 52)

ROOF SCREEDING

Providing and laying 3" thick topping cement
concrete (1:2:4) including surface finishing and
dividing into panels. (Page No. 41, Item No. 16-d)

Two coats of bitumen laid hot using 34 Ibs for %Sft
over roof and blinded with sand at one Cft Per %Sft.
(Page No. 34, Item No. 13)

WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden
Architrave approved design / shape having width
not less than 2% inches as directed by Engineer-in-
Charge. (Page No. 65, Item No. 60)

2,000.00

1,200.00

1,700.00

300.00

4,950.00

4,950.00

572.00

%Sft

%Sft

%Sft

%Sft

%Sft

%Sft

Per
Rft

4,504.50

2,116.41

977.40

25,293.42

4,411.82

1,887.40

49.97

90,090.00

25,396.92

16,615.80

75,880.26

218,385.09

93,426.30

28,582.84
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REPAIR AND RENOVATION OF GVS (G) QAMBER (PHASE-I1)

CONSTRUCTION WORK BILL OF QUANTITIES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QryY UNIT RATE AMOUNT
28 | GLAZED CERAMIC TILE (BATHROOM)
Laying floors of approved coloured glazed tiles %"
tihck laid in white cement and pigment on a bed of
0,
%" thick cement mortar 1:2. (Page No. 42, Item No. 250.00 %sft | 27,747.06 69,367.65
25)
29 | Glazed tile dado %" thick laid in pigment over 1:2
cement sand mortar %" thick including finishing. 970.00 %Sft | 28,299.30 274,503.21
(Page No. 44, Item No. 38)
30 | SURFACE RENDERING
Cement Plaster 1:5 upto 12' height
%" thick Plaster (Page No. 51, Item No. 12-a) 5,800.00 %Sft | 2,166.72 125,669.76
a %" thick Ceiling Plaster (Page No. 51, Item No. 12-b
¢ thick Ceiling Plaster (Pag 1 363700 | st | 2,241.80 81,534.27
b %" thick Internal Wall Plaster (Page No. 51, Item
: ! (Pag 12,684.00 | %Sft | 2,241.80 284,349.91
No. 12-b)
c %" thick External Wall Plaster (Page No. 51, ltem
5,800.00 %Sft | 2,678.50 155,353.00
No. 12-c)
31 IRON GRILL
Providing and fixing iron steel grill using solid
square bars of size %" X 4" placed at 4" including
and frame of flat iron patti of %" X %" including
circle shape at 1-0 apart equivalent fitted with 899.00 |pPersft| 194.16 174,549.84
screws are pins with painting 3 coats with 1st coat
of red oxide paint etc. (Page No. 93, Item No. 30)
32 | EXPANDED METAL
Providing and fixing G.l. expanded metal % - 20
. o am .
gauge fixed to chowkats with %" deodar strips and 899.00 persft|  178.68 160,633.32
screws. (Page No. 65, ltem No. 66-a)
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REPAIR AND RENOVATION OF GVS (G) QAMBER (PHASE-I1)

CONSTRUCTION WORK BILL OF QUANTITIES

SHAHZAD
SOCIATES

(Civil Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

33

34

PAVING BLOCKS

Providing and fixing cement paving blocks flooring
having size of 197 X 197 X 80 (mm) of city / quddra
. Cobble shape with pigmented having strength
between 5000 psi to 8500 psi including filling the
joints with hill sand and laying in specified manner /
pattern and design etc. complete (Page No. 49,
Item No. 74)

KERB STONE

Providing and fixing Precast Edge Block 3750 PSI
Industrial made size 6" thick x 12" long x 18" high
including the cost of cartage, excavation, form work
for haunching 1450 PSI lean concrete, 2250 PSI
concrete for huanching, 1:4 cement sand mortar.
VOL-IIl (Part-VI) (Page No. 15, Item No. 14)

500.00

250.00

Per Sft

Per
Rft

248.17

297.01

124,085.00

74,252.50

Sub Total

above / below

Cost of Civil Work (Scheduled Items)

Rs=

10,967,033.58
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REPAIR AND RENOVATION OF GVS (G) QAMBER (PHASE-I1)

CONSTRUCTION WORK BILL OF QUANTITIES

SHAHZAD
@xgsgch)@um[gss

CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

35

36

37

38

DEMOLITION WORK

Demolition of existing deteriorated R.C.C structure.,
block mansorny, all structure, columns, foundation,
steps, ancillary structure etc. complete as directed
including separating reinforcement from concrete,
stacking all material and steel gate at site and
disposal of all unusable dismantled material outside
GVS limit or as directed by the Engineer-in-Charge.

NOTE: All the useable material brought from item
No. 35 shall be purchased and disposal by the
Contractor. The amount shall be deposited in shape
of crossed cheque / demand draft in favour of
STEVTA, Karachi.

STONE SOLING

Providing and laying soling stone 6" to 9" thick
under floor including packing with spawls and chips
and consolidation with compactor, watering etc.
complete in all respect as per instructions of the
Architect / Engineer-in-Charge.

Plinth Protection
Under Floor

ROOM DOOR LOCKS

Providing and fixing with C.P brass screws carona,
yale lock of approved design, manufacturer, and
colour Japan make, cutting wood to required shape
and size with three operating keys. complete in all
respect as per specification, drawings and
instructions of the Engineer-in-Charge.

Lumpsum

Lumpsum

600.00

4,000.00

Job

Job

P.Cft

P.Cft

Each
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SHAHZAD
ASSOCIATES

CONSULTING ARCHITECT, ENGINEERS & PLANNER:

REPAIR AND RENOVATION OF GVS (G) QAMBER (PHASE-I1)

CONSTRUCTION WORK BILL OF QUANTITIES

Non-Schedule Items (Civil Work)

S.NO

DESCRIPTION

Qry

UNIT RATE AMOUNT

39

40

DOOR CLOSER

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer Rayobi, Yale
or approved manufacturer Japan make, cutting
wood etc to required shape and size. Complete in
all respect as per specification, drawings and
instructions of the Engineer-in-Charge.

HANDRAILING

Providing, fabricating and fixing staircase railing
with 2" dia S.S. 16" handrail gauge and 1%" dia
balustrade and %" dia intermediate horizontal bars
etc. complete hand railing as per detail on drawing
embedded properly in RCC works. Complete in all
respect as per drawings, specification and
instructions of the Architect / Engineer-in-Charge.

50.00

Each

P.Rft

Cost of Civil Work (Non-Schedule ltems)

Rs=
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REPAIR AND RENOVATION OF GVS (G) QAMBER (PHASE-I1)

CONSTRUCTION WORK BILL OF QUANTITIES

SHAHZAD
@xgsgch)@um[gss

CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

41

42

43

PAKISTANI WC

Providing and fixing squating type white glazed
earthen ware W.C. Pan with front flush inlet and
complete with including the cost of flushing cistern
with internal fitting and flush pipe with bend and
making requisite number of holes in walls plinth
and floor for pipe connection and making good in
cement concrete 1:2:4 (foreign equivalent) with 4"
dia C.I. Trap (Page No. 1, Item No. 2-a)

EUROPEAN WC

Providing and fixing European white glazed earthen
ware wash down W.C. Pan complete with and
including the cost of white / black plastic seat (best
quality) and lid with c.p. brass hinges and buffers, 3
gallons white glazed earthen ware low level
flushing cistern with siphon fitting 14" dia white
porcelain enamelled flush bend %" dia and making
requisite number of holes in walls plinth and floor
for pipe connections and making good in cement
1:2:4 (foreign quality) Page No. 2, Item No. 5.

LAVATORY BASIN

Providing and fixing 24" X 18" lavatory basin in
white glazed earthen ware complete with &
including the cost of W.I. or C.I. cantilever brackets
6" built into walls painted white in two cats after a
primary coat of red lead paint a pare of %" dia
rubber plug and chrome plated brass chain 1%" dia
malleable iron or brass unions and making requisite
number of holes in walls, plinth and floor for pipe
connections and making good in cement concrete
1:2:4 (foreign equivalent) Page No. 3, Iltem No. 10.

Each

Each

Each

5,728.80

4,440.70

4,928.00

28,644.00

8,881.40

29,568.00
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SHAHZAD
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REPAIR AND RENOVATION OF GVS (G) QAMBER (PHASE-I1)

CONSTRUCTION WORK BILL OF QUANTITIES

(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
44 | BATHROOM ACCESSORIES
Supply and fixing Bathroom Accessories set (7
Piece) including towel rod, brush holder, soap tray,
shelf of approved design including cost of screws,
nuts etc. complete (Master Brand or as 7 Each | 10,322.40 72,256.80
recommended by Engineer-in-Charge). Page No.
19, Item No. 23
45 | BIB COCKS
Supply and fixing C.P. Muslim Shower with double
Bib Cock and ring pipe etc. complete (Page No. 19, 7 Each | 3,432.00 24,024.00
Item No. 19-a)
46 | MUSLIM SHOWER
Supply and fixing C.P. Muslim Shower with crystal
head etc. complete (Page No. 19, Item No. 19-b) 7 Each | 3,432.00 24,024.00
47 | STOP COCK
Supply and fixing concealed tee- stop cock of
superior quality with c.p. head ;" dia (Page No. 18, 7 Each | 843.92 5,907.44
Item No. 12-a)
48 | Supply & fixing long bib cock of superior quality
with c.p.head %" dia. (Ch-6, Page No. 19, Item No. 6 Each | 1,109.46 6,656.76
13-b)
49 | uPVC Pipe
Providing and laying uPVC Pipes of Class 'D' fixing in
trench including cutting, fitting and jointing with
solven cement including testing with water to a
head of 122 meter or 400 ft. (Page No. 24, Item No.
6).
a %" dia 175.00 Rft 12.00 2,100.00
b %" dia 125.00 Rft 19.00 2,375.00
c 1" dia 125.00 Rft 27.00 3,375.00
d 1%" dia 190.00 Rft 33.00 6,270.00
e 1%" dia 270.00 Rft 43.00 11,610.00
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(Plumbing Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

50

51

52

GUN METAL VALVES

Providing and fixing full way gun metal valves with
wheels, threaded or flanged ends with rubber
washers (standard pattern) Page No. 17, Item No. 4
b

%" dia
1" dia

RCC PIPE

Providing following sizes RCC Pipe with collars class
'B' and digging the trenche to required depth and
fixing imposition including cutting, fitting and
jointingwith maxphalt composition & cement
mortar 1:1 and testing with water pressure to a
head of 4 feet above the top of hte highest pipe
and refilling with excavated stuff.

4" dia (CH-X-Page No. 23, Item No. 2-b)

6" dia (CH-X-Page No. 23, Item No. 2-c)

MANHOLE

Constructing manhole or inspectoin chamber for
the required diameter of circular sewer and 3'-6"
(1067 mm) dept with walls of BB in cement sand
mortar 1:3 cement plastered 1:3, %" thick inside of
walls and 1" thick over benching and channel
including fixing C.I.Mahole cover with frame of
clear opening 1-%' X 1-%' of 1.75 cwt. (88.9 kg)
embaded in plain CC 1:2:4 and fixing ™ dia MS
steps 6" wide projecting 4" from the face of wall at
12" CC duly painted etc. complete as per standard
specifications and drawing. (4" to 12" dia 2' X 2' X 3"
6") Page No. CH-II, Page No. 46, Item No. P-a.

70.00

90.00

Each
Each

P.Rft

P.Rft

Each

227.92
271.92

146.57

199.25

14,748.00

1,823.36
543.84

10,259.90

17,932.50

73,740.00
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S.NO DESCRIPTION Qry UNIT RATE AMOUNT
53 | BORING FOR TUBE WELL
Boring for tube well 125 mm (3" dia) in all water
bearing soils from ground level upto 100 ft. or 30.5
meter depth including sinking and with drawing of 70.00 Per 160.00 11.200.00
casing pipe. (CH-1I-Page No. 41, Item No. 1a) Rft
Sub Total Rs= 341,192.00

above / below

Cost of Plumbing Work (Scheduled Items)
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REPAIR AND RENOVATION OF GVS (G) QAMBER (PHASE-I1)

CONSTRUCTION WORK BILL OF QUANTITIES
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

NSI (Plumbing Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

54

55

56

57

58

59

SEPTIC TANK

Construction of Septic tank as per design and
specification in R.C.C Structure (size 9'-0" X 5'-0" X
4'-0"). Work complete in all respect as per
instructions of the Architect / Engineer-in-Charge.

MUSLIM BIB COCK

Providing and fixing chromium plated Muslim Bib
Cock without Muslim Shower of (Master Make best
quality). Complete in all respect as per instructions
of Engineer-in-Charge.

FLOOR TRAP

Providing and fixing approved make best quality
PVC Floor Trap of 100 mm dia with stainless top
cover (150 mm x 150 mm) and stainless steel
grating with or without a vent arm complete with
and including making requisite number of holes in
walls, plinth and floor for pipe connection and
making good in cement concrete 1:2:4. Complete in
all respect as per instructions of Engineer-in-
Charge.

GULLY TRAP

Making CC 1:2:4 Gully Trap of 12" X 12" internal
dimension, including excavation, CC 1:4:8 brick
masonry, plaster, C.I. Cover and frame, number of
holes etc. complete in all respect as per drawings,
design and instructions of the Architect / Engineer-
in-Charge.

CHECK VALVE

Providing & fixing 14" dia brass chuck valve
complete with best quality kit of approved make.
Complete in all respect as per instructions of the
Engineer-in-Charge.

FOOT VALVE

Providing & fixing best quality approved make
required dia brass foot valve complete with kit local
make. Complete in all respect as per instructions of
the Engineer-in-Charge.

Each

Each

Each

Each

Each

Each
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CONSTRUCTION WORK BILL OF QUANTITIES
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NSI (Plumbing Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

60

61

62

63

64

MONO BLOCK PUMPING SET

Providing and fixing mono block pumping set
complete with 2 HP pump 2900 RPM complete with
AC 220 V single phase motor on a common base
plate having suction & discharge 1-%" X 1-%" as
approved including excavation, cast of RC
foundation in ratio 1:2:4 S.R.C fairface including
supply and installation of foundation bolts and nuts
etc. of required dia meter. Complete in all respect
as per instructions of the Engineer-in-Charge.

BRAS GATE VALVE

Providing & fixing brass gate valve 1%" dia handle
type imported make. Complete in all respect as per
instructions of the Engineer-in-Charge.

MOTOR STARTER

Providing and fixing manual operated star delta
starter suitable for AC. Single phase 50 cycle supply
upto 12/25 amps trip rating on a prepared board.
Complete in all respect as per instructions of the
Engineer-in-Charge.

3" DIA NON RETURN VALVE

Providing & fixing 1%" dia non return valve.
Complete in all respect as per instructions of the
Engineer-in-Charge.

ELECTRIC WATER COOLER

Providing and fixing capacity 20 US gallons (MECO
Model ME-30SS) electric water coolers totally rust
proof, pressure type with stainless steel body as
manufactured by MECO including 3 stage water
filter (mabzi or equalvent) as approved by the
Engineer.

Each

Each

Each

Each

Each

Cost of Plumbing Works (Non-Schedule Items)

Rs




Page No. 18

REPAIR AND RENOVATION OF GVS (G) QAMBER (PHASE-I1)

CONSTRUCTION WORK BILL OF QUANTITIES
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

(Electrical Works)

Sindh Schedule of Rates 2012

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

65

66

67

68

69

70

71

WIRING FOR LIGHT / FAN

Wiring for light or fan point with 3/.029 PVC
insulated wire in 20 mm (3/4") PVC conduit
recessed in the wall or column as required.(Page
No. 15, Item No. 124)

WIRING FOR PLUG POINT

Wiring for Plug point with 3/.029 PVC insulated
wire in 20 mm (3/4") PVC conduit recessed in the
wall or column as required.(Page No. 15, ltem No.
125)

CEILING ROSE
Providing and fixing bakelite ceiling rose with two
terminals (Page No. 330, Item No. B-228)

CEILING FAN

Providing and fixing brass ceiling fan 56" i/c Fan
Clamp good and best approved quality locally
manufactured sweep ceiling fans complete with
required down rod, blades, flexible cord PVC / PVC
required to connect the fan etc. (Page No. 34, Item
No. C-235)

WIRING FOR LIGHT CIRCUIT

Providing & Laying (Main or Sub Main) PVC
insulated with size 2-3/.036 copper conductor wire
in %" dia PVC conduit on surface. (Page No. 1, ltem
No. 2)

MAIN / SUB MAIN

Providing and laying (MAIN or SUB MAIN) PVC
insulated with size 2-7/044 copper conductor in 1"
dia PVC conduit on surface. (Page No. 1, Item No.
5)

Providing and fixing one way SP 5 amp switch flush
type (Page No. 330, Item No. 219)

85.00

30.00

23

100.00

100.00

85

Per
Point

Per
Point

Each

Each

Per
Meter

Per
Meter

Each

1,130.00

669.00

72.00

3,185.00

139.00

305.00

54.00

96,050.00

20,070.00

360.00

73,255.00

13,900.00

30,500.00

4,590.00
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CONSTRUCTION WORK BILL OF QUANTITIES

(Electrical Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION Qry UNIT RATE AMOUNT
72 | Providing and fixing 3 pin 5 amp plug & socket flush
type (Page No. 330, Item No. 223) 30 Each 91.00 2,730.00
73 | Providing and fixing 3 pin 10/15 amp plug & socket
flush type (Page No. 330, Item No. 224) 2 Each [ 151.00 302.00
74 | Providing and fixing circuit breaker
6,10,15,20,30,40,50,&63 amps DP (TB-55 )on 26 Each | 2,456.00 63,856.00
prepared board as required. (Page No. 31/204)
Sub Total Rs= 305,613.00
above / below Rs=

Cost of Civil Work (Scheduled Items)

Rs=
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

NSI - Electrical Works

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

75

76

77

78

79

EXHAUST FAN

Supply & Installation of 8" dia plastic body exhaust
fan including all civil works required for complete
installation and including all labour and materials as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangement as per
drawing ,vermin protected duly powder coated
paint i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as
required.

FAN DIMMER

Providing & fixing polycarbonate flame retardant
fan dimmer with plate fixed on existing board
recessed in wall or column including connection as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

FAN CLAMP BOX

Providing & fixing 75 mm X 100 mm X 113 mm size
(14SWG) thick recessed type fan clamp box 13 mm
dia MS bar fan clamp fixed in roof at casting time as
required. Complete in all respect as per instructions
of Engineer-in-Charge.

LIGHTING

Providing and fixing following light and light
fixtures. Complete in all respect as per drawing,
design, specification and instructions of the
Engineer-in-Charge. (all lighting and fixtures should
be Philips make or equalvent) Complete in all
respect as per instructions of Engineer-in-Charge.

TMS 240 with 2 X36 W

TMS 140 with 1 X36 W

23

23

29

24

Each

Per Sft

Each

Each

Each

Each
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Non-Schedule Items (Electrical Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

80

EARTHING SET

Providing and fixing earthing set with 600 mm X
600 mm X 6 mm copper plate buried in the ground
at a depth of 3.6 m or less if water come out from
the ground level (with salt and charcoal, or earth
chemical powder) etc., making the pit 3.6 m feet
deep by excavation of all type of soil (except soft or
hard rock) including fixing of 8 SWG copper wire in
13 mm Gl pipe. Complete in all respect as per
instructions of Engineer-in-Charge.

Job

Cost of Electrical Work

Rs




