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OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE

DADU
Address: SSP Chowk Dadu Sehwan Road Tel No.025-9200350

NOTICE INVITING TENDER

Tender is invited under sealed cover from contractors/firms/enterprises

registered with Income Tax/SRB for repair / renovation of following works for the
current financial year 2015-2016. The funds allocated by IGP Sindh Karachi.

S.No Name of Article Estd. Cost ch:(rjitv Tender Fee C(ET;?;"
: : AE— - o
1 Repalr & up-gradation of Police 1.50 million 1% 1000/~ | Month
Station Rukan .
Repair & up-gradation of Police -
2 0 -
2 Station Makhdoom Bilawal 1.50 million 1% 1000/ 1 Month
3 | Repair/Renovation Family Quarters 5 g5 iyjion 1% 1000/~ | 1 Month
Police Line Dadu
Note:-

Specifications are mentioned in the tender documents. Prescribed tender
proforma along with terms & conditions which can be downloaded from SPPRA
website i.e. www.pprasindh.gov.pk and www,sindhpolice.gov.pk or collected from
the SSP Office near SSP Chowk Dadu Sehwan Road on payment of Rs.1000/=
(Rupees one thousand only) in the shape of Pay Order/D.D(Non-refundable) in
favour of SSP Dadu with tender form within Due Date.

The bidding shall be on single stage one envelope procedure along with
security deposit 1% of offered rate in favour of SSP Dadu in the shape of
pay order/demand draft/Call Deposit (refundable to un-successful
bidders).

The bid documents will be issued from date of publication to 08.03.2016
upto 12 Noon. The bid document will be received back in the office of
undersigned on 08.03.2016 at 1.00 p.m and opened on same day at 1.30
p.m.

The bids shall be opened in the presence of bidder or their nominated
representative, who wish to attend.

The Committee may cancel / delete any item or decrease or increase
quantity as per SPP Rules.

Tender who do not fulfill the terms and conditions will not be entertained.
The procuring agency may reject all or any bids subject to the relevant
provisions of SPPRA Rules.

Affidavit that the bidder/firms /suppliers has not been black listed by any
Government / semi Government / Autonomous body should be attached.

(SHEERAZ NAZEER) PPM, PSP

SENIOR SUPERINTENDENT OF POLICE
DADU
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Ui an / Makhdoomb Bilawal for information.

OO R SUPERINTENDENT OF POLICH, DADU
" S /Dadu dated o= 0220106,

S daspector General of Police, Sindh Karachi vide letter No.
e ebosaied funds under head ~A13301 Repair ot Building”
cornaation of 2 Pos and Police Line Dadu including family quarters

dal year 2015-2016, in this regard the undersigned has

© o commiilee consisting with following officer for look after the proper

N

i i ensure that all codal / lega’ formalitics (viz caliing ol

mocction O oeood quality ol waierial purchase  used) i

i

N

Crules 20N (Amended 20135,

coar Shahant DSP Dadu Chanrman

RIPL Dadu " Member

Siknnd Sub-Iing/Bild Dept Member
identily and supervise the work of repair /renovation of Building.

sreitiee shall send the report of work completion of SSP Dadu.

SRD ‘;.\ ‘r“n*,:t I

(SHERRAY NAZEER) PPV, PR
SR: SUPERINTENDIENT OF POLICE,
DADY.

~ioe Deneral of Police, Sindh Karachi for favour of information w/t

cotiee pbe 21421 dated 15.01.2016.
(1 tivderabad Range for information.

Suserintendent of Police, HOQRs Dadu for information and n/a.
; .:a:;iarudchng 3hutto L.R PL. Dadu for information and n/a.
nd rovineial Buildings Department, Dadu.



o SENEGE SUPERINTENDENT OF POLICE, DADU
/ Dadu dau_:d o7 02, 2016.

- se [ dated 4oz S/, mwmmmnu ol
uhiic Procurement Rules 2010 (Amended 2013), SSP Dadu has

Redressal Committee consisting on the following

weecoment under head item ‘A13081 -Repair of Building’ to be

wurrent tinancial year 2015-2016.

o, COMMITTYER (Jndependent)

cocnn vano Legnart SP HQRs Dadu Chairman
riu Sryal PSP Mehar Member
snad Ashrat Dstt. Acctt. Office Member

i 2edressal (ommmce shall announce its decision within seven’
“wmate the same to the bidder and authority within three working

(SHHEERAZ NAZEER) PPM. PSP
SR: SUPERINTIENDENT OF POLICE,
DADU.

/ Dadu dated 0220106

el of Potice, Sindh Karachi tor favour of information.
i Pohice HOQRs Dadu for information and n/action.
ntendent of Police. Dadu for information.

yants Gificer, Dadu for information.

1) Mchar / Makhdoom Bilawal for information.

(SHEERAZ NAZEER) PPM, PSP
SR: SUPERINTENDENT -OF POLICE,
DADU.

A
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STANDARD BIDDING DOUCMENTS TERMS & CONDITIONS (PART-A)

For

Repair /up-gradation work of Police Station Makhdoom Bilawal

(Contract Cost up to Rs 1.50 MILLION)

Through
NATIONAL COMPETATIVE BIDDING (NCB)

(NEWS PAPERS, SPPRA/POLICE DEPARTMENT WEBSITE)



Bidding Document for R_/up-gradaﬁoq__quk of Police Station Makhdoom Bilawal Distt. Dadu

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract 1s signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
alternative in the works specified in the said form of invitation to tender or in the time
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allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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BIDDING DATA

(a). Name of Procuring Agency : Sr. Superintendent of Police Dadu
& Chairman Building Committee Police Station
Makhdoom Bilawal.

(b). Brief Description of Works Repair/up-gradation work of Police Station
Rukan

(c).Procuring Agency’s address:- Near SSP Chowk Distt. Dadu.

(e). Amount of Bid Security:- Rs.15,000/- (Fill in lump sum amount)

orin 1% of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 (Not more than ninety days).

(g).SecurityDeposit:-(includingbidsecurity):-

(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills :-

(i). Deadline for Submission of Bids along with time :- 08.03.2016 at 1.00 P.M

(j)- Venue, Time, and Date of Bid Opening:- SSP Office Near SP Chowk Dadu.
at 1:30 p.m on 08.03.2016.

(k). Time for Completion from written order of commence: - One Month Not more than
Two Months

(L).Liquidity damages:- 0.05% (0.05 of Estimated Cost or Bid

cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)
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Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(1) contractor causes a breach of any clause of the Contract;

(i)  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iii)  in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(1) to forfeit the security deposit available except conditions mentioned at A

(ii1) and (iv) above;

(ii)  to finalize the work by measuring the work done by the contractor.
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(©) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(1) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(1))  however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.




Clause — 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the
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work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

@) In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.
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(i) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of, it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.

K
——



Bidding Document for g/up-gradation Police Station Makhdoom Bilawal Distt.Dadu

Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written permit
from the Executive Engineer. When such permit is given, and also in all cases when
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall
take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority shall
be final, conclusive and binding on all parties to the contract upon all questions relating
to the meaning of the specifications, designs drawings, and instructions, hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to
any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or
relating to the contract design, drawings, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the works, or the execution, of failure to
execute the same, whether arising, during the progress of the work, or after the
completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.




Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B)  Secured Advance against materials brought at site.

)

(ii)

Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments from his bills) shall be refunded to him after the expiry of three
months from the date on which the work is completed.

Contractor
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BILL OF QUANTITIES

TENDER SPECIFICAITON

Name of Work : REPAIR/UP-GRADATION WORK OF POLICE STATION MAKHDOOM BILAWAL DISTT. DADU

Name of Firm

S.N

Name of Item.

Quantity

Rate

Unit

Amount.

10

Removing of cement or lime plaster (SINO.53 P-13)

Removing of mud plaster from walls. (SINO.52 P-
13)

Removing door with chowkat (SINO.33 (a) P-13)

Removing window and sky light with chowkat
(SINO.33 (b) P-12)

Replacing kaller eaten bricks. (SINO.57/P-104)

Damp proof course with cement sand ratio
(1:2)mixed with dampo(b) 3/4"
thick(S.I.No.69(b)/P.112)

Pacca brick work in Ground Floor in (e ) Cement
sand mortor 1:6 ( SINO. 5(e) P-20)

R.C.C. work including labour and material except
the cost of steel reinforcdement and its labour for
bending and binding which will be paid sepretely.
This rate also imclude all kinds of forms moulds
lifting shuttering curring rendering and finishing
the exposed surface ( i/c screening and washing of
shingle) (a) R.C. work in froo slab, beams
coloumns rafts lintels and other structural
members laid in situ or precast laid in position
complete in all respects (i) Ratio 1:2:4 90 lbs
cement 2 cft sand 4 cft shingle 1/8" to 1/4" gauge.
(SINO.6 P-19)

Fabrication of mild steel reinforcement for C.C.
cutting bending laying in position making joints
and fastening including the cost of binding wire
also including removal of rust from bars )
(SINIO.7(b) P-18) Using Tor Bars.

S/F Gurder is Quality(Schedule of M
.S.I.No.140/P-72)

789

2250

4500

102

296

153

6.890

21.56

Sft

Sft

Nos

Nos

Nos

Sft

Cft

Cft

Cwt

Cwt

121.00

60.50

142.18

102.85

36.63

2401.58

12674.3
6

337.00

5001.70

3850.00

% Sft

% Sft

Each

Each

Each

%Sft

% Cft

P.Cft

P.Cwt

P.Cwt

955

1,361

427

309

164,835

2,450

37,516

51,561

34,462

83,006




S.N Name of Item. Quantity Rate Unit Amount.
11 | S/F Tee Iron angle iron (Sch. of M .S.I.No.144/P- 18.59 | Cwt | 3575.00 | P.Cwt 66,459
72)
12 | Erecting rolled steel beams or old rails in roofs etc, | 40.15 | Cwt 186.34 | P.Cwt 7,482
erection and fixing in position. (SINIO.6 P-91) 0
13 | Single layer of tiles 9" x4 1/2" x 2" laid over 4" 618 Sft | 3718.95 | % Sft 22,983
earth 1" mud plaster without Bhoosa grouted with
cement sand 1:3 on top of R.C.C slab provide with
34 Lbs. Bitumen coating sand blinded. (SINO.5 P-
33)
14 | Cement plaster 1:6 upto 20" height (b) 1/2" thick. 1941 Sft | 2206.60 | % Sft 42,830
{S.I.No. 13(b) P-58 )
15 | Cement plaster 1:4 upto 20" height (a) 3/8" thick. 1941 Sft | 2197.52 | % Sft 42,654
(S.I.No. 11(a) P-58)
16 | Cement concret brick or stone ballast 1-1/2" to 2" 875 Cft | 9416.28 | % Cft 82,392
gauge ratio 1:4:8 (SINO. 4( b ) P-14)
17 | P/L topping c.c. 1:2:4 including surface finishing and dividing into
panels.(SINO. 16(c) P-47)
3" Thick. 2652 Sft | 4411.82 | % Sft 117,001
18 | First Class deodar wood wrought joinery in Doors 355 Sft | 1273.76 | P.Sft 452,185
& Windows etc fixed in position including
chowkats hold fasts hinges aldrops iron tower
bolts chocks cleats handles & cords with hooks
etc. Deodar panelled or panelled and glazed or
fully glazed 1-3/4" thick. (S.I.No. 7(b)P-57)
19 | Distempering (c) Three coats (SINO.24 (c) P-53) 7935 Sft | 1079.65 | % Sft 85,670
20 | White washing ( ¢ ) Three coats (SINO.26 {c) P-60) | 1410 Sft 829.95 | % Sft 11,702
21 | P/L Single layer of polythen sheet 0.13 mm thick 2430 Sft 10.70 b.sft 26,001
for water proffing as per specification and
instructions of Engineer Incharge (SINO. 38 P-44)
22 | Mud Plaster on walls 1" Thick. ( S.I.No.1(b)/P-50) 2430 | Sft 555.00 | % Sft 13,487
23 | Reinforced cement concrete spout i/c fixing in 10 Nos. | 261.25 | Each 2,613

position 2-1/2"x6"x5" (SINO. 14 P-17)




S.N Name of item. Quantity Rate Unit Amount.
24 | Painting New surface and painting of door and 517 Sft | 1489.68 | % Stt 7,702
windows any type 3 coats coat (SINO.5(c) P-77)
TOTAL 1,358,043
--------------------- % above/below on the rates of CSR.
Amount to be added/deducted on the basis
Of premium quoted. Rs.

NET TOTAL =in words & figures:

Contractor
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{ OFFICE OF THE
@<y | SENIOR SUPERINTENDENT OF POLICE
K & DADU

Stx; £,
w Address: SSP Chowk Dadu Sehwan Road Tel No0.025-9200350

NOTICE INVITING TENDER

Tender is invited under sealed cover from contractors/firms/enterprises
registered with Income Tax/SRB for repair / renovation of following works for the
current financial year 2015-2016. The funds allocated by IGP Sindh Karachi.

S.No Name of Article Estd. Cost S Bid. Tender Fee Time f(.)r
ecurity completion
i - i f Poli

1 | Repair & up-gradation of Police 1.50 million 1% 1000/~ | 1Month
Station Rukan .
Repair & up-gradation of Police . 0

2 Station Makhdoom Bilawal 1.50 million 1% 1000/- 1 Month

3 | Repair/Renovation Family Quarters | ) 5 o, 1% 1000/- | 1Month
Police Line Dadu

Note:-

Specifications are mentioned in the tender documents. Prescribed tender proforma
along with terms & conditions which can be downloaded from SPPRA website i.e.
www.pprasindh.gov.pk and www.sindhpolice.gov.pk or collected from the SSP
Office near SSP Chowk Dadu Sehwan Road on payment of Rs.1000/= (Rupees one
thousand only) in the shape of Pay Order/D.D(Non-refundable) in favour of SSP
Dadu with tender form within Due Date.

*» The bidding shall be on single stage one envelope procedure along with
security deposit 1% of offered rate in favour of SSP Dadu in the shape of
pay order/demand draft/Call Deposit (refundable to  un-successful
bidders).

* The bid documents will be issued from date of publication to 08.03.2016 upto
12 Noon. The bid document will be received back in the office of undersigned
on 08.03.2016 at 1.00 p.m and opened on same day at 1.30 p.m.

* The bids shall be opened in the presence of bidder or their nominated
representative, who wish to attend.

» The Committee may cancel / delete any item or decrease or increase
quantity as per SPP Rules.

*» Tender who do not fulfill the terms and conditions will not be entertained.

* The procuring agency may reject all or any bids subject to the relevant
provisions of SPPRA Rules.

« Affidavit that the bidder/firms /suppliers has not been black listed by any
Government / semi Government / Autonomous body should be attached.

-Sd-
(SHEERAZ NAZEER) PPM, PSP
SENIOR SUPERINTENDENT OF POLICE
DADU



OFFICE OF THE SENIOR SUPERINTENDENT OF POLICE, DADU

ANNUAL PROCUREMENT PLAN (FOR WHOLE YEAR)
(WORKS GOOD & SERVICES)
Financial Year 2015-2016

Fund. Timi
. Quantity (where } Estimated Cost unds Source of funds Proposed Procurement iming of Procurments
S.No. Description of Procurement N ) Allocated Remarks
applicable) inmins inmins {ADP/Non ADP) Method 7
" wstawr]l " |3ed urjath Qi

Qtr
1 lRepair/up-gradation as Model Police NON ADP : Fund |Domestic/ Local through
Station Rukan Provided by IGP {Newspaper, Department

- 50 ml .

1.50min 150 Sindh Karachi {Website, SPPRA website:
Single Stage one envelop.
2 |Repair /up-gradation as Model Police NON ADP : Fund |Domestic/ Local through
Station Makhdoom Bilawal. Provided by IGP [Newspaper, Department

- 1.50 min 150 Sindh Karachi | Website, SPPRA website:

Single Stage one envelop.

2 {Repair/Renovation work of Famiy NDN ADP : Fund |Domestic/ Local through
quarters Police Line Dadun Provided by IGP |Newspaper, Department
Sindh Karachi |Website, SPPRA website.
Single Stage one envelop.

- 2,00 min 2.00

TOTAL 5.0 MLN $.0 MLN

5d-
(SHEERAZ NAZEER) PPM, PSP
Senior Superintendent of Police,
Dadu




RETURN TO:

The Chairman Committee

For Repair/up-gradation of Police Station
Makhdoom Bilawal Distt. Dadu

@ SSP Office near SP Chowk, Sehwan Dadu Road.

Dadu.

Telephone No. 025-9200350

Please complete the following:

1. a)
b)

Submitted by

Registered Address

2. COMPANY INFORMATION:

a)

b)

Full name of the Company/Firm

Registered Office Address:

Description of Company/Firm

(Provide copy of Memorandum and article of
Association or Proprietorship/Partnership Deed or
Affidavit for Proprietorship)

Telephone Numbers:

E-mail: Fax:

Contractor's Name (Title)

Name of Proprietor/Partners and

Their position in the company,
With Bio-Data




CONTRACTOR’S LICENSES CURRENTLY VALID

a)

b)

Type of license Location

Are you registered with;
i) Income Tax Deptt for Income Tax Yes No.

ii) SRB/G.S.T : Yes No.

ORGANIZATION AND FINANCIAL DATA:

a)

Type of business Organization (Corporation, Joint Venture, Partnership
etc.)

If Joint Venture, Names of the Joint venture Partners with name of the
Leading partner.

If Partnership, Names of the Partners with position held by each Partner.

If Corporation, provide the Name and the title of Principals.
(President, Vice President, etc.)

When incorporated where (Country/State)

Date Business Founded:

Under Presence Management since:

Net Worth:




10.

PERFORMANCE RECORD:

a) Please provide a brief resume of works completed by your firm in the last
two years

b) List of projects currently in progress .
ORGANIZATION:

a) What is the size of your permanent, full time work force?

b) Detail of key technical staff with their qualification and experience including
of those who would be deputed for the proposed project.

c) Detail of execution equipment, plants machinery and tools owned by the
organization and to be utilized on the project (please see attached Form 3).

LITIGATION ETC:

An affidavit regarding non-involvement in the litigation/arbitration and never black
listed.

LIST OF REFERENCES:

a) Attach certificates for satisfactory performance from Clients or
Consultants.
1

2)
3)

EARNEST MONEY (Attach copy of Pay Order in proof of payment of Earnest
Money).

CERTIFICATION - SIGNATURE:

I hereby certify to the best of my knowledge that the information hereby submitted
in this document is correct and true.

Name:
Title:
Signature:
Dated:

Seal:




EVALUATION CRITERIA SHEET

Name of work : Repair / up-gradation work of Police Station Makhdoom Bilawal.

Mandatory Requirement:

1. Method of Procurement Single Stage — One Envelop Procedure

2. Copy of CNIC of Proprietor

3. Copy of Proprietorship/Partnership/Incorporation or Affidavit for proprietorship;

9.

. Copy of NTN Certificate;

Copy of SRB Certificate;

Minimum two years experience in relevant work (photocopy as proof);

Financial turn over minimum Rs.1.50 min (Bank Statement or Bank
Certificate),

Undertaking/affidavit on stamp paper that the firm is not involved in any
litigation / arbitration or has not abandoned any work or has never been black-
listed in any department;

Bid validity period of 90 days;

10. Submission of required amount of earnest money/bid security;



STANDARD BIDDING DOUCMENTS TERMS & CONDITIONS (PART-A)

For

Repair /up-gradation work of Police Station Rukan

(Contract Cost up to Rs 1.50 MILLION)

Through
NATIONAL COMPETATIVE BIDDING (NCB)

(NEWS PAPERS, SPPRA/POLICE DEPARTMENT WEBSITE)



Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

S. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
alternative in the works specified in the said form of invitation to tender or in the time




Bidding Document for R/up-gradation Work of Police Station Rukan Distt. Dadu

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.




Bidding Document for R/up-gradation Work of Police Station Rukan Distt. Dadu

BIDDING DATA

(a). Name of Procuring Agency : Sr. Superintendent of Police Dadu
& Chairman Building Committee Police Station
Rukan.

(b). Brief Description of Works Repair/up-gradation work of Police Station
Rukan

(c).Procuring Agency’s address:- Near SSP Chowk Distt. Dadu.

(e). Amount of Bid Security:- Rs.15,000/- (Fill in lump sum amount)

or in 1% of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 (Not more than ninety days).

(g)-Security Deposit:-(includingbidsecurity):-

(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills :-

(). Deadline for Submission of Bids along with time :- 08.03.2016 at 1.00 P.M

(j)- Venue, Time, and Date of Bid Opening:- SSP Office Near SP Chowk Dadu.
at 1:30 p.m on 08.03.2016.

(k). Time for Completion from written order of commence: - One Month Not more than
Two Months

(L).Liquidity damages:- 0.05% (0.05 of Estimated Cost or Bid

cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)




Bidding Document for R/up-gradation of Police Station Rukan Distt. Dadu

Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(i) contractor causes a breach of any clause of the Contract;

(i)  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iii)  in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(i) to forfeit the security deposit available except conditions mentioned at A
(ii1) and (1v) above;

(i)  to finalize the work by measuring the work done by the contractor.
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(©) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i)  no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i)  however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work

and has not been paid.
Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final, where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.
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Clause — 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the
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work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B)  Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

(1) In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.
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(i) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.

K - R
AR
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written permit
from the Executive Engineer. When such permit is given, and also in all cases when
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall
take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority shall
be final, conclusive and binding on all parties to the contract upon all questions relating
to the meaning of the specifications, designs drawings, and instructions, hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to
any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or
relating to the contract design, drawings, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the works, or the execution, of failure to
execute the same, whether arising, during the progress of the work, or after the
completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hercinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.




Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments from his bills) shall be refunded to him after the expiry of three
months from the date on which the work is completed.

Contractor




Bidding Document for R/up-gradation Police Station Rukan Distt.Dadu

BILL OF QUANTITIES

TENDER SPECIFICAITON

Name of Work : REPAIR/UP-GRADATION MODEL POLICE STATION RUKAN DISTT. DADU.

Name of Firm

S.No Name of Item. Quantity Rate Unit Amount.
1 Removing of cement or lime plaster (SINO.53 P-13) 1827 121.00 % Sft
2,211
2 | Removing of mud plaster from walls. (SINO.52 P-13) 2002 60.50 % Sft
1,211
3 ] Removing door with chowkat (SINO.33 (a) P-13) 10 142.18 Each
1,422
4 | Removing window and sky light with chowkat (SINO.33 S 102.85 Each
(b) P-12) 514
5 | Replacing kaller eaten bricks. (SINO.57/P-104) 4800 36.63 Each 175,824
6 | Pacca brick work in Ground Floor in ( e ) Cement sand 559 12674.3 | % Cft
mortor 1:6 (SINO. 5(e) P-20) 6 70,850
7 | Pacca brick work in other than buildings i/c stricking 248 12346.6 | % Cft
of joints upto 20'ft. ht. in (e ) Cement sand mortor 1:6 5 30,620
(SINO. 7(e) P-26)
8 | Cement plaster 1:6 upto 20" height (b) 1/2" thick. 4271 | 2206.60 | % Sft 94,244
(S.I.No. 13(b) P-58)
9 | Cement plaster 1:4 upto 20' height (a) 3/8" thick. 4271 | 2197.52 | % Sft 93,856
(S.I.No. 11(a) P-58)
10 | Cement concret brick or stone ballast 1-1/2" to 2" 850 9416.28 | % Cft
gauge ratio 1:4:8 (SINO. 4( b ) P-14) 80,038
11 | P/L topping c.c. 1:2:4 including surface finishing
and dividing into panels.(SINO.16(c) P-47)
3" Thick. 2576 4411.82 | % Sft 113,648
12 | P/L tiles glazed 6"x6"x1/4" on floor or wall facing in 376 30509.77 | % Sft 114,717

required colour and pattern of STILE specification
jointed in white cement and pigment over a base of 1:2
grey cesment mortar 3/4" thick i/c washing and filling
of joints with slurry of white cement and pigment in




S.No

Name of Item.

Quantity

Rate

Unit

Amount.

desired shape with finishing cleaning and cost of wax
polish etc complete i/c cutting tiles to proper profile.
(SINO.60 P-53)

13

14

15

16

17

18

19

20

21

22

23

P/F G.1. Frame / Chowkats of size 7"x2" or 4-1/2"x3"
for Door using 20 gague G.l.sheet including welded
hinges and fixing at site with necessary holds fasts
filling with cement sand slurry or ratio 1:6 and
repairing the jambs the cost also inclucing all carriage
tolls and plants used in making and fixing . (S.I.No. 29
P-92)

P/F G.I. Frame / Chowkats of size 7"x2" or 4-1/2"x3"
for window using 20 gague G.I.sheet including welded
hinges and fixing at site with necessary holds fasts
filling with cement sand slurry or ratio 1:6 and
repairing the jambs the cost also inclucing all carriage
tolls and plants used in making and fixing . (S.I.No. 28
P-92)

First Class deodar wood wrough joinery in Doors &
Windows etc fixed in position including chowkats hold
fasts hinges aldrops iron tower bolts chocks cleats
handles & cords with hooks etc. Deodar panelled or

panelled and glazed or fully glazed 1-3/4" thick. (S.1.No.

7(b)P-57) (Without Chowkats).

M/F steel grated doors with 1/ 16" thick sheeting i/c
angle iron frame 2"x2"x3/8" and 3/4" squars bars 4"
centre to centre with locking arrangement (SINO.24 P-
97)

Primary coat of chalk distemper. (SINO.23 P-53)

Distempering (c) Three coats (SINO.24 (c) P-53)

White washing ( ¢ ) Three coats (SINO.26 (c) P-60)
Mud Plaster on walls 1" Thick. ( S.I.No.1(b)/P-50)
Lime Neru plaster 1:2 with fine finish of Neru plaster

mixed with 10% of Cement. (SINO.7 P-52)

P/L Single léyer of polythen sheet 0.13 mm thick for
water proffing as per specification and instructions of
Engineer Incharge (SINO. 38 P-44)

Reinforced cement concrete spout i/c fixing in position
2-1/2"x6"x5" (SINO. 14 P-17)

167

183

337

60

5609

5609

1400

2002

2002

2165

228.90

240.50

902.93

726.72

442.75

1079.65

829.95

555.00

1428.35

10.70

261.25

P.Rft

P.Rft

P.Sft

P.Sft

% Sft

% Sft

% Sft

% Sft

% Sft

P.Sft

Each

38,226

44,012

304,287

43,603

24,834

60,558
11,619
11,111

28,596

23,166

2,090




S.No Name of Item. Quantity Rate Unit Amount.
24 | Painting New surface and painting of door and windows 642 1489.68 | % Sft 9,564
any type 3 coats coat (SINO.5(c) P-77)
TOTAL 1,380,821
--------------------- % above/below on the rates of CSR.
Amount to be added/deducted on the basis
Of premium quoted. Rs.

NET TOTAL =in words & figures:

Contractor




OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE

N OPRE DADU
~DH POV 4 ddress: SSP Chowk Dadu Sehwan Road Tel No.025-9200350

NOTICE INVITING TENDER

Tender is invited under sealed cover from contractors/firms/enterprises
registered with Income Tax/SRB for repair / renovation of following works for the
current financial year 2015-2016. The funds allocated by IGP Sindh Karachi.

S.No Name of Article Estd. Cost S Bid. Tender Fee Time f?r
ecurity completion

1 | Repair&up-gradation of Police 1.50 million 1% 1000/- | 1 Month
Station Rukan .
Repair & up-gradation of Police - 0

2 Station Makhdoom Bilawal 1.50 million 1% 1000/- 1 Month
R i tion Famil -

3 | Repair/Renovation Family Quarters |, o .00 1% 1000/~ | 1 Month
Police Line Dadu

Note:-

Specifications are mentioned in the tender documents. Prescribed tender proforma
along with terms & conditions which can be downloaded from SPPRA website i.e.
www.pprasindh.gov.pk and www.sindhpolice.gov.pk or collected from the SSP
Office near SSP Chowk Dadu Sehwan Road on payment of Rs.1000/= (Rupees one
thousand only) in the shape of Pay Order/D.D(Non-refundable) in favour of SSP
Dadu with tender form within Due Date.

= The bidding shall be on single stage one envelope procedure along with
security deposit 1% of offered rate in favour of SSP Dadu in the shape of
pay order/demand draft/Call Deposit (refundable to  un-successful
bidders).

* The bid documents will be issued from date of publication to 08.03.2016 upto
12 Noon. The bid document will be received back in the office of undersigned
on 08.03.2016 at 1.00 p.m and opened on same day at 1.30 p.m.

= The bids shall be opened in the presence of bidder or their nominated
representative, who wish to attend.

» The Committee may cancel / delete any item or decrease or increase
quantity as per SPP Rules.

* Tender who do not fulfill the terms and conditions will not be entertained.

= The procuring agency may reject all or any bids subject to the relevant
provisions of SPPRA Rules.

« Affidavit that the bidder/firms /suppliers has not been black listed by any
Government / semi Government / Autonomous body should be attached.

Sd-
(SHEERAZ NAZEER) PPM, PSP

SENIOR SUPERINTENDENT OF POLICE
DADU



OFFICE OF THE SENIOR SUPERINTENDENT OF POLICE, DADU

ANNUAL PROCUREMENT PLAN (FOR WHOLE YEAR}
(WORKS GOOD & SERVICES)
Financial Year 2015-2016

$:No. Description of Procurement Quantity (where | Estimated Cost AI}I:::adtsed Source of funds Proposed Procurement Timing of Procurments Remarks
applicable) in mins In mins. (ADP/Non ADP) Method Py
IstQur 3rd Qtr|4th Qur
Qtr
1 |Repair fup-gradation as Model Paolice NON ADP : Fund [Domestic/ Local through
Station Rukan Provided by IGP |Newspaper, Department
; 150 mln 150 Sindh Karachi | Website, SPPRA website:
Single Stage one envelop.
2 |Repair /up-gradation as Model Palice NON ADP : Fund |Domestic/ Local through
Station Makhdoom Bilawal. Provided by IGP |[Newspaper, Department
- 1.50 min 1.50

Sindh Karachi [Website, SPPRA website:
Single Stage one envelop.

2 |Repair/Renovation work of Famiy NON ADP : Fund |Domestic/ Local through
quarters Police Line Dadun Provided by IGP |Newspaper, Department
Sindh Karachi  |Website, SPPRA website.
Single Stage one envelop.

- 2.00 min 2.00

TOTAL 5.0 MLN 5.0 MLN

-Sd-
(SHEERAZ NAZEER) PPM, PSP
Senior Superintendent of Police,
Dadu




RETURN TO:

The Chairman Committee

For Repair/up-gradation of Police Station

Rukan Distt. Dadu

@ SSP Office near SP Chowk, Sehwan Dadu Road.

Dadu.

Telephone No. 025-9200350

Please complete the following:

1. a)
b)

Submitted by

Registered Address

2. COMPANY INFORMATION:

a)

Full name of the Company/Firm

Registered Office Address:

Description of Company/Firm

(Provide copy of Memorandum and article of
Association or Proprietorship/Partnership Deed or
Affidavit for Proprietorship)

Telephone Numbers:

E-mail; Fax:

Contractor's Name (Title)

Name of Proprietor/Partners and
Their position in the company,
With Bio-Data




CONTRACTOR’S LICENSES CURRENTLY VALID

a)

b)

Type of license Location

Are you registered with;
i) Income Tax Deptt for Income Tax Yes No.

if) SRB/G.S.T . Yes No.

ORGANIZATION AND FINANCIAL DATA:

a)

Type of business Organization (Corporation, Joint Venture, Partnership
etc.)

If Joint Venture, Names of the Joint venture Partners with name of the
Leading partner.

If Partnership, Names of the Partners with position held by each Partner.

If Corporation, provide the Name and the title of Principals.
(President, Vice President, etc.)

When incorporated where (Country/State)

Date Business Founded:

Under Presence Management since;

Net Worth:




10.

PERFORMANCE RECORD:

a) Please provide a brief resume of works completed by your firm in the last
two years

b) List of projects currently in progress .
ORGANIZATION:

a) What is the size of your permanent, full time work force?

b) Detail of key technical staff with their qualification and experience including
of those who would be deputed for the proposed project.

c) Detail of execution equipment, plants machinery and tools owned by the
organization and to be utilized on the project (please see attached Form 3).

LITIGATION ETC:

An affidavit regarding non-involvement in the litigation/arbitration and never black
listed.

LIST OF REFERENCES:

a) Attach certificates for satisfactory performance from Clients or
Consultants.
1)

2)
3)

EARNEST MONEY (Attach copy of Pay Order in proof of payment of Earnest
Money). A

CERTIFIC.A‘T!ON — SIGNATURE:
| hereby certify to the best of my knowledge that the information hereby submitted

in this document is correct and true.

Name:
Title:
Signature:
Dated:

Seal:
f



EVALUATION CRITERIA SHEET

Name of work : Repair / up-gradation work of Police Station Rukan Distt. Dadu

Mandatory Requirement:

. Method of Procurement Single Stage — One Envelop Procedure

2. Copy of CNIC of Proprietor

3. Copy of Proprietorship/Partnership/Incorporation or Affidavit for proprietorship;

9.

Copy of NTN Certificate;

Copy of SRB Certificate;

Minimum two years experience in relevant work (photocopy as proof);

Financial turn over minimum Rs.1.50 min (Bank Statement or Bank
Certificate);

Undertaking/affidavit on stamp paper that the firm is not involved in any
litigation / arbitration or has not abandoned any work or has never been black-
listed in any department;

Bid validity period of 90 days;

10. Submission of required amount of earnest money/bid security;,



STANDARD BIDDING DOUCMENTS TERMS & CONDITIONS (PART-A)

For

Repair / Renovation Work

of

Family Quarters Police Line Dadu.

(Contract Cost up to Rs 2.00 MILLION)

Through
NATIONAL COMPETATIVE BIDDING (NCB)

(NEWS PAPERS, SPPRA/POLICE DEPARTMENT WEBSITE)



Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
alternative in the works specified in the said form of invitation to tender or in the time




Bidding Document for R/Renovation work of Family Quarters Police Line Dadu.

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.




Bidding Document for R/Renovation work of Family Quarters Police Line Dadu. ,

BIDDING DATA

(a). Name of Procuring Agency : Sr. Superintendent of Police Dadu
& Chairman Building Committee for Family
Police Line Dadu.

(b). Brief Description of Works Repair/Renovation work of Family Quarters of
Police Line Dadu

(¢).Procuring Agency’s address:- Near SSP Chowk Distt. Dadu.
(e). Amount of Bid Security:- Rs.20,000/- (Fill in lump sum amount)

orin 1% of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 (Not more than ninety days).

(g)-SecurityDeposit:-(includingbidsecurity):-

(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills :-

(i). Deadline for Submission of Bids along with time :- 08.03.2016 at 1.00 P.M

(j)- Venue, Time, and Date of Bid Opening:- SSP Office Near SP Chowk Dadu.
at 1:30 p.m on 08.03.2016.

(k). Time for Completion from written order of commence: - One Month Not more than
Two Months

(L).Liquidity damages:- 0.05% (0.05 of Estimated Cost or Bid

cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)




Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(1) contractor causes a breach of any clause of the Contract;

(i)  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iii)  in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(1) to forfeit the security deposit available except conditions mentioned at A
(iii) and (iv) above;

(ii)  to finalize the work by measuring the work done by the contractor.




Bidding Document for R/Renovation work of Family Quarters Police Line Dadu.

(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(1) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i)  however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.
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Clause — 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the
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work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.
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(i) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of, it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A)

(B)

Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he cither himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A)

(B)

No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.

K
TR



Clause-14: Measures for prevention of fire and safety measures. The contractor shall
not set fire to any standing jungle, trees, bush-wood or grass without a written permit
from the Executive Engineer. When such permit is given, and also in all cases when
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall
take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority shall
be final, conclusive and binding on all parties to the contract upon all questions relating
to the meaning of the specifications, designs drawings, and instructions, hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to
any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or
relating to the contract design, drawings, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the works, or the execution, of failure to
execute the same, whether arising, during the progress of the work, or after the
completion or abandonment thereof.

Clause —-17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.
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Clause —18: Financial Assistance /Advance Payment.

(A)  Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

(i)  Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments from his bills) shall be refunded to him after the expiry of three
months from the date on which the work is completed.

Contractor
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BILL OF QUANTITIES

TENDER SPECIFICAITON

Name of Work : REPAIR/RENOVATION WORK OF FAMILY QUARTER'’S POLICE LINE DADU.

Name of Firm

S#

Name of Item.

Quantity

Rate

Unit

Amount.

10

11

12

Removing of cement or lime plaster (SINO.53 P-13)
Removing of mud plaster from walls. (SINO.52 P-13)

Removing door with chowkat (SINO.33 (a} P-13)

Removing window and sky light with chowkat
(SINO.33 (b) P-12)

Replacing kaller eaten bricks. (SINO.57/P-104)

Dismantling brick work in lime or cement mortar. (
SINO. 13 P-10)

Pacca brick work in other than buildings i/c striking
of joints upto 20'ft. ht. in (e ) Cement sand mortor
1:6 (SINO. 7(e) P-26)

R.C.C. work including labour and material except
the cost of steel reinforcdement and its labour for
bending and binding which will be paid sepretely.
This rate also imclude all kinds of forms moulds
lifting shuttering curring rendering and finishing the
exposed surface ( i/c screening and washing of
shingle) (a) R'C. work in froo slab, beams coloumns
rafts lintels and other structural members laid in
situ or precast laid in position complete in all
respects (i) Ratio 1:2:4 90 lbs cement 2 cft sand 4 cft
shingle 1/8" to 1/4" gauge. (SINO.6 P-19)

Fabrication of mild steel reinforcement for C.C.
cutting bending layiﬁg in position making joints and
fastening including the cost of binding wire also
including removal of rust from bars } (SINIO.7(b) P-
18) Using Tor Bars.

Cement plaster 1:6 upto 20" height (b} 1/2" thick.
(S.I.No. 13(b) P-58 )

Cement plaster 1:4 upto 20" height (a) 3/8" thick.
(S.I.No. 11(a) P-58}

§

Cement concret brick or stone ballast 1-1/2" to 2"
gauge ratio 1:4:8 (SINO. 4( b ) P-14)

2040

2394

18

12

1170

474

994

31

1.400

3756

3756

675

Sft

Sft

Nos

Nos

Nos

Cft

Cft

Cft

Cwt

Sft

Sft

Cft

121.00

60.50

142.18

102.85

36.63

12346.65

12346.65

337.00

5001.70

2206.60

2197.52

9416.28

% Sft

% Sft

Each

Each

Each

% Cft

% Cft

P.Cft

P.Cwt

% Sft

% Sft

% Cft

2,468

1,448

2,559

1,234

42,857

58,523

122,726

10,447

7,002

82,880

82,539

63,560




S.#

Name of item.

Quantity

Rate

Unit

Amount.

13

14

15

16

17

18

19
20

21

22

23

P/L topping c.c. 1:2:4 including surface finishing
and dividing into panels.(SINO. 16(c) P-47)

3" Thick.

P/L tiles glazed 6"x6"x1/4" on floor or wall facing in
required colour and pattern of STILE specification
jointed in white cement and pigment over a base of
1:2 grey cesment mortar 3/4" thick i/c washing and
filling of joints with slurry of white cement and
pigment in desired shape with finishing cleaning and
cost of wax polish etc complete i/c cutting tiles to
proper profile. (SINO.60 P-53)

P/F G.I. Frame / Chowkats of size 7"x2" or 4-
1/2"x3" for Door using 20 gague G.I.sheet including
welded hinges and fixing at site with necessary holds
fasts filling with cement sand slurry or ratio 1:6 and
repairing the jambs the cost also inclucing all
carriage tolls and plants used in making and fixing .
(S.I.No. 29 P-92)

P/F G.I. Frame / Chowkats of size 7"x2" or 4-
1/2"x3" for window using 20 gague G.l.sheet
including welded hinges and fixing at site with
necessary holds fasts filling with cement sand slurry
or ratio 1:6 and repairing the jambs the cost also
inclucing all carriage tolls and plants used in
making and fixing . (S.I.No. 28 P-92)

First Class deodar wood wrough joinery in Doors &
Windows etc fixed in position including chowkats
hold fasts hinges aldrops iron tower bolts chocks
cleats handles & cords with hooks etc. Deodar
panelled or panelled and glazed or fully glazed 1-
3/4" thick. (S.I.No. 7(b)P-57) (Without Chowkats).

M/F steel grated doors with 1/16" thick sheetingi/c
angle iron frame 2"x2"x3/8" and 3/4" squars bars 4"
centre to centre with locking arrangement (SINO.24
P-97)

Mud Plaster on walls 1" Thick. { S.I.No.1(b)/P-50)
Lime Neru plaster 1:2 with fine finish of Neru plaster

mixed with 10% of Cement. (SINO.7 P-52)

Primary coat of chalk distemper. (SINO.23 P-53)

Distempering (c) Three coats (SINO.24 (¢) P-53)

Reinforced cement concrete spout i/c fixing in
position 2-1/2"x6"x5" (SINO.14 P-17)

2046

1237

259

564

534

112

2394
2394

11021

11021

10

Sft

Sft

Rft

Rft

Sft

Sft

Sft

Sft

Sft

Sft

Nos.

4411.82

30509.77

228.90

240.50

902.93

726.72

555.00
1428.35

442.75

1079.65

261.25

% Sft

% Sft

P.Rft

P.Rft

p.Sft

p.Sft

% Sft
% Sft

% Sft

% Sft

Each

90,266

377,406

59,285

135,642

482,165

81,393

13,287
34,195

48,795

118,988

2,613




S.# Name of ltem. Quantity Rate Unit Amount.
24 | Painting New surface and painting of door and 545 Sft 1489.68 | % Sft 8,119
windows any type 3 coats coat (SINO.5(c) P-77)
TOTAL 19,30,397
--------------------- % above/below on the rates of CSR.
Amount to be added/deducted on the basis
Of premium quoted. Rs.

NET TOTAL =in words & figures:

Contractor -




OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
DADU
Address: SSP Chowk Dadu Sehwan Road Tel No.025-9200350

NOTICE INVITING TENDER

Tender is invited under sealed cover from contractors/firms/enterprises
registered with Income Tax/SRB for repair / renovation of following works for the
current financial year 2015-2016. The funds allocated by IGP Sindh Karachi.

S.No Name of Article Estd. Cost S Bid_ Tender Fee Time f‘?r
ecurity completion

y | Repair& up-gradation of Police 1.50 million 1% 1000/- | 1 Month
Station Rukan .
Repair & up-gradation of Police - 0

2 station Makhdoom Bilawal 1.50 million 1% 1000/- 1 Month

- o Fami .

3 | Repair/Renovation Family Quarters 2.00 million 1% 1000/- | 1 Month
Police Line Dadu

Note:-

Specifications are mentioned in the tender documents. Prescribed tender proforma
along with terms & conditions which can be downloaded from SPPRA website i.e.
www.pprasindh.gov.pk and www.sindhpolice.gov.pk or collected from the SSP
Office near SSP Chowk Dadu Sehwan Road on payment of Rs.1000/= (Rupees one
thousand only) in the shape of Pay Order/D.D(Non-refundable) in favour of SSP
Dadu with tender form within Due Date.

» The bidding shall be on single stage one envelope procedure along with
security deposit 1% of offered rate in favour of SSP Dadu in the shape of
pay order/demand draft/Call Deposit (refundable to  un-successful
bidders).

= The bid documents will be issued from date of publication to 08.03.2016 upto
12 Noon. The bid document will be received back in the office of undersigned
on 08.03.2016 at 1.00 p.m and opened on same day at 1.30 p.m.

* The bids shall be opened in the presence of bidder or their nominated
representative, who wish to attend.

= The Committee may cancel / delete any item or decrease or increase
quantity as per SPP Rules.

= Tender who do not fulfill the terms and conditions will not be entertained.

= The procuring agency may reject all or any bids subject to the relevant
provisions of SPPRA Rules.

» Affidavit that the bidder/firms /suppliers has not been black listed by any
Government / semi Government / Autonomous body should be attached.

-Sd-
(SHEERAZ NAZEER) PPM, PSP

SENIOR SUPERINTENDENT OF POLICE
DADU



OFFICE OF THE SENIOR SUPERINTENDENT OF POLICE, DADU

ANNUAL PROCUREMENT PLAN (FOR WHOLE YEAR)
{WORKS GOOD & SERVICES)
Financial Year 2015-2016

Funds Timing of Procurment.
o Quantity (where | Estimated Cost und Source of funds Proposed Procurement ‘ming rocurments
S.No. Description of Procurement . ) Allocated e Remarks
applicable} inmins in mins {ADP/Non ADP} 3
’ sstare| 2™ J3rd ate|ath e
Qtr

1 |Repair /up-gradation as Model Police NON ADP : Fund [Domestic/ Local through
Station Rukan 1.50 min 1.50 Provided by IGP |Newspaper, Department

: i SindhKarachi |Website, SPPRA website:
Single Stage one envelop.

2 )Repair /up-gradation as Modet Police NON ADP : Fund |Domestic/ Local through
Station Makhdoom Bilawal. Provided by IGP |Newspaper, Department
- 1.50 min 1.50 . . . .

Sindh Karachi |Website, SPPRA website:

Single Stage one envelop.

2 [Repair/Renovation work of Famiy NON ADP : Fund |Domestic/ Local through
quarters Police Line Dadun Provided by IGP (Newspaper, Department

- 2.00min 2.00 X R :
Sindh Karachi [Website, SPPRA website.
Single Stage one envelop.
TOTAL 50 MLN 5.0 MIN

-Sd-
{SHEERAZ NAZEER} PPM, PSP
Senior Superintendent of Police,
Dadu




RETURN TO:

The Chairman Committee

For Repair/Renovation work of Family Quarters
Police :Line Dadu.

@ SSP Office near SP Chowk, Sehwan Dadu Road.

Dadu.

Telephone No. 025-9200350

Please complete the following:

1. a)
b)

Submitted by

Registered Address

2. COMPANY INFORMATION:

a)

Full name of the Company/Firm

Registered Office Address:

Description of Company/Firm

(Provide copy of Memorandum and article of
Association or Proprietorship/Partnership Deed or
Affidavit for Proprietorship)

Telephone Numbers:

E-mail: Fax:

Contractor's Name (Title)

Name of Proprietor/Partners and

Their position in the company,
With Bio-Data




CONTRACTOR’S LICENSES CURRENTLY VALID

a)

b)

Type of license Location

Are you registered with;
i) Income Tax Deptt for Income Tax Yes No.

i) SRB/ G.S.T . Yes No.

ORGANIZATION AND FINANCIAL DATA:

a)

b)

Type of business Organization (Corporation, Joint Venture, Partnership
etc.)

If Joint Venture, Names of the Joint venture Partners with name of the
Leading partner.

If Partnership, Names of the Partners with position held by each Partner.

If Corporation, provide the Name and the title of Principals.
(President, Vice President, etc.)

When incorporated where (Country/State)

Date Business Founded:

Under Presence Management since:

Net Worth:




10.

PERFORMANCE RECORD:

a) Please provide a brief resume of works completed by your firm in the last
two years

b) List of projects currently in progress .
ORGANIZATION:

a) What is the size of your permanent, full time work force?

b) Detail of key technical staff with their qualification and experience including
of those who would be deputed for the proposed project.

c) Detail of execution equipment, plants machinery and tools owned by the
organization and to be utilized on the project (please see attached Form 3).

LITIGATION ETC:

An affidavit regarding non-involvement in the litigation/arbitration and never black
listed.

LIST OF REFERENCES:

a) Attach certificates for satisfactory performance from Clients or
Consultants.

EARNEST MONEY (Attach copy of Pay Order in proof of payment of Earnest
Money).

CERTIFICATION — SIGNATURE:

| hereby certify to the best of my knowledge that the information hereby submitted
in this document is correct and true.

Name:
Title:
Signature:
Dated:

Seal:




EVALUATION CRITERIA SHEET

Name of work : Repair / Renovation work of Family Quarters of Police Line Dadu.

Mandatory Requirement:

1. Method of Procurement Single Stage — One Envelop Procedure

2. Copy of CNIC of Proprietor

3. Copy of Proprietorship/Partnership/Incorporation or Affidavit for proprietorship;

9.

Copy of NTN Certificate;

Copy of SRB Certificate;

Minimum two years experience in relevant work (photocopy as proof);

Financial turn over minRs.2.00 min (Bank Statement or Bank Certificate);

. Undertaking/affidavit on stamp paper that the firm is not involved in any

litigation / arbitration or has not abandoned any work or has never been black-
listed in any department;

Bid validity period of 90 days;

10. Submission of required amount of earnest money/bid security;
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