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	OFFICE OF THE EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAYS DIVISION SANGHAR

	Address: Behind Building Rest House Sanghar Phone No: 0235-542122  Fax No: 0235-542634

	NO: TC/G-55/   205        Of /2016                               DATED 17.02.2016

	NOTICE INVITING TENDERS


Sealed tenders as per SPPRA Rules 2010 are hereby invited from the interested persons/supplies/contractors/ companies on standard bidding documents (SBDS) forms for execution / procurement of the following works:
LIST OF WORKS ATTACHED.
1.
The intending participants / contractors can purchase the separate set of tenders on any working day from appearance of the N.I.T in the newspapers / Website on payment of tender fee cost of printing & providing documents as shown against each work up to 09.03.2016 at 1:00 PM and same will be received back & opened on 09.03.2016 at 2:00 PM in the presence of Tender Opening /Evaluation committee & bidders or their authorized representative who wish to be present.
2.
Eligibility conditions for intending participants are as under:-

(i).
Registration with Pakistan Engineering Council in the relevant field of specialization of work & to the extent of 
tender amount of each work.
(ii).
Bio-data of Engineers & Technical staff working with the firm.
(iii).
Documentary evidence work of executed / works in progress and certificate of satisfactory completion of work by the 
employers.
(iv).
List of work in progress indicating cost of each work and copy of letter of award of work.
(v).
List of machinery and equipment available with documentary evidence of its ownership certificate of bank showing credit worthiness along with Bank Statement.
(vi).
No conditional or telegraphic tender will be entertained.
(vii).
No Tender without bid security will be considered.
(viii).
Single stage one envelope procedure will be adopted for above procurements.
(ix).
In case the tenders remain un-responded on above mentioned date, the same will again be issued and opened in the presence 
of the committee on the following date on same terms & conditions.
	S. No
	
	Sale of Blank Tenders
	
	Opening Time of the Tenders

	2nd Attempt


	
	Sale of Blank Tender upto 24.03.2016
at  1: 00 PM


	
	Tender will be received back & opened at 2:00 PM

on same date i.e 24.03.2016



(x) The procuring Agency may reject any or all bids subject to the relevant provision of PPRA Rules.

3.
Registration with income tax department (NTN Certificates) and copy of NIC.
4.
Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
5.
The bidders should submit bid security as shown against each work in shape of call deposit prepared from the scheduled bank in favour 
of the undersigned.

6.
Affidavit to the effect that the firms /contractors have not been blacklisted previously by any executing agency.
7.
Affidavit to the effect that all documents / particulars / information furnished are true and correct.

8.
In case of firm, list of partners / partnership deed, giving full particulars of Directors / proprietors or other connected along with power
 of attorney. In case of being sole proprietors such undertaking on affidavit be furnished.
9.
In case of work costing below Rs: 4.00 (M) the conditions at S. No  2 will not be applicable

:                 (EN
R:)   
EXECUTIVE ENGINEER

PROVINCIAL HIGHWAYS DIVISION

SANGHAR



Copy forwarded W. Cs for information to the:- 

1.
Director Information (Advertisement) Public relation Sindh Secretariat Block No: 96 Karachi  for publication in daily News Papers (Sindhi, Urdu, English) (10 Copies of NIT enclosed).

2.
Chief Engineer Highways Department Government of Sindh Hyderabad. 

3.
Superintending Engineer Provincial Highways Circle Mirpurkhas for information with a request that action taken by undersigned may kindly be approved in the interest of Public work.

4.
Director (A&F), Sindh Public Procurement, Regulatory Authority Sindh Secrete Block No. 4-A Karachi.

5.
Executive Engineer Provincial Highways Division (All) in Sindh.

6.
Assistant Engineer (All) under Provincial Highways Division Sanghar.

7.
Copy to Notice Board/ Accounts Branch/ Head Clerk/ Drawing Branch. 

8.
Copy to the Web Master, Government of Sindh website, Deptt: of Information Technology, Karachi

9.
Copy to the Divisional Accounts Officer.

EXECUTIVE ENGINEER

PROVINCIAL HIGHWAYS DIVISION

SANGHAR

DETAILS OF WORKS

	S.NO
	Name of Work.
	Estimated 

Cost
	Bid 

Security 

2%
	Cost of Printing & Providing Documents 
	Time of Completion 

	01.
	Widening/Reconditioning Hala Shahdadpur Sanghar road mile 1/4-7/4 (with asphalt surface).
	RS: 187.370 (M)
	3747400/-
	3000/-
	24 Months

	02.
	Construction of road from Muhammad Akram Rind to Ashraf Jat Chak No: 44 road mile 0/5-1/7 (Remaining work).
	RS: 9.134 (M)


	182700/-
	3000/-
	12 Months

	03.
	Reconditioning of Shahdadpur Hingoro road to Lundo town road mile 4/6-7/2.
	Rs: 26.610 (M).
	532200/-
	3000/-
	12 Months

	04.
	M&R Sanghar Tando Mitha Khan upto Loon Khan road mile 0/6-1/6 (Special Repair) 1 No Culverts.
	Rs: 7.500 (M)
	150000/-
	3000/-
	02 Months

	05.
	M&R Sanghar Khipro Off-taking road mile 1/5-3/0 (Special Repair) 1 No Culvert
	Rs: 7.500 (M)
	150000/-
	3000/-
	02 Months

	06.
	M&R Tando Adam Shahdadpur road mile 5/0-7/0 (Asphalt surface).
	Rs: 17.913 (M)
	358260/-
	3000/-
	03 Months

	07.
	M&R Tando Adam Circular road mile 3/7+330-4/7+330 (Special Repair) 1 No Culvert
	Rs: 8.800 (M)
	176000/-
	3000/-
	02 Months

	08.
	M&R Nauabad to Jhole road mile 0/5-1/2 (Special Repair).
	Rs: 4.800 (M)
	96000/-
	3000/-
	02 Months

	09.
	M&R Tando Adam Ahmed Burira Shahdadpur road mile 1/6 (Rataining Wall).
	Rs: 0.261 (M)
	5220/-
	100/-
	01 Month

	10.
	Repair & Maintenance of Government Vehicle Suzuki Jeep No: GS-2447.
	Rs: 0.0494 (M)
	1000/-
	100/-
	10 days

	11.
	Repair & Maintenance of Government Vehicle Suzuki Jeep NO: E-0712.
	Rs: 0.421150
	8500/-
	200/-
	10 days


EXECUTIVE ENGINEER

PROVINCIAL HIGHWAYS DIVISION 

SANGHAR
DETAILS OF WORKS
	S.NO
	Name of Work.
	Estimated 

Cost
	Bid 

Security 

2%
	Cost of Printing & Providing Documents 
	Time of Completion 

	01/1753
	Widening/Reconditioning Hala Shahdadpur Sanghar road mile 7/4-9/0 (2.40 KM).
	Rs: 48.040

(Million).
	961000/-
	3000/-
	18 Months

	02/1928
	Reconditioning of road from Maqsoodo Rind Lundo to Abu Bakar Zardari road mile 0/5-1/7 (2.00 KM).
	Rs: 12.372

(Million)
	248000/-
	3000/-
	12 Months

	03/1975
	Reconditioning of Shahdadpur Hingoro road to Lundo town road mile 2/2-4/6.
	Rs: 26.227

(Million).
	525000/-
	3000/-
	14 Months

	04/1998
	Construction of road from Ghazi Khan ADP road to village Tar road mile 4/0-5/0 (1.60 KM).
	Rs: 33.180

(Million).
	664000/-
	3000/-
	18 Months

	05/2025
	Construction of road from Nawabshah Shahdadpur Hala Khyber road mile 18/0-19/4 (2.40 KM).
	Rs: 25.935 

(Million).
	519000/-
	3000/-
	18 Months

	06/2026
	Construction of road from Mirpurkhas Nawabshah along old alignment road mile 11/5-13/6 (3.40 KM).
	Rs: 48.947

(Million).
	979000/-
	3000/-
	18 Months

	07/2097
	Construction of link road from Tando Adam Shahdadpur road from Ahmed Burra to old Sutiyar via Khan Muhammad Thaheem road mile 1/5-2/0 (0.60 KM).
	Rs: 4.852 (Million).
	980000/-
	3000/-
	12 Months

	08/2260
	Construction of road from Sanghar Shahdadpur at Manjhi Chandio to Bhit Dhano via Ghulam Rasool Saleh Channar Khair Muhammad Brohi and Babul Mari road mile 1/3+220-2/4 (1.80 KM).
	Rs: 15.883

(Million).
	318000/-
	3000/-
	18 Months

	09/2320
	W/R of Sindhri Khipro Hathungo with link Kamil Hingoro road mile 4/2-5/2 (1.60 KM).
	Rs: 17.878

(Million)
	359000/-
	3000/-
	18 Months

	10
	M&R Sanghar Jamrao Head RD-74 road 2 Nos Culvets.
	Rs: 1.195 (Million)
	24000/-
	500/-
	02 Months


EXECUTIVE ENGINEER

PROVINCIAL HIGHWAYS DIVISION 

SANGHAR
DETAILS OF WORKS
	S.NO/ ADP No.
	Name of Work.
	Estimated

Cost

	01/1753
	Widening/Reconditioning Hala Shahdadpur Sanghar road mile 7/4-9/0 (2.40 KM).
	Rs: 48.00 (Million).

	02/1928
	Reconditioning of road from Maqsoodo Rind Lundo to Abu Bakar Zardari road mile 0/5-1/7 (2.00 KM).
	Rs: 13.00

(Million)

	03/1929
	W/R of road from Maqsoodo Rind to Shahpur Chakar road mile 4/4-5/4 (1.60 KM).
	Rs: 19.00

(Million).

	04/1975
	Reconditioning of Shahdadpur Hingoro road to Lundo town road mile 0/0-2/0 (3.20 KM).
	Rs: 17.00 

(Million).

	05/1998
	Construction of road from Ghazi Khan ADP road to village Tar road mile 4/0-5/0 (1.60 KM).
	Rs: 37.00

(Million).

	06/2025
	Construction of road from Nawabshah Shahdadpur Hala Khyber road mile 18/0-19/4 (2.40 KM).
	Rs: 30.00 

(Million).

	07/2026
	Construction of road from Mirpurkhas Nawabshah along old alignment road mile 11/5-13/6 (3.40 KM).
	Rs: 45.00

(Million).

	08/2097
	Construction of link road from Tando Adam Shahdadpur road from Ahmed Burra to old Sutiyar via Khan Muhammad Thaheem road mile 1/5-2/0 (0.60 KM).
	Rs: 5.50

(Million).

	09/2260
	Construction of road from Sanghar Shahdadpur at Manjhi Chandio to Bhit Dhano via Ghulam Rasool Saleh Channar Khair Muhammad Brohi and Babul Mari road mile 1/3+220-2/4 (1.80 KM).
	Rs: 12.00

(Million).

	10/2320
	W/R of Sindhri Khipro Hathungo with link Kamil Hingoro road mile 4/2-5/2 (1.60 KM).
	Rs: 18.00

(M)

	11
	M&R/Replacement of 2 Nos Culverts along Sanghar Jamrao Head RD-74 road
	


  EXECUTIVE ENGINEER

   PROVINCIAL HIGHWAYS DIVISION

    SANGHAR
DETAILS OF WORKS
	S.NO
	Name of Work.
	Estimated 

Cost
	Bid 

Security 

2%
	Cost of Printing & Providing Documents 
	Time of Completion 

	01.
	W/R of road from Maqsoodo Rind to Shahpurchakar road mile 5/4-7/4 (3.20 KM).
	Rs: 30.852 

(M)
	617040/- 
	3000/-
	18 Months

	02.
	Construction of road from Sanghar Shahdadpur at Manjhi Chandio to Bhit Dhano via Ghulam Rasool Saleh Channar Khair Muhammad Brohi and Babul Mari road mile 0/5-1/3+220 (1.27 KM).
	Rs: 10.146 

(M)
	202920/-
	3000/-
	12 Months

	03.
	Construction of link road from Maqsoodo Rind Nawabshah road to Soomro village Parallel to Bajhi Rind village along with long approach of furlong to the house of Maqsoodo Rind road mile 0/5-1/4+330 (1.50 KM).
	Rs: 12.115
(M)
	242300/-
	3000/-
	08 Months

	04.
	Improvement of Tando Adam Bhit Shah road                 mile 5/0-5/5 (1.00 KM).
	Rs: 16.966
(M)
	339320/-
	3000/-
	18 Months

	05.
	Construction of link road from Rahimabad to Bobi road mile 2/0-2/6) (1.20 KM).
	Rs: 7.793  (M)
	155860/-
	3000/-
	12 Months

	06.
	W/R Sindhri Khipro Hathungo with link Kamil Hingoro road (@ mile 19/7 of Sindhri Khipro Hathungo road) road mile 0/0-1/0 (1.60 KM).
	Rs: 16.432 (M)
	328640/-
	3000/-
	18 Months

	07.
	Construction of road from Usman Behan to Chotiaryoon road mile 44/4-43/4 (1.60 KM).
	Rs: 26.619
	532380/-
	3000/-
	18 Months

	08.
	W/R Hala Shahdadpur Sanghar road mile 9/0-10/4 (2.40 KM (Asphalt surface).
	RS: 47.023
	940460/-
	3000/-
	18 Months


EXECUTIVE ENGINEER

PROVINCIAL HIGHWAYS DIVISION 

SANGHAR






