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Disclaimer  
 
Though adequate care has been taken while preparation of this document and 
information provided therein, but it is advised that bidder must satisfy himself for 
the correctness and sufficiency of the Data. Information on any discrepancy 
should be intimated to this office immediately. If no information is received from 
any of the bidders within the time of submission date, it shall be presumed that 
this document is correct and complete in all respects. If considered necessary in 
the interest of work Sindh Solid Waste Management Board (SSWMB) reserves 
the rights to modify, amend or supplement this document. 
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Section-I 
 

1.1. Purpose of Request for Proposal (RFP) 
 

The purpose of this RFP is to invite all eligible, reputed and experienced waste 
management firms or individuals whether National, International or in 
consortiums / joint ventures in accordance with relevant provisions of PEC    
by-laws (wherever applicable) and SPPRA Rules and Regulations to submit 
their technical/operational and financial proposals for sweeping, 
collection/Transportation and disposal of MSW of DMC Malir & District Council 
Karachi Area under Single Stage Two Envelope procedure, open International 
competitive bidding method of Sindh Public Procurement Rules 2010 
(amended 2013). 
 

1.2. Scope of Work / Assignments. 
 

1. Door to door collection of garbage & revamping of bin system. 
 

2. Sweeping of roads, streets, lanes, footpaths, medians and open spaces and 
sweeping, waste collection and disposal. 
 

3. Washing of important roads as and when required on special occasions. 
 

4. Lifting and transportation MSW from dustbins sites & collection points to 
designated GTS. 
 

5. Establishment of Scientific Monitoring and Tracking of Entire System i.e. 
vehicle, sanitary staff, assets etc.   
 

6. Establishment of complaint management system. 
 

7. Community awareness program and its implementation (as part of the main 
Community Awareness & Participation programme of SSWMB). 

 
 

1.3. Brief Description of DMC Malir & District Council Karachi 
 

District Municipal Corporation (Malir) is one of the Six DMC of Karachi City. DMC 
Malir comprises of the following zones: 
 

a) Bin Qasim Zone. 
b) Malir Zone 

 

Total 
No of 
UC  

Population 
forecasted 
in 2015 at 
growth of 

5% Per 
annum 

Area in 
Sq KM 

MSW 
Generation 

Per Day 
(Ton) 

MSW 
Generation 

Per Year 
(Ton) 

Existing 
Solid Waste 
Collection 

and 
Transportatio

n Vehicles 

Available Human 
Resources 

(Staff) Details at 
Annexure 

Office  Field 

14 1628410 504.1 619 225935 63 147 887 1-18 
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District Council Karachi mostly comprises of the area of former Gadap Zone, 
though it also comprises of some of the UC’s of District West. However only 
Gadap Zone is hereby considered for description of the area of District Council 
Karachi. But it is clarified that the contract is for whole area of DMC Malir 
and District Council Karachi without nay exception.  

 

Total 
No of 
UC  

Population 
forecasted 
in 2015 at 
growth of 

5% Per 
annum 

Area in 
Sq KM 

MSW 
Generation 

Per Day 
(Ton) 

MSW 
Generation 

Per Year 
(Ton) 

Existing 
Solid Waste 
Collection 

and 
Transportatio

n Vehicles 

Available Human 
Resources 

(Staff) Details at 
Annexure 

Office  Field 

08 659503 1979.6 264 96360 22 15 439 1-18 

 
 
 
 

1.4. Map of DMC Malir 
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1.5. Map of Gadap Zone District Council Karachi.  
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1.6. Definition & Interpretation 
 

a. “Agreement” means agreement signed between the parties (SSWMB 
and Successful Bidder). 
 

b. “Client” means Sindh Solid Waste Management Board (SSWMB) - The 
Procuring Agency. 
 

c. “Contractor” means the bidder, any entity or person, firm, company, 
joint venture / consortium that may provide or provides the work and 
services under the agreement. 
 

d. “Days” mean calendar days 
 

e. “Years” mean calendar year 
 

f. “RFP” means ‘Request for Proposal’ prepared by the client. 
 

g. “Proposal” means the technical / operational proposal and financial 
proposal.  
 

h. “W&S” means the work and services to be performed by the contractor 
pursuant to the agreement. 
 

i. “Terms of Reference (TOR)” means the document in RFP, which 
explains the objective scope of work activities task to be performed, 
respective responsibilities of client and contractor and expected results 
and deliverables of assignments. 
 

j. “Bidder & Tenderer” means any person or persons, contractor, firms, 
consortium of firms, joint venture submitting the bid or tender. 

 
k. the word “Tender” is synonymous with “bid” and the work tender 

document with bidding document and proposal document / RFP 
document. 

 
l. “contract price” means the sum stated in the letter of Acceptance/Award 

as payable to the contractor for execution, performance and completion 
of works and services according to the scope of work  

 
m. “Client representative” means any representative of client appointed 

from time to time. 
 

n. “work (s)” means all services to be provided and work to be done by the 
contractor under the contract. 
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1.7. Abbreviations 

 
a) DMC = District Municipal Corporation 

 
b) DCK = District Council Karachi  

 
c) EOBI = Employees Old Age Benefits Institution 

 
d) EPA = Environmental Protection Agency 

 
e) MSW = Municipal Solid Waste 

 
f) PA  = Procuring Agency i.e. Sindh Solid Waste Management 

   Board 
 

g) SPPRA = Sindh Public Procurement Regulatory Authority 
 

h) SSWMB = Sindh Solid Waste Management Board 
 

i) SWM = Solid Waste Management 
 

j) UC s = Union Councils 
 

k) $ = US-Dollars – Currency of United State of America.  
 
 
1.8. Sections of RFP/Bidding Documents 

 
All Section of RFP and Annexure, Forms and Addendum(s), if any, are 
integral part of RFP and considered as tender / bidding documents. 
 

1.9. Procuring Agency Rights to cancel any or all proposal / tender. 
 

The SSWMB is not bound to accept any proposal and reserves the right to 
annual the selection process at any time prior to agreement / award of the 
contract without thereby incurring any liability to the bidder. The applicant will 
not be entitled to make any claim from Procuring Agency due to cancellation 
of the tender. 
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Section II 
Instructions to Contractor/Bidder  
 

2.1. Information Related to Procuring Agency  
 
Name  : Sindh Solid Waste Management Board. 
 
Address : Bungalow No.D-47, Block-2, Clifton, Karachi, Pakistan. 
    
Phone No. : +92 21 35372982-4 and +92 21 3586 3026 
 
Fax No. : +92 21 35372985 
 
e-mail  : info@sswmb.gos.pk  
 
Website : www.sswmb.gos.pk  

 
2.2. Language of Proposal and Correspondence 

 
All documents/ proposal and respective correspondence shall be made / 
prepared in English Language. 
 

2.3. Method of Procurement. 
 
Single Stage Two Envelope method - International competitive bidding 
under Sindh Public Procurement Rules 2010 (Amended 2013). 

 

2.4. Period of Contract. 
 
Seven (07) Years after issuance of Work Order, extendable for further 
Three (03) Years based on mutual written consent of the contractor and the 
client which shall be on the basis of satisfactory performance of the 
contractor and on same terms and conditions. 

 

2.5. Pre-Proposal Meeting/Pre-Bid Meeting 
 
Pre-proposal meeting will be held on 18th February 2016 at 1500 hours 
in the Committee Room of SSWMB. 

 

2.6. Clarification, Modification of Bidding Document 
 
Contractor/bidder may request a clarification of RFP Documents not later 
than 07 days before the proposal submission date. Any request for 
clarification must be sent in writing to the Procuring Agency’s address. The 
procuring agency will respond in writing including explanation to the 
queries to all bidders/contractors. Should the procuring agency deem it 
necessary to amend the RFP as a result of a clarification, it shall be done 
according to the concerned clause(s) mentioned in this section. 

 

mailto:info@sswmb.gos.pk
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2.7. Visit of the Area of Service/site visit. 
 

a. The bidder are advised to visit the area of service/site of works 
and its surroundings and obtained all informations that may 
necessary for preparing their proposal/bid, and to acquaint 
themselves with the area, the existing system, the vehicles, 
offices, workshops and workforce of the existing system of Solid 
Waste Management of District (Malir) & District Council Karachi, 
however the contractor/bidder can do so at their own expenses. 
 

b. The bidders and any of their personnel or agents will be granted 
permission by the procuring agency to enter upon his premises 
and lands for the purpose of such inspection, but only upon the 
express condition that the bidders, their personnel and agents, 
will release and indemnify the procuring agency, his personnel 
and agents from and against all liability in respect thereof and will 
be responsible for death or personal injury, loss of or damage to 
property and any other loss, damage, costs and expenses 
incurred as a result of such inspection. 
 

c. All the interested firms/bidders are advised to carry out a 
comprehensive survey of the Zones of the project area and come 
up with a very practicable strategy and project proposal in order 
to minimize complications during implementation.  

 

2.8. Utilization of Existing Workforce on SWM of DMC Malir & 
District Council Karachi Area (mandatory) 

 
a) It is mandatory upon the contractor/bidder to utilize the transferred staff 

out of the existing SWM workforce of DMC Malir & District Council 
Karachi under this contract. The proposal must include the utilization 
plan for existing workforce. 
 

b) Zone wise detailed of staff, their grade wise salaries and cadre of 
service are given in Annexures. However, it should be clear that around 
1000 employees (plus minus 10%) shall be transferred on detailment 
basis to the contractor. The approximate salary paid to them by the 
DMC (Malir) & District Council Karachi would be around Pak Rs.300 
million. The bidder must keep this in mind and must separately give a 
proportionate discount in the Tipping Fee proposed. 

 
c) If need arises, the procuring agency, at its discretion, may ask the 

contractor to take up services of more than 1000 employees out of the 
existing workforce of sanitation/SWM Department of DMC Malir & 
District Council Karachi. In this case salaries of these additional 
employees shall be payable by the contractor and shall be 
deducted/adjusted from monthly bill of the contractor.  

 
d) The Contractor/bidder however may be allowed to select the workforce 

(Field & Office Staff) on the basis of fitness and willingness basis. 
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e) The workforce will be provided to the contractor/bidder on detailment 

basis by the procuring agency for the period of contract. 
 

f) The contractor/bidder will pay 25% (Twenty Five Percent) detailment 
allowance on their running basic pay directly to the workforce provided 
to the contractor on the basis of their performance. 
 

g) The detailment allowance must be paid to each individual through his or 
her bank account only and not through open cheque, cross cheque or in 
the form of cash amount. The details of such allowance so paid must be 
provided to the procuring agency mentioning the Name, 
Father’s/Husband’s Name, Employee No., Amount of allowance and 
his/her performance at the work. 
 

h) The Detailment allowance shall be calculated on the basis of Running 
Basic Salary of the individual worker provided to contractor. 

 
i) The contractor will provide 48 Nos. of soaps and 24 Nos. of dusters per 

year to the individual workforce of grade 01 to 07 against an 
acknowledgement receipt, copy of which to be provided to the procuring 
agency.  

 
j) Casual Leave as admissible under the Sindh Local Council Leave 

Rules will be granted to the individuals on the request in writing by any 
individual workforce. Details of the same shall be provided to the 
procuring agency in writing. 
 

k) The contractor/bidder shall pay one honorarium of Rs.1,500/- to the 
individual of workforce of grade 01 & 02 of service cadre of Sanitary 
Workers, Muqaddam and Motor Coolie and one honorarium of 
Rs.2,000/- to the individual workforce of grade 05 to 07 of service cadre 
i.e. Drivers and Heavy Drivers. The honorarium is to be paid on the 
occasion of Eid-ul- Azha. 
 

l) A committee will be constituted by SSWMB comprising of the officers of 
SSWMB, concerned DMC / DCK and nominated persons of successful 
bidder for the purpose of redressal of any dispute that arise between 
contractor/bidder and the workforce. 
 

m) The cases of Earned Leave or Medical Leave requested by any 
individual of workforce must be sent immediately to the committee or 
authorized officer for necessary action. The committee or authorized 
officer will decide that either detailment of such individual is cancelled or 
the leave is granted as per the Sindh Local Council Leave Rules. The 
decision of the committee shall be final and conclusive. 
 

n) The Contractor may reject any or some individual workforce, if 
contractor considers that they are unwilling to work with the contractor 
or if not satisfied with their performance. In case that workforce made 
available to contractor carries out strikes contrary to law, the contractor 
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shall immediately inform the procuring agency of this act of misconduct 
by the workforce. The committee formulated by the SSWMB for the 
purpose to resolve issues of workforce will take appropriate action in 
this regard and the decision of the committee shall be conclusive and 
binding to the workforce and the contractor. 
 

o) The lien of workforce so provided to the contractor on detailment shall 
however remain with the Parent Department or Procuring agency. 
 

p) The contractor must account for the costs incurred on the benefits and 
allowances of the workforce provided to the contractor in their financial 
proposal/bid cost in the manner described under the contract document 
or as decided by the Procuring agency before the final agreement. 
 

q) The contractor shall recruit and provide staff and workers in addition to 
the workforce of DMC Malir & District Council Karachi, to fulfil the 
requirements to take up the scope of work satisfactory as mentioned in 
the contract/RFP Document. 
 

r) For further detail regarding utilization of existing workforce of DMC Malir 
& District Council Karachi reference be made to technical specification 
of RFP document alternatively the prospective bidder may contact 
SSWMB for clarification.  

 

2.9. Utilization of Existing Solid Waste Collection and 
Transportation Vehicles of DMC Malir & District Council 
Karachi - (Optional). 

 
i. The Contractor may inspect the existing fleet that DMC West can 

spare and decide to take over but these old vehicles of DMC must 
not be more than 20% vehicles of the new fleet that the contractor is 
supposed to bring in. 
 

ii. A Joint Committee will assess the value of the vehicles and that 
amount will be then recovered in equal installments during first three 
years of the contract and adjusted from the monthly bill of the tipping 
fees. 
 

iii. In addition to these 20% vehicles from DMC (Malir) & District 
Council Karachi, the contractor may acquire 10% of the total 
vehicles on lease but all vehicles must be revamped and improved 
in an environment friendly manner by the contractor on his own 
expense. 
 

iv. The contractor / bidder will however ensure balance 70% of the fleet 
of vehicles for new standard solid waste machinery purchased and 
owned by the contractor in view of the requirement as suggested in 
this document. 

 



Sindh Solid Waste Management Board 

[19] 
 

Executive Director (Operation-I)             DMC Malir & District Council       Contractor 
     Karachi   

  

2.10. Utilization of Existing Facilities i.e. Workshop, Offices of 
DMC Malir & District Council Karachi 

 
The contractor may utilize existing offices in the area of respective UCs 
of the Zone and the central workshop of DMC Malir & District Council 
Karachi, however this facility shall be provided to the contractor on the 
basis and such terms and conditions as defined and set out in the 
contract agreement 
 
The contractor will responsible to keep these offices, workshop hander 
over to them in neat, clean and well-maintained conditions throughout 
the contract period. 
 
No major addition, alteration in existing structure shall be allowed. The 
contractor shall be responsible for the payments of all utility bills in 
respect of these offices and workshop on due dates and a copy of the 
same shall be submitted to procuring agency. 
 
Area, Location of workshop and offices is mentioned in the annexures.  
 

2.11. Amendments through Addendums  
 
At any time, before submission of proposal the procuring agency may 
amend the RFP by issuing an addendum in writing. The addendum shall be 
sent to all contractors / bidders who attended pre-bid meeting or conveyed 
their interest in participation in the tender and shall be binding on them. 
The addendum shall also be uploaded on the SSWMB and SPPRA 
websites. The contractors shall acknowledge receipt of all addendums 
issued by the procuring agency. To give reasonable time to contractors to 
take into account these amendments in their proposal, the SSWMB may, if 
the amendment is substantial, extend the deadline for submission of 
proposal. Amendments so made shall be binding on the bidders and shall 
be part of this document. 

 

2.12. Cancellation of Tender before Tender Time 
 
If any matter is found in the tender document, which is not possible to be 
corrected, or in case where procuring agency considers it necessary, the 
tender may be cancelled before last hours of submission of the tender. If 
tender is cancelled all submitted tender documents shall be deemed to be 
rejected and returned to the contractors without being opened. The 
bidder/contractor will not be entitled to make any claim from procuring 
agency due to cancellation of tender. 

 

2.13. Proposal Preparation /Cost of Bidding. 
 
The bidders shall bear all costs associated with the preparation and 
submission of their respective proposals/bids, and the procuring agency 
will in no case be responsible or liable for those costs, regardless of the 
conduct or outcome of the bidding process. 
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2.14. Bid submitted by a Joint Venture/Consortium. 
 
Bids submitted by a joint venture/consortium of two (2) or more firms shall 
comply with the following requirements: 

 
(a) one of the joint venture/consortium partners, lead firm shall be 

nominated as being in charge; and this authorization shall be 
evidenced by submitting a power of attorney signed by legally 
authorized signatories of all the joint venture/consortium 
partners/firms; 

 
(b) the bid, and in case of a successful bid, the Form of Contract 

Agreement shall be signed by the authorized partner so as to be 
legally binding on all partners/firms;  

 
(c) the firm/partner-in-charge shall always be duly authorized to deal 

with the procuring agency regarding all matters related with and/or 
incidental to the execution of works as per the terms and Conditions 
of Contract and in this regard to incur any and all liabilities, receive 
instructions, give binding undertakings and receive payments on 
behalf of the joint venture/consortium;  

 
(d) all partners of the joint venture/consortium shall at all times and 

under all circumstances be liable jointly and severally for the 
execution of the contract in accordance with the contract terms and 
a statement to this effect shall be included in the authorization 
mentioned under Sub-Para (a) above as well as in the Form of Bid 
and in the Form of Contract Agreement (in case of a successful bid);  

 

(e) a copy of the agreement entered into by the joint venture/consortium 
partners shall be submitted with the bid stating the conditions under 
which it will function, its period of duration, the persons authorized to 
represent and obligate it and which persons will be directly 
responsible for due performance of the contract and can give valid 
receipts on behalf of the joint venture/consortium, the proportionate 
participation of the several firms forming the joint 
venture/consortium, and any other information necessary to permit a 
full appraisal of its functioning. No amendments / modifications 
whatsoever in the joint venture/consortium agreement shall be 
agreed to between the joint venture/consortium partners without 
prior written consent of the procuring agency;  

 
(f) Submission of an alternative Letter of Intent to execute a Joint 

Venture/consortium Agreement shall be mandatory.  
 

(g) Bidders shall also submit proposals of work methods and schedule, 
in sufficient detail to demonstrate the adequacy of the bidders’ 
proposal to meet the technical specifications and the timely 
completion as per schedule each day, each month and every year 
of the contract till completion of the contract successfully  
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2.15. Place, Date, Time and Manner of Submission of Tender/Bid 
Document/RFP 
 
i) The bidder/contractors are required to submit their proposal/bid at 

the office of Sindh Solid Waste Management Board not later than 
30th March 2016 at 1430 hours (Local Time). 

 
ii) The Contractors/bidders must submit their proposal/bid under 

Single Stage Two Envelope Procedure of SPP Rules 2010 
(ammened 2013). Proposal Bid shall comprise a single package 
containing two separate sealed envelopes. Each Envelope shall 
contain separately the Technical/operational proposal and the 
financial proposal. 

 
iii) Envelopes (inner) shall be marked as Technical/Operation proposal 

and Financial Proposal in bold and eligible letters. 
 

iv) The package (Outer Envelope) containing both envelopes shall be 
marked as proposal for Front End Collection and Disposal of 
Municipal Solid Waste for DMC Malir & District Council Karachi, 
Karachi Division in Bold and legible letters. 

 
v) The package (outer envelope) shall also be marked the submission 

address of the Proposal/Bid and Name, Address of 
Contractor/Bidder. 

 
vi) The Package (Outer Envelop) shall be sealed, signed and stamped 

by the contractor or its authorized representative. 
 
vii) Submitted tender shall not be retrieved or changed for any reason 

whatsoever. 
 
viii) Proposal/Bid shall be submitted by hand or may be sent by 

registered airmail post. Proposals/ bids that are not submitted until 
due date and time of the submission of proposals/bid will not be 
considered. 

 
ix) Where delivery of bid is made by registered mail and the 

contractor/bidder desired to receive an acknowledgement of receipt 
of such bid, he shall make a request for such acknowledgement in a 
separate letter attached to the package (outer envelope) but will not 
be a part of sealed envelope. 
 

x) Upon request, acknowledgment of receipt of bids will be provided to 
those making delivery in person or by representative. 

 
xi) Bid submitted through telegraph, telex, fax or e-mail will not be 

considered. 
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xii) Each page of the ORIGINAL proposal / bid document HAVING 
ORIGINAL STAMP OF SSWMB must be signed by the 
contractor/bidder. In case the proposal/bid document is signed 
by the authorized representative of the contractor then, the 
authorization shall be in the form of written power of a attorney 
accompanying the proposal or in any other form demonstrating 
that the representative has been duly authorized to sign. 

 
xiii) The procuring agency at his discretion, may extend the deadline for 

submission of bids/proposals by issuing an addendum notified in 
newspaper and / or SSWMB & SPPRA websites. All rights and 
obligations of procuring agency and the contractor will thereafter be 
subject to the deadline as extended.   

 
xiv) The Technical/operational proposal shall not include any financial 

information. A Technical proposal containing financial information 
may be declared non responsive. 

 

The technical proposal shall provide the information as indicated in 

the following Para. 

 

a) A brief introduction of contractor’s organization and an outline of 

recent experience of contractor (each partner in case of joint 

venture) on assignments of similar nature. 

 

b) A description of the approach and methodology for performing 

the assignment covering the following subject, technical 

approach, methodology, organization and staffing. 

 

c) The list of the proposed professional, staff team by area of 

expertise, the position that would be assigned to each staff 

members and their tasks. 

 

d) While preparing the technical proposal, contractor must give 

particular attention to the following: 

- If the contractor considers that it may enhance its expertise for 

technical operational management and monitoring parts for the 

assignment to accomplish in a best-suited way and in 

accordance to the requirement of RFP Document he may 

associate with other contractors/firms (not more than 30% of the 

job). Any such association must be clearly indicated in the 

technical proposal. In case of joint venture, all partners shall be 

jointly and severally liable, and shall indicate the lead firm of 

joint venture. 

  

e) Alternative professional staff shall not be proposed and only one 

curriculum vitae (CV) may be submitted for each position. 
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f) Comments and suggestions may be given on the terms of 

reference including workable suggestions that could improve the 

quality, effectiveness of assignments and on requirement of the 

DMC (Malir) & District Council Karachi workforce, machinery 

and facilities including administrative support, office, workshop 

and rehabilitation of scavengers and any other. However client 

is not bound to consider the suggestions as a whole or part or 

otherwise as indicated in RFP Document. 

xv) The financial proposal shall include all cost 
 

a) Associated with scope and performance of work, management 
and operational cost, remuneration for staff monitoring system 
and other incidental charges, business taxes, income tax, local 
& provincial taxes, professional taxes, duties, fees, that may be 
levied according to the laws and regulations in being prior to the 
closing date of submission of proposal and taxes and fees on 
the equipment, and machinery required and on services 
performed under this contract. Nothing in the contract shall 
relieve the contractor/bidder from his responsibilities to pay 
taxes that may be levied on the profit made to him in respect to 
contract. 
 

b) The financial proposal shall contain NO OVERWRITING, 
CORRECTIONS and CUTTINGS. The contractor or his 
authorized representative who signed the proposal must initial 
such corrections, overwriting and cuttings, if any. 

 
c) The contractor/bidder is required to quote the cost of every work 

item and total cost of works correctly in figure and words. The 
price and cost of works and services under this contract must be 
expressed in US Dollars ($).  
 

d) Bid Security equal to 1% (one percent) of total bid amount in the 
shape described in clause 2.24 will be attached with financial 
proposal. No Cheque or Insurance Guarantee shall be accepted 
as bid security. 
 

e) All the costs towards allowances of the workforce transferred by 
procuring agency to the contractor shall be incorporated in the 
financial proposal.  
 

2.16. Currency Unit of Offers and Payments 
 

The bidder shall quote the bid price for each work, item (Services) and the 
total bid amount in US Dollar ($). The interim/running monthly bill payment 
will be made to contractor in Pakistani Currency at the 
conversion/exchange rate declared by the State Bank of Pakistan on the 
date of submission of interim/running monthly bills. 
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For the conversion of total bid amount and the amount of the each item of 
work & services given in BOQ, the rate of exchange shall be the exchange 
rate declared/notified by State Bank of Pakistan prevailing 28 (Twenty 
Eight) days before the date of opening of the bid specified in bidding 
document. 

 
2.17. Conditional and Partial Offers 

 
Contractors / bidders are hereby cautioned that proposal with conditional 
offers or deviation from the conditions and instructions contained in RFP 
Document or other requirement stipulated therein shall result in rejection of 
proposal /bid as non-responsive and shall not be considered. Partial offers 
are not acceptable under this contract. Acceptance shall only be granted 
for complete job.  
 

2.18. Alternative Proposal not Acceptable. 
One Bid per Bidder 
 
Only one proposal fulfiling all conditions, instructions and requirement 
contained in RFP should be submitted by each bidder. Alternative proposal 
shall not be entertained. 
Each bidder shall submit only one bid either by himself, or as a partner in a 
joint venture/consortium. A bidder who submits or participates in more than 
one bid will be disqualified. 

 

2.19. Eligible Bidder. 
 

This Invitation for Bids is open to all interested bidders who are eligible under 
provisions of Sindh Public Procurement Rules as mentioned (but not restricted) 
below and the criteria given in the Notice Inviting Tender (NIT) / Bidding 
Document.  
Firms and individuals, national or international, may be allowed to bid for the work. 
Any conditions for participation shall be limited to those that are essential to 
ensure the bidders’ capability to fulfil the contract in question.  

 

(a) Bidders may be excluded if;  
 

(i) As a matter of law or official regulations, commercial relations are 
prohibited with the bidder’s country by the federal government, or 

 
(ii) A firm is blacklisted/ debarred by the procuring agency and the 

matter has been reported to the Authority, subject to Rule 30 of 
Sindh Public Procurement Rules 2010.  
 

(b) The national Bidders must be:  
 

(i) This is a ‘Service Contract’ hence registration with PEC is not 
required. 

 
(ii) Registered with relevant tax authorities (income / sales tax, Sindh 

Board of Revenue wherever applicable) 
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 (c)  The international bidders can participate and if they are successful, they 
will be given appropriate time to get them registered with relevant tax 
authorities in Pakistan before signing of the Agreement. 

 
 

(d) Government-owned enterprises or institutions may participate only if they  
 can establish that they are;  

 
(i) Legally and financially autonomous, and  

 
(ii) Operate under commercial law.  

 
Provided that where government-owned universities or research centers in 
the country are of a unique and exceptional nature, and their participation 
is critical to project implementation, they may be allowed to participate; and 
 
(iii) Bidders shall include all those contractors who are registered or 

incorporated in Pakistan, irrespective of the nationality of their 
owners and professional staff.  
 

2.20. Disqualification for Participating in Tender 
 
Following contractors or sub-contractors cannot participate in the tender in 
any manner directly or indirectly, in their name or in the name of any other 
person or firm: 
 
a. Those who are prohibited to participate in tender by any Govt. 

institution, authority and those who are prohibited by the law due to 
having any criminal record or conviction. 
 

b. Those who have been declared bankrupt by the authorities or have 
filed bankruptcy. 
 

c. Those who have been declared or announced as insolvent by court 
of law or tribunal or any other authority or institution. 

 
d. Those who are under liquidation. 

 
e. Those whose affairs are run by any tribunals. 

 
f. Those who are under settlement with any financial institution or 

creditors. 
 

g. Those who have suspended their affairs or those who are in similar 
position as per the law of their country. 
 

h. Those who have been declared defaulter of social security 
contribution or premium payments under the law of Pakistan or as 
per law of their country. 
 

i. Those who have been declared defaulter of taxation or revenue 
department for non-payment of income tax, sales tax, customs 
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duties, or any other tax levied from time to time in Pakistan or as per 
law of their country. 
 

j. Those who have been condemned by decision of any court or law or 
tribunal because of their non-professional or unethical activities or 
professional malpractices. 
 

k. Those who have been determined by any institution or organization 
or authority or agency for adopting or performing non-professional 
attitude or unethical or immoral activities or professional malpractices 
and such determination resulted from administering them during their 
jobs. 
 

l. Those who do not provide the required information or provided 
misleading or false representation or deliberately suppressed the 
information to be provided as required in RFP Document. 

 
m. Those who have been prohibited from professional activity by the 

Chamber of Commerce in Pakistan or any other equivalent body 
established for same purpose in the country where they are 
registered before the date of submission of the bid.   
 

n. The contractors/bidders who are the blacklisted by Federal Govt., 
Provincial Govt., Autonomous Bodies and State Bank of Pakistan. 

 

2.21. Exclusion Prohibition and Acts forbidden  
 
The contractor/bidder shall be excluded from participating in tender under 
following circumstances: 
 
a. Those who are authorized by procuring agency in any way for 

preparation of RFP and the committees set out by the procuring 
agency in this regard. 
 

b. Those who are authorized by the procuring agency to finalize and to 
approve the tender process.  
 

c. The institutions established, with whatsoever reason, in relation with 
the procuring agency or existing structure of the procuring agency and 
institution such as foundation, association, union and the companies 
associated with the procuring agency. 
 

d. Those firms and companies who are rendering the advisory or 
consultancy services in preparation of RFP Document.  
 

e. The following acts and attitude are forbidden in the tender: 
 

i. To render the activities of other participants doubtful, to obscure 
them from participation in the tender or to offer an agreement to 
the participant or to influence them to act in a manner, which will 
affect other participant or tender process  
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ii. The act and attitude towards fraud, threat, influence, bribery or 

by any other way to win the tender. 
 

iii. To issue and use false documents regarding Bid Security or 
Performance Security etc.  
 

iv. More than one offer in the tender directly or indirectly in the 
name of themselves or in the name of others, as in person on in 
mandate. 
 
The Contractor who participates in spite of these 
disqualification, prohibitions and exclusions shall stand excluded 
and his bid security shall be forfeited. 

 
2.22. Subcontracting and Responsibilities 

 
Bidders/contractors may execute subcontracts for services up to 30% 
(Thirty Percent) of the total services for each job of solid waste 
management collection/transportation, door to door collection, manual and 
mechanical sweeping and mechanical washing and other services which 
are covered under this RFP Document, subject to approval of SSWMB. 
The contractor/bidder is responsible for performance of subcontractors to 
the procuring agency. 

 
2.23. Bid Validity. 

 
Validity period of proposal / bid is 120 (One Hundred and twenty) calendar 
days following the last date of submission of RFP/Bid Document. 
Bidder/Contractor may be requested to extend the validity period in writing, 
and consent of the bidder shall be obtained. If applicants do not agree in 
such extension bid security of the applicant will be returned. 

 

2.24. Bid Security. 
 
The bidders are required to furnish a bid security equal to 1% (One 
percent) of total bid amount in the currency in which the bid is 
priced/quoted, which shall remain valid for a period of 28 (twenty eight) 
days beyond the validity period of the bid. 
 
The proposal must be accompanied with a bid security equal to 1% (one 
percent) of the contract price in the currency in which the bids is 
priced/quoted in the form of bank draft / payorder or in the shape of bank 
guarantee from any scheduled bank of Pakistan in favour of SSWMB. 

 

2.25. Responsiveness of Bid to Bidding Document/RFP 
 
In preparing their proposals contractors are expected to examine in detail 
the document comprising the RFP. Material deficiencies in providing the 
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information requested in the RFP document may result in rejection of a 
proposal as non-responsive. 
 
Prior to detailed evaluation of Bid the procuring agency will determine the 
substantial responsiveness of the bid to bidding document. A substantially 
responsive bid is one, which conforms to all the conditions of bidding 
document without material deviation.  
A material deviation is one: 
 
i) Which affects in any substantial way the scope, quality or 

performance of works and services. 
 

ii) Which is inconsistent with bidding document/RFP and limits in any 
substantial way, procuring agency’s rights or the obligation of the 
contractor/bidder under the scope of work or restriction/adoption of 
such conditions that would effect unfairly the competitive position of 
the bidder presenting substantially responsive bid.  

 

2.26. Examination of Bids and Determination of Responsiveness. 
 
a. Prior to the detailed evaluation of bids, the procuring agency will 

determine whether the bidder fulfils all codal requirements of eligibility 
criteria given in the tender notice such as registration with tax 
authorities, turnover statement, experience statement, and any other 
condition mentioned in the NIT and bidding document. If the bidder 
does not fulfil any of these conditions, it shall not be evaluated further.  
 

Note:     The international bidders can participate and when they are successful, 
they will be given appropriate time to get them registered with relevant 
tax / professional authorities in Pakistan before signing of the 
Agreement. 
 

b. Once found to be fulfiling the eligibility criteria, as mentioned in sub- 
clause a. and in clause 2.19, the bids of eligible bidders will be 
evaluated for technical responsiveness as per specification and criteria 
given in the bidding documents. Technical and financial evaluation shall 
be carried out in accordance with, single stage-two envelope bidding 
procedure of SPP Rules 2010. 
  

c. A bid will be considered technically responsive if it (i) has been 
properly signed; (ii) is accompanied by the required bid security in the 
manner described in the bid document; and (iii) conforms to all the 
terms, conditions and specifications of the bidding documents, without 
material deviation or reservation.  

 
d. If a bid has major deviations to the commercial requirements and 

technical specifications it will be considered technically non-
responsive. As a general rule, major deviations are those that if 
accepted, would not fulfil the purpose for which the bid is requested, or 
would prevent a fair comparison or affect the ranking of the bids that 
are compliant with the bidding documents.  
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(A). Major (material) Deviations shall also include:-  
(i) has been not properly signed;  
(ii) is not accompanied by the bid security of required amount 

and manner;  
(iii) failing to respond to specifications;   
(iv) failing to comply with Milestones/Critical dates 

provided in Bidding Documents;   
(v) sub-contracting contrary to the Conditions of Contract 

specified in Bidding Documents;   
(vi) refusing to bear important responsibilities and liabilities 

allocated in the Bidding Documents, such as performance 
guarantees and insurance coverage;    

(vii) taking exception to critical provisions such as applicable law, 
taxes and duties and dispute resolution procedures;   

(viii) which affect in any substantial way the scope, quality or 
performance of the works;  

(ix) adoption/rectification whereof would affect unfairly the 
competitive position of other bidders presenting substantially 
responsive bids.  

(x) which affects in any substantial way the scope, quality or 
performance of the works; 

(xi) which limits in any substantial way, inconsistent with the 
bidding documents, the procuring agency’s rights or the 
bidder’s obligations under the contract; 

(xii) adoption/rectification whereof would affect unfairly the 
competitive position of other bidders presenting substantially 
responsive bids. 

 
(B) Minor Deviations   

Bids that offer deviations acceptable to the Procuring 
Agency and which can be assigned a monetary value may be 
considered substantially responsive at least as to the issue of 
fairness. This value would, however, be added as an adjustment 
for evaluation purpose only during the detailed evaluation 
process. 

 

If a bid is not substantially responsive, it will be rejected by the 

procuring agency, and may not subsequently be made responsive 

by correction or withdrawal of the non-conforming deviation or 

reservation.  
 

2.27. Return of Bid Security. 
 

a. The bid security of the contractor / bidder who is awarded the work shall 
be retained and the bid security of other bidders shall be returned (in 
the shape it is deposited) after award to successful bidder. 

b. Bid security of the successful bidder (to whom the contract is awarded) 
will be returned upon submission of performance security (in the shape 
it is deposited). 
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2.28. Forfeiture of Bid Security  
 
The bid security may be forfeited  
a. If the contractor/bidder withdraws his bid during the period of bid 

validity. 
 

b. If the contractor/bidders does not accept the correction of his bid price. 
 

c. If the successful bidders fails 
a. To furnish required performance security  
b. To sign the agreement 

 

2.29. Proposal/Offers to be non-responsive without bid security 
 
Proposal/offers, which are not accompanied with required amount of bid 
security in the shape noted above will be rejected as non-responsive. 

 

2.30. Evaluation Criteria 
 
Criteria, sub-criteria and point system for evaluation of technical proposal 
are as under: 
 

1. Company Profile Marks 

1.1 Number of Similar assignment /work completed by 
contractor during last five years 

5 

1.2 Value of Similar Assignment/works 10 

1.3 Value and Numbers of appropriate Solid Waste Machinery 
owned by the company 

10 

1.4 Organization Structure/Relevant Experience of the firm 
 

5 

1.5 Networth (Financial) of the contractor including bank 
financing not less than one billion rupees. 

10 

 Sub Total 40 

2 Technical/Operational approach & Methodology.  Marks 

2.1 Approach & Methodology for the works & services 10 

2.2 Responsiveness to RFP 10 

2.3 Goal Oriented Work Plan 15 

 Sub Total 35 

3 Technical/Operational & Operational Team  Marks 

3.1 Education & Qualification 10 

3.2 Relevant background 10 

3.3 Time expend with the contractor 5 

 Sub Total 25 

 Grand Total 100 

The Minimum Technical Score to qualify is 75 Marks 

 
NOTE: a.  BIDDERS MUST SUBMIT THEIR BIDS ON THE ORIGINAL RFP DOCUMENTS 

(WITH STAMP OF SSWMB ON EACH PAGE) OBTAINED FROM THE OFFICE 
OF SSWMB ON PAYMENT OF PRESCRIBED TENDER FEE AND ALSO PUT 
SIGNATURE OF AUTHORISED PERSON ON EACH AND EVERY PAGE. 

  
b. IN CASE THE BIDDER HAS DOWNLOADED THE DOCUMENTS FROM SPPRA 

OR SSWMB WEBSITE, HE MUST PUT SIGNATURE OF AUTHORISED 
PERSON ON EACH AND EVERY PAGE AND ALSO ATTACH PROOF OF 
PAYMENT OF PRESCRIBED TENDER FEE.  

 
BIDS NOT COMPLYING WITH CONDITIONS MENTIONED ABOVE SHALL NOT BE 
EVALUATED. 
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2.31. Manner Place, Date and Time of Opening of Bid 
 
a. The proposal/bid will be opened on 30th March 2016 at 1530 hours by 

the Tender Opening / Procurement Committee at the office of Sindh 
Solid Waste Management Board. 
 

b. Initially, only the envelope marked “Technical/Operational Proposal” 
shall be opened. 

 
c. The enveloped marked “Financial Proposal” shall be retained in the 

custody of the client without being opened  
 

d. The evaluation committee of the procuring agency shall evaluate the 
technical/operational proposals on the basis of their responsiveness to 
RFP, applying the evaluation criteria, sub-criteria and point system 
specified in RFP Document without reference to the price. Any proposal 
which is found non responsive shall be rejected at this stage and 
particularly if the proposal fails to achieve the minimum technical score 
indicated in RFP document. No amendment in technical proposal shall 
be permitted during technical evaluation. 

 
e. After the technical evaluation is completed, the procuring agency shall 

inform the contractor/bidders, the technical scores obtained by their 
technical proposals and shall notify those contractor/bidder whose 
proposal did not meet the minimum qualifying marks or work considered 
non responsive to the RFP and their proposal will be returned 
unopened after completing the selection process. 
 

f. The procuring agency shall simultaneously notify in writing to the 
contractor, that have secured the minimum qualifying marks, the date, 
time and location for opening of financial proposals. 
 

g. The financial proposals shall be opened publically in the presence of 
contractors or their representatives who choose to attend. 
 

h. Rectification of arithmetical errors will be made on the basis that if there 
is discrepancy found between the unit price and total price, that is 
obtained by multiplying the unit price and the quantity, the unit price 
shall prevail and the total price shall be corrected accordingly. 
  

i. If there is the discrepancy found between words and figure, the amount 
in words shall prevail. 

 
2.32. Preliminary Examinations and Determination of 

Responsiveness of Bid prior to detailed evaluation of Bid 
 

1. The client (Procuring Agency) shall examine the bid whether: 
a. The bid is complete and does not deviate from the scope of 

work for any computational error. 
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b. That required securities are furnished.  

 
c. The documents have been properly signed.  

 
d. That the bid is valid till the required period.  

 
e. That bid does not deviate from basic technical requirement. 

 
f. That the bids are generally in order. 

 
2. The Tender Proposal shall be rejected and not considered: 

 
a. If proof of payment of Tender Fee is not available. 

 
b. If it is not accompanied by the required Bid Security. 

 
c. If the Bid is not submitted on the original RFP document obtained 

from SSWMB office. Even if the documents have been 
downloaded form website, each page must be signed by the 
bidder and contain stamp of the firm / company / bidder.  

 
d. If its validity is less than specified period. 

 
e. If it is submitted for incomplete scope of work. 

 
f. If it is conditional and contained alternative proposals. 

 
g. If it indicates that bid price not inclusive the amount of all taxes, 

incidental charges.  
 

h. If not accompanied with bid security 
 

i. If bidder has submitted more than one bids. 
 

j. If received after the deadline for submission of bid. 
 

k. If submitted through Fax, Telex, Telegram or e-mail. 
 

2.33. Clarification of Bid. 
 
In examination, evaluation and comparison of bids the procuring agency 
may at its discretion ask the contractor/bidder for clarification of his bid. 
The request for clarification and response shall be in writing and no change 
in price or substance of bid shall be sought, offered or permitted. No bidder 
shall be allowed to alter or modify his bid after the expiry of deadline for the 
receipt of the bid. 

  



Sindh Solid Waste Management Board 

[33] 
 

Executive Director (Operation-I)             DMC Malir & District Council       Contractor 
     Karachi   

  

2.34. Correction of Errors before Financial Evaluation. 
 
I) Bids determined to be substantially responsive will be checked by 

the procuring agency for any arithmetic errors. Errors will be 
corrected by the procuring agency as follows: 
  
a. where there is a discrepancy between the amounts in figures 

and in words, the amount in words will govern; and  
 

b. where there is a discrepancy between the unit rate and the line 
item total resulting from multiplying the unit rate by the quantity, 
the unit rate as quoted will govern, unless in the opinion of the 
procuring agency there is an obviously gross misplacement of 
the decimal point in the unit rate, in which case the line item total 
as quoted will govern and the unit rate will be corrected. 

 
II) The amount stated in the Form of Bid will be adjusted by the 

procuring agency in accordance with the above procedure for the 
correction of errors and with the concurrence of the bidders. The 
amount thus corrected shall be considered as binding upon the 
bidder. If the bidder does not accept the corrected bid price, his bid 
will be rejected, and the bid security shall be forfeited in accordance 
with clause 2.28 hereof. 

 

2.35. Financial Evaluation and comparison of Bids 
 

i. The procuring agency will evaluate and compare only the Bids 
determined to be substantially responsive in accordance with clause 
2.26. 

 
ii. In evaluating the Bids, the procuring agency will determine for each bid 

the evaluated bid price by adjusting the bid price as follows:  
 

(a) making any correction for errors pursuant to clause 2.34;   
(b) making an appropriate adjustment for any other acceptable 

variation or deviation.  

 
iii. The estimated effect of the price adjustment provisions of the conditions 

of contract, applied over the period of execution of the contract, shall not 
be taken into account in bid evaluation. 
 

iv. If the bid of the successful bidder is seriously unbalanced in relation to 
the procuring agency’s estimate of the cost of work to be performed 
under the contract, the procuring agency may require the bidder to 
produce detailed price analysis for any or all items of the Bill of Quantities 
to demonstrate the internal consistency of those prices with the methods 
of performing the work and schedule proposed. After evaluation of the 
price analyses, the procuring agency may require that the amount of the 
Performance Security set forth in clause 2.36 be increased at the 
expense of the successful bidder to a level sufficient to protect the 
procuring agency against financial loss in the event of default of the 
successful bidder under the contract 
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Note: The bidders are required to provide component wise break up of his price. The 
Procuring Agency shall carry out ‘Financial Analysis’ of the ‘Financial Proposals’ (Bids) 
received. The lowest evaluated bid shall be determined on the basis of total amount of 
money which procuring agency shall have to pay in a year for the job on per Ton basis 
and not individual components.   

 

2.36. Performance Security 
 

a. The successful bidder shall furnish to the procuring agency a 
Performance Security in the form of pay order or bank guarantee from 
any scheduled bank of Pakistan, and the amount stipulated in the 
bidding data and the Conditions of Contract within a period of 28 days 
after the receipt of Letter of Acceptance, but 07 days prior to expiry 
date of bid security. 
 

b. Failure of the successful bidder to comply with the requirements of Sub-
clause a. or clauses 2.37 or 2.40 shall constitute sufficient grounds for 
the annulment of the award and forfeiture of the bid security.  
 

c. Validity of performance security shall extend at least seven months 
beyond the date of completion of contract, or as mentioned in the 
bidding data to cover defects liability period or maintenance period 
subject to final acceptance by the procuring agency. 

 

2.37. Signing of Contract Agreement. 
 

1) Within 14 days from the date of furnishing of acceptable Performance 
Security under the Conditions of Contract, the procuring agency will 
send the successful bidder the Contract Agreement. 
  

2) The formal Agreement between the procuring agency and the 
successful bidder shall be executed within 14 days of the receipt of the 
Contract Agreement by the successful bidder from the procuring 
agency.  
 

3) A procurement contract shall come into force when the procuring 
agency requires signs contract, the date on which the signatures of 
both the procuring agency and the successful bidder are affixed to the 
written contract.  

 

2.38. Stamp Duty 
 
The formal Agreement between the client (Procuring Agency) and the 
successful bidder shall be duly stamped at rate of 0.3% of sanctioned price 
(or rates prescribed by the government at that time) and as stated in Letter 
of Acceptance. The successful bidder will pay the stamp duty. 
 

2.39. General Performance of the bidders 
 
Procuring agency may in case of consistent poor performance of the 
contractor and his failure to remedy the underperforming contract may take 
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such action as may be deemed appropriate under the circumstances of the 
case including the rescinding the contract and/or black listing of such 
contractor and debarring him from participation in future bidding process. 
 

2.40. Integrity Pact 
 
The bidder shall sign and stamp the Integrity Pact provided at Annexure-17 
to the bidding documents. Failure to provide such Integrity Pact shall make 
the bidder non-responsive 

 

2.41. Defect Liability Period 
 

Defect liability period shall be 06 (six) months after the date of completion 
and expiry of the contract agreement. 
 

2.42. Return of Performance Security 
 

The performance security of the contractor shall be returned after 06 (six) 
months (defect liability period) of completion and expiry of the contract 
period, upon determination that the obligation under the contract have been 
duly fulfiled in accordance with the provisions of contract document and 
agreement and the contractor has no liability to the procuring agency due 
to this contract. In case the liabilities of the contractor to the procuring 
agency and other tax amount due to the contract, then such amount shall 
be recovered from the amount of performance security and balance 
amount of the performance security shall be return to the contractor. 
 

2.43. Retention Money. 
 
Retention money shall be deducted from contractor’s running performance 
bill at the rate of 5% (Five Percent) of monthly bill amount. The retention 
money shall be released in the currency in which it is deducted (Pak 
Rupees) after 12th (Twelve) running bill payments of the contractor for the 
work successfully executed for last twelve month. The amount due to the 
contractor in respect of retention money shall be released (within 60 days 
after end of twelve months contract period) after deduction of such amount 
as are required to be recovered on account of default of contractor in 
performing his functions, if any, under this contract. 
 

2.44. Format Contract Agreement  
 

Format of Contract Agreement at annexure 18.  
 

2.45. Form of Bank Guarantee for Performance Security 
 

Format of bank guarantee for performance security is attached at annexure 
16. 
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2.46. Inspection of Work & Services performed by the contractor  
 

Representative of procuring agency shall inspect the work and services 
performed by the contractor under the contract and any deficiencies of 
work and services shall be notified in writing giving warning letter to the 
contractor. If the contractor does not recover/remove the deficiencies 
indicated a penalty as per penalty clauses shall be imposed. 

 

2.47. Letter of Acceptance. 
 
After announcement of tender decision, letter of acceptance will be sent to 
successful bidder/contractor, inviting for signing of agreement the contract 
agreement shall be signed within 14 (fourteen) days following the date of 
letter of acceptance. 

 

2.48. Arbitration 
 
Any dispute that is not amicably resolved shall be finally settled, unless 
otherwise specified in the Contract, under the Arbitration Act 1940 updated 
from time to time and would be held anywhere in the Province of Sindh at 
the discretion of procuring agency. 

 

2.49. Information Related to Contractor / Bidder 
 

a. Contractor/Bidder Full Name __________________________ 
 

b. Address   ___________________________________ 
 

c. Telephone No. ___________________________________ 
 

d. Fax No.   ___________________________________ 
 

e. E-mail Address. ___________________________________ 
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2.50. Bidding Data 
Bidding Data 

Srl# Data 

1 Name of Work Front End Collection and Disposal of Municipal Solid 
Waste For DMC Malir (DMC Malir Area) & District 
Council (District Council Area) Karachi, Sindh, Pakistan. 

2 The Name of 
Procuring Agency’s 
Official 

 
Executive Director-I SSWMB 
 

Address 
 
Telephone# 
 
E-mail 
 
Facsimile 
 
Website 

Bungalow No. D-47 Block-2, Clifton, Karachi, Pakistan. 
 
+92 21 35372982-4, 35863026 
 
info@sswmb.gos.pk 
 
+92 21 35372985  
 
www.sswmb.gos.pk   
 

3 Procedure of open 
competitive biding 
(International 
Competitive Bidding – 
ICB) 
 

Single Stage – Two Envelope Procedure 
a. Proposal shall comprise a single package containing 

two separate sealed envelopes. Each envelope 
shall contain, separately the Technical/Operational 
Proposal & Financial Proposal. 

b. The package (Outer Envelope) shall be clearly 
marked the name of the Proposal, date and time of 
submission and the address and place of the 
submission and name and address of the 
contractor/bidder 

c. The package (Outer envelope) containing the two 
envelopes must be sealed, signed and stamped by 
the contractor or its authorized representative. 

4 Proposal shall be submitted by hand or may be sent be registered airmail. Proposal 
submitted through telegraph, telex, fax or e-mail will not be considered. 
 

5 Financial Proposal to be submitted with Technical Proposals. 
 

6 Pre-proposal/Pre bid meeting will be held at the office of SSWMB-Bungalow No, D-47, 
Block-2 Clifton, Karachi, Pakistan on 18

th
 February 2016 at 1500 hours. 

7 The proposal/bid submission address is at the office of SSWMB Bungalow No.D-47 
Block-2 Clifton, Karachi, Pakistan. 

Proposal must be submitted no later than the following date & time. 
30

th
 March 2016 at 1430 hours 

8 Proposal must remain valid for 120 (One Hundred and Twenty) days after the 
proposal/bid submission deadline.  

9 Bid Security  
 Bid security equal to 1% of total Bid amount will be attached with financial 
proposal in the form of Payorder, Demand Draft or Bank Guarantee in favour of 
SSWMB. The bid security shall remain valid for a period of 28 days beyond validity 
period of the bid. Bid security shall be submitted in the same currency as that in which 
the bid is priced/quoted. 
 

10 Clarification may be requested not later than 7 (Seven) days before the submission 
date.  

The address for requesting clarification is Executive Director (Operations-I), Sindh 
Solid Waste Management Board, Karachi, Bungalow No. D-47 Block-2 Clifton, 
Karachi - Pakistan  
e-mail info@sswmb.gos.pk, Facsimile +92 21 35372985 

  

mailto:info@sswmb.gos.pk
http://www.sswmb.gos.pk/
mailto:info@sswmb.gos.pk
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11 The proposal as well as all related correspondence exchange by the Contractor / 
Bidder and procuring agency shall be written in English. However it is desirable that 
the firm’s personnel have a working knowledge of the national and regional languages 
of Islamic Republic of Pakistan. 

12 Alternative proposals are not acceptable and shall not be entertained; each bidder 
should submit only one proposal fulfiling all conditions, instructions and requirement 
contained in RFP.  

13 Valid Registration Certificate of the following Authorities must be attached with the 
proposal: 

a. Sindh Borad of Revenue 
b.    Federal Board of Revenue (NTN Number) 

14 The Contractor/Bidder should quote the cost for each item of works under this contract 
and total bid price in US Dollars. However, interim payment/ running bill payments 
shall be made in Pak Rupees (conversion/exchange rate declared by the State Bank 
of Pakistan shall be applicable of the date of submission of interim bill/monthly running 
bill for payment. 
 

15 The Contractor/Bidder should quote the cost for each item of works inclusive of all 
National, Provincial, Local taxes, duties, expenses, contingencies and incidental 
charges. 

16 Contractor/ Bidder must submit the original Technical/Operational Proposal and the 
original Financial Proposal along with copies of the both. 

17 Successful Contractor/Bidder is required to submit performance security at 1% (one 
percent) of the contract amount in form of pay order or bank guarantee in favour of  
Sindh Solid Waste Management Board, in the currency in which the bid is 
priced/quoted.  

18 Contractor/bidder shall undertake to sign Integrity Pact as per Format provided by 
SSWMB under this contract.  
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Section III 
Description of DMC Malir (DMC Malir Area) 
 

3.1. Bin Qasim Zone- Brief Description  
 

The District Municipal Corporation Malir comprises of two zones i.e. 
Bin Qasim Zone and Malir Zone. The Bin Qasim Zone comprises of 07 
(seven) Union Council, Ibrahim Hayderi UC-1 and Rehri UC-2 both are 
congested and are by the side of seashore. Cattle colony UC-3 where 
number of cattle ponds (baras) exist, whereas Quaidabad UC-4, Landhi 
UC-5 are congested urban areas, Gulshan-e-Hadeed UC-6 - a colony of 
Steel Mill employees is also congested, and UC-7 Ghaghar is spread over 
wide area as compared to its population. 

 
The area of Bin Qasim Zone is about 485.7 Sq KM. The population 

estimates as per statistics of 1998 is 316684 and in view of growth rate of 
5% per annum, the population of this zone in the year 2015 is estimated to 
721272 persons. Bin Qasim Zone is at the south-east part of Karachi city 
and close to Arabian Sea. The zone comprises of large area with low 
population density which is only 1485 person /KM2. The MSW densities of 
UC-03, 04 and 06 is about 3.46 t/KM2 whereas MSW densities of UC-01, 
02, 05 and 07 is about 0.295 t/KM2.   

 
The zone is situated at long distance from existing landfill sites. The 

one, which is nearest, is Sharafi Goth informal landfill site (proposed site 
for GTS) and new landfill site is proposed to be established at Dahbeji. 
Therefore MSW of Bin Qasim Zone is to be transported to landfill site at 
Sharafi Goth through informal GTS located within the zone. 

 
The Zone is also known by its Industrial and fishing activities at 

Ibrahim Hydery and Rehri Goth near sea belt where fishing / sea food 
business, textile industries (LATI) and (BQATI) exist.  

 
The detail of MSW generation in each UC of the Zone and its 

population and other detail are given in annexures.  
 
 

3.2. Demographics.  
 
Bin Qasim Zone is a well-demarcated area commonly known by its 

industrial activities, large scale providers of Milk, Meat in Karachi have their 
business in the area fishing industry. Pakistan Steel, Port Qasim, and other 
industrial areas also exist in the zone. The nature of business under these 
industries are mostly, automation, garments, steel manufacturing, plastics, 
leather and leather product, chemical, food packaging, pharmaceutical, 
dying, cigarettes manufacturing etc.  
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Bin Qasim Zone is flanked by Malir Zone, Quaidabad, District Thatta 
on the east and Malir River on the north and Sukhan Nallah on the west of 
the zone. 

 
The zone comprises of following UCs:  

UC 
No. 

UC Name UC 
No. 

UC Name 

1 Ibrahim Hayderi 5 Landhi 

2 Rehri 6 Gulshan-e-Hadeed 

3 Cattle Colony 7 Ghaghar 

4 Quaidabad   

 
 
UC-1 Ibrahim Hayderi 
The UC-1 Ibrahim Hayderi consists of following localities/areas. The 

infrastructural condition, housing Unit types, income groups and names of 
localities in the area are detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units      
Sq. Yards 

Remarks 

1  Ali Akbar Shah Goth  Medium  Middle  80-120 Sq Yard   

2  Jumma Goth  Medium Middle 80-120 Sq Yard   

3   Jamote Para Medium Middle 80-120 Sq Yard   

4  Charan Para Medium Middle 80-120 Sq Yard   

5  Balouch Pra Medium Middle 80-120 Sq Yard   

6  Machi Para  Medium Middle 80-120 Sq Yard   

7  Katchi Para Medium Middle 80 Sq Yard   

8  Jakawani Para Medium Middle 80 Sq Yard   

9  Molvi Para Medium Middle 80 Sq Yard   

10  Wahid Wani Para Medium Middle 80 Sq Yard   

11  Jabbal Para Medium Middle 80 Sq Yard   

12  Muhammadani Para Medium Middle 80-120 Sq Yard   

13  Safyani Para Medium Middle 80-120 Sq Yard   

14  Panjabi Para Medium Middle 80 Sq Yard   

15  Jilani Para Medium Middle 80 Sq Yard   

16  Sindhi School Para Medium Middle 80-120 Sq Yard   

17 Lal Shah Para  Medium Middle 80-120 Sq Yard   

18 Main Road KDA Medium Middle 80-120 Sq Yard   

19 Water Pump Para Medium Middle 80-120 Sq Yard   

20 Umer Colony Medium Middle 80-120 Sq Yard   

21 Christian Para  Medium Middle 80-120 Sq Yard   

22 New Abadi Para Medium Middle 80-120 Sq Yard   

23 Khaskhali Para Medium Middle 80-120 Sq Yard   

 
UC-2 Rehri 
The UC-2 Rehri consists of following localities/areas. The 

infrastructural condition, housing Unit types, income groups and names of 
localities in the area are detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units Sq. 
Yards 

Remarks 

1  Peerano Goth Developed  Low  60 Yard    

2  Jumma Himayati Goth  Developed  Low  60 Yard    

3  Lath Basti Goth I Developed  High   120-512 Sq Yard    

4  Lath Basti Goth  II Developed  High   120-512 Sq Yard    

5  Bakhtawar Goth Developed  Middle  120-512 Sq Yard    
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6  Ali Brohi Goth Developed  Low  120 Sq Yard    

7  
Mousani Mohallah 
Rehri Developed  Middle  120 Sq Yard    

8  Dabla Para Rehri Developed  Low  80 Sq Yard    

9  Amin Jat Para Rehri Developed  Middle  100 Sq Yard    

10  Lala Abad Developed  Middle  120 Sq Yard    

11  Ilyas Goth Developed  Middle  120 Sq Yard    

12  Dawood Jat Goth Developed  Middle  120 Sq Yard    

13  Pan Para rehri Developed  Middle  120 Sq Yard    

14 Qasim Ali Para Developed  Middle  120 Sq Yard    

15 Charyani Para Rehri Developed  Middle  120 Sq Yard    

16 Waryani Para Rehri Developed  Middle  120 Sq Yard    

17 Shaikh Para Rehri Developed  Middle  120 Sq Yard    

18 Khaskhali Para Rehri Developed  Middle  120 Sq Yard    

19 Khalifa Jat Para Rehri Developed  Middle  120 Sq Yard    

20 Malkai Para Rehri Developed Middle  120 Sq Yard    

21 
Siddique Khaskhali 
Rehri Developed  Middle  120 Sq Yard    

22 Such Dino Goth Developed  Middle  120 Sq Yard    

23 Atta-ur Rehman Goth Developed  Middle  120 Sq Yard    

24 Chasma Goth Undeveloed Low 120 Sq Yard    

 
UC-3 Cattle Colony 
 
The UC-3 Cattle Colony consists of following localities/areas. The 

infrastructural condition, housing Unit types, income groups and names of 
localities in the area are detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units Sq. 
Yards 

Remarks 

1  Cattle Road No -0  Developed Middle   1000 Sq Yard & More    Cattle Ponds  

2  Cattle Road No -01 Developed  Middle  1000 Sq Yard & More   Cattle Ponds 

3  Cattle Road No -02 Developed  Middle  1000 Sq Yard & More   Cattle Ponds 

4  Cattle Road No -03 Developed  Middle  1000 Sq Yard & More   Cattle Ponds 

5  Cattle Road No -04 developed  Middle  1000 Sq Yard & More   Cattle Ponds 

6  Cattle Road No -05 Developed  Middle  1000 Sq Yard & More   Cattle Ponds 

7  Cattle Road No -06 Developed  Middle 1000 Sq Yard & More   Cattle Ponds 

8  Cattle Road No -07 Developed  Middle 1000 Sq Yard & More   Cattle Ponds 

9  Cattle Road No -08 Developed  Middle 1000 Sq Yard & More   Cattle Ponds 

10  Cattle Road No -09 Developed  Middle 1000 Sq Yard & More   Cattle Ponds 

11  Cattle Road No -10 Developed  Middle 1000 Sq Yard & More   Cattle Ponds 

12  
Residential Area from 01 
to 10 Developed  Middle  120 Sq Yard     

13 Labour Squire Flates Developed  Low  60 Sq Yard    

14 
Labour Squire 500 
querters Developed Low 80 Sq Yard   

15 Maree Balouch Goth Developed Middle 120 sq Yard    

16 Muslim League Basti Developed Middle 120 Sq Yard    

17 Barkat-e-Madina Developed  Middle 120 Sq Yard   

18 Christian Basti Developed  low 80  & 120 sq Yard    

19 PMTF Colony Developed Middle 120 Sq Yard   

20 
Balouch Goth Opposite 
Labour Squire  Un developed  Low  120 s q Yard   

21 

From Road No-0 to Road 
No-08 left side of Mehran 
Highway attached with  
the Boundary Wall of 
PMTF ( Zaman Town) Developed  Low 120 sq Yard    

22 Odh Basti Developed  Middle  120 Sq Yard    

23 Hindo Mohalla Developed  Middle  120 Sq Yard    

24 Qasim Town Developed  Middle  120 Sq Yard    

25 Nai abadi  Developed  Middle  120 Sq Yard    

26 Samom Goth Developed  Middle  120 Sq Yard    
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UC-4 Quaidabad 
The UC-4 Quaidabad consists of following localities/areas. The 

infrastructural condition, housing Unit types, income groups and names of 
localities in the area are detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units Sq. 
Yards 

Remarks 

1  Gulistan Society   Developed  Middle  120 Sq Yard     

2  Q/abad 100   Developed  Middle  120 Sq Yard     

3  
Radio Pkistan 
ColonyPMHS  Developed  Middle  120 Sq Yard  

 Flats 
Luxury   

4  Qazafi Town  Developed  Middle  120 Sq Yard     
5  Gulshan-e-Askari         Developed  Middle  120+240Sq Yard    

6  Zafar Town  Developed  Middle  120 Sq Yard     

7  Panwar Goth   Developed  Middle  80+120 Sq Yard     

8  Green Park City  Developed  Middle  120 Sq Yard     

9  Madina Colony   Developed  Middle  120 Sq Yard     
10  Afridi Colony        Developed   Low-Middle  80+120 Sq Ya    

11 Kohat Colony  Developed  Middle  120 Sq Yard    

12 SMHS Developed  Middle  120 Sq Yard    

13 
Al-Syed Center Flate & 
banglows  Developed  Middle  60 & 120  Sq Yard    

14 Murghay Khana Developed  Middle  120 Sq Yard    

15 Khuladabad developed  Low 120 sq yard    

16 Becham Town Developed  Middle 120 Yard   

17 Jamal-e-Ibrahim    Developed  Middle 120 Sq Yard   

18 Tanoli Colony  Developed  Middle 120 Sq Yard   

 
UC-5 Landhi 
The UC-5 Landhi consist of following localities/areas, the 

infrastructural condition, housing Units type, income group and name of 
localities in the area are detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units Sq. 
Yards 

Remarks 

1  Kohi Goth  Developed  Middle  120 Sq Yard    

2  Saleh Muhammad Goth Developed  Middle  120 Sq Yard    

3  Faqeer Muhammad Goth Developed  Middle  120 Sq Yard    

4  Nooruddin Bagh Developed  Middle  120 Sq Yard    

5  Jam Kanda  Developed  Middle  120 Sq Yard    

6  Sheedi Goth Developed  Middle  120 Sq Yard    

7  Yousuf Arfani Goth Developed  Middle  160 Sq Yard    

8  Shah Latif Town  Developed  Middle  240-80 Sq Yard    

9   Ismail jokhio Goth  Developed  Middle  80 Sq Yard    

10  Arab Phawnar Goth  Developed  Middle  80 Sq Yard    

11  
Master Allana Panwar 

Goth  
Developed  Low  60/80 Sq Yard    

12  Khukhray Mohalla  Developed  Low  80 Sq Yard    

13  Dawood Shorow Goth Developed  Low 120 sq Yard   

14 Abdullah Goth Developed Low 120 sq  yard   

15 Razak abad Developed  Low 120 sq  Yard   

16 Mossa Goth Developed  Low 120 sq  Yard   

17 Karim Bux Nouhani Goth Developed  Low 120 sq  Yard   

18 Lashari Goth Developed  Low 120 sq  Yard   

19 Pir Sirhandi Goth Developed  Low 120 sq  Yard   

20 Nohani Goth Developed  Low 120 sq  Yard   

21 Lal Muhammad Goth  Developed  Low 120 sq  Yard   

22 Khuda Bux Nouhani Goth Developed  Low 120 sq  Yard   

23 Pashamby Goth Developed  Low 120 sq  Yard   

24 Baitullah Bagh Developed  Low 120 sq  Yard   

25 Mulla Mossa Goth Developed  Low 120 sq  Yard   

26 Umer bagh Developed  Low 120 sq  Yard   
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27 Sayeed abad  Developed  Low 120 sq  Yard   

28 Graib abad Developed  Low 120 sq  Yard   

29 Nazar Muhammad Goth Developed  Low 120 sq  Yard   

30 Haji Pir Goth Developed  Low 120 sq  Yard   

31 Dad Karim Goth Developed  Low 120 sq  Yard   

32 
Lal Muhammad Sheedi 

Goth 
Developed  Low 120 sq  Yard   

 
UC-6 Gulshan-e-Hadeed 
The UC-6 Gulshan-e-Hadeed consists of following localities/areas. 

The infrastructural condition, housing Unit types, income groups and 
names of localities in the area are detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units Sq. 
Yards 

Remarks 

1  
Gulshan-e-Hadeed 
Phase-I Developed  Middle  120 Sq Yard    

2  
Gulshan-e-Hadeed 
Phase-II Developed  Middle  120 Sq Yard    

3  Filter Plant  Developed  Middle  500 Sq Yard    

4  Steel Town Ship  Developed  Middle  200 Sq Yard    

5  Nishtar abad Developed  Middle  120 Sq Yard    

6 Sattal Goth Developed  Middle  120 Sq Yard    

7 Pathan colony Developed  Middle  120 Sq Yard    

 
UC-7 Ghaghar 
The UC-7 Ghaghar consists of following localities/areas. The 

infrastructural condition, housing Unit types, income groups and names of 
localities in the area are detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units Sq. 
Yards 

Remarks 

1  Ghagher Phattak Developed  Middle  120 Sq Yard    

2  Achar sallar Goth Developed  Middle  120 Sq Yard    

3  Pipri  Developed  Middle  120 Sq Yard    

4  Chawal Godown  Developed  Middle  120 Sq Yard    

5  Shah Town Developed  Middle  120 Sq Yard    

6  Allah Bux Himayati Goth Developed  Middle  120 Sq Yard    

7  Eido Goth Developed  Middle  120 Sq Yard    

8  Eassy City  Developed  Middle  120 Sq Yard    

9  Gabool Goth  Developed  Middle  120 Sq Yard    

10 Sindhi Goth Developed  Middle  120 Sq Yard    

11 Da Ta Nagar Developed  Middle  120 Sq Yard    

12 Noor Muhammad Goth Developed  Middle  120 Sq Yard    

13 Khuda Bux Gabool Developed  Middle  120 Sq Yard    

14 Shah Nawaz goth Developed  Middle  120 Sq Yard    

15 Naseer abad  Developed  Middle  120 Sq Yard    

16 Ali Muhammad Goth Developed  Middle  120 Sq Yard    

17 Jangi Khan Goth Developed  Middle  120 Sq Yard    

18 Akbar Goth Developed  Middle  120 Sq Yard    

19 Karim Bux Muree Developed  Middle  120 Sq Yard    

20 Haji Mureed  Goth Developed  Middle  120 Sq Yard    

21 Saboo Gabool Goth  Developed  Middle  120 Sq Yard    

22 Samandari BaBa Developed  Middle  120 Sq Yard    

23 Mamoo Salar Goth Developed  Middle  120 Sq Yard    

24 Khuda Bux Jokhio  Developed  Middle  120 Sq Yard    

25 Hashim Jokhio  Developed  Middle  120 Sq Yard    

26 Darya Khan Goth Developed  Middle  120 Sq Yard    

27 Ibrahim Goth Developed  Middle  120 Sq Yard    

28 Qaisrani Goth Developed  Middle  120 Sq Yard    

29 Zuharani Goth Developed  Middle  120 Sq Yard    

30 Odh Basti Developed  Middle  120 Sq Yard    

31 Hero Kalmati Goth Developed  Middle  120 Sq Yard    
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3.3. Maps of Bin Qasim Zone.  
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3.4. Malir Zone Brief Description 
 

Malir Zone is on the North of Shah Faisal Zone of DMC Korangi. 
The population of the zone as per population estimates of 1998 was 
396290 person and in view of population growth rate at 5%, the population 
of the zone in the year 2015 is about 907138 person. The average 
population density of the zone is about 49301 person/KM2. The MSW 
output is 344.71 t/d and MSW Density distribution is 18.73 t/KM2. The zone 
is congested and densely populated. 

 
The zone is situated at long distance from existing landfill site, the 

area, which is nearest, is Ashrafi Goth. The landfill site of Dahbeji, which is 
to be built, is also far away from the zone therefore MSW of Malir Zone 
may be transported to landfill site through informal GTS that exists within 
the zone or nearest new GTS planned. 

 
The zone is also known by its industrial activities under the umbrella 

of Malir Industrial Area. 
 
The zone comprises of 07 Union Councils. The details of MSW 

generation in Each UC, its population and other details are given in 
annexure. 

 
3.5. Demographics of Malir Zone 

 
Malir Zone is a well-demarcated area, mostly congested and middle 

class population. However agriculture farmhouses are located in many 
parts of the zone. The zone is flanked by Bin Qasim Zone on the east and 
Malir River in the west and north. 

 
The Zone comprises of the following UCs. 

UC 
No. 

UC Name UC 
No. 

UC Name 

1 Model Colony 5 Jaffar e Tayyar 

2 Kala Board 6 Gharabad 

3 Saudabad 7 Ghazi Dawood Brohi 

4 Khokhrapar   

 
UC-1 Model Colony 
The UC-1 Model Colony consists of following localities/areas. The 

infrastructural condition, Housing Unit types, income groups and names of 
localities in the area are detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units 
Sq. Yards 

Remarks 

1 Sweet Home Land Developed  Middle  120-400   

2 Qaizmabad Developed  Middle  120-400   

3 Sheet 1 to 10 Developed  Middle  120-400   
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4 Nashtarabad Developed  Middle  120-400   

5 9 C Developed  Middle  120-400   

6 Sheet 11 to 25 Developed  Middle  120-400   

7 Moinabad Developed  Middle  120-400   

8 Janat ul Barkat Developed  Middle  120-400   

9 Fazabad Developed  Middle  120-400   

10 Railway Socity Developed  Middle  120-400   

11 Soorto Socity Developed  Middle  120-400   

12 Al Mujeeb Gardeen Developed  Middle  120-400   

13 Haji Rahi Yar Goth Un Developed  Low-Middle 120-400   

14 Jafar Bagh 1 Developed  Middle  120-400   

15 Jafar Bagh 2 Developed  Middle  120-400   

16 Lasi Para Un Developed  Low-Middle 120-400   

17 Abbasi Markat Un Developed  Low-Middle 120-400   

 
UC-2 Kala Board 
The UC-2 Kala Board consists of following localities/areas. The 

infrastructural condition, Housing Unit types, income groups and names of 
localities in the area are detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units Sq. 
Yards 

Remarks 

1 A Area Developed  Middle 120-200   

2 B Area Developed  Middle 120-200   

3 C Area Developed  Middle 120-200   

4 G Area Developed  Middle 120-200   

5 Drakshan Socity Developed  Middle 120-200   

6 Al Ameenn Socity Developed  Middle 120-200   

7 Shadman Town Developed  Middle 120-200   

8 Millat Gardeen Developed  Middle 120-200   

 
 
UC-3 Saudabad 
The UC-3 Saudabad consists of following localities/areas. The 

infrastructural condition, Housing Unit types, income groups and names of 
localities in the area are detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units 
Sq. Yards 

Remarks 

1 H Area Developed  Middle 80   

2 C Area Developed  Middle 80   

3 S 1 Area Developed  Middle 80   

4 S 2 Area Developed  Middle 80   

5 S 3 Area Developed  Middle 80   

6 D 1 Area Developed  Middle 80   

7 D 2 Area Developed  Middle 80   

8 D 3 Area Developed  Middle 80   

 
UC-4 Khokhrapar 
The UC-4 Khokhrapar consists of following localities/areas. The 

infrastructural condition, Housing Unit types, income groups and names of 
localities in the area are detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units 
Sq. Yards 

Remarks 

1 H Area Developed  Middle 80-200   

2 H Area Sabir Colony Developed  Middle 80-200   

3 Kousar Town Developed  Middle 80-200   

4 Indus Mehra Developed  Middle 80-200   

5 Pak Kusar Town Developed  Middle 80-200   

6 Gilanabad Developed  Middle 80-200   

7 Pak Mehran Town Developed  Middle 80-200   
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8 F 1 Area Developed  Middle 80-200   

9 F 2 Area Developed  Middle 80-200   

10 Muzafar Colony Un Developed  Middle 80-200   

 
UC-5 Jaffar e Tayyar 
The UC-5 Jaffar e Tayyar consists of following localities/areas. The 

infrastructural condition, Housing Unit types, income groups and names of 
localities in the area are detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units 
Sq. Yards 

Remarks 

1 Jafar e Tayyar Socity Developed  Middle  60-200   

2 Hassain Socity Developed  Middle  60-200   

3 F South Developed  Middle  60-200   

4 Amar Yasir Phase 1 Developed  Middle  60-200   

5 Amar Yasir Phase 2 Developed  Middle  60-200   

6 Aleemabad Developed  Low  60-200   

7 Shamil Homs Developed  Middle  60-200   

8 Shabana Town Developed  Middle  60-200   

9 Nafees Banglos Developed  Middle  60-200   

10 Jinnah Colony Developed  Low  60-200   

11 Ghazi Town Developed  Middle  60-200   

12 Muhammad Abad Developed  Low  60-200   

 
UC-6 Gharabad 
The UC-6 Gharabad consists of following localities/areas. The 

infrastructural condition, Housing Unit types, income groups and names of 
localities in the area are detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units 
Sq. Yards 

Remarks 

1 A Area Developed  Low   60-80   

2 B Area  Developed  Low 60-80   

3 C Area Developed  Low 60-80   

4 Jalbani Goth Developed  Low 60-80   

5 Bachal Goth Developed  Low 60-80   

6 Madina Colony Developed  Low 60-80   

7 Adam Hangora Goth Developed  Low 60-80   

8 Saudia Colony Developed  Low 60-80   

9 Muhammadi Colony. Developed  Low 60-80   

10 Lee Lay Town Developed  Low 60-80   

11 Chaman Colony Developed  Low 60-80   

12 Mehran Goth Developed  Low 60-80   

 
UC-7 Ghazi Dawood Brohi  
The UC-7 Ghazi Dawoo Brohi consists of following localities/areas. 

The infrastructural condition, Housing Unit types, income groups and 
names of localities in the area are detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units 
Sq. Yards 

Remarks 

1 Dawood Brohi Goth Un Developed  Middle 60-200   

2 E 1 E 2  Developed  Middle 60-200   

3 Gulshan Qadri Developed  Middle 60-200   

4 Mola Ram Compund Un Developed  Middle 60-200   

5 Ghzi Town Un Developed  Low 60-200   

6 Musarat Colony Un Developed  Low 60-200   

7 Salar Goth Un Developed  Low 60-200   

8 Malir Mndar Un Developed  Low 60-200   

9 Asoo Goth Un Developed  Low 60-200   
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3.6. Maps of Malir Zone 
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Description of District Council Karachi (District Council Area) 
 

3.7. Gadap Zone- Brief Description  
 
Gadap Zone of District Council area is a vast area as compared to 

its population. This Zone is in the North of Karachi city. The population of 
the zone as per population estimates of 1998 is 287564 persons and in 
view of population growth at 5% per annum its population in the year 2015 
is estimated to 659503 persons.  

 
The population density is 334 persons/KM2. The existing Jamchakro 

Landfill site falls within UC-5 of the zone. Except for UC-6 and UC-7, the 
population density and MSW density of other UCs is low, therefore MSW of 
these places may or may not be made part of the MSW collection and 
transportation main system depending on the situation in that specific area. 
The MSW of UCs having low quantity should be taken up for its disposal at 
or nearby its production places; a separate strategy should be evolved for 
collection, transportation and disposal of small quantum of MSW. However 
major quantum should be transported to Jamchkro landfill site directly. 

 
The zone comprises of 08 UC the details of the population, MSW 

output in each UC and other details are given in Annexures.  
 

3.8. Demographics of Gadap Zone 
 

District Council Karachi is the largest local council as compared to 
other local councils/DMCs of Karachi touching the boundaries of District 
Jamshoro in East and North and Baluchistan on the West. The area is 
mostly rural hilly type and barren. The main profession of the area people 
is agriculture, poultry and dairy farming. The villages and Goths of the zone 
are situated scattered and sometimes far away from each other. Because 
of rural entity, the MSW generation is on lower side and its collection and 
transportation may be expensive. However the MSW of the area may be 
transported to Jamchakro Landfill site directly. Most of the roads and link 
roads are earthen and dwellings are Katchiabadi type. 

 
The Zone comprises of the following UCs. 

UC 
No. 

UC Name UC 
No. 

UC Name 

1 Murad Memon 5 Songal 

2 Darsana Channo 6 Maymarabad 

3 Gujro 7 Yousuf Goth 

4 Gadap 8 Manghopir 
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UC-1 Murad Memon 
The UC-1 Murad Memon consists of following localities/areas. The 

infrastructural condition, Housing Units types, income groups and names of 
localities in the area detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units 
Sq. Yards 

Remarks 

1 Factory Area Undeveloped Low     

2 Hashim Khaskheli Goth Undeveloped Low 150-200   

3 Baricha Muhalla Undeveloped Low 150-200   

4 Faqeer Muhalla Undeveloped Low 150-200   

5 Bakda Muahalla Undeveloped Low 150-200   

6 Bandija Muhalla Undeveloped Low 100-120   

7 Zargar Muhalla Undeveloped Low 100   

8 Haji Ahmed Muhalla Developed Low-Middle 100-120   

9 New pan mandi Undeveloped Low-Middle 120-240   

10 Umeed Ali Muhalla Undeveloped Low-Middle 120-200   

11 Rehmani Muhalla Undeveloped Low-Middle 120-200   

12 Haji Gul Muhalla Undeveloped Low-Middle 120-200   

13 Mesoori Muhalla Undeveloped Low-Middle 120-200   

14 Al-Murad Society Undeveloped Low-Middle 120-200   

15 Haji Shafi Muhammad Muhalla Undeveloped Low-Middle 120-200   

16 Arfani muhalla Undeveloped Low-Middle 120-200   

17 Haji Abdul Kareem Muhalla Undeveloped Low-Middle 120-200   

18 Usmania Muhalla Undeveloped Low-Middle 120-200   

19 Jamot Muahlla  Undeveloped Low 80-120   

20 Brohi Muhalla  Undeveloped Low 80-120   

21 Samma Muhalla Undeveloped Low 80-120   

22 Ghafoor basti Undeveloped Low 80-120   

23 Qalander Basti Undeveloped Low 80-120   

24 Shaikh Muhalla Undeveloped Low 80-120   

25 Niamat Village Undeveloped Low 80-120   

26 Haji Nadeem Society Undeveloped Middle 80-120   

27 Bachal Bagh Undeveloped Low 120-200   

28 Somaar Kandiani Goth Undeveloped Low 120-150   

29 Kachi Colony Undeveloped Low 120-150   

30 Soomar Ismail Goth Undeveloped Low 120-150   

31 Sayed Muhalla (Memon) Undeveloped Low 80-120   

32 
Sayed Muhalla (Soomar Kandia 
Goth) Undeveloped Low 80-120   

33 Memon Bazar (Memon Goth) Undeveloped Low-Middle 120-200   

34 Shoro Muhalla  Undeveloped Low-Middle 120-150   

35 Jam House Undeveloped Low-Middle 120-200-400   

36 Lasi Town Undeveloped Low-Middle 120-150   

37 Nawalane Undeveloped Low-Middle 120-400   

38 jam Goth Undeveloped Low-Middle 120-400   

39 Mullah Essa Goth Undeveloped Low 120-200   

40 Old Thanna Developed Low-Middle 120-200   

41 New Old Thanna Developed Low-Middle 120-200   

42 Paradise Undeveloped Low-Middle 120-200   

43 Beero Goth Undeveloped Low 120-150   

44 Haji Shamba Goth Undeveloped Low 120-150   

45 Haji Dad Muhammad Goth Undeveloped Low 120-150   

46 Miandad Goth Undeveloped Low 120-150   

47 Samoo Goth Undeveloped Low 120-200   

48 Haji Shafi Muhammad Goth Undeveloped Low 120-150   

49 Dur Muhammad Goth Undeveloped Low 120-150   

50 Shafi Muhammad Goth Undeveloped Low 120-150   

51 Haji Murad Jaffar Garden Undeveloped Low 120-150   

52 Lassi Goth Undeveloped Low 120-200   

53 Haji Yaqoob Magsi Goth Undeveloped Low 120-200   

54 Khuar Bazar Undeveloped Low 120-200   

55 Jam Murad Ali Goth Undeveloped Low-Middle 120-400   

56 Hashim Khaskheli Goth Undeveloped Low 120-150   

57 Brohi Muhalla  Undeveloped Low 80-120   
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UC-2 Darsano Channo 
The UC-2 Darsana Channo consists of following localities/areas. 

The infrastructural condition, Housing Units types, income groups and 
names of localities in the area detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units 
Sq. Yards 

Remarks 

1 Dur Muhammad baloch Undeveloped Low 150 - 200   

2 Haji Mussa Baloch Undeveloped Low 150 - 200   

3 Haji Soomar Goth Undeveloped Low 150 - 200   

4 Haji Yousuf Baloch Undeveloped Low 150 - 200   

5 Ishaq Jokhio Goth Undeveloped Low 150 - 200   

6 Ghulam Hussain Jokhio Goth Undeveloped Low 150 - 200   

7 Haji Maroo Goth Jokhio Goth Undeveloped Low 150 - 200   

8 Mazar Khan Goth Jokhio Goth Undeveloped Low 150 - 200   

9 Allah Bux Jokhio Goth Undeveloped Low 150 - 200   

10 Umer Baloch Goth Undeveloped Low 150 - 200   

11 Hashim Mahar Ali Jokhio Goth Undeveloped Low 150 - 200   

12 Akhtiar Khan Jokhio Goth Undeveloped Low 150 - 200   

13 Haji Razo Jokhio Goth Undeveloped Low 150 - 200   

14 Mubarak Jokhio Goth Undeveloped Low 150 - 200   

15 Ali Hamal Baloch Goth Undeveloped Low 150 - 200   

16 Umer Khaskheli Goth Undeveloped Low 150 - 200   

17 Long Jokhio Goth Undeveloped Low 150 - 200   

18 Usman Jokhio Goth Undeveloped Low 150 - 200   

19 Abdul Rehman Jokhio Goth Undeveloped Low 150 - 200   

20 Jaffar Kahskheli Goth Undeveloped Low 150 - 200   

21 Dad Muhammad Sheedi Undeveloped Low 150 - 200   

22 Raza Muhammad Jokhio  Undeveloped Low 150 - 200   

23 Ali nawaz Jokhio Goth Undeveloped Low 150 - 200   

24 Jam Mahar Ali Goth  Undeveloped Low 150 - 200   

25 Khamiso Khan Jokhio Goth Undeveloped Low 150 - 200   

26 
Main Bazar Darsano Channo 
City Undeveloped Low 150 - 200   

27 Ibrahim Jokhio Goth Undeveloped Low 150 - 200   

28 Haji Siddique Jokhio Goth Undeveloped Low 150 - 200   

29 Faqeer Muhammad Baloch Goth Undeveloped Low 150 - 200   

30 Khair Muhammad Goth Undeveloped Low 150 - 200   

31 Dad Muhammad jokhio Goth Undeveloped Low 150 - 200   

32 Bakhsho Jokhio  Undeveloped Low 150 - 200   

33 Doloo Jokhio Goth Undeveloped Low 150 - 200   

34 Ranoo Jokhio Goth Undeveloped Low 150 - 200   

35 Fazal Jokhio Goth Undeveloped Low 150 - 200   

36 Haji Hussain Baloch Undeveloped Low 150 - 200   

37 Umer Jamot Goth Undeveloped Low 150 - 200   

38 Adam Rindh Goth Undeveloped Low 150 - 200   

39 Nabi Bux Bakak Goth Undeveloped Low 150 - 200   

40 Haji Ali Bux Jokhio Goth Undeveloped Low 150 - 200   

41 
Muhammad Rahim Khaskheli 
Goth Undeveloped Low 150 - 200   

42 Ibrahim Wadelo Baloch Goth Undeveloped Low 150 - 200   

43 Mueem Baloch Goth Undeveloped Low 150 - 200   

44 Khamiso Baloch Goth Undeveloped Low 150 - 200   

45 Iqbal Baloch Goth Undeveloped Low 150 - 200   

46 Ramzan Jokhio Goth  Undeveloped Low 150 - 200   

47 Kamal bakak Goth Undeveloped Low 150 - 200   

48 Ramzan Jokhio Goth  Undeveloped Low 150 - 200   

49 Bakhsho jokhio Goth Undeveloped Low 150 - 200   

50 Jama Jokhio Goth Undeveloped Low 150 - 200   

51 Haji Karo Goth Undeveloped Low 150 - 200   

52 Maindad Kahskheli Goth Undeveloped Low 150 - 200   

53 Haji Mahyar Jokhio Goth Undeveloped Low 150 - 200   

54 Yar Muhammad Jokhio Goth Undeveloped Low 150 - 200   

55 Dumloti Colony No. 6 Undeveloped Low 150 - 200   

56 Dhesar Johkio Goth Undeveloped Low 150 - 200   

57 Dumloti No.3 Undeveloped Low 150 - 200   

58 Haji Noor Mohammad Baloch Undeveloped Low 150 - 200   

59 Abdul Rehman Baloch Goth Undeveloped Low 150 - 200   

60 Abdul hakeem Baloch Goth Undeveloped Low 150 - 200   
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61 Abdul Aziz kalmati Goth Undeveloped Low 150 - 200   

62 Ghulam Haider Gabool Goth Undeveloped Low 150 - 200   

63 Dad Muhammad Baloch Goth Undeveloped Low 150 - 200   

64 Haji Qasim baloch Goth Undeveloped Low 150 - 200   

65 Ghulam Rasool Baloch Goth  Undeveloped Low 150 - 200   

66 Jewan Khalskheli Goth Undeveloped Low 150 - 200   

67 haji Wash Dil Goth Undeveloped Low 150 - 200   

68 Waja Ali Muhammad Goth  Undeveloped Low 150 - 200   

69 Bakhsha bandijo Goth Undeveloped Low 150 - 200   

70 Ismail Bagh Goth Undeveloped Low 150 - 200   

71 Abubakar Goth Undeveloped Low 150 - 200   

72 Saleh Muhammad Ronjha Undeveloped Low 150 - 200   

73 Haji Feroz Jokhio Goth Undeveloped Low 150 - 200   

74 Ramzan Shaikh Goth Undeveloped Low 150 - 200   

75 Waja Abubakar baloch Goth Undeveloped Low 150 - 200   

76 Jogi Goth Undeveloped Low 150 - 200   

77 Ronjha Goth Undeveloped Low 150 - 200   

78 hashim Jokhio Goth Undeveloped Low 150 - 200   

79 Haji Nodo Jokhio Goth  Undeveloped Low 150 - 200   

80 Damba Goth Super Highway Undeveloped Low 150 - 200   

81 Shah Muhammad Salar Undeveloped Low 150 - 200   

82 Ghulam Muhammad Jokhio Goth Undeveloped Low 150 - 200   

83 Haji zakria Goth Undeveloped Low 150 - 200   

84 Yasrab Colony Undeveloped Low 150 - 200   

85 Haji Allah Dad jokhio Undeveloped Low 150 - 200   

86 Abdul Hameed jokhio Undeveloped Low 150 - 200   

87 Panjo Jokhio Undeveloped Low 150 - 200   

88 Abdul Hakeem Rind Goth Undeveloped Low 150 - 200   

89 Haji Gul Hasan Jokhio Undeveloped Low 150 - 200   

90 Yousuf Jokhio Undeveloped Low 150 - 200   

91 Faqeer Muhammad Jokhio Undeveloped Low 150 - 200   

92 Bhoro Jokhio Goth Undeveloped Low 150 - 200   

93 Qasim Magsi Goth Undeveloped Low 150 - 200   

94 Hashim Baloch Goth  Undeveloped Low 150 - 200   

95 Panjo Jokhio Undeveloped Low 150 - 200   

96 Mummo Jokhio Goth Undeveloped Low 150 - 200   

97 Ismail Jokhio Undeveloped Low 150 - 200   

98 Hussain Jokhio Undeveloped Low 150 - 200   

99 Jan Mohammad baloch Undeveloped Low 150 - 200   

 
UC-3 Gujro 
The UC-3 Gujro consists of following localities/areas. The 

infrastructural condition, Housing Units types, income groups and names of 
localities in the area detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units 
Sq. Yards 

Remarks 

1 Jannat Gull Town Undeveloped Low-Middle 120-200   

2 Al Asif Squre  Undeveloped Middle-High 120-200   

3 Hasan Noman Colony Developed Low-Middle 120-200   

4 Junejo Colony Undeveloped Low     

5 Machar Colony Undeveloped Low-Middle 100-200   

6 Malik Azad S Market Undeveloped Low 100-150   

7 Memar Complex Developed Low-Middle     

8 Decent Plaza Developed Low-Middle     

9 Younus Banglos Developed Middle 120-200   

10 Pineor Town Developed Middle 120-200   

11 Gull Home Developed Middle-High     

12 Good x Banglos  Developed Middle 120   

13 Asma Banglos Developed Middle 120-200   

14 Fateh Mhd Gabol Goth Undeveloped Low 120-150   

15 Chutta Gabool Goth Undeveloped Low 120-200   

16 Star Colony Undeveloped Low 120-150   

17 Lasi Goth Undeveloped Low 120-200   

18 Sain Dad Goth Undeveloped Low 120-200   

19 Khuda Bux Goth Undeveloped Low 120-200   

20 Ahmed Jamal Goth Undeveloped Low 120-200   

21 Nazar Khan Goth Undeveloped Low 120-200   

22 Ayyob Goth Undeveloped Low 120-200   
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23 Jamali Goth Undeveloped Low 120-200   

24 Faysal Goth Undeveloped Low 120-200   

25 Safia Goth Undeveloped Low 120-200   

26 Muhammadi Goth Undeveloped Low 120-200   

27 Ashraf Goth Undeveloped Low 120-200   

28 Wazeer Brohi Goth Undeveloped Low 120-200   

29 Dildar Umrani Goth Undeveloped Low 120-200   

30 Khadm Solngi Goth Undeveloped Low 120-200   

31 Ahsan a Abad  Developed Low-Middle 120-240   

32 Junjar Goth Developed Low 1200-200   

33 Faqeera Goth Developed Low 120-150   

34 Gull Goth Developed Low 120-150   

35 Jamali Goth Developed Low 120-150   

36 Jahan a Abad Goth Developed Low 120-150   

37 Jan Muhammad Brohi Goth Developed Low 120-150   

38 Yousuf Sahab Khan Goth Developed Low 120-150   

 
UC-4 Gadap 
The UC-4 Gadap consists of following localities/areas. The 

infrastructural condition, Housing Units types, income groups and names of 
localities in the area detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units 
Sq. Yards 

Remarks 

1 Gadap City Undeveloped Low 200 - 400   

2 Mureed Goth Undeveloped Low 200 - 400   

3 Haji Goth Undeveloped Low 200 - 400   

4 Hussain Baloch Goth Undeveloped Low 200 - 400   

5 FaSefal Abro Goth Undeveloped Low 200 - 400   

6 Alo Godar Goth Undeveloped Low 200 - 400   

7 Goth Rasool Bux Khaskheli Undeveloped Low 200 - 400   

8 Goth Soomar Undeveloped Low 200 - 400   

9 Goth Malang Undeveloped Low 200 - 400   

10 Hameed Jokhio Undeveloped Low 200 - 400   

11 Goth Lalo Khamiso Mallah Undeveloped Low 200 - 400   

12 Goth Abro Jokhio Undeveloped Low 200 - 400   

13 Goth Zangi Jokhio Undeveloped Low 200 - 400   

14 Goth Fateh Muhammad Undeveloped Low 200 - 400   

15 Goth Essa Bhoro Undeveloped Low 200 - 400   

16 Goth Faffri Bagh Undeveloped Low 200 - 400   

17 Goth Allah Bux Baloch Bagh Undeveloped Low 200 - 400   

18 Goth Bhoro  Undeveloped Low 200 - 400   

19 Goth Soomar Undeveloped Low 200 - 400   

20 Goth Raho Gohram Jokhio  Undeveloped Low 200 - 400   

21 Goth Hako Jokhio Undeveloped Low 200 - 400   

22 Goth Kalo Brohi Undeveloped Low 200 - 400   

23 Goth Usman Takri Undeveloped Low 200 - 400   

24 Goth Shako Brohi Undeveloped Low 200 - 400   

25 Goth Saleh Muhammad Jumani Undeveloped Low 200 - 400   

26 Goth Dawood Khaskheli Undeveloped Low 200 - 400   

27 Goth yaqoob Bhumbro Undeveloped Low 200 - 400   

28 Goth Waja Ahmed Undeveloped Low 200 - 400   

29 Goth hamid Bagh Undeveloped Low 200 - 400   

30 Goth Feza Brohi Undeveloped Low 200 - 400   

31 Goth Murad Ishaq Undeveloped Low 200 - 400   

32 Goth Allah Bux Bagh 2 Undeveloped Low 200 - 400   

33 Goth Haji Imam Bux Burfat Undeveloped Low 200 - 400   

34 Goth Raboo Shdo Brohi Undeveloped Low 200 - 400   

35 Goth Razik Dino Undeveloped Low 200 - 400   

36 Goth Pab Malir Undeveloped Low 200 - 400   

37 
Goth haji Faqeer Muahammad 
Baloch Undeveloped Low 200 - 400   

38 Goth Mangio Jokhio   Undeveloped Low 200 - 400   

39 Goth Hayat Gondar Undeveloped Low 200 - 400   

40 Goth Bedi Gondar Undeveloped Low 200 - 400   

41 Goth bangal Undeveloped Low 200 - 400   

42 Goth haji Achar Bagh Undeveloped Low 200 - 400   

43 
Goth Ali Muhammad (Adam 
Bagh) Undeveloped Low 200 - 400   

44 Goth gajan Baloch Undeveloped Low 200 - 400   
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45 Goth Radho Jokhio Undeveloped Low 200 - 400   

46 Goth Ghulam Bherio Undeveloped Low 200 - 400   

47 Goth haji umed Ali gabol Undeveloped Low 200 - 400   

48 Goth Ameer Bux Gabol Undeveloped Low 200 - 400   

49 Goth Aalia Gabol Undeveloped Low 200 - 400   

50 Goth Darya Khan Gabol Undeveloped Low 200 - 400   

51 Goth Muhammad Gabol Undeveloped Low 200 - 400   

52 Ali Dad Ghabol Goth Undeveloped Low 200 - 400   

53 Goth Khairiyo Gabol Undeveloped Low 200 - 400   

54 Goth Mullah Arzi Baloch Undeveloped Low 200 - 400   

55 Goth Arbab Gabol Undeveloped Low 200 - 400   

56 Goth Jumma Mario Gabol Undeveloped Low 200 - 400   

57 Goth Ali Muhammad Gabol Undeveloped Low 200 - 400   

58 Goth Kheer Thar Undeveloped Low 200 - 400   

59 Goth Imam Bux  Undeveloped Low 200 - 400   

60 Goth usman Allah Rakhio  Undeveloped Low 200 - 400   

61 Goth Soomar  Undeveloped Low 200 - 400   

62 Goth Noor Muhammad  Undeveloped Low 200 - 400   

63 Goth Alo Gabol Undeveloped Low 200 - 400   

64 Goth hamza Gabol  Undeveloped Low 200 - 400   

65 Goth Bijar Gabol Undeveloped Low 200 - 400   

66 Goth nangar Gabol Undeveloped Low 200 - 400   

67 Goth Jogi Undeveloped Low 200 - 400   

68 Goth jumma Gabol Undeveloped Low 200 - 400   

69 Goth Ishaq Baloch  Undeveloped Low 200 - 400   

70 Goth nawaz Ali Gondal  Undeveloped Low 200 - 400   

71 Goth meer khan Gondal Undeveloped Low 200 - 400   

72 Goth Abdul hakeem Gabol Undeveloped Low 200 - 400   

73 Goth Arbab Gabol  Undeveloped Low 200 - 400   

74 Goth Rozi Gondal Undeveloped Low 200 - 400   

75 Goth pario Gondal Undeveloped Low 200 - 400   

76 Goth Unhar  Undeveloped Low 200 - 400   

77 Goth Nosherewan Gondal  Undeveloped Low 200 - 400   

78 Goth Imam Bux Gondal Undeveloped Low 200 - 400   

79 Goth Depar Gondal  Undeveloped Low 200 - 400   

80 Goth Dad Muhammad Godal Undeveloped Low 200 - 400   

81 Goth Adam Gabol Undeveloped Low 200 - 400   

82 Raboo Gondar Goth Undeveloped Low 200 - 400   

83 Goth Andul Rehman Chutto Undeveloped Low 200 - 400   

84 bacho Shaikh Goth Undeveloped Low 200 - 400   

85 Goth majno  Undeveloped Low 200 - 400   

86 Goth Safar Khoso Undeveloped Low 200 - 400   

87 Goth Siraj Ahmed Baloch Undeveloped Low 200 - 400   

88 Goth Ameer Bux Gabol Undeveloped Low 200 - 400   

89 Goth lal Bux kachelo Undeveloped Low 200 - 400   

90 Goth Saleh Muhammad Undeveloped Low 200 - 400   

91 Goth Muhammad Siddiq Undeveloped Low 200 - 400   

92 Goth Deen Muhammad Undeveloped Low 200 - 400   

93 Goth Morio Faqeer Undeveloped Low 200 - 400   

94 Goth Kamal Khan Jhokhio Undeveloped Low 200 - 400   

95 Goth Ali Muhammad  Undeveloped Low 200 - 400   

96 Goth Abdul Kareem  Undeveloped Low 200 - 400   

97 Goth Maindad Undeveloped Low 200 - 400   

98  Goth Shakar Gabol Undeveloped Low 200 - 400   

99 Goth Waja Ibrahim Baloch  Undeveloped Low 200 - 400   

100 Goth Hadi Bux Gabol Undeveloped Low 200 - 400   

101 Goth Sufaan Jokhio Undeveloped Low 200 - 400   

102 Goth Haji Ali Muhammad Undeveloped Low 200 - 400   

103 Goth haji barad  Undeveloped Low 200 - 400   

104 Goth Abdul Hakeem Gabol Undeveloped Low 200 - 400   

105 Goth Fota Khan Gabol -1 Undeveloped Low 200 - 400   

106 Goth Nawaz Ali Gondar Undeveloped Low 200 - 400   

107 Goth Pehlwan Jokhio Undeveloped Low 200 - 400   

108 Goth Ismail Rind Undeveloped Low 200 - 400   

109 Goth Haji Ibrahim  Undeveloped Low 200 - 400   

110 Goth Khan Muhammad Undeveloped Low 200 - 400   

111 Goth naik Muhammad Undeveloped Low 200 - 400   

112 Goth Saleh Muhammad Jokhio Undeveloped Low 200 - 400   

113 Goth Mubarak Brohi Undeveloped Low 200 - 400   

114 Goth usman Mari Undeveloped Low 200 - 400   

115 Goth haji Peer Muhammad Undeveloped Low 200 - 400   

116 Goht Murad Ali Bagh Undeveloped Low 200 - 400   

117 Goth Wali muhammad baloch Undeveloped Low 200 - 400   
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118 Ameer Bux Kachelo Undeveloped Low 200 - 400   

119 Goth Abdullah Gabol Undeveloped Low 200 - 400   

120 
Goth Foto Gabol- 2 Super 
Highway Undeveloped Low 200 - 400   

121 Goth Ramja Faqeer Undeveloped Low 200 - 400   

122 Goth Hashim Gabol Undeveloped Low 200 - 400   

123 Goth Murad Gabol Undeveloped Low 200 - 400   

124 Goth Jaro Chutto Undeveloped Low 200 - 400   

125 Goth Suleman Geer Undeveloped Low 200 - 400   

126 Goth Ismail Brohi Undeveloped Low 200 - 400   

127 Goth Ghulam Rasool Brohi Undeveloped Low 200 - 400   

128 Goth Murad Ali Gabol Undeveloped Low 200 - 400   

129 Goth Lal Muhammad Mari Undeveloped Low 200 - 400   

130 Goth haji Noor Muhammad  Undeveloped Low 200 - 400   

131 bai Khan Buro Goth Undeveloped Low 200 - 400   

132 Baboo Goth  Undeveloped Low 200 - 400   

133 Wali Mauhmmad Bakak Undeveloped Low 200 - 400   

134 main Wasaiyo Goth (Haji  leemo) Undeveloped Low 200 - 400   

135 Thohar Kanaro Goth Undeveloped Low 200 - 400   

136 Puno Kanaro Goth Undeveloped Low 200 - 400   

137 Gul Muhammad Kanaro Goth  Undeveloped Low 200 - 400   

138 bhiryo (paryal Kanaro) Undeveloped Low 200 - 400   

139 Yusuf kanaro Goth Undeveloped Low 200 - 400   

140 Abdullah Kanaro Goth  Undeveloped Low 200 - 400   

141 hashim kanaro Goth  Undeveloped Low 200 - 400   

142 Ilyar kanaro Goth Undeveloped Low 200 - 400   

143 Kahir Muhammad kanaro Goth Undeveloped Low 200 - 400   

144 Sheedo Brohi Goth Undeveloped Low 200 - 400   

145 Ali Muhammad Goth Undeveloped Low 200 - 400   

146 Qasim kanaro Goth Undeveloped Low 200 - 400   

147 Yar Muhammad Kanaro Goth Undeveloped Low 200 - 400   

148 Ramzam Chuto Goth  Undeveloped Low 200 - 400   

149 Ayub kaanro Goth  Undeveloped Low 200 - 400   

150 Mehar (Mitho Kanaro Goth ) Undeveloped Low 200 - 400   

151 Jabal kanaro Goth  Undeveloped Low 200 - 400   

152 bakhar Kanaro Goth  Undeveloped Low 200 - 400   

153 Dhatho Goth  Undeveloped Low 200 - 400   

154 Ismail Goth Undeveloped Low 200 - 400   

155 Main Nohani Goth  Undeveloped Low 200 - 400   

156 Sain Dad Goth  Undeveloped Low 200 - 400   

157 
Peer Bux (Allah Dino) Chuto 
Goth Undeveloped Low 200 - 400   

158 Raboo Goth Undeveloped Low 200 - 400   

159 Raboo Goth -2 Undeveloped Low 200 - 400   

160 Muahmmad Ganjo Goth Undeveloped Low 200 - 400   

161 Baloch Khan Goth Undeveloped Low 200 - 400   

162 Ali Nihani Goth Undeveloped Low 200 - 400   

163 Karo Ahmedani Goth Undeveloped Low 200 - 400   

164 Soni Muhammad Nohani Goth Undeveloped Low 200 - 400   

165 
Dost Muhammad Ahmedani 
Goth Undeveloped Low 200 - 400   

166 kahmiso Goth  Undeveloped Low 200 - 400   

167 Faiz Muahmmad Goth  Undeveloped Low 200 - 400   

168 jan Muhammad Goth Undeveloped Low 200 - 400   

169 Allah Dino Bakak Goth Undeveloped Low 200 - 400   

170 Ahmed Ahmedani Goth Undeveloped Low 200 - 400   

171 Bano Ganjo Goth Undeveloped Low 200 - 400   

172 Haji Karo Goth Undeveloped Low 200 - 400   

173 Achar Goth  Undeveloped Low 200 - 400   

174 Goth bandi (Gul Shoro) Undeveloped Low 200 - 400   

175 Goth Ali Muhammad  Undeveloped Low 200 - 400   

176 Bakhar Kahskheli Goth Undeveloped Low 200 - 400   

177 Goth Manladho Saddiq Goth Undeveloped Low 200 - 400   

178 Kareem Bux Goth Undeveloped Low 200 - 400   

179 Haji Bux Goth  Undeveloped Low 200 - 400   

180 Haji Karoo Qasim Goth Undeveloped Low 200 - 400   

181 lal Muhammad Bakak Goth Undeveloped Low 200 - 400   

182 Nondo Boro Goth Undeveloped Low 200 - 400   

183 Bachal Goth Undeveloped Low 200 - 400   

184 Khamiso Khaskheli Goth Undeveloped Low 200 - 400   

185 Sanyasi Boro Goth Undeveloped Low 200 - 400   

186 Pathan Boro Goth Undeveloped Low 200 - 400   



Sindh Solid Waste Management Board 

[57] 
 

Executive Director (Operation-I)             DMC Malir & District Council       Contractor 
     Karachi   

  

187 Hussain Ali Bakak Goth Undeveloped Low 200 - 400   

188 Raza Muhammad Goth Undeveloped Low 200 - 400   

189 Muhammad Bux Goth  Undeveloped Low 200 - 400   

190 Yar Muhammad bandigo Goth Undeveloped Low 200 - 400   

191 Ghulam Qadir bandigo Undeveloped Low 200 - 400   

192 Agha Dhani Bux Goth Undeveloped Low 200 - 400   

193 
H. Sher Muhammad bandigo 
Goth Undeveloped Low 200 - 400   

194 Haji Soofan Bandigo Goth Undeveloped Low 200 - 400   

195 Haji Waryal Bandigo Goth Undeveloped Low 200 - 400   

196 
Allah Bux Bandigo Goth 
(Moidan) Undeveloped Low 200 - 400   

197 Jio Kango Goth  Undeveloped Low 200 - 400   

198 Faiz Muhammad Godar Goth Undeveloped Low 200 - 400   

199 
Mullah Fsaiz Muhammad Bakak 
Goth Undeveloped Low 200 - 400   

200 Ibrahim Bakak Goth  Undeveloped Low 200 - 400   

201 Haji Dodo Bakak Goth Undeveloped Low 200 - 400   

202 Athar Bakak Goth Undeveloped Low 200 - 400   

203 yaqoob Bakak Goth Undeveloped Low 200 - 400   

204 Usman Bakak Goth Undeveloped Low 200 - 400   

205 Main Bakak Goth Undeveloped Low 200 - 400   

206 Rooh Khaskheli Goth Undeveloped Low 200 - 400   

207 Jan Muhammad Wisryo Goth Undeveloped Low 200 - 400   

 
UC-5 Songal 
The UC-5 Songal consists of following localities/areas. The 

infrastructural condition, Housing Units types, income groups and names of 
localities in the area detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units 
Sq. Yards 

Remarks 

1 Gulshan-e-Memar Developed Middle-High 120-200-400   

2 Taysar Town Developed Middle-High 80-120   

3 Lyari Expressway Developed Low-Middle 80-120   

4 Khuda ki Basti Developed Low-Middle 80-120   

5 Haji Sain Rakhio Jokhio Undeveloped Low 120-200-300   

6 Ghulam Muhammad Undeveloped Low 120-200-300   

7 Qadir Jokhio Undeveloped Low 120-200-300   

8 Sohrab Faqeer Undeveloped Low 120-200-300   

9 Chaniesar Undeveloped Low 120-200-300   

10 Haji Jabli Undeveloped Low 120-200-300   

11 Ghulam Ali  Undeveloped Low 120-200-300   

12 Sofan Jokhio Undeveloped Low 120-200-300   

13 Haji Allah Bux Khaskheli Undeveloped Low 120-200-300   

14 Darya Khan Undeveloped Low 120-200-300   

15 Urs Mstani Undeveloped Low 120-200-300   

16 Haji Ramzan Baloch Undeveloped Low 120-200-300   

17 Ghafoor Brohi Undeveloped Low 120-200-300   

18 Abul Rehman Gabol Undeveloped Low 120-200-300   

19 Raza Muhammad Undeveloped Low 120-200-300   

20 Angara Undeveloped Low 120-200-300   

21 Haji Nabi Dad Brohi Undeveloped Low 120-200-300   

22 Ali Muhammad Khaskheli Undeveloped Low 120-200-300   

23 Rustam Baag Undeveloped Low 120-200-300   

24 Ramzan Lasi Undeveloped Low 120-200-300   

25 Rehmatullah Khaskheli Undeveloped Low 120-200-300   

26 Shaikh Ghulam Rasool Undeveloped Low 120-200-300   

27 Bachal Undeveloped Low 120-200-300   

28 Muhammad Ali Brohi Undeveloped Low 120-200-300   

29 Gohram Brohi Undeveloped Low 120-200-300   

30 Haji Dost Muhammad Bhanmbro Undeveloped Low 120-200-300   

31 Hamal Khan Bhanmbro Undeveloped Low 120-200-300   

32 Bhul Khaskheli Undeveloped Low 120-200-300   

33 Wali Muhammad Undeveloped Low 120-200-300   

34 Hoot Baag Undeveloped Low 120-200-300   

35 Waja Ishaq Undeveloped Low 120-200-300   

36 Waja Siddiqe Undeveloped Low 120-200-300   

37 Rasool Bux Broo Undeveloped Low 120-200-300   
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38 Abdul Rahim Baloch Undeveloped Low 120-200-300   

39 Abdullah Gabool Undeveloped Low 120-200-300   

40 Mula Dad Gabool Undeveloped Low 120-200-300   

41 Tharo Mengal Undeveloped Low 120-200-300   

42 Hussain Brohi Undeveloped Low 120-200-300   

43 Pir Bux Brohi Undeveloped Low 120-200-300   

44 Abbas Brohi Undeveloped Low 120-200-300   

45 Sawan Khaskheli Undeveloped Low 120-200-300   

46 Mulla Soomar Undeveloped Low 120-200-300   

47 Pir Bux Brohi Undeveloped Low 120-200-300   

48 Naik Muhammad Undeveloped Low 120-200-300   

49 Raza Muhammad Brohi Undeveloped Low 120-200-300   

50 Dil Murad Khaskheli Undeveloped Low 120-200-300   

51 Master Ghulam Qadir Undeveloped Low 120-200-300   

52 Ahmed Undeveloped Low 120-200-300   

53 Mulla Hussain Brohi Undeveloped Low 120-200-300   

54 Umar Brohi Undeveloped Low 120-200-300   

55 K.D.A Colony Developed Low-Middle 120-200   

56 Hebat Khaskheli Developed Low-Middle 120-200   

57 Babo Patani Developed Low-Middle 120-200   

58 Phul Patani Developed Low-Middle 120-200   

59 Karo Developed Low-Middle 120-200   

60 Qadir Bux Brohi Developed Low-Middle 120-200   

61 Murad Brohi Developed Low-Middle 120-200   

62 Khero Brohi Developed Low-Middle 120-200   

63 Karam Developed Low-Middle 120-200   

64 Essa Brohi Developed Low-Middle 120-200   

65 Haji Sain Dad Brohi Developed Low-Middle 120-200   

66 Ahmed Brohi Developed Low-Middle 120-200   

67 Rozi Brohi Developed Low-Middle 120-200   

68 Hussain Brohi Developed Low-Middle 120-200   

69 Yaqoob Brohi Developed Low-Middle 120-200   

70 Khawasti Brohi Developed Low-Middle 120-200   

71 Muhammad Suleman Brohi Developed Low-Middle 120-200   

72 Nuko Brohi Developed Low-Middle 120-200   

73 Muhammad Hassan Brohi Developed Low-Middle 120-200   

74 Ghazi Brohi Developed Low-Middle 120-200   

75 Haji Mund Brohi Developed Low-Middle 120-200   

76 Gohram Brohi Developed Low-Middle 120-200   

77 Yar Muhammad Brohi Developed Low-Middle 120-200   

78 Arz Muhammad Developed Low-Middle 120-200   

79 Lal Bux Developed Low-Middle 120-200   

80 Rasool Bux Developed Low-Middle 120-200   

81 Jalai Developed Low-Middle 120-200   

82 Haji Jorak Developed Low-Middle 120-200   

83 Kareem Dad/Ghulam Mohd Developed Low-Middle 120-200   

84 Yaqoob Developed Low-Middle 120-200   

85 Jangi Developed Low-Middle 120-200   

86 Khuda Bux Developed Low-Middle 120-200   

87 Ali Muhammad Developed Low-Middle 120-200   

88 Shehdo Developed Low-Middle 120-200   

89 Neko Developed Low-Middle 120-200   

90 Haji Bhero Developed Low-Middle 120-200   

91 Adam Brohi Developed Low-Middle 120-200   

92 Allah Dino Brohi Developed Low-Middle 120-200   

93 Qadir Bux Brohi Developed Low-Middle 120-200   

94 Gull Muhammad Developed Low-Middle 120-200   

95 Noor Muhammad Lasi Developed Low-Middle 120-200   

96 Muhammad Ali Developed Low-Middle 120-200   

97 Abdul Rahim Brohi Developed Low-Middle 120-200   

98 Ahmed Bandeja Developed Low-Middle 120-200   

99 Qadir Bux Brohi Developed Low-Middle 120-200   

100 Yar Muhammad Brohi Developed Low-Middle 120-200   

101 Karim Bux Brohi Developed Low-Middle 120-200   

102 Ali Muhammad Brohi Developed Low-Middle 120-200   

103 Mulvi Abdul Qadir Brohi Developed Low-Middle 120-200   

104 Haji Jumma Brohi Developed Low-Middle 120-200   

105 Muhammad Safar Brohi Developed Low-Middle 120-200   
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UC-6 Maymarabad  
The UC-6 Maymarabad consists of following localities/areas. The 

infrastructural condition, Housing Units types, income groups and names of 
localities in the area detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units 
Sq. Yards 

Remarks 

1 L-1, Surjani Developed Lower/Middle/High Class 80-120   

2 5-C, Surjani Developed Lower/Middle/High Class 80-120   

3 5-D, Surjani Developed Lower/Middle/High Class 80-120   

4 5-B, Surjani Developed Middle/High 120-200   

5 4-A, Surjani Developed Middle/High 80-120   

6 5-E, Surjani Developed Middle/High 120-200   

7 KDA Flat, Surjani Developed Middle/High Flat   

8 4-B, Surjani Developed Middle/High 80-120-200   

9 4-C, Surjani Developed Middle/High 400-500   

10 4-D, Surjani Developed Middle/High 80-120   

11 7-B, Surjani Developed Middle/High 80-120   

12 7-A, Surjani Developed Middle/High 80-120-200   

13 7-D, Surjani Developed Middle/High 80-120   

14 7-C, Surjani Developed Middle/High 80-120   

15 Cattel Colony-9, Surjani Developed Middle/High 200-400-600   

16 Sec-8, Surjani Developed Middle/High 120   

17 
Abdullah Banglos, 
Surjani Developed Middle/High Flat/120   

18 Anar Kali Developed Middle/High 80/120   

19 11-A, Surjani Developed Middle/High 80-120   

20 Sec-10/05, Surjani Developed Middle/High 80-120   

 
UC-7 Yousuf Goth 
The UC-7 Yousuf Goth consists of following localities/areas. The 

infrastructural condition, Housing Units types, income groups and names of 
localities in the area detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units 
Sq. Yards 

Remarks 

1 Yousuf Goth  Developed Lower/Middle 80 - 120 - 240   

2 Afridi Goth Developed Lower/Middle 80 - 120 - 240   

3 AbdulRehman Goth  Developed Lower/Middle 80 - 120 - 240   

4 Siddique Goth Developed Lower/Middle 80 - 120 - 240   

5 Nasri Goth Developed Lower/Middle 80 - 120 - 240   

6 Stylish Garden Developed Lower/Middle 80 - 120 - 240   

7 Haleem garden Developed Lower/Middle 80 - 120 - 240   

8 Yaro Goth  Developed Lower/Middle 80 - 120 - 240   

9 Kaneez Fatima Society Developed Lower/Middle 80 - 120 - 240   

 
UC-8 Manghopir 
The UC-8 Manghopir consists of following localities/areas. The 

infrastructural condition, Housing Units types, income groups and names of 
localities in the area detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units 
Sq. Yards 

Remarks 

1 Pakhtoon Abad Sector 1-2 Developed Low 120-200   

2 Gulzarabad  Developed Low 120-200   

3 Haji Hamza Goth Developed Low 80-100   

4 Allha Bachayo Goth Undeveloped Low 80-100   

5 Mushki Para Developed Low 120-200   

6 Noor Din Goth Undeveloped Low 120-200   
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7 Lasi para Undeveloped Low 60   

8 Mullah Jan Muhammad Goth  Undeveloped Low 80-100   

9 Al Madina Town Developed Low-Middle 120-150   

10 Sarmastani Para Undeveloped Low 80-100   

11 Makrani Para Undeveloped Low 80-100   

12 Haji Allah Bux Goth Undeveloped Low 100-150   

13 Umer Goth Developed Low 100-150   

14 Mari Goth Undeveloped Low 150-200   

15 Haroonabad Goth  Undeveloped Low 100-120   

16 Yaqoob Shah Basti Developed Low-Middle 120-200   

17 Sabeel Goth Undeveloped Low 100-120   

18 Manghopir Goth Undeveloped Low 60-80   

19 Salkanabad Goth Undeveloped Low 60-80   

20 Afridi Goth  Undeveloped Low 80-120   

21 Sheedi Goth Undeveloped Low 150-200   

22 Meer Muhammad Goth Undeveloped Low 200-300   

23 Aliabad Goth Undeveloped Low 80-100   

24 Ghazi Villas Developed Low-Middle   Flat 

25 Moon City Developed Low-Middle 120-200   

26 Wangi Goth Undeveloped Low 300-400   

27 Ameer Bux Goth Undeveloped Low 200-300   

28 Haji Mehmood Goth Undeveloped Low 200-300   

29 Hassan Goth Undeveloped Low 200-300   

30 Abdul Rehman Goth Undeveloped Low 200-300   

31 Jam Chakro Goth Undeveloped Low 100-120   

32 Umer Goth Undeveloped Low 80-100   

33 Gull Muhammd Goth Undeveloped Low 80-100   

34 Sain Dad Goth Undeveloped Low 80-100   

35 Rasool Bux Goth Undeveloped Low 150-200   

36 KDA Colony Developed Middle 120-200-300   

37 Malik Goth Undeveloped Middle 150-200   

38 Ramzan Goth Undeveloped Low 80-120   

39 Umer Goth Undeveloped Low 80-120   

40 Shakl Goth Undeveloped Low 150-200   

41 Zeboon Goth Undeveloped Low 150-200   

42 Deh Mai Gari Abullah Goth Undeveloped Low 200-300   

43 Khair Abad Undeveloped Low 150-200   

44 Deh Halkani Undeveloped Low 150-200   

45 Ghazi Goth Undeveloped Low 150-200   

46 Dildar Goth Undeveloped Low 150-200   

47 Ali Muhammad Goth Undeveloped Low 150-200   

48 Rais Goth Undeveloped Low 150-200   

49 Hazrat Abbas Goth Undeveloped Low 150-200   

50 Munshi Allah Bux Goth Undeveloped Low 150-200   

51 Haji Abdul Khaliq Goth Undeveloped Low 150-200   
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3.9. Maps of Gadap Zone 
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3.10. Existing Solid Waste Management System in DMC Malir & District Council 

Karachi 
 

i. Door-to-Door Collection. 
 

 At present system for collection of municipal solid waste at 
doorstep does not exist in DMC Malir & District Council Area. 

  
Residents of DMC Malir & District Council area throw their 

household waste to nearby katchrakundi (dustbin) anytime during the 
day without any schedule. The shopkeepers of commercial areas and 
attendants of shopping markets, and residents of DMC Malir & District 
Council usually throw garbage at the corner of each street and infront of 
shops etc. No any strategy or collection plan for door-step collection 
exists in DMC Malir  & District Council in general. No MSW collection 
system in the industrial area exists though a considerable quantum of 
MSW is generated in the industrial area too. 

 
ii. Street Sweeping. 

 
 Main roads, and lanes in DMC Malir & District Council are 

cleaned manually using brooms and brushes and the sweeping stuff is 
kept in the form of number of small heaps on the  sides of kerbs and on 
road sides, which is then lifted with the help of Belcha and transported 
to nearest dustbin site/collection point using wheelbarrow/handcarts. 
Sweeping stuff is normally thrown into the dustbin. Sweeping in urban 
parts is done normally in two shifts i.e. 6:00 AM to 10 AM and then 
2:00PM to 5:00PM. Mechanical sweeping is not done in DMC Malir & 
District Council except on some occasions on the main roads when 
such machines are provided by KMC. 

 
iii. Washing of Main and Important Roads. 

 
Currently no such practice is being carried out. 
 

iv. Transportation of MSW from Dustbin/Collection points to 
GTS or nearest Landfill Sites. 

 
Garbage vehicles i.e. Arm Roll, Compactors, Dump Trucks, 

or Tractor Trolley designated to each UC of the Zone collects and 
transports waste from collection points/dustbins to GTS of the Zone. In 
some cases MSW is transported to nearest landfill sites. Each vehicle is 
supposed to make 3 to 4 trips a day to clear garbage from 
dustbins/collection points but this is rarely done. Complete lifting of 
garbage form the zones could not be made due to unavailability of 
required numbers of vehicles. Usually containers of 4 to 7 Ton capacity 
are placed at collection points/dustbins, however in some areas of DMC 
Malir  & District Council garbage is dumped at open places, such 
garbage is lifted using loaders and bobcat type of machinery and 
labours using basket to pick and to load into refuse vans or compactor 
which is then transported to GTS of Zones. The machinery for lifting 
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and transportation of MSW available with DMC Malir & District Council 
is very old and not compatible with the machines usually required for an 
efficient MSW lifting and transportation system.  

 
v. Location of GTS of the Zones of DMC Malir & District Council Karachi. 

 
In DMC Malir informal GTS of Bin Qasim Zone and Malir 

Zone exists within the area. Informal GTS for Gadap Zone in District 
Council area exists within the jurisdiction of Gadap Zone.  

 

3.11. Existing System of Offal Collection & Disposal in DMC (Malir) & 
District Council Area 

 
On the eve of Holy festival of Eid-ul-Azha every year, 

thousands of animals, i.e. goats, lambs, sheep, cows, bulls and camels 
are offered as a sacrifice. These sacrifices is done (as custom) either 
jointly or individually on the door step or within the premises, or on the 
roads sides and open grounds. The offal and other residuals like bone 
skin parts offals and other intestinal organs etc. are thrown at the door 
step, road side, in the bushes, open grounds and collection points, 
dustbins sites etc. creating an unclean environment with a pungent odor 
of blood which is witnessed almost in each area on this event. 

 
This situation is dealt with MSW Management of each zone 

efficiently and effectively, initiating a specific campaign under an offal 
collection plan. A day before the event clearing the garbage from 
dustbins sites is done. The special offal collection campaign usually 
started just after Eid-ul-Azha prayer. The offals and other residual 
animal waste is then collected through machinery within the zones 
including hired rental vehicles and disposed of in the pits already 
excavated at designated places where the offal are buried in a manner 
that create no nuisance for the surrounding. Sprinkling the lime powder 
and other insecticidal / perfume spray is also done to create pleasant 
atmosphere. 

 
The campaign is managed in such a manner that the area is 

made clean and clear by the evening of each day event which 
continuous for three continuous day. An estimated number of offals that 
is collected and buried in DMC Malir & District Council Area is detailed 
here under:  

Days of Eid-ul-
Azha 

Bin Qasim  Malir Gadap 

1
st
 Day 26864 15000 28091 

2
nd

 Day 21000 31215 26105 

3
rd
 Day 8118 13969 21010 

Total 55982 64001 75206 

Total  DMC Malir  116166 No. 75206 
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3.12. Problem & Short Coming in Existing System 

 
 Waste has never been assigned priority by Government. 

 
 Non-existence of Door to Door Collection System.  

 
 Poor attendance of Sanitary Workers /Officials affecting street sweeping and 

waste disposal. 
 

 Ineffective system of monitoring / reporting causing indiscriminate dumping of 
waste on open spaces and road sides, also causing delay in complaint redressal 
system. 
 

 Deficient number of concrete dustbins (katchra kundi)/containers in most of the 
areas, resulting in open and scattered dumping of garbage. 
 

 Irregular collection of garbage from community bins/collection points due to: 
 

o Poor Supervision. 
 

o Too many dustbins sites.  
 

o Defective, inappropriate and old garbage vehicles. 
 

o POL problems. 
 

o Political/labour Union intervention.  
 

o No fix timing of garbage vehicles to collect garbage from dustbin sites 
and transportation to landfill site. 
 

o Open transportation of garbage causing environmental pollution. 
 

o Encroachments, especially in markets / commercial areas causing 
difficulties in sweeping, collection and transportation to GTS /Land 
Fill Site. Hence the required number of trips is not achieved. 
 

o No proper GTS facility  
 

o Scavenging specially on open spaces and roadside dustbins causing 
scattering of garbage. 
 

o Existing rules with regards to SWM need to be reviewed, 
strengthened and enforced. 
 

o Lack of public awareness/ civic sense regarding SWM collection and 
disposal. 
 

o Lack of scientific approach for integrated SWM. 
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Section IV 
Proposed Plan for DMC Malir (DMC Malir Area) & District 
Council Area Gadap Zone 
 

4.1 Front End Collection Plan (Proposed Plan) 
 

Front End Action Plan. It Includes followings scope of Work and services: 
 

1. Door to door collection and revamping of bin system. 
2. Sweeping of roads, streets, lane, footpath, medians and 

open spaces and sweeping waste collection and disposal. 
3. Washing of important roads as and when required 

including on special occasions. 
4. Lifting and transportation MSW from dustbins sites & 

collection points to designated GTS. 
5. Scientific monitoring and tracking system for entire 

management and operation plan. 
6. Community awareness programme and its 

implementation. 

 
4.2 Door to door collection mechanism 

 
Door to door collection for Front End Collection Plan/mechanism is 
categorized as: 
 
(a) Block Collection. 

 
Wherein waste collecting vehicles with one or two waste collecting 
workers move around the residential blocks on a specified time 
each day and sounds horns or rings bell and wait at intermediate 
location for residents to bring waste in polythene bags to the 
collection vehicles or where the workers with the collecting 
vehicles collect garbage in a basket at the door step of the 
residents and throw in the collecting vehicles, which is then 
disposed of to nearest dustbin site. 

 
(b) Door Step Collection. 

 
Wherein waste is left outside the property by the residents in 
plastic/polythene bags and picked up by waste collecting vehicles 
moving in and around the residential area at specific time each 
day or collected at door step by the sweepers every day, equipped 
with wheel barrow, handcart and disposed off to nearest dustbins 
sites. 

 
(c) Shared containers type collection. 

 
Wherein a container of suitable capacity is placed at an 
appropriate place within a residential block, apartment building 
market and shopping area and residents and other waste 
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generators put their waste stuff inside the container. These 
containers may be of hook and lifting type or may be bucket type 
with proper tipping arrangements, which are then emptied at by 
compaction container type compactor vehicles and then again 
placed at the location. However this operation is done as many 
times as required to keep the container free of garbage. The 
location where such containers are placed are kept cleaned and 
spelled out garbage is swept from the surrounding. 

 
Any or all defined categories will be adopted under the front end 
collection plan for door to door collection keeping in view the 
demographics of the area, however for the purpose of guidance, 
sweeping methodology in various UCs of the Zones of DMC Malir & 
District Council Karachi is mentioned hereunder.  
 
Plastic bag will be provided free of cost by contractor/operator to all 
residential units for the first two weeks only. The size and grade of 
polythene bag is given in the technical specification. 

 

Note. 
Where block collection and door step collection is adopted, and where 
possible in case of shared container type collection, organic and 
inorganic Municipal Solid Waste are to be collected separately and 
transported to GTS in a manner that these two types of MSW be 
disposed of at GTS separately as directed by SSWMB officials and 
this practice is to be adopted in each zone. Organic and inorganic 
MSW is to be collected in different coloured bags and litterbins or 
containers as the case may be. 

 
Strategy for door to door collecting in various zones of     

DMC Malir 
 

Bin Qasim Zone 
 

Name of UC Door to door collection Strategy 

Suggested Tools and 
Machinery for door-to-
door collection type. 

 

 

UC 
No. 

UC Name 

1 
Ibrahim 

Hayderi 

2 Rehri 

3 
Cattle 

Colony 

Shared Containers Type Collection 
 

 Steel Containers of appropriate 
size & capacity must be placed at 
appropriate distance. When filled 
up, must be lifted and disposed of 
into a compactor vehicle and 
empty container must be placed 
again on the location. The 
operation of clearing the container 
be done at least twice a day or as 

 
 
Details of buckets and 
bins, bin sizes, 
frequency of placement, 
tools to be utilized, and 
polythene bags are 
given in technical 
specification. 
 
Details and type of 
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4 Quaidabad 

5 Landhi 

6 
Gulshan-e-

Hadeed 

7 Ghaghar 

 

 

 Low to Middle 

Income Group 

 

 Congested areas 

many times as required to keep 
the container free of garbage 
 

 Block Collection Strategy: 
Block collection may also be 

adopted in some areas, which are 
congested and thickly populated 
using small vehicles moving 
around the area on fixed timings 
along with one or two waste 
collecting workers. 

  
 

garbage collecting and 
transporting vehicles, bin 
mechanism is given in 
technical specification. 
 
Small compactor 
vehicles or small Suzuki 
/ pick up type trucks may 
be used. 
 
 

 

Malir  Zone 

Name of UC Door to door collection Strategy 

Suggested Tools and 
Machinery for door to 
door collection type. 

 

 

 

UC 
No. 

UC Name 

1 
Model 

Colony 

2 Kala Bard 

3 Saudabad 

4 Khokhrapar 

5 
Jaffar e 

Tayyar 

6 Gharabad 

7 Ghazi Brohi 

 

 Low to Middle 

Income Group 

 

 Congested areas 

 

Shared Containers Type Collection 
 

 Steel Containers of appropriate 
size & capacity must be placed at 
appropriate distance. When filled 
up, must be lifted and disposed of 
into a compactor vehicle and 
empty container must be placed 
again on the location. The 
operation of clearing the container 
be done at least twice a day or as 
many times as required to keep 
the container free of garbage 
 

 Block Collection Strategy: 
Block collection may also be 
adopted in some areas, which are 
congested and thickly populated 
using small vehicles moving 
around the area on fixed timings 
along with one or two waste 
collecting workers. 

  
 
 

 
Details of buckets and 
bins, bin sizes, 
frequency of placement, 
tools to be utilized, and 
polythene bags are 
given in technical 
specification. 
 
Details and type of 
garbage collecting and 
transporting vehicles, 
bin mechanism is given 
in technical 
specification. 
 
Small compactor 
vehicles or small Suzuki 
/ pick up type trucks 
may be used. 
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Gadap  Zone District Council Area 
 

Name of UC Door to door collection Strategy 
Suggested Tools and 
Machinery for door to 
door collection type. 

 

 

 

UC 
No. 

UC Name 

1 
Murad 

Memon 

2 
Darsana 

Channo 

3 Gujro 

4 Gadap 

5 Songal 

6 Maymarabad 

7 Yousuf Goth 

8 Manghopir 

 

 Low to Middle 

Income Group 

 

 Congested areas 

and vast areas 

 

 

Shared Containers Type Collection 
 

 Steel Containers of appropriate 
size & capacity must be placed at 
appropriate distance. When filled 
up, must be lifted and disposed of 
into a compactor vehicle and 
empty container must be placed 
again on the location. The 
operation of clearing the container 
be done at least twice a day or as 
many times as required to keep 
the container free of garbage 
 

 Block Collection Strategy: 
Block collection may also be 

adopted in some areas, which are 
congested and thickly populated 
using small vehicles moving 
around the area on fixed timings 
along with one or two waste 
collecting workers. 

  
 

 
 
Details of buckets and 
bins, bin sizes, 
frequency of placement, 
tools to be utilized, and 
polythene bags are 
given in technical 
specification. 
 
Details and type of 
garbage collecting and 
transporting vehicles, 
bin mechanism is given 
in technical 
specification. 
 
Small compactor 
vehicles or small Suzuki 
/ pick up type trucks 
may be used. 
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4.3 Street Sweeping and Sweeping of Main Roads 
 

 
i) Classification / Type of Roads. 

 
a. Primary Main Roads. 

These are the main roads connecting different zones in a district 
(dual carriageway), planned and constructed on established 
engineering practices with proper road geometry, 3 or 4 lane 
carriageways.  

  
b. Secondary Main Roads. 

May be classified as main roads but secondary type, connecting 
various UCs in a Zone, mostly single carriageways, however in 
some parts double carriageway facility is included. Planned and 
constructed on normal engineering practices with or without outside 
footpaths, green belts, and median or edge stones and without 
proper road geometry, two to three lane single carriageways. 

 
c. Streets. 

These are internal roads, connecting various residential blocks, 
around markets and commercial areas mostly 2 lane single or 
sometimes double carriageways type with or without sidewalks. 
Constructed on conventional practice. 
 

d. Narrow lanes and streets. 
Paved or unpaved narrow internal streets in old resident areas, 
markets and around old commercial areas, single lane to double 
lane i.e. 10 to 20ft wide with or without sidewalks or edge stone. 

 
ii) Sweeping Methodology. 

 
1. Conventional Type (i.e. manual). 

With the help of sweepers, using broom/brushes. The sweeping 
waste is collected through wheelbarrows transported and disposed 
of to nearby buckets containers with tipping arrangements. 

 
2. Mechanical Type (i.e. using machine sweepers). 

Appropriate, vacuum type mechanical sweeping vehicles including 
built-in sweeping waste containing facility, shall be used. The 
sweeping waste shall be disposed of to nearest bucket or container 
having tipping arrangements. 

 
iii) Proposed Sweeping System under Front End Collection Plan 

 
a) Secondary Main Roads, Streets and Narrow Lanes.            

(Manual Sweeping) 
 
It is suggested that on secondary main roads, streets and on narrow 
lanes and streets manual sweeping be adopted along with 
wheelbarrows and Suzuki / Pickup type of vehicles to transport the 
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sweeping waste from the beat (area) to bucket or containers. 
Sweeping on internal streets of residential area may be done as per 
schedule, guideline given at technical specification. Whereas in 
markets / commercial areas and in bazaar type of market areas, 
sweeping is required two times in a day as mentioned in the 
schedule of sweeping at technical specification. Contractor must 
make its own schedule, for the purpose, however the area must be 
cleaned and cleared from garbage. 

 
b) Primary Main Roads and Secondary Road.                  

(Mechanical Sweeping) 
 

Using mechanical sweepers of appropriate size and capacity for 
sweeping of these roads as enlisted is to be done. Sweeping stuff 
may be disposed of to nearest dustbin site or to GTS. Mechanical 
sweepers of self contained and vacuum type are best suited for the 
purpose. 

 
 

List of Primary and Secondary main Roads Mechanical Sweeping of District 
Municipal Corporation Malir 

 
Primary Main Roads (Dual Carriageway) 

 

S 
No. Name of Road 

Length 
(KM) 

Bin Qasim Zone 
1 FROM ABBOTT COMPANY TO MEMON HOTAL 0.335 

2 SHAH LATIF TOWN DOUBLE ROAD LANDHI 0.500 

3 METALLED OF ROAD BESIDE POLICE TRAINING CENTER  
LANDHI 0.500 

4 METALLED OF DOUBLE ROAD SOORTY FACROTY  LANDHI 3.000 

5 METALLED OF ROAD SABOO GOTH GHAGGAR 1.000 

6 METALLED NEW ALLAH BUX HIMAITY GOTH 1.000 

7 MEALLED ROAD ALI MOHAMMAD JOKHIO GHAGGAR 1.000 

8 METALLED ROAD GHULAM MOHAMMAD BALOUCH GHAGGAR 

2.000 

9 METALLED OF ROAD  MAIN ALLAH WALI CHORANGI TO END 
DOUBLE ROAD GULSHAN-E-HADEED  1.750 

10 METALLED OF ROAD  MAIN ALLAH WALI CHORANGI TO 
KASHANA SIDE DOUBLE ROAD GULSHAN-E-HADEED 2.500 

11 METALLED OF ROAD  MAIN NATIONAL HIHWAY TO  ALLAH WALI 
CHORANGI DOUBLE ROAD GULSHAN-E-HADEED 0.500 

12 METALLED OF ROAD  KESC COLONY TO PAHARI DOUBLE ROAD  
GULSHAN-E-HADEED 1.500 

13 METALLED OF ROAD B-WALA DOUBLE  GULSHAN-E-HADEED 

0.750 

14 METALLED OF ROAD PAHARI WITH MAIN NALLA TO MUSLIM BUS 
STOP GULSHAN-E-HADEED 0.750 

15 METALLED OF ROAD  AT ROAD NO.8 MUSLIM LEAGUE COLONY 
CATTLE COLONY 1.500 
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16 METALLED OF ROAD  AT ROAD NO.9 MUSLIM LEAGUE COLONY 
CATTLE COLONY 1.000 

17 METALLED OF ROAD  AT ROAD NO.10 MUSLIM LEAGUE COLONY 
CATTLE COLONY 1.000 

18 METALLED ROAD AT RIND GOTH CATTLE COLONY 0.750 

19 METALLED ROAD AT NEW FLATE LABOUR SQUARE  0.500 

20 METALLED ROAD AT QASIM TOWN  1.000 

Malir Zone 

1 Liaqat Ali Khan Road Madal Colony  1.500 

2 Kala Board to Sauadabad (KalaBoard Road) 3.000 

3 Sauadabad to Ndi Kinara (Khokhrapar) 3.000 

4 Malir City to Sauadbad (Malir City Road) 3.000 

5 Khokhrapar No-01 to KDA Turning (Post office Road) 1.210 

6 Khokhrapar No-02 to Government Hospital 0.500 

7 Jinnah Squire to Liaqat Market  0.400 

8 Dak khana Road to Police Station Khokhrapar 0.760 

9 Khokhrapar No-05 to UC Office Road 0.510 

 Total  36.715 

 
Secondary main roads (Single Carriageway) 

 

S 
No. Name of Road 

Length 
(KM) 

BIN QASIM ZONE 

1 METALLED ROAD FROM MAIN HIGHWAY ROAD TO MASJID TO 
KOHISTAN P.C.O SHOP CHIRAGH COLONY 0.487 

2 METALLED ROAD  FORM TELENOR OFFICE TO WAQAR MEMON 
HOUSE 0.396 

3 METALLED ROAD OF  MAIN BAZAR ROAD FROM NATIONAL 
HIGHWAY TO HARIS PUBLIC SCHOOL 0.396 

4 METALLED OF ROAD FROM  MODREN T.V TO NAZEER  MADI 
HOUSE 0.396 

5 METALLED CROSS ROAD MADINA COLONY AND RAILWAY 
TRACK TO PLAY GROUND GULISTAN SOCIETY 0.762 

6 METALLED OF ROAD 03 NOS CROSS ROAD SCHOOL TO 
MECHINICAL SHOP 0.762 

7 MAIN ROAD FROM PAKISTAN HOUSEING SOCIETY TO LANDHI 
STATION   1.097 

8 METALLED ROAD FROM RADIO PAKISTAN DOUNDARY TO 
RAILWAY TRACK (ASKARY TOWN) KAZAFFI TOWN 1.341 

9 BUKARI MASJID TO KAZAFI TOWN MAIN BAZAR  0.670 

10 MEEZAN BANK TO PMT (JAVEED HAZARVI) 0.762 

11 NAFEEZ BARKERY TO ROADIO PAKISTAN BOUNDARY WALL 0.670 

12 HAFIZ CABIN TO RADIO PAKISTAN BOUNDARY WALL 0.670 

13 QUETTA HOTEL TO RADIO STATION BOUNDARY WALL 0.670 

14 RAJWANI FACTORY TO RADIO STATION BOUNDARY WALL 0.762 

15 GULSHAN ASKARI MAIN ROAD MAZHAR QASIM TO RADIO 
STATION BOUNDARY WALL 0.609 

16 ZAFFAR TOWN STREET FROM MAIN DOUBLE ROAD TO 
GRAVEYARD (06 Nos Street) 2.377 
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17 ZAFAR TOWN CROSS STREETS FROM RAILWAY TRACK  TO 
SHABIR TILE FACTORY ( 02 Nos Street) 0.914 

18 IN LAEEQABADA MAIN ROAD TO BEECHAM COMPANY 
KHULDABAD  0.457 

19 CATEX PUMP TO MADINA TOWN 0.457 

20 GOST GALI MAIN QUAIDABAD STOP GULISTAN-E-ABBAS  1.660 

21 OLD NATIONAL BANK TO JALBANI GOTH KHULDABAD 0.548 

22 GHOSIA RESTURENT TO GULSHAN-E-ABBAS MADINA TOWN  1.660 

23 MARVI GOTH INTERNAL ROAD IMAM BARGAH TO MUSLIM 
TANOLI  0.489 

24 U.C OFFICE TO AYAZ THALA WALL 0.548 

25 MARVI GOTH CROSS STREET 0.457 

26 GALANDER GROUND GATE TO PUBLIC HEALTH CENTER 0.274 

27 METALLED OF ROAD  NATIONAL HIGHWAY TO CHOKANDI 
GRAVEYARD  LANDHI 1.000 

28 METALLED OF ROAD YOUSIF ARFANI GOTH  LANDHI 1.500 

29 METALLED OF ROAD AT RAZZAKABAD  LANDHI 0.500 

30 METALLED OF ROAD AT KOHI GOTH  LANDHI 2.500 

31 METALLED OF ROAD AT SALEH MOHAMMAD GOTH LANDHI 2.000 

32 METALLED ROAD SHAH TOWN PHASE-1 & PHASE-2 GHAGGAR 2.000 

33 METALLED ROAD AT SHAHNAWAZ GOTH AND NASRABAD D-1 
ROAD  GHAGGAR 3.000 

34 METALLED ROAD GHAGGAR CITY ROAD GHAGGAR 1.500 

35 METALLED OF ROAD PAHARI WITH MAIN NALLA TO MUSLIM BUS 
STOP GULSHAN-E-HADEED 0.750 

36 METALLED OF ROAD  MAIN NATIONAL HIHWAY TO  ALLAH WALI 
CHORANGI DOUBLE ROAD GULSHAN-E-HADEED 0.500 

37 METALLED OF ROAD  KESC COLONY TO PAHARI DOUBLE ROAD  
GULSHAN-E-HADEED 1.500 

38 METALLED OF ROAD B-WALA DOUBLE  GULSHAN-E-HADEED 

0.750 

39 METALLED OF ROAD  MAIN KDA LINE TO END OF KDA LINE  
BOTH SIDE SINGLE ROAD GULSHAN-E-HADEED 0.700 

40 METALLED OF ROAD  AT ROAD NO.01  COLONY CATTLE 
COLONY 1.500 

41 METALLED OF ROAD  AT ROAD NO.02  COLONY CATTLE 
COLONY 1.500 

42 METALLED OF ROAD  AT ROAD NO.03  COLONY CATTLE 
COLONY 1.500 

43 METALLED OF ROAD  AT ROAD NO.04  COLONY CATTLE 
COLONY 1.500 

44 METALLED OF ROAD  AT ROAD NO.05  COLONY CATTLE 
COLONY 1.500 

45 METALLED OF ROAD  AT ROAD NO.06  COLONY CATTLE 
COLONY 1.500 

46 METALLED OF ROAD  AT ROAD NO.07  COLONY CATTLE 
COLONY 1.500 

47 METALLED OF ROAD  AT ROAD NO.08  COLONY CATTLE 
COLONY 1.500 

48 METALLED OF ROAD  AT GATE NO.1 MARI BALOUCH GOTH 
LABOUR SQUARE CATTLE COLONY 1.000 
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49 METALLED OF ROAD  AT GATE NO.2 LABOUR SQUARE CATTLE 
COLONY 0.500 

Malir Zone 

1 Moinabad Mehran Depo Road 1.220 

2 Hussain Raza Road Modal Colony 1.030 

3 Dawood Goth Road(Muhabbat Nagar to Bakra Piri) 
0.520 

4 Pir Mehfooz Road 
1.250 

5 Bakra Piri Malir Road 1.830 

6 Jinnah Squire to Riaz Pan ( F South) 0.910 

7 Urdu Nagar Chowk to Ammar Yasir 0.820 

8 Degree Since Collage Road  0.850 

9 Baiza Mosque Road  0.330 

10 Urdu Nagar to Nishtar Squire ( Shamsher Pan) 0.490 

11 Khokhrapar No-04 to Mehran Hotal Khokhrapar 1.250 

12 Sauadbad to Liaqat Market 1.090 

13 Naeem Hospital Road (A Aera) 0.700 

14 Nadi Kinara to KDA Turning) 3.500 

15 Imran Electric to Nishtar Squire ( Saudia ground) 0.400 

16 Shisha Gally Road 0.430 

17 Tokan Stop  to Liaqat Market  0.460 

 Total  69.017 

 
 

List of Primary and Secondary main Roads Mechanical Sweeping of District 
Council Karachi (Gadap Zone) 

 
Primary Main Roads (Dual Carriageway) 

 
 

S 
No. Name of Road 

Length 
(KM) 

1 
Main Road from Super Highway K4 Chowrangi via Ahsanabad 
Chowrangi (Dual Carriageway) 10.00 

2 Main Road Surjani Town (5000 Road) (Dual Carriageway) 8.00 

3 
main Road from Super Highway to Ayub Goth (4000 Road) (Dual 
Carriageway) 3.00 

4 Ayub Goth to Ahsanabad Chowk  (Dual Carriageway) 3.00 

5 
Main Road from Grid Station Ahsanabad to Maymarabad (Gate No.01) 
(Dual Carriageway) 3.50 

6 Lasi Goth to Muhammadi Colony Main Road  (Dual Carriageway) 4.00 

7 Main Road Grid Station to Lyari Nadi (Dual Carriageway) 2.00 

8 main Road Pakhtoonabad to Do Rasta (Dadex) 1.75 

  Total 35.25 

 
Secondary main roads (Single Carriageway) 

 

S 
No. Name of Road 

Length 
(KM) 

1 Main Road manghopir from Northern bypass  16.00 

2 Main Road from Norhtern Baypass to Hub Dam  16.00 
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3 Main Road Manghopir Mazar to Ishtima Gah 3.00 

4 Main Road Abdullah Gabol Songal 2.50 

5 Main Road Sohrab Faqir Goth 0.50 

6 Internal Road of Machar Colony UC Gujro 3.00 

7 Internal Road of Chutto Gabol  0.75 

8  Internal Road of Chutto Gabol to Lasi Goth Market 1.00 

9 Internal Road Jammat Gul Town 1.51 

10 Internal Road Khadim Hussain Satrangi Goth 3.50 

11 Internal Road Fakira Goth  4.00 

12 Internal Road Jan Muhammad Goth  3.75 

13 Internal Road Abdullah Gabol Goth 1.00 

14 
Internal Road of Ghulam Muhmmad Jokhio & Haji Sain Rakhio Jaokhio 
Goth  5.50 

15 Internal Road of Khuda ki Basti  5.75 

16 
Internal Road of Abdul Rehman Goth Angara Goth & surrounding 
village Shah Mureed 6.50 

17 Internal Road of Sector 04 Surjani Maymarabad  8.00 

18 Internal Road of Sector 05 Surjani Maymarabad 8.00 

19 Internal Road of Sector 06 Surjani Maymarabad 8.00 

20 Internal Road of Sector 07 Surjani Maymarabad 8.00 

21 Internal Road of Sector 08 Surjani Maymarabad 4.00 

22 Internal Road of Sector 09 Surjani Maymarabad 4.59 

23 Internal Road of Sector 10 Surjani Maymarabad 6.00 

24 Internal Road of Sector 11 Surjani Maymarabad 4.25 

25 Internal Road of Sector 12 Surjani Maymarabad 5.25 

26 Internal Road of Borfat Muhallah Yousuf Goth  0.75 

27 Internal Road of Muhammaddi Goth  1.80 

28 Internal Road of Nasiri Goth  1.00 

29 Internal Road of Shadeb Pride 2.00 

30 
Internal Road of Makrani Para & Shaikh Farid Muhallah, Gulzarabad 
Sardar nooruddin Goth 6.75 

31 Internal Road of Sultanabad & Mir Muhammad Goth haji Fazal Town 4.50 

32 
Internal Road of Yoqoob Shah Basti Mari Goth, Allah Bux Goth, 
Ghulam Muhammad Goth 5.50 

33 Internal Road of Ramzan Goth, Arz Muhammad, Yar Muhammad Goth 5.00 

34 Internal Road Kahirabad & Pir Bux Goth 4.50 

35 Internal Road of Ghazi Goth near Ijtimah Gah 6.00 

36 Internal Road of Pakhtoon abad 2.25 

37 Internal Road of Abdullah Goth Mai Gari 1.75 

38 
Internal Road of Laro Goth to Gul Muhammad Qalanderi Goth near 
Noorani Hotel  2.50 

39 Internal Road of Abdul Rehman Goth, Aziz Goth, Siddique Goth 4.50 

40 Internal Road of Haji Muhammad Goth , Abdul Rehman Goth Ali abad  6.00 

41 Main Road Darsano Channo  10.00 

42 KN Academy Road / Dumlottee Road 12.00 

43 Main Road Memon Goth to Khokhra par 3.00 

44 Main Gadap Road form Super Highway to Gadap City  22.00 

45 Main Road Mokhi from Super Highway to Dagar Hotel  22.00 

46 
Main Road manghopir  from Northern bypass to Hub Dam (Dual 
Carriageway) 20.00 
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47 Main Road Khair Abad to Northern Bypass 2.00 

48 Main Road Northern Bypass to Mazar Mai Ghari 2.50 

49 Main Road Kathor City from Super Highway 3.00 

50 Kathore City to Haji Ibrahim Goth via Kathor 3.00 

51 Main Road Deh Janai to Pathan Goth 20.00 

52 Pakistan Hotel to Muhammadi Stadium  1.25 

53 Jam Goth Stadium to Jam House 0.50 

54 Main Road Brohi Muhalla upto KN Academy Road 2.00 

55 Main Road Haji Ahmed Muhalla 1.25 

56 Internal Road Haji Umed Ali Muhalla  0.75 

57 Main Bazar Road to hashim Jokhio Goth  1.00 

58 Dargah Yousuf Shah Road upto Bazar 0.57 

59 Main Darsan Road to Jam Mahar Ali Goth 1.25 

60 Main Road of Damba Goth via Bazar to Shaikh Muhalla 2.00 

61 Zakria Goth  from Super Highway to Malir Kantt 2.00 

62 Main Darsana Road to Main Bazar Road  0.51 

63 Internal Road of Siraj Ahmad Goth 0.50 

64 Main Road of Safar Goth 0.75 

65 Main Road from Super Highway to Mubarak Brohi Goth 1.00 

66 main Road from Super Highway Adlo Machi Goth 1.00 

67 
Main Road from Super Highway Kathor City to Hji Ali Muhammad 
Baloch Goth 1.00 

68 Internal Road of Konkar Gadap Stop 2.50 

69 Radho Jokhio Goth Internal Road upto Mulla Arzi Goth 2.50 

70 Gajjan Goth Internal Road  0.50 

71 Internal Road at Bandija Stop 2.51 

72 Internal Road at PUB Malir 2.75 

73 Internal Road at Gadap City Hindu Muhallah & Mureed Goth 3.00 

74 
Internal Road Adjacent to Deh janai Haji Rasool Bux / Rahoo Gohram 
Goth 3.00 

75 Internal Road of Chutto Gabol  0.75 

76 Internal Road of Lasi Goth  0.75 

77  Internal Road of Malir Agha Hotel to Machar Colony 1.25 

  Total 341.49 
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Proposed Machinery for Mechanical Sweeping and contained sweeping waste 
capacities under Front-end collection plan. 

 
Mechanical Sweeper -B1 
 

 Type- Vacuum type wet 
brushing mechanism 
 

 Maximum sweeping width 
3.5 Meter 
 

 Operating speed 5 to 10 KM 
Per Hour 
 

 Contained sweeping waste 
capacity 8 to 10  cubic 
meter 
 

 Water tank capacity 250 to 
350 liters 
 

 Total number of machine 
Required= 08 Number 
 
 
 
 
 
 

 

 Type- Vacuum type wet 
brushing mechanism 
 

 Maximum sweeping width 2 
Meter 
 

 Operating speed 5 to 8 KM 
Per Hour 
 

 Contained sweeping waste 
capacity  2 to 3.5  cubic 
meter 
 

 Water tank capacity 80 to 
100 liters 
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Proposed Machinery for Washing of Main Roads under Front-end collection 
plan. 

 
Mechanical Washers -C1 
 

 Type- Automatic sprinkling 
washing mechanism 
 

 Maximum Washing width 
3.5 Meter 
 

 Operating speed 5 to 10 KM 
Per Hour 
 

 Contained water tank 
capacity 1000 to 1500 
Gallons 
 

 Total number of machine 
Required= 04 Number 
 
 
 

 
 
 

 
 

 
 

 
 

 
 
 

c) Footpath, Medians, Roundabouts and Open Spaces.                  
(Manual Sweeping) 

It is suggested that on footpath Medians, Roundabouts and 
open spaces, manual sweeping be adopted along wheelbarrow 
and Suzuki Pickup type of vehicles to transport the sweeping 
waste from the beat (area) to bucket or containers placed 
nearby the area. Sweeping be carried out as per schedule of 
sweeping provided in technical specification. The purpose is 
that the area must be cleaned and cleared from garbage. 
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iv) Proposed Lifting & Disposal of MSW from Collection Points / 

Dustbin Sites to GTS. 
 

 
Under the proposed plan efficient and effective collection & 

transportation system for MSW is to be adopted using appropriate MSW 
collection, transportation, machineries and collection system. The 
suggested numbers of such machines of different MSW contained 
capacity to handle 1732 Tons Per day MSW generation of DMC Malir 
and District Council Karachi area satisfactorily is 70 numbers. A system 
schedule must be developed that helps keeping the area free of 
garbage. To coop up the target numbers of collection point / dustbin 
sites are to be significantly reduced that can be done using: 

1. Containers, bucket, bins having tipping 
arrangements is to be provided at appropriate 
location that can be emptied into a compaction 
type container mounted on vehicles. 
 

 
 

Using compaction type containers mounted vehicles save labour 
cost and frequent cleaning of bin, buckets and containers help 
discourage scavengers, reduce insects/rodents problems, prevent 
windblown trash, control odor, save inside storage space and outside 
parking spaces, reduce the hazards of open dumping. For various such 
reasons emphasizes is made to use appropriate machinery for solid 
waste management and transportation. 

 
The bins, buckets and containers mechanism the vehicle type that 

is recommended for collection, transportation are mentioned hereunder 
along with pictorial view of desired vehicles and their tipping 
mechanism. Operation schedule of machines, number required and 
proposed plan for operation is given in technical specifications. 
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Proposed Machinery for lifting and Transportation including bin Tipping 
Mechanism under Front-end collection plan 

 
Bin tipping Mechanism -A1 
 

 Appliance- standard metal 
or plastic rubbish bin. 
 

 Bin cubage 0.24 to 0.3 
cubic meter 
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Bin tipping Mechanism A2 
Appliances- metal bucket  
Bucket cubage= 0.8 meter cube  
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Bucket raising Mechanism A3 
Appliance- big metal rubbish bucket  
Bucket cubage =3.35 meter cube 
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Bucket tipping mechanism-A4 
Appliances- special metal covering 
bucket. 
Bucket cubage =1.4 to 2meter cube 
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Type of Vehicle –Tipping Mechanism –Bin category and type of vehicles  

Vehicle Type - compactor semi-Automatic or fully Automatic compaction type. Container 

in-built vehicle with 

 BIN tipping  Mechanism –A1 

 BIN tipping  Mechanism-A2 

 Bucket raising  Mechanism-A3 

 Bucket tipping  Mechanism-A4       

 Container volume  

o 6.6 M3 

o 10 M3  

o 12 M3 

o 16 M3 

 Number required  

o A suggested number of machines having different container capacity that 

are required to handle MSW generation of DMC Central on Daily Basis are 

mentioned as under: 

 Vehicle with Container Capacity of 6.6 M3   = 13 No. 

 Vehicle with Container Capacity of 10 M3   = 09 No. 

 Vehicle with Container Capacity of 12 M3   = 09 No. 

 Vehicle with Container Capacity of 16 M3  = 10 No. 

Total  = 41 No. 

 
 
 
 
 
 
 
 
Small vehicle tipping mechanism 
 
Appliances- auto tipping bucket  
Small vehicle bucket  cubage = 1.4 meter cube 
Capacity of in-built container = 1.5 to 2.5 meter cube  
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No Required 
 
As many numbers as 
required in view of the 
physical conditions.  
 
 

  
 
Container Hook Lifting type Mechanism  

 

 
 
Hook Lifting type Mechanism-B 
Appliances- metal container 
Container Cubage  

1. 10 m3  
2. 07 m3  
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3. 05 m3  
 

Number required  

 Suggested number of machines required of different container Volume 

capacity is   05 M3 Volume= 11 No. 

    10M3 Volume= 09 No. 

07M3 Volume= 11 No. 

     Total = 31 No. 

NOTE: THE CONTRACTOR IS SUPPOSED TO GIVE HIS OWN STRATEGY FOR THE 

FRONT-END COLLECTION COMPRISING OF DIFFERENT TYPES OF VEHICLES 

(LARGE, MEDIUM AND SMALL AND EVEN UPTO HAND CARTS & WHEEL 

BARROWS). INNOVATIVE APPROACH AND OUT OF BOX SOLUTIONS LEADING TO 

IMPROVED EFFICIENCY AND SAVINGS IN COST WILL BE HIGHLY APPRECIATED. 

 

4.4 Schedule of Works 
Proposed schedule of work and services is given at term of reference 
and technical specification. 

 
4.5 GTS of Zones and Locations. 

 
a. For Malir Zone GTS location is not permanently specified therefore GTS 

location will be designated at the time of work on ground, however GTS 
location will be designated within the Malir Zone. 
 

b. For Bin Qasim Zone GTS location is not permanently specified therefore 
GTS location will be designated at the time of work on ground, however 
GTS location will be designated within the Bin Qasim Zone.  
 

c. District Council Area Gadap Zone the GTS will be at Jamchakro Landfill 
site or as designated by procuring agency. However GTS for Gadap Zone 
will be located within the Zone. 
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Section V 

 

 

Terms of Reference & Technical Specification 
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Section V 
Terms of Reference & Technical Specification 
 

5.1 MSW by Definition 
 

 
Municipal Solid Waste, commonly known as trash or garbage is a 

waste type consisting of everyday items that are discarded by pubic 
including food waste, market waste, yard waste, landscape waste (tree 
cutting, garden waste, bushes, grass cuttings etc), domestic waste, 
slaughter and sacrificial animal waste (like offals, bones, skin etc.) and 
other miscellaneous solid waste from residential commercial, 
institutional areas but does not include demolition waste (debris / inert 
waste) industrial waste, agriculture waste, Medical Waste or sewage 
sludge. 

 
The total estimate MSW generation in DMC Malir is 619 Ton Per 

Day whereas MSW Generation for District Council Area Gadap Zone is 
264 Ton Per Day. The composition of MSW and its quantum varies 
depending upon type of dwellings, population density, commercial 
activity and density of different type of bazaars and markets in the area. 
The quantum of MSW also reflects its variation on various occasion, like 
Eid Festival in the month of Ramadan and Eidul Azha. The quantum 
also exhibits seasonal variation. 

 
Municipal Solid Waste can be classified in several ways, but the 

following list representa a typical classification: 
 

 Biodegradable Waste i.e. 
Food and kitchen waste, green waste, waste 
from houses, gardens / parks, papers. 
 

 Recyclable Material i.e. 
Like paper, glass, bottles, cans, metal, plastic, 
fabrics, clothes, batteries, old types etc. 
 

 Electrical and Electronics Waste 
Like discarded computers, electrical appliances 
etc. 
 

 Composite Waste. 
Waste clothing, Tetra Pack, Plastic like toys etc. 
 

 Hazardous Household Waste 
Like paints, chemicals in daily residential usage, 
light bulbs, tubes, spray cans, garden fertilizer, 
different types of plastic bottles and cans, 
garden pesticide, herbicides etc. 
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Municipal Solid Waste as defined herein above includes all type of waste that is 
collected at dustbins/collection points except demolition waste (debris / inert waste) 
industrial and medical waste, agriculture waste, sewage sludge but includes 
sweeping waste with a minor component of dirt. 
 
 

5.2 Transition Period  
 

Transition period for the purpose of implementation of this contract 
is 03 (three) months starting from date of signing of agreement and 
issuance of work order. The contractor shall be liable to function / start 
its activities and the work and services even in the transaction period. 

 
 

5.3 Terms of Reference  
 

a. Scope of work  
1. Door-to-door collection of garbage & revamping of entire 

bin system. 
 

2. Sweeping of roads, streets, lanes, footpath, medians and 
open spaces and sweeping waste collection and disposal. 
 

3. Washing of important roads as and when required on 
special occasions. 
 

4. Lifting and transportation of MSW from dustbins sites & 
collection points to designated GTS. 
 

5. Establishment of Scientific Monitoring and Tracking of the 
Entire System i.e. vehicle sanitary staff, assets etc.  
 

6. Establishment of complaint management system. 
 

7. Community awareness programme and its implementation. 
 

 
b. Objective of work and services 

The objective of this contract i.e. work and services is to 
provide an efficient, cost effective, environment friendly 
solid waste collection, transportation and disposal system, 
and its efficient and effective management and operation 
for the public to live in waste free and healthy environment. 
Effective management and monitoring shall help in 
obtaining desired results in time. 

 
c. Task to be performed. 

 
1. Door to door collection of MSW. 
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Door to door collection for Front End Collection Plan / 
mechanism is categorized as: 

 
(a) Block Collection. 

Wherein waste collecting vehicles with one or two waste 
collecting workers move around the residential blocks on a 
specified time each day and sound horns or ring bell and wait 
at intermediate location for residents to bring waste in 
polythene bags to the collection vehicles or where the 
workers with the collecting vehicles collect garbage in a 
basket at the door step of the residents and throw in the 
collecting vehicles, which is then disposed of to nearest 
dustbin site. 

  
(b) Door Step Collection. 

Wherein waste is left outside the property by the 
residents in plastic/polythene bags and picked up by waste 
collecting vehicles moving in and around the residential area 
at specific time each day or collected at door step by the 
sweepers every day, equipped with wheel barrow, handcart 
and disposed of to nearest dustbins sites. 
 

(c) Shared containers type collection. 
Wherein a container of suitable capacity is placed at an 

appropriate place within a residential block, apartment 
building, market and shopping area. The residents and other 
generators put their waste stuff inside the container, these 
containers may be of hook and lifting type or may be bucket 
type with proper tipping arrangements, which are then 
emptied at by compaction container type compactor vehicles 
and then again placed at the location. However this operation 
is done as many time as required to keep the container free 
of garbage. The locations where such containers are placed 
are kept cleaned and spilled out garbage is swept from the 
surrounding. 

 
Anyone or all defined categories will be adopted under the front end 
collection plan for door to door collection keeping in view the 
demographics of the area. However for the purpose of guidance, 
sweeping methodology in various UCs of the Zones of DMC Malir & 
District Council Karachi is mentioned hereunder:  
 
Plastic bags will be provided free of cost by contractor/operator to all 
residential units for the first two weeks of the contract only.  
 
 

d. Street Sweeping and sweeping of main roads 
 

1. Conventional Type (i.e. manual). 
Sweeping carried out with the help of sweepers using 
brooms/brushes. The sweeping waste is collected through 
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wheelbarrows, transported and disposed of to nearby 
buckets or containers with tipping arrangements. 

 
2. Mechanical Type (i.e. using machine sweepers). 

Appropriate, vacuum type mechanical sweeping vehicles 
including built-in sweeping waste container facility shall be 
used. The sweeping waste shall be disposed of to nearest 
buckets or containers having tipping arrangements. 

 
e. Collection and transportation of MSW 

 
Under the proposed plan efficient and effective 

collection & transportation system for MSW is to be 
adopted - a system that helps keeping the area free of 
garbage. To coup up with the target number of collection 
points, existing dustbin sites are to be significantly reduced 
that can be done using: 

1. Containers, bucket, bins having tipping arrangements 
is to be provided at appropriate locations that can be 
emptied into a compaction type container mounted on 
vehicles. 

Using compaction type container mounted vehicles save 
labour cost. Frequent cleaning of bins, buckets and 
containers help discourage scavengers, reduce insects / 
rodents problem, prevent windblown trash, control odor, 
save inside storage space and outside parking spaces. It 
also reduces the hazards of open dumping. For various 
such reasons emphasis is to use appropriate machinery for 
solid waste management and transportation. 

 
f. Responsibilities of procuring agency  

 
1. In case the procuring agency does not fulfil its obligation 

regarding signing of agreement, the contractor may 
relinquish its commitments 45 (forty five) days after 
receiving the acceptance letter by procuring agency. 
 

2. The procuring agency shall assist and facilitate the 
contractor in performing the work and services as per the 
contract in respectful and honorable manner throughout 
the period of contract. 
 

3. The procuring agency shall make all due payments to the 
contractor in respect to verified monthly bills timely and 
will also be careful and justified in imposing penalties. 

 
g. Responsibilities of contractor 

 
1. The contractor will perform the work and services under 

this contract in respectful, honorable manner with desire 
to serve people of the area. 
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2. The contractor will submit his monthly performance bill in 
time and in accordance with the work performed correctly 
and in justifiable manner. 
 

3. Contractor shall follow the instructions; guidelines issued 
by the client or by representative of the client and shall 
comply with all such instructions timely. 
 

4. Contractor is responsible for ensuring good behavior with 
the public and follow the code of conduct detailed in 
contract document  

 

5.4 Technical specification. 
 

A. Revamping of Bin System. 
The contractor shall provide bins, buckets and containers having tipping 
mechanism compatible with compactor vehicles in the color scheme noted 
below: 

Bin Qasim Zone– Dark Blue 
Malir Zone – Green 
Gadap  Zone – Red 
 
 
Marking of Logo and Letters 
Sindh Solid Waste Management Board and the Zone 
Name shall be written in Capital Bold Letter and its logo 
shall be placed on bins, buckets and containers with the 
approval of the Procuring Agency. 
 
Bin Type and Sizes  
 

1. Plastic Litterbins of bin cubage 0.24 to 0.3 Meter cube. 
 

2. Standard metals bucket with the following cubage: 
a. Bucket cubage of  0.8 to 1.4 m3. 
b. Bucket cubage of 1.4 to 2 m3. 
c. Big bucket cubage 3.35 to 4 m3. 

 
3. Standard Metal Container of container cubage 5 to 10 m3. 

All the bins, buckets and containers shall be of tipping 
type. 

 
Bin Requirements 

 

Zones 
Plastic Litterbins 
of different sizes 

and colors 

Standard metal 
bucket of 

different sizes 
and colors 

Standard Metal 
container of 

different sizes 
and colors 

DMC Malir 
Bin Qasim  800 Nos.  600 Nos. 200 Nos.  

Malir 1500 Nos. 800 Nos. 150 Nos. 
District Council Gadap 500 Nos. 500 Nos. 200 Nos. 
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Karachi 
 Total 2800 Nos. 1900 Nos. 550 Nos. 

 Area of 
placement  

 in market & 
shops 

in market 
shopping malls 
& commercial 

centre & 
residential Unit 

At appropriate 
places in residential 

areas, apartment 
blocks, residential 
blocks and public 

places 
 
REMARKS: 

Contractor shall provide bins, buckets, and containers with prior approval for the 
quality and numbers to be provided at first stage, second stage and third stage as 
desired by procuring agency. 

 
B. Plan for Placement of bins, buckets and containers 
 

The contractor will prepare a comprehensive plan for placement of 
bins, buckets and containers in various union councils / union 
committes of each zone as per guideline for revamping of bin system. 
 
The plan submitted by the successful bidder shall be reviewed by the 
client after award of the contract and if required, a revised plan shall 
be prepared with mutual consent of client and contractor and with the 
approval of client, the approved plan shall be implemented for 
provision work and services under this contract. 

 
C. Polythene bag 

 

Polythene bags of size 0.5X1 meter in black color of +30 micron 
thickness with letter and logo of SSWMB printed on it shall be 
provided by the contractor for door to door collection in the areas 
where door step collection strategy is adopted. Contractor will provide 
such bags free of cost for the first two weeks of the contract and 
thereafter bags will be provided to residents on payment. Prior 
approval of the client shall be required for the cost of the bags 
provided to residents. Samples of polythene bags shall be sent for 
approval of client with required printing. Only approved bags shall be 
supplied to the residents. Polythene bags shall be provided for 
everyday collection solid waste to the residents.   

 
D. Cost of Polythene bags provided free of cost 
 

All cost towards providing/supplying of polythene bags free of cost (for 
the first two weeks of the contract) shall be included in unit cost of 
work and services mentioned in price list.  

 
E. Door to door collection plan 
 

Domestic waste shall be collected under the strategy for door-to-door 
collection defined under front-end collection plan. The contractor shall 
submit plans for implementation of this system for door-to-door 
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collection along with the tender / bid.  Such plan shall be reviewed 
and reworked with the consent of client and successful bidder and 
shall be subject to approval of competent authority. The approved 
plan shall be implemented. The strategy for door-to-door collection 
defined herein in the documents using UC wise parameter are basic 
once and the bidder is supposed to give his own appropriate plan and 
strategy. Innovation and out of box ideas shall encouraged. 

 

F. Handcarts and other tools for door-to-door collection 
 

1. Contractor will collect waste from narrow streets, which cannot be 
accessed by garbage vehicles, through workers using wheeled 
handcarts and empty them to nearby containers or to the 
compactor vehicles standing nearby in the locality. 
Wheeled handcart bin cubage = 120 Litters  
 

2. Contractor may also collect waste from congested residential 
colonies through workers using wheel barrows and baskets.    

 

 
G. Manual sweeping  
 

Manual sweeping of roads shall be carried out by men / weman 
sweepers using brooms/brushes and sweeping waste is collected 
through wheelbarrows and sweeping waste disposed of at nearby 
containers or buckets or compactor vehicles standing nearby in 
the locality. 
 
Tools for manual sweeping  

1. Brooms and brushes 
2. Shovels and spades  
3. Racks  
4. Basket 
5. Hoe.  

 
 

H. Length and area for manual sweeping 
 

DMC Malir 
Bin Qasim Zone 453.12 KM 

Malir Zone 306.90 KM 

Total 760.02 KM 

District Council Area Gadap Zone 475.00 KM 

Total  475.00 KM 

 
Near approximate length and area for manual sweeping under following 
sub-head is noted below for DMC Malir Area. 

 

a) Medians 14390 Sq Meter 

b) Footpath 18820 Sq Meter 
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c) Roundabout 3750 Sq Meter 

d) Open spaces 8500 Sq Meter 

Total 45460 Sq Meter 

 
Near approximate length and area for manual sweeping under following 
sub-head is noted below for District Council Karachi Gadap Zone. 

 

a) Medians 9890 Sq Meter 

b) Footpath 14670 Sq Meter 

c) Roundabout 800 Sq Meter 

d) Open spaces 1000 Sq Meter 

Total 26360 Sq Meter 

 
I. Workforce required for manual sweeping 

Minimum suggested workforce required for sweeping of roads, 
medians, footpaths, roundabouts and open spaces under manual 
sweeping for Malir Zone is 1200 persons and for District Council area 
Gadap Zone is 800 Persons. 
 

J. Schedule for manual sweeping  
 
For DMC Malir 

Type of roads 
Manual 

sweeping length 
meter 

Mon Tue Wed Thu Fri Sat Sun 

Secondary Main Road 153550 Yes No Yes No Yes No No 

Streets 315600 No Yes No Yes No Yes No  

Narrow lanes 290870 Yes No Yes No Yes No No 

         

Type of Area 
Manual 

sweeping 
Square meter 

Mon Tue Wed Thu Fri Sat Sun 

Medians 14390 Yes No No Yes No  No No 

Footpath 18820 No No  Yes No No Yes  No 

Open spaces 3750 No No No No No Yes No 

Roundabouts 8500 Yes No No No No No No 

 

 
For District Council Area Gadap Zone 

Type of roads 
Manual 

sweeping length 
meter 

Mon Tue Wed Thu Fri Sat Sun 

Secondary Main Road 91050 Yes No No No Yes No No 

Streets 235650 No Yes No No No Yes No  

Narrow lanes 112450 Yes No Yes No Yes No No 

         

Type of Area 
Manual 

sweeping 
Square meter 

Mon Tue Wed Thu Fri Sat Sun 

Medians 9890 Yes No No No No  No No 

Footpath 14670 No No  Yes No No Yes  No 

Open spaces 800 No No No No No Yes No 

Roundabouts 1000 Yes No No No No No No 
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Manual sweeping shall be done in 02 (two) shifts according to the 
schedule of sweeping. 

06:00AM –to-  10:00 AM     Shift-1   
02:00PM –to-  06:00 PM     Shift-2 

All cost towards workers, bins, bucket, container, tools must be included 
in the unit cast of works and services items mentioned in the price list. 

 
K. Schedule for mechanical sweeping on primary and 

secondary main roads 
 

DMC 
Mechanical  
sweeping 

length meter 

Number of 
Sweeping 
Machine 

Mon Tue Wed Thu Fri Sat Sun 

Malir 115000 3 Yes No Yes No Yes No No 
District 
Council 
Karachi 
Gadap 
Zone 

35250 2 Yes No No No Yes No No 

 
Standard mechanical sweeping machines of vacuum type with self-
contained in-built waste collection container shall be applied at the 
work. 

 
L. Plan for mechanical sweeping. 

 
Contractor will prepare a comprehensive plan for mechanical sweeping 
work of each zone as per guidelines given herein above and will attach 
the same with the contract document. The client shall review the plan 
submitted by the successful bidder after award of the contract. The 
approved plan shall be implemented for operation of work and services 
under this contract. 

 
M. Plan for collection and transportation of MSW and 

schedule of operation for DMC Malir and District Council 
Area Gadap Zone. 

 

Name of 
DMC 

MSW 
Generation 
Ton Per day 

Number of 
collection and 
transportation 

vehicles of 
different Capacity 

Mon Tue Wed Thu Fri Sat Sun 

DMC 
Malir  

619 26 Yes Yes Yes Yes Yes Yes Yes 

Door to 
door 
collection   

Inclusive 
as above 

Tool as per 
requirement 

Yes Yes Yes Yes Yes Yes Yes 

District 
Council 
Karachi 
Gadap Zone 

264 15 Yes Yes Yes Yes Yes Yes Yes 

Door to 
door 
collection   

Inclusive 
as above 

Tool as per 
requirement 

Yes Yes Yes Yes Yes Yes Yes 
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N. Plan for mechanical washing of the road 
 

Name 
of 

DMC 

Length of 
washing of 
main roads 
Per Year 

Number of 
Washing vehicle 

Mon Tue Wed Thu Fri Sat Sun 

DMC 
Malir  

350 02 Occasionally when asked for. On written orders  

District 
Council 
Karachi 
Gadap 
Zone 

250 01 Occasionally when asked for. On written orders  

 
Note:- 

The schedule and work plan given herein above are based on 
basic parameters and of tentative basis. The bidders are 
supposed to give their own appropriate plan, strategies and 
schedules. Innovation and out of box ideas shall be 
encouraged.  

 
 

O.  Proposed Managerial and operational staff requirement  
 

Srl 
No. 

Designation Area Numb
ers 

Qualification Remarks 

01. Manager 
Operation 

Malir Zone 01 
 

Well experienced high 
qualified professional 
engineer 

Please attached the 
C.V. of the personal 

District Council Area 
Gadap Zone 

02 Manager 
Monitoring & 
Tracking 
System 

Malir Zone 01 Personal may be an I.T. 
Specialist at least B.S in 
computer science with 
specialization in networking 
and system management 
sciences  

Please attached the 
C.V. of the personal 

District Council Area 
Gadap Zone 

01 

03 Zone Field 
Incharge 

Malir Zone 02 Graduate having sufficient 
experience in SWM. 

Please attached the 
C.V. of the personal 

District Council Area 
Gadap Zone 

01 

04 Supervisor Malir Zone 28 Graduate having sufficient 
experience in SWM. 

Please attached the 
C.V. of the personal 

District Council Area 
Gadap Zone 

16 

05 Asst. 
Supervisor 

Malir Zone 42 Intermediate sufficient 
experience in SWM. 

Please attached the 
C.V. of the personal 

District Council Area 
Gadap Zone 

24 

06 Muquddam Malir Zone 56 Metric having sufficient 
experience in SWM. 

Please attached the 
C.V. of the personal 

District Council Area 
Gadap Zone 

32 
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5.5 Basis of current date prices 
 

i. Source of price (Diesel) 
 
The source of prices of diesel shall be either obtained from 
Government of Pakistan (GOP) Federal Bureau of Statistic (FBS) 
monthly statistical bulletin or Pakistan State Oil (PSO). However for 
a particular adjustable element the same source shall be used 
throughout the currency of the contract. 
 

ii. Source price – Labour (Unskilled)  
 
The source price for labour shall be either Govt. of Pakistan (GOP) 
Federal Bureau of Statistic (FBS) statistical bulletin and statutory 
notifications. However for a particular adjustable element the same 
source shall be used throughout the currency of the contract. 
 

iii. Element for price adjustment  
 
Following specified elements is subjected to price adjustment  

a) Fuel (Diesel) for vehicles collecting/Transporting 
MSW only 

b) Labour (unskilled) 
 

iv. Standard Procedure and Formula for Price Adjustment 
Calculations. 
 

A) Applicability.  
 

a. The provision for price adjustment shall be applicable to this 
contract and price adjustment shall be applicable as 
payable in full for original scheduled completion period. 

 
b. In the event the completion of contract exceeds the original 

scheduled period then: 
i. In case of default on the part of contractor causing 

delay in original schedule completion, the rate of 
price adjustment will be frozen at the original 
scheduled date of completion, however price 
adjustment will be applicable till actual completion. 
While computing price adjustment beyond the 
scheduled completion period, in the event the rate is 
reduced then that reduced rate will be applicable. 

ii. The price adjustment will be payable in full for the 
extended period, if the contractor has been granted 
an extension of time for no fault on the part of 
contractor duly approved by Sindh Solid Waste 
Management Board (the procuring agency). 
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c. The Basis for compensation (Price Adjustment) will be only 
those element as specifically listed in clause No.5.5(iii) of 
this document. 

 
d. There shall be no price adjustment for the elements, which 

the procuring agency has either supplied free of cost or at 
fixed prices as well as for those elements for which an 
umbrella exgratia or escalation cover is provided by the 
Government through an executive order or Statutory 
Regulatory Order (SRO). 

 
e. The price adjustment provided herein is only for price 

adjustment in Local Currency (Pak Rupees). 
 

f. No method other then given in this document is applicable 
to compute the price adjustment. 

 
B) Base Date Price and Current Date Price 

 
a. Base Date Price. 

The base date price (or Base date index) of the element 
specified in clause 5.5 (iii) shall be the price of the element, 
which was prevalent twenty eight (28) days prior to the date 
of submission of tender and such price is to be indicated in 
writing in the document, as required to be provided by the 
bidder under appendix-A along with the documentary 
evidence of specified source. The base date price of the 
specified element shall be obtained from the sources 
specified under clause No.5.5 

 
b. Current Date Price. 

The current date price (or current date index) of the 
element specified under clause 5.5(iii) shall be price of the 
element, which was prevalent twenty-eight (28) days prior 
to the start of the execution month (calendar month) to 
which a particular monthly statement (monthly running bill) 
is related. The current date price of the specified element 
shall be obtained from the source specified in the contract 
and its documentary evidence is to be provided by the 
contractor along with monthly bill statement. 

 
c. Procedure. 

The monthly bill statement (monthly running bill) as 
submitted by the contractor, will be  

 
i. Subjected to verification by procuring agency or its 

authorized representatives. In case the billed amount 
is for more than one month, the amount of bill shall 
be segregated for actual work done for each month. 
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ii. Considering the base date price and current date 
price, the price adjustment in the billed amount then 
be calculated for the month under consideration in 
accordance with the formula for price adjustment  

C) Formula for Price Adjustment (generalized form) 
 

Pn=A + b Ln + c  Mn + d En +…………. 
                 Lo        Mo       Eo 

 
Pn =  is Price Adjustment factor for the work carried out in 

the period n. 
 
A = is a constant or non-adjustable portion of the price 

adjustment factor as specified here under representing 
the non-adjustable portion of contract price. 

 
b, c, d ….= are the coefficient or weightage order 0.xx (i.e. fraction 

having two significant digits) for each specified 
element of adjustment in the contract. The sum of A, b, 
c, d, etc shall be one. 

 
Lo, Mo, Eo,…..= are the base date indices for the specified 

(adjustable) element. 
 
Ln, Mn, En, ….= are the current date indices of the specified 

(adjustable) element. 
 
If  P is the amount payable (prior to adjustment) at the rate 
entered in the price schedule of work carried out in period n then 
adjusted payable bill amount to the contractor for the work carried 
out in period n shall be equal to PnXP. 

 

5.6 Rate analysis 
 

The contractor shall provide rate analysis for each item of BOQ 
mentioned in the price sheet. The rate analysis should indicate 
breakup of Unit Cost by activities involved in an item. The 
consumption of fuel at current rates, factored cost of machines, cost 
of litterbins, buckets, containers, polythene bags (that are provided 
free of cost for two weeks only), tools, labour cost, managing and 
monitoring and other cost breakup while evaluating unit price for the 
items of works and services and shall also provide breakup of cost 
of other items that are inbuilt in items of works, and the way of 
evaluation the unit prices. The details are required to assist the 
reasonability of rates quoted by the contractor. 
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5.7 Chargeable works 
 

The contractor shall provide polythene bags to the resident free of 
cost for the first two weeks of the contract period, after words 
contractor shall charge the cost of polythene bag from the area 
residents to whom the bags are provided. However the cost of bags 
shall be approved by the client. In any case no cost towards 
supplying polythene bags to the residents shall be included or inbuilt 
in the unit price of the item mentioned in the price list except that 
provided free of cost for first two weeks of the contract. After two 
weeks the residents shall be at liberty to buy these polythene bags 
either from the contractor or open market (as per approved 
specification).  
 

5.8 Procuring agency representative, duties and authorities 
 

The procuring agency will appoint a supervising consulting firm or 
supervising personnel to examine whether work is being performed 
in accordance with the standards, quality and specification. The 
supervising consulting firm shall verify the monthly performance bill, 
check monthly performance and shall report to the client. The 
contractor shall comply with the instructions of the supervising 
authority. 
 

5.9 Uniform 
All field staff of the contractor shall wear a proper uniform as 
approved by the client. A logo of SSWMB shall be placed on the 
front pocket and on the back of the uniform, the cost of uniform shall 
be included in the unit price of work items mentioned in the price list. 

 

5.10 Weightment of MSW. 
 

Payment of MSW collection and Transportation shall be based on 
weight (Metric Ton=1000Kg), subjected to weight 
quantified/measured through a designated weighbridge 
(weighbridge designated and approved by SSWMB). The weighing 
charges shall be borne by the contractor and deemed to be included 
in the Unit Cost of the item. 
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5.11 Tentative Weight Assessment.  
 

The weight of Municipal Solid Waste shall be assessed on the basis 
of its density as (Weight / Volume) Tons Per Cft. (This density shall 
be subjected to verification by SSWMB and the contractor prior to 
execution of work. The jointly verified density shall be used for 
assessment of weight of MSW throughout the contract). The 
Assessment of weight by density shall be the basis of Payment.  
This tentative assessment of weight is a check to ensure that any 
construction debris or inert waste is not mixed with MSW. Contractor 
for the purpose of assessment shall provide cubage of each and 
every vehicle container transporting MSW to GTS or Landfill. 
  
Debris and inert waste shall not be mixed with MSW. Any weight of 
debris or inert waste shall not be subject to payments. If mixed with 
MSW strict action shall be taken including imposition of penalties 
and actions that such weight shall not be allowed for payment. 

 

5.12 Rating System and Payment Criteria for sweeping work (Manual 
and Mechanical). 
 

A) Street Cleaning Rating System in Term of Litter and Dust. 

Numeric 
Value 

Service Standard sweeping works 
Payment in terms of 

percentage of cost of 
work done 

1 a) A clean street no litter 
b) A clean street no dust and particles 100% 

2 a) A clean street, except for a few one 
piece of litter 

b) A clean street, except for a few dust 
particles micron>40 90% 

3 a) No concentration of litter. There are no 
piles of litter, and there are large gaps 
between pieces of litter. 

b) No concentration of dust. There are no 
piles of dust, and there are large gaps 
between minor heap of dust particle or 
small gaps between dust particles. 80% 

4 a) Litter is concentrated in spots. There 
may either be large gaps between pile 
of litter, or small gaps between pieces 
of litter. 

b) Dust and particle micron <600 is 
concentrated in spots, there may either 
gaps between minor heap of dust 
particle or small gaps between dust 
particle  70% 

5 a) Litter is concentrated and there are 
only small gaps between pieces of 
litter. 50% 
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b) Dust and particle micron <1000 is 
concentrated in spots, there may be 
either gaps between minor heaps of 
dust particle or small gaps between 
dust particle 

6 a) Litter is highly concentrated with no 
gaps in the pile of litter and the litter is 
straight line along the curb. 

b) Dust is highly concentrated with no 
gaps in the heaps of dust and particle. 
The dust is straight line along the curb. 30% 

7 a) Litter is very highly concentrated and 
there are no gaps between the piles of 
litter. The litter is a straight line along 
and over the curb. 

b) Dust is very highly concentrated and 
there are no gaps between the dusts. 
The dust is a straight line along and 
over the curb. 0% 

 
B) Bases for Payment for Sweeping Work. 

 
i. Manual sweeping of 

Road/Streets with 
Kerb at both edge 
with or without 
footpath but not 
including sweeping of 
footpath. 

 
 
 
W1= 2 Meters Minimum from the edge stone of road 
W2= 2 Meters Minimum from the edge stone of road 
L   =  Length of sweeping 
 
Sweeping work measured in KM in one direction of road= W1 and W2 both for length of 
sweeping L 
 
Note: Single length L of sweeping in one direction (inclusive of both W1 and W2) shall 

be considered for payment. 
 
ii. Manual sweeping of 

Road/Streets with earthen 
embankments or sides 
without kerbs. 

 
 
Note: Single length L of sweeping in one direction inclusive of both W1 and W2 shall be 

considered for payment. 
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iii. Mechanical sweeping of roads 

single or double carriageways. 
a) Mechanical sweeping of 

roads (single or double 
carriageways) with kerb at 
both edge with or without 
footpath, but not including 
sweeping of footpath 

W1= 2 Meters Minimum from the edge stone of road 
W2= 2 Meters Minimum from the edge stone of road 

 
Sweeping work measured in KM in one direction of road= W1 and W2 both for length of 
sweeping L 
 
Note: Single length L of sweeping in one direction (inclusive of both W1 and W2) shall 

be considered for payment. 
 
 
 

b) Mechanical sweeping of roads 
single or double carriageways 
with earthen embankment 
sides without kerbs having 
central median or without 
central median.  
 

 
 
Sweeping work measured in KM in one direction of road= W1 and W2 both for length of 
sweeping L 
 
Note: Single length L of sweeping in one direction (inclusive of both W1 and W2) shall 

be considered for payment. 
 
 

5.13 Submission of Monthly Bill 
A. The contractor shall submit the bill for the work and service performed 

by 7th day of every month. Monthly bill shall be supported by zone wise 
MSW weight slips along with detail of lifting of MSW along with date, 
time and location. An inventory of roads on which sweeping work is 
done with length and reference date, time and location shall be 
provided by the contractor in support of his bill. Contractor may use GIS 
System and other latest technology to provide information in support of 
his monthly bill submission. 
 

B. Minimum amount of monthly bill (interim / running payment certificate):  
The amount of interim running payment shall be equal to the amount of 
certified monthly works executed. The monthly bill shall be paid within 
15 days of its submission. 
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5.14 Demolition, Construction/Building Material and Debries 
Management Service. 

 
The contractor shall be required to provide demolition construction/building 
material and debris management service on phone call or on complaint for 
removal/lifting and disposal of debris of demolition, construction/ building 
material from the area of service (the area of service of DMC Malir & 
District Council) at his own risk and cost. For the purpose of this 
management the contractor shall be required to: 
a) Provide as number of vehicles as required to lift and transport of 

demolition material and debris. 
b) Provide as much staff as required to manage this service. 
c) Construct, manage and operate a construction demolition/building 

material and debris yard at appropriate place within the same area 
where demolition material and debris shall be dumped.   

 
The contractor will however be allowed to charge fee from the public 
requesting for lifting/removal of such demolition material and debris. The 
fee/charges for this service shall be fixed at the rates approved be the 
SSWMB. 
 
The contractor will also be allowed to sell out demolition 
construction/building material dumped at the yard at the rates approved by 
the SSWMB. 
 
The contractor is hereby warned that: 

 Dumping of demolition, construction/building material in the 
community dustbins, on roads, streets, lanes, footpaths, central 
medians, roundabouts & open places is strictly prohibited. Any 
violation in this regard will be dealt strictly and penalized as per 
law / rules. 

5.15 Notices. 
Prior to impose penalty, the contractor shall be informed by procuring 
agency officials of his deficiencies through two consecutive notices at a 
week interval after that penalty will be imposed. 
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Appendix-A 
 

Price Adjustment Under Clause 5.5 of Section-V of  Contract Document 
 
The source of indices and the weightages or coefficient for use in the price adjustment 
formula under Clause 5.5 shall be as follows: 
 

Cost 
Element 

Description Weightages Applicable index 

1 2 3 4 

Non Adjustable Portion 

(i) Fixed Portion  0.49 

Official price from public sector 
organization or statistical bulletin 
published by Federal Bureau of 

Statistic (FBS), Statistical Division 
Govt. of Pakistan Statutory 

Notification. 

Adjustable portion  

(i) Fuel Diesel  0.08 

Govt. of Pakistan by Federal 
Bureau of Statistic (FBS), Monthly 
statistical bulletin or Pakistan State 

Oil  

(ii) Labour (unskilled) 0.43 

Govt. of Pakistan (GoP) Federal 
Bureau of Statistic (FBS), 

Statistical Bulletin and Statutory 
Notification. 

  Total 1.00   

 
 

1. For Base Date and Current date indices refer clause no.5.5. The base cost 
indices or prices shall be those applying 28 days prior to the latest day for 
submission of bids. Current indices or prices shall be those applying 28 days 
prior to the last day of the billing period. 
 

2. Any fluctuation in the indices or prices of elements other than those given 
above shall not be subject to adjustment of the Contract Price. 
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Appendix-B 
 
 

Price Adjustment Under Clause 5.5 of Section-V of Contract Document 
 
 
 

(To be filled in by bidder/contractor) 
 

Srl No. Description Base Date Price  Source 

1 2 3 4 

(i) Fuel (Diesel) 
 

As given under Clause 
No.5.5-i  

(ii) Labour (unskilled) 
 

As given under Clause 
No.5.5-ii  

 
 
 
 

Srl No. Description 
Current Date 

Price 
Source 

1 2 3 4 

(i) Fuel (Diesel) 
 

As given under Clause 
No.5.5-i  

(ii) Labour (unskilled) 
 

As given under Clause 
No.5.5-ii  

 
 
 
Note: The bidder/contractor is hereby cautioned to read clause 5.5 and 

price adjustment procedure given therein carefully while filling the 
above appendix. 
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Appendix-C 
 
 

List of Subcontractors  
 

I/we intend to subcontract the following parts of the work to subcontractors. In my/our 
opinion, the subcontractors named hereunder are reliable and competent to perform that 
part of the work for which each is listed. 
 
Enclosed is documentation outlining experience of sub contractors, the curriculum vitae 
and experience of their key personnel and type of contracts carried out in the past. 
 
 

Part of Works 
(Give Details) 

Subcontractor 
(With Complete Address) 

1 2 

 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
Note: While filling the above reference may kindly be drawn to Clause 

No.2.22 of this document. 
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Appendix-D 
 
 

List of Solid Waste Machinery / Vehicles & Equipments 
 
 

Owned Purchased 
or Leased 

Description of 
Unit (Make, 
Model, Year 

Capacity HP 
Rating 

Condition Present 
Location or 

Source 

Dated of 
Delivery at 

Site 

Fuel 
consumption 

Per 
Kilometer  

1 2 3 4 5 6 7 
a. Compactor along 

with tipping 
arrangements  

      

b.  Suzuki / Pickup 
Type Vehicles with 
tipping 
arrangements 

      

c. Arm Rolls Type 
Vehicles with tipping 
arrangements 

      

d. Mechanical 
Sweepers vacuum 
type with wet 
sweeping 
mechanism and 
contained dirt 
provisions  

      

e. Mechanical 
Sweepers vacuum 
type with dry 
sweeping 
mechanism and 
contained dirt 
provisions  

      

f.  Mechanical 
Washer 

      

 
 
 
Note: While filling the above reference may kindly be drawn to Clause 

No.4.3 carefully of this document. 
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Appendix-E 
 
 

List of Solid Waste Machinery / Vehicles that the contractor intend to purchase 
from the DMC (Malir) & District Council Karachi  

 
 

Make Model of the 
Machinery 

Type of Machinery Registration No. 

1 2 3 

   

   

   

   

   

   

 
 
 
 
 
 
 
Note: While filling the above contractor /bidder is requested to survey the 

existing machinery of the DMC Malir & District Council Karachi with 
due care and diligence  
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Appendix-F 
 
 
 

Breakdown of Unit Cost of the item in BOQ by the Activities and Works in that 
item. 

 
 
 

Group of Activities in an item of BOQ: ________________  
 

No. Description of the Activities in the Item Unit Unit 
Cost 

Quantity Cost in Pak 
Rupees 

Cost in US$ 

1       

2       

3       

4       

5       

 
 
Cost = Unit Cost x Quantity 
 
 
 
 
 
 
Note: While filling the above contractor /bidder is requested to study the 

document and description of Items in BOQ carefully  
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Appendix-G 
 
 
 

Estimated Progress Payments . 
 
 

Bidder’s estimate of the value of work, which would be executed by him during each of 
the periods stated below, based on his Programme of the Works and the Rates in the Bill 
of Quantities, expressed in thousands of Pakistani Rupees. 
 
 

Quarter/Year/Period Amounts 
(Million of Rupees.) 

1 2 

1st Quarter  

2nd Quarter  

3rd Quarter  

4th Quarter  

5th Quarter  

6th Quarter  

7th Quarter  

8th Quarter  

9th Quarter  

Bid Price  
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Performance Evaluation & Monitoring 

System 
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Section VI 

Performance Evaluation & Monitoring System 
 
 
6.1 Scientific Monitoring and tracking system for entire management 

and operation Plan 
 

The monitoring of processes included in front-end services should be 

aimed to ensure that the objectives of solid waste management plan are 

realized and achieved. The proposed mechanism for different processes 

include: 

COMMAND AND CONTROL CENTRE 

 Central as well as District Command and Control Centre is planned to 
be established by SSWMB. 

 However the Contractor shall have to setup his own Control Room for 
effective monitoring and execution of the scheme. 

 Members from District Municipal Corporation/District Council Karachi 
and Sindh Solid Waste Management Board shall be given access to 
the control room. 

 Radio monitoring system to be established at control room. 

 Android-based monitoring system shall be established at control room. 

 GPS tracking system for garbage transportation vehicles. 
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Section VII 

 

 

Conditions of Contract and Price Sheet 
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Section VII 
Conditions of Contract and Price Sheet 
 

7.1 Compliance of Laws & Rules Regulation 
The contractor shall be bound under this contract to comply with all 
substantive and procedure laws of Islamic Republic of Pakistan, which 
may include but are not limited to the followings: 

i) Labour Laws 
 

ii) Land Laws 
 

iii) Environmental Laws 
 

iv) Local Govt. Act./Laws 
 

v) All National and Provincial Rules and Regulation 
applicable to the nature of services and works under 
this contract. 
 

Inability of successful bidder to comply with all laws, rules, regulation 
and procedures will result in penalization, as per penalty clauses 
provided in this contract. 
 
All substantive and procedural laws of Islamic Republic of Pakistan 
including Sindh Public Procurement Rules 2010 amended 2013 shall 
govern this document. 
 

7.2 RFP Document 
 
All section of RFP documents i.e.  
 
i) Section-I Preamble 

 
ii) Section-II Instruction to Contractor 

 
iii) Section-III Description of the Zones of DMC Malir & 

District council Karachi 
 

iv) Section IV Proposed plan for DMC Malir & District 
Council Karachi 
 

v) Section-V Terms and reference and Technical 
Specifications. 
 

vi) Section-VI Performance Evaluation and Monitoring 
System 
 

vii) Section-VII Conditions of Contract & Price Sheet 
 

viii) Section-VIII Annexures 



Sindh Solid Waste Management Board 

[117] 
 

Executive Director (Operation-I)             DMC Malir & District Council       Contractor 
     Karachi   

  

 
All Sections noted above and the clauses contain therein are part and 
parcel of RFP Document and are integral parts of the agreement and 
shall be binding upon client and contractor. 

 

7.3 Correspondences-Communications-Notices 
 
All correspondence, communication and notices required or permitted 
under this contract shall be in writing and in English language and 
shall be given (to and from contractors & client) at official address 
provided in this contract document. The relevant parties shall duly 
notify change of address. 

 
 
7.4 Language of Agreement 

 
Agreement will be prepared in English language. 
 

 
7.5 Type of Agreement and Contract Price 

 
The agreement is a unit price contract, the sum of amounts is 
calculated by multiplying quantity of each work item as indicated in the 
price list and unit price quoted by the contractor for that work / 
services items. The payments of each work/services performed by the 
contractor shall be based on the unit price quoted by the contractor. 

 
 
7.6 Duties and Taxes 

 
All of the taxes, duties, fees, and other contractual costs regarding the 
signing of the contract shall be borne by the contractor. 
 

7.7 Expenses included in the Contract Price 
 
All costs associated with the operational management, monitoring and 
performance of works and services according to the contract, 
expanses related with fuel, spare parts, maintenance and repair, 
depreciation of vehicles (solid waste collection and transportation 
vehicles) etc. and cost of other incidental items, cost of transportation, 
cost of trollies, polythene bags, containers, dustbins, litterbins and 
others mentioned in various sections of the contract. Cost of any or all 
insurances related to and for the purpose of works and cost of all 
taxes, required to be paid by the contractor pursuant to laws of 
Pakistan. All the above-mentioned costs and those mentioned in the 
sections of the contract document must be taken into account and 
included in bid price.  
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7.8 Intermediate payment / Running Bill 
 
The contractor shall submit running bill in the first week of every 
month for the work and services performed by him. The monthly 
performance shall be checked and determined by the client subject to 
verification through client representatives and on the basis of such 
verified determinations by the client payment shall be made within 15 
days after submission of monthly performance bill/running bill by the 
contractor. 
 

 
7.9 Insurance of work & work places 

 
The contractor shall be responsible for safeguarding of work and work 
places. The contractor shall take all insurances required by pertinent 
legislations and submit the policies thereof to the client. The 
contractor shall be responsible for any damages caused by him or his 
Subcontractor’s personnel in respect of work performed under this 
contract. 
 

 
7.10 Indemnification by Bidder/Contractor 

 
Contractor shall indemnify, defend and hold harmless the client 
(SSWMB), its members, officers, directors, employees and 
representatives from and against any and all claims arising out of or in 
anyway connected with gross negligence, fraud, or willful misconduct 
of the contractor or any one acting on contractor’s behalf or under its 
instructions in connection with this contract and contractor’s 
obligations there under. Any cost or expenses incurred by the 
contractor pursuant to its indemnity obligation under this clause shall 
be the sole responsibility of the contractor. 

AND 
The contractor/bidder shall indemnify the SSWMB, its employees 
against all losses and claims in respect of: 
 

a) Death or injury to any person, due to accident. 
 

b) Loss or damage to any vehicle, plant, property which may be 
arrived out of accident or public roit or in consequences of 
execution of work and against all claims, proceedings, 
damages, cost, charges and expenses, whatsoever in respect 
of or in relation thereto. The contractor shall also indemnify the 
client, its officers, employees for any loss, claims, demands or 
lawsuits resulting from defects in contractor’s performance 
during execution of work and services. 
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7.11 Contractor’s Liability for Indemnification 
 
The contractor shall be directly responsible for the choice or use of 
defective or non-compliant tools or machineries, deficiencies of 
performance in works and services, mistakes in sufficient supervision 
or any failure to fulfil his obligation in accordance with the provisions 
of this contract and specification and any other losses and damages 
that my occur due to similar reasons. The contractor shall indemnify 
such losses and damages in accordance with pertinent legislation. 

 

7.12 Penalties & Cancellation of Contract. 
 
Penalties as noted below shall be imposed if negligence, 
discrepancies and deficiencies on the part of the contractor to fulfil 
their obligations on the performance of works and services and the 
requirements to perform such works and services are found during the 
period of this contract. 
 
If the procuring agency finds any non-conformity / activity contrary to 
the job description defined in this document, the contractor shall be 
bound, given a chance to bring his work standards to the satisfaction 
level of the procuring agency and if the non-conformity is not 
corrected within the time limit granted by the procuring agency, the 
penalties will be imposed on the contractor. 
 
If non-conformity continues despite penalties, the procuring agency 
may terminate the agreement and damages to the procuring agency 
due to these non-conformities of the contractor shall be recovered 
from his performance securities. 

 

a. If door to door services is not rendered up to the mark or 
door to door services is rendered partially and non 
compliance of the requirement for door to door services 
mentioned in the technical specifications 

Rs.15000/- 
Per Day 
Per Zone 

b. If number of manpower provided is found insufficient to 
perform works and services satisfactorily and not in 
accordance with the minimum requirement of manpower 
mentioned in the contract 

Rs.400/- 
Per Day 
Per Person 

c. If the vehicle used for collection, transportation of solid 
waste is found inappropriate to the standards of solid 
waste management system. (Except where SWM vehicles 
of the procuring agency is utilized.)  
 

Rs.50000/- 
Per Day 
Per 
Vehicle 

d. If numbers of Solid Waste collection and transportation 
vehicle is deficient to the minimum requirement for 
successful collection and disposal of MSW as proposed by 
the bidder in their proposal. 

Rs.100000
/- Per Day 

e. If the SWM vehicles are not cleaned and washed and 
found on road in dirty, out of order and unsafe conditions.  

Rs.2000/-
Per Vehicle 
Per Day 
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f. If leachate is dropped from the vehicle on roads and 
working routs.  

Rs.5000/- 
Per 
Vehicle 
Per Day 

g. Failure to operate machinery and manpower and vehicles 
during emergency conditions 

Rs.500000
/- Per Day 

h. Improper collection of Solid Waste from dustbins and 
collection point including road side collection. 

Rs.1000/- 
Per Day 
Per 
collection 
point 

i. If debries are found mixed with MSW while taking weights 
of MSW at designated weighbridge. 

Rs.5000 
Per Trip 

j. Number of Garbage Containers, litterbins, tipper bins are 
found less than the requirement as proposed by bidder in 
their proposal. 

Rs.50000/- 
Per Day 

k. Failure to clean public areas and removal of waste there 
from. 

Rs.10000/- 
Per Day 

l. Sweepers personals not wearing uniform (Identifiable to 
procuring agency) 

Rs.500/- 
Per Person 
Per Day 

m
. 

Failure to collect domestic waste on road sides, footpaths 
and streets in 24hours. 

Rs.1000/- 
Per Day 

n. If garbage containers are not cleared properly and timely 
as required under the contract 

Rs.10000/- 
Per Day 

o. Repeat violation of cleaning and street sweeping services  Rs.20000/- 
Per Day 

p. On open transportation of garbage  Rs.5000/- 
Per 
Vehicle 
Per Day 

q. If polythene bags for door-to-door collection to the 
residents of the area are not provided as mentioned in the 
contract.  

Rs.5000/- 
Per Day 
Per Zone 

r. If the works and services to be delivered are not started 
within the stipulate time i.e. 15 days after signing of 
agreement. 

Rs.50000/- 
Per Day 

s. If dumping of garbage and other solid waste to any other 
place other than the approved disposal site. 

Rs.10000/- 
Per Day 

t. Segregation of MSW is prohibited under front-end 
collection plan. If segregation takes place by scavenger or 
other persons at collection point, dustbins sites, at 
containers and stage of door-to-door collection. 

Rs.25000/- 
Per 
Dustbin 
Per Month 

 
If the procuring agency finds any non-conformity / contrary to the job 
description defined in this document. The contractor shall be bound 
giving a chance to bring his work standards to the satisfaction level of 
the procuring agency and if the non-conformity is not corrected within 
the time limit granted by the procuring agency, the penalties will be 
imposed on the contractor. 
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If non-conformity continues despite the penalties, the procuring 
agency may terminate the agreement and damages to the procuring 
agency due to these non-conformities of the contractor shall be 
recovered from his performance securities. 

 

 
7.13 Resolution of Dispute 

 
a) Amicable Settlement: If any dispute and differences arises 

between procuring agency and contractor in connection or arises 
out of this contract, the procuring agency and contractor shall 
attempt to settle such disputes (within the provisions of the 
contract) through discussion in the first instance. The designated 
representatives of procuring agency and contractor shall promptly 
use their best efforts in good faith to reach a reasonable and 
equitable resolution of such dispute.  
 

b) Settlement through Arbitration: After coming into force of the 
procurement contract dispute between the parties to the contract 
shall be settled by complaint redressal committee defined in SPPR 
2010 amended 2013 or through arbitration in accordance with 
arbitration Act. 1940 and Laws for the time being in forced in 
Islamic Republic of Pakistan. 

 
 

7.14 Code of Conduct  
 

The contractor that attempts to get secret information to conclude 
illegal agreements with the competitors or to influence the procuring 
agency during the phase of tender inspection, evaluation and 
comparison shall result in their offers cancellation and this situation 
shall be penalized administratively. 
 
The contractor shall act objectively and trust worthy in accordance 
with rules of business / ethics. It should avoid making public 
announcement regarding the works and services without prior 
permission and authorization of the procuring agency. 
 
The contractor and its staff shall not act inconsistent way towards his 
obligation against the procuring agency and they shall not accept any 
type of the contributions that may effect their decisions at execution, 
performance, reporting at the works and services.  
 
Assets of the procuring agency shall not be utilized without 
appropriate documentations and valid permissions in accordance with 
the contract. Procuring agency assets shall not be used for personal 
interest. 
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Contractor is responsible to ensure that its employees keep good 
behavior with the public during execution of services in the area. 
Contractor shall be constructive with the public and shall not behave 
in a disgusting manner to the public. The services that are to be 
performed are to serve the public. Briberies, tips or commission 
offered as incentive or reward to any person shall be considered as 
fraud, which is strictly forbidden under this contract. If the contractor is 
found guilty under forbidden clauses of the contract, action shall be 
taken accordingly.  
 
 

7.15 Time extension in conditions, situations of force 
majeure  

 
Time extension shall be granted to the contractor in conditions and 
situation of force majeure, but procuring agency and competent 
authorities shall certify such conditions and situation. 
 
The contractor shall not be liable for any failure or delay in 
performance of his obligation under the contract, which is caused by 
circumstances beyond his control under force majeure. 
 
Time extension shall be granted to the contractor in case where the 
procuring agency fails to fulfil its obligation regarding performance of 
the contract due to any reason not related with the contractor. 
 
 

7.16 Access to the service area 
 

Procuring agency and their authorized representative shall have 
access at all time to service area, offices of the contractor and any 
document, materials and record and accounts relating to the works 
and services performed under the contract for the purpose of 
inspections and reviews. 
 

7.17 Termination upon notice by procuring agency 
 

Procuring agency may terminate the contract upon 30 (thirty) days 
prior written notice to contractor in the event  
 

i) That contractor violets and continues to violation of any law 
applicable to the services, where the violation may have a 
material adverse effect on the management and operation of 
services under the contract.  
 

ii) Procuring agency may terminate the contract immediately upon 
the bankruptcy of the contractor or in other conditions as 
specified in the various clauses of the contract. 
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7.18 Termination by contractor  
 

The contractor may also terminate this contract upon 30 (thirty) days 
prior written notice to the procuring agency in the event  

 
i) That procuring agency’s failure to perform its material obligations 

under this contract in timely manner. If the failure is not 
redressed properly by the procuring agency in 30 (thirty) days, 
but in no case such redressal is made beyond 90 (ninety) days 
axcept if procuring agency continues to pursue for redressal of 
such failure.   

 

7.19 Work in emergency 
 

The contractor in case of emergency may be called upon to provide 
works and services as per scope of work under this contract and the 
contractor shall comply with such emergency orders of procuring 
agency without excuses. Non-compliance of the contractor shall lead 
to disqualification and will be dealt accordingly. 
 
 

7.20 Payment of Income Tax 
 

The contractor, sub contractor and their employees shall be 
responsible for payment of all taxes such as income tax, sales / 
services and other taxes on income arising out of the contract and 
rate and prices quoted by the contractor shall be deemed to cover all 
such taxes. 
 
 

7.21 Local Taxation 
 

The price quoted by the contractor shall include all customs duties, 
import duties, business taxes, income and other taxes that are levied 
in accordance with law and regulation in force in Pakistan as of the 
date, 28 days prior to the closing date for the submission of bid and 
taxes on vehicle machinery tools acquired for the purpose of the 
contract and on services performed under the contract. Nothing in the 
contract shall relieve the contractor from his responsibilities to pay 
taxes that may be levied in respect of the contract.  
 
 

7.22 Liability of the contractor 
 

The contractor and their sub contractor or assignees shall follow 
strictly all relevant labour laws including workman’s compensation act. 
The procuring agency shall be fully indemnified for all claims arising 
out of any damage by the contractor, his sub contractors or assignees 
and labour employed by them. 
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7.23 Price List and B.O.Q. 
 

Item 
No 

Description of Item Unit Quantity 

Offer Unit Price 
(US $) 

In Figure & in  
Words 

 

Total Price (in 
US $) 

In Figure & in 
Words 

 

1. Providing for and collection of MSW 
waste, sweeping waste including 
cost of door-to-door collection, 
management, operational, monitoring 
cost and cost of machineries, 
labours, sweepers, coolies, drivers, 
transportation, etc, cost of all taxes 
and other incidental cost as per the 
contract document. 

    

A.   District Municipal Corporation 
Malir  

Tons 
225935 

Per Year 
  

B. District Council Karachi Gadap 
Zone 

Tons 
96360   

Per Year 
  

2. Providing for and manual 
sweepings of roads and streets 
including management operational, 
monitoring cost, labour, drivers, 
coolies’ cost and cost of tools and 
other incidental cost and cost of all 
taxes as per contract document. 
 

    

A.   District Municipal Corporation 
Malir  

Kilo 
Meter 

109443 
Kilo Meter 
Per Year 

  

B. District Council Karachi Gadap 
Zone 

Kilo 
Meter 

63238  
Kilo Meter 
Per Year 

  

3. Providing for and manual sweeping 
of footpath, Greenbelts, medians, 
Roundabouts, open spaces 
including management operational, 
monitoring cost, labour, drivers, 
coolies cost and cost of tools and 
other incidental cost and cost of all 
taxes as per contract document. 
 

    

A.   District Municipal Corporation 
Malir  Sq Kilo 

Meter 

4.00 
Square 

Kilo Meter 
Per Year 

  

B. District Council Karachi Gadap 
Zone Sq Kilo 

Meter 

2.00 
Square 

Kilo Meter 
Per Year 
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4. Providing for and mechanical 
sweeping of roads including 
management operational, monitoring 
cost, labour, drivers, coolies’ cost and 
cost of tools and other incidental cost 
and cost of all taxes as per contract 
document. 
 

    

A.   District Municipal Corporation 
Malir  

Per Kilo 
Meter 

24480  
KM Per 

Year 
  

B. District Council Karachi Gadap 
Zone 

Per Kilo 
Meter 

8881    
KM Per 

Year 
  

5. Providing for and mechanical 
washing of main roads including 
management operational, monitoring 
cost, labour, drivers, coolies’ cost and 
cost of tools and other incidental cost 
and cost of all taxes as per contract 
document. 

    

A.   District Municipal Corporation 
Malir  

Per Kilo 
Meter 

300   KM 
Per Year 

  

B. District Council Karachi Gadap 
Zone 

Per Kilo 
Meter 

250   KM 
Per Year 

  

6. Providing and supplying at site of 
works litterbins, metal buckets, metal 
container (tipping type) compatible 
with Solid Waste Machinery including 
painting of buckets, bins and 
containers in desired color including 
cost lettering as directed, cost of 
transportation, manufacturing etc. 
complete 

    

a) Plastic Litterbin as per required 
standard having bin cubage of 0.24 
to 0.3 Meter Cube 

    

A.   District Municipal Corporation 
Malir  

Each 2300 Nos   

B. District Council Karachi Gadap 
Zone 

 
Each 500 Nos   

b) Standard Metal Bucket of bin 
cubage  
 
District Municipal Corporation Malir 

1. 0.8 to 1.4 Meter Cube 
2. 1.4 to 2 Meter Cube 
3. 3.4 to 4 Meter Cube 

Each 
Each  
Each  

400 Nos 
500 Nos  
500 Nos   
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District Council Karachi Gadap Zone 
1. 0.8 to 1.4 Meter Cube 
2. 1.4 to 2 Meter Cube 
3. 3.4 to 4 Meter Cube 

 

 
Each 
Each  
Each  

 
150 Nos 
150 Nos  
200 Nos   

c) Metal Container of container 
cubage 
 
District Municipal Corporation Malir 

1. 6.6 Meter Cube 
2. 10 Meter Cube 
3. 12 Meter Cube 
4. 16 Meter Cube 

Each 
Each  
Each  
Each 

 

75 Nos 
100 Nos 
75 Nos 

100 Nos 
   

District Council Karachi Gadap Zone 
1. 6.6 Meter Cube 
2. 10 Meter Cube 
3. 12 Meter Cube 
4. 16 Meter Cube 

 

Each 
Each  
Each  
Each 

 

25 Nos 
50 Nos 
75 Nos 
50 Nos 

   

7. Providing for and collection and 
transportation of offals and other 
sacrificial animal waste (on eve of Eid 
ul Azha) from door steps, roads, 
streets, lanes open ground i.e. from 
the whole area under contract 
including cost of collection, 
transportation and disposal to landfill 
site (Jam Chakro Landfill site) 
including cost of management, 
monitoring, labours, machinery, 
incidental cost and cost of all taxes 
etc. complete      

A.   District Municipal Corporation 
Malir  

Ton 

580     
Ton  Per 

Year   

B. District Council Karachi Gadap 
Zone 

Ton 

350     
Ton  Per 

Year   

 
 
I. Per Year cost of work and services for item listed in price list / B.O.Q. in 

Figures_____________________________  
 
 

II. Per Year cost of work and services for item listed in price list / B.O.Q. in 
words_________________________________________________________ 
 
 

III. Discount on account of labours/workforce obtained from DMC & District Council 
Malir. Total Amount Per Year_____________________ 
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IV. Net Cost of Works and services for item listed in Price List/B.O.Q in 
Figures_________________ 
 
 

V. Net Cost of Works and services for item listed in Price List/B.O.Q in 
Words_________________ 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

Seal & Signature 
Name of Contractor/Bidder _______________________ 
 
Address: _____________________________________ 
 
Landline & Cell # : ______________________________ 
 
Fax #  : ______________________________________ 
 
e-mail address  : _______________________________ 
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7.24 Form of BID 
 
 

FORM OF BID 
 
Bid Reference No. ________________ 

(Name of Contract/Work) 

To: 

_______________________________ 

_______________________________ 

_______________________________ 

 
1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, 

and Conditions of Contract, Specifications and Bill of Quantities and Addenda Nos. 
_________________________________ for the execution of the above-named work, 
we/I, the undersigned, offer to execute and complete the work   
and remedy any defects therein in conformity with the Conditions of Contract, 
Specifications, Bill of Quantities and Addenda for the sum of US Dollar  
_______________________________________________________ ($  
__________________________________________________________) or such other 
sum as may be ascertained in accordance with the said conditions. 

 

2. We/I understand that all the Annexure attached hereto form part of this bid.  

 
3. As security for due performance of the undertakings and obligations of this bid, we/I 

submit herewith a bid security in the amount of US Dollar_____________   
($____________________) drawn in your favour or made payable to procuring agency 
and valid for a period of ___________days beginning from the date, bid is opened.  

 
4. We/I undertake, if our bid is accepted, to commence the works and to complete the whole 

of the works comprised in the contract within the time stated in the contract document. 

 
5. We/I agree to abide by this bid for the period of ______ days from the date fixed for 

opening the same and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period.  

 
6. Unless and until a formal Agreement is prepared and executed, this bid, together with 

your written acceptance thereof, shall constitute a binding contract between us.  

 
7. We do hereby declare that the bid is made without any collusion, comparison of 

figures or arrangement with any other bidder for the works.  

 
We understand that you are not bound to accept the lowest or any bid you may receive. 

 

 
9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in 
Conditions of Contract for the due performance of the Contract.  

 

10. We confirm, if our bid is accepted, that all partners of the joint venture/consortium shall be 

liable jointly and severally for the execution of the Contract and the composition or the 
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constitution of the joint venture/consortium shall not be altered without the prior consent of the 

procuring agency. 

(Please delete this in case of Bid form a single bidder) 
 
 

in the capacity of _______duly authorized to sign Bids for and on behalf of 
 

 

Dated this ___________day of________________20______ 
 

 

Signature: ________________________ 

 
_____________________________________________________  

(Name of Bidder in Block Capitals) (Seal) 
 

Address:_______________________________________________________ 

_______________________________________________________________ 

 

_______________________________________________________________ 

 

 

Witness: 

 

Signature: _____________________________ 

Name: ________________________________ 

 

Address: _________________________________________________________ 

_________________________________________________________ 

Occupation:______________________________________________________ 
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Section VIII 
 
Annexure 
 

Bin Qasim Zone 

Annexure-1  MSW Details in Each Union Council  

Annexure-2  Statistics of House Hold Units 

Annexure-3  Road, Footpath, Median & Open Spaces  

 

Malir Zone 

Annexure-4  MSW Details in Each Union Council  

Annexure-5  Statistics of House Hold Units 

Annexure-6 Road, Footpath, Median & Open Spaces  

 

Gadap Zone  

Annexure-7  MSW Details in Each Union Council  

Annexure-8  Statistics of House Hold Units 

Annexure-9  Road, Footpath, Median & Open Spaces  

 

 

Annexure-10 Salaries Bin Qasim Zone 

Annexure-11 Salaries Malir Zone  

Annexure-12 Salaries of Gadap Zone 

 

Annexure-13 Existing SW Machinery in Bin Qasim Zone 

Annexure-14 Existing SW Machinery in Malir Zone 

Annexure-15 Existing SW Machinery in Gadap Zone 

 

Forms 

Annexure-16 Performance Guarantee format   

Annexure-17 Integrity Pact. 

Annexure-18 Format for Contract Agreement 
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MSW Details in Each Union Council of Bin Qasim  Zone DMC Malir      
(including Sweeping waste and land scape waste) 

          

Annexure-1 

S. 
No. 

Union Council 

Population 
Statistics 
in 1998 

Population 
(Forecasted) 

in Karachi 
Master plan 

2005 

Population 
forecasted 
in 2015 at 
growth of 
5% Per 
anum 

Area in 
Sq KM 

MSW out 
put of each 

UC  (t/d)  

The Straight 
Distance 
b/w UC 

Center & 
GTS in KM 

No. of Collection 
Point in UC 

Masonry 
Dustbin / 
Collection 

points  

UC 
# 

Name 
Container 
Collection 

Open 
Collection 

1 1 Ibrahim Hayderi 43583 66176 99264 28.4 37.72   0 15 3 

2 2 Rehri 31506 47838 71757 37.35 27.27   0 14 0 

3 3 Cattle Colony 41969 63725 95587 8.93 36.32 7.10 0 20 1 

4 4 Quaidabad 58060 88158 132237 13.65 50.25 9.42 0 16 2 

5 5 Landhi 39201 59522 89283 72.82 33.93   0 35 2 

6 6 
Gulshan-e-
Hadeed 

65242 
99063 148594 

18.74 
56.47 

2.70 0 10 
0 

7 7 Ghaghar 37123 56367 84550 305.81 32.13   0 14 0 

Total   07 UC 316684 480849 721272 485.70 274.08   0 124 8 

 
 
Note: The above Data is just an estimation subject to verification by the bidder / Contractor. The purpose of information is to assist the bidder / contractor in formulation of 

methodology for collection and disposal of MSW, the contractor /bidder should conduct its own investigation and analysis to the check the accuracy of the Data. 
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Statistics of Household Unit in Bin Qasim Zone, DMC Malir. 

         

Annexure-2 

S. 
No. 

Union Council  

Area of 
UC in Sq 

KM 

Population 
Statistics 
in 1998 

Population 
forecasted 
in 2015 at 
growth of 
5% Per 
anum 

Statistics 
of 

Housing 
Unit in 
1998 

Housing 
Units 

projections 
for 2015 

Income Group 
Housing Unit 
Wise  Area 

Density  

MSW out put 
of each UC 
/ward (t/d)   

UC 
# 

Name 

1 1 Ibrahim Hayderi 28.40 43583 99264 728 1658 Low to Middle Congested 37.72 

2 2 Rehri 37.35 31506 71757 6169 14050 Low to Middle Congested 27.27 

3 3 Cattle Colony 8.93 41969 95587 5233 11918 Low to Middle Vast & Congested 36.32 

4 4 Quaidabad 13.65 58060 132237 8194 18663 Low to Middle Vast & Congested 50.25 

5 5 Landhi 72.82 39201 89283 6810 15510 Low to Middle Vast & Congested 33.93 

6 6 Gulshan-e-Hadeed 18.74 65242 148594 9388 21382 High to Middle Vast & Congested 56.47 

7 7 Ghaghar 305.81 37123 84550 7582 17268 High to Middle Vast & Congested 32.13 

Total   07 UC 485.70 316684 721272 44104 100450     274.08 

 
 
 

Note: 1. Numbers of Houses figures are taken from 1998 District Census Report of Karachi Malir, Population Census Organization Statistic 

Division Govt. of Pakistan Islamabad. Projection for 2015 is tabulated on Prorata basis on statistic report 1998. 

 2. Housing Unit wise area density noted above is excluding to the katchi abadies in the UCs wherein Area Density is thickly congested. 
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592Zorro(6.5+5)20-35-33.5 
 

Road, Footpath, Medians & Open spaces in Bin Qasim Zone, DMC Malir. 

      

Annexure-3 

S. 
No. 

Road Category 
Area of 

the Zone                   
(Sq KM) 

Methodolgy of 
Sweeping 

Length 
of Road                    
(Meter) 

Width of Road                
(Meter) 

Area                       
(Sq Meter) 

Remarks 

A Primary Main Roads 
4

8
5

.7
0
 

Mechanical 
Sweeping 

35000 a) 30 to 36 Dual Carriageway 1155000   

45000 
b) 18 to 30 Single 
Carriageway 1080000   

B 

Secondary Main 
Roads 

Manual Sweeping 

102400 
a) 12 to 18 Single / Dual 
Carriageway (Inter 
connected roads) 1536000   

Streets 
179200 b) 12 to 15 Single Carriage 

(internal roads) 2419200   

Narrow Lane 
171520 c) less then 9 Meters (Back 

Lane/ Narrow Lane) 1543680   

C Medians Manual Sweeping   a) 01 Meter 4500   

  Footpaths Manual Sweeping   b) 01 to 02 Meter 5750   

D Chowrangi Manual Sweeping     2700   

E Open Spaces Manual Sweeping     5500   

Total 7752330   
 
Note: The above Data is just an estimation subject to verification by the bidder / Contractor. 

The purpose of information is to assist the bidder / contractor in formulation of 
methodology for Sweeping work, the contractor /bidder should conduct its own 
investigation and analysis to the check the accuracy of the Data. 

 



Sindh Solid Waste Management Board 

[135] 
 

Executive Director (Operation-I)             DMC Malir & District Council       Contractor 
     Karachi   

  

MSW Details in Each Union Council of Malir Zone, DMC Malir                   
   (including Sweeping waste and landscape waste) 
 

          

Annexure-4 

S. 
No. 

Union Council 

Population 
Statistics 
in 1998 

Population 
(Forecasted) 

in Karachi 
Master plan 

2005 

Population 
forecasted 
in 2015 at 
growth of 
5% Per 
anum 

Area in 
Sq KM 

MSW out 
put of 

each UC  
(t/d)  

The Straight 
Distance 
b/w UC 

Center & 
GTS in KM 

No. of Collection 
Point in UC 

Masonry 
Dustbin / 
Collection 

points  

UC 
# 

Name 
Container 
Collection 

Open 
Collection 

1 1 Model Colony 63803 96878 145317 3.92 55.22 5.68 0 19 1 

2 2 Kala Bard 57997 91100 136650 1.59 51.93 4.25 0 25 1 

3 3 Saudabad 59676 90611 135916 1.53 51.65 5.27 0 10 2 

4 4 Khokhrapar 57807 87773 131659 1.82 50.03 6.98 0 15 4 

5 5 Jaffar e Tayyar 54176 82260 123390 2.17 46.89 5.79 0 20 2 

6 6 Gharabad 52917 80349 120523 4.30 45.80 6.44 0 30 2 

7 7 Ghazi Brohi 49914 75789 113683 3.07 43.20 4.05 0 38 0 

Total   07 UC 396290 604760 907138 18.40 344.71   0 157 12 

 
 
 
Note: The above Data is just an estimation subject to verification by the bidder / Contractor. The purpose of information is to assist the bidder / contractor in formulation of 

methodology for collection and disposal of MSW, the contractor /bidder should conduct its own investigation and analysis to the check the accuracy of the Data. 
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Statistics of Household Unit in Malir Zone, DMC Malir. 
 
 

         

Annexure- 5 

S. 
No. 

Union Council  

Area of 
UC in Sq 

KM 

Population 
Statistics 
in 1998 

Population 
forecasted 
in 2015 at 
growth of 
5% Per 
anum 

Statistics 
of 

Housing 
Unit in 
1998 

Housing 
Units 

projections 
for 2015 

Income Group 
Housing Unit 
Wise  Area 

Density  

MSW out put 
of each UC 
/ward (t/d)   

UC 
# 

Name 

1 1 Model Colony 3.92 63803 145317 1369 3118 High Income Widely Spread 55.22 

2 2 Kala Bard 1.59 57997 136650 7863 18526 Middle Income Congested 51.93 

3 3 Saudabad 1.53 59676 135916 8353 19025 Middle Income Congested 51.65 

4 4 Khokhrapar 1.82 57807 131659 7989 18195 Middle Income Congested 50.03 

5 5 Jaffar e Tayyar 2.17 54176 123390 6775 15431 Middle Income Congested 46.89 

6 6 Gharabad 4.30 52917 120523 3013 6862 Low Income Congested 45.80 

7 7 Ghazi Brohi 3.07 49914 113683 7294 16613 Low to Middle Income Widely Spread 43.20 

Total   07 UC 18.40 396290 907138 42656 97643     344.71 

 
 
 
 
Note: 1. Numbers of Houses figures are taken from 1998 District Census Report of Karachi Malir, Population Census Organization Statistic 

Division Govt. of Pakistan Islamabad. Projection for 2015 is tabulated on Prorata basis on statistic report 1998. 

 2. Housing Unit wise area density noted above is excluding to the katchi abadies in the UCs wherein Area Density is thickly congested. 
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376Zorro(6+5)15-40-35 

 

Road, Footpath, Medians & Open spaces in Malir Zone, DMC Malir. 

      

Annexure-6 

S. 
No. 

Road Category 
Area of 

the Zone                   
(Sq KM) 

Methodolgy of 
Sweeping 

Length 
of Road                    
(Meter) 

Width of Road                
(Meter) 

Area                       
(Sq Meter) 

Remarks 

A Primary Main Roads 

1
8

.4
0
 

Mechanical 
Sweeping 

20000 a) 30 to 36 Dual Carriageway 660000   

15000 
b) 18 to 30 Single 
Carriageway 360000   

B 

Secondary Main 
Roads 

Manual Sweeping 

51150 
a) 12 to 18 Single / Dual 
Carriageway (Inter 
connected roads) 767250   

Streets 
136400 b) 12 to 15 Single Carriage 

(internal roads) 1841400   

Narrow Lane 
119350 c) less then 9 Meters (Back 

Lane/ Narrow Lane) 1074150   

C Medians Manual Sweeping   a) 01 Meter 9890   

D Footpaths Manual Sweeping   b) 01 to 02 Meter 13070   

E Chowrangi Manual Sweeping     1050   

F Open Spaces Manual Sweeping     3000   

Total 4729810   

 
Note: The above Data is just an estimation subject to verification by the bidder / Contractor. 

The purpose of information is to assist the bidder / contractor in formulation of 
methodology for Sweeping work , the contractor /bidder should conduct its own 
investigation and analysis to the check the accuracy of the Data. 
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MSW Details in Each Union Council of Gadap Zone District Council Karachi                   
   (including Sweeping waste and landscape waste) 
 
 

          

Annexure-7 

S. 
No. 

Union Council 

Population 
Statistics 
in 1998 

Population 
(Forecasted) 

in Karachi 
Master plan 

2005 

Population 
forecasted 
in 2015 at 
growth of 
5% Per 
anum 

Area in 
Sq KM 

MSW out 
put of 

each UC  
(t/d)  

The Straight 
Distance 
b/w UC 

Center & 
GTS in KM 

No. of Collection 
Point in UC 

Masonry 
Dustbin / 
Collection 

points  

UC 
# 

Name 
Container 
Collection 

Open 
Collection 

1 1 Murad Memon 37888 57529 86293 19.84 34.52 0.00 0 50 0 

2 2 
Darsana 
Channo 

30470 
46265 69397 

270.87 
27.76 0.00 0 60 0 

3 3 Gujro 30294 75708 113562 36.81 45.42 0.00 0 70 2 

4 4 Gadap 49861 45998 68997 1126.44 27.60 0.00 0 100 0 

5 5 Songal 29540 44853 67279 411.52 26.91 0.00 0 70 0 

6 6 Maymarabad 33739 64360 96540 11.52 38.62 2.41 0 50 0 

7 7 Yousuf Goth 40387 51229 76843 4.70 30.74 3.92 0 40 0 

8 8 Manghopir 35385 53728 80592 97.90 32.24 0.00 0 80 0 

Total   08 UC 287564 439670 659503 1979.60 263.80   0 520 2 

 
 
 
 
Note: The above Data is just an estimation subject to verification by the bidder / Contractor. The purpose of information is to assist the bidder / contractor in formulation of 

methodology for collection and disposal of MSW, the contractor /bidder should conduct its own investigation and analysis to the check the accuracy of the Data. 
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Statistics of Household Unit in Gadap Zone, District Council Karachi 

         

Annexure-8 

S. 
No. 

Union Council  

Area of 
UC in Sq 

KM 

Population 
Statistics 
in 1998 

Population 
forecasted 
in 2015 at 
growth of 
5% Per 
anum 

Statistics 
of 

Housing 
Unit in 
1998 

Housing 
Units 

projections 
for 2015 

Income 
Group 

Housing Unit 
Wise  Area 

Density  

MSW out put 
of each UC 
/ward (t/d)   

UC 
# 

Name 

1 1 Murad Memon 19.84 37888 86293 6740 15351 Low to Middle Congested 34.52 

2 2 Darsana Channo 270.87 30470 69397 5859 13344 Low Widely Spread 27.76 

3 3 Gujro 36.81 30294 113562 7288 27320 Low Congested / Spread 45.42 

4 4 Gadap 1126.44 49861 68997 6207 8589 Low to Middle  Widely Spread 27.60 

5 5 Songal 411.52 29540 67279 6384 14540 Low to Middle  Widely Spread 26.91 

6 6 Maymarabad 11.52 33739 96540 6307 18047 Low to Middle  Congested / Spread 38.62 

7 7 Yousuf Goth 4.70 40387 76843 5159 9816 Low Thickly Congested 30.74 

8 8 Manghopir 97.90 35385 80592 8772 19979 Low to Middle  Partially Congested 32.24 

Total   08 UC 1979.60 287564 659503 52716 120900     263.80 

 
 
 
Note: 1. Numbers of Houses figures are taken from 1998 District Census Report of Karachi DCK, Population Census Organization Statistic 

Division Govt. of Pakistan Islamabad. Projection for 2015 is tabulated on Prorata basis on statistic report 1998. 

 2. Housing Unit wise area density noted above is excluding to the katchi abadies in the UCs wherein Area Density is thickly congested. 
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Roads, Footpaths, Medians & Open spaces in Gadap Zone District Council Karachi 

      

Annexure- 9 

S. 
No. 

Road Category 
Area of 

the Zone                   
(Sq KM) 

Methodolgy of 
Sweeping 

Length 
of Road                    
(Meter) 

Width of Road                
(Meter) 

Area                       
(Sq Meter) 

Remarks 

A Primary Main Roads 
1

9
7

9
.6

0
 
Mechanical 
Sweeping 

26420 a) 30 to 36 Dual Carriageway 871860   

8830 
b) 18 to 30 Single 
Carriageway 211920   

B 

Secondary Main 
Roads 

Manual Sweeping 

91050 
a) 12 to 18 Single / Dual 
Carriageway (Inter 
connected roads) 1365750   

Streets 
235650 b) 12 to 15 Single Carriage 

(internal roads) 3181275   

Narrow Lane 
112450 c) less then 9 Meters (Back 

Lane/ Narrow Lane) 1012050   

C Medians Manual Sweeping   a) 01 Meter 9890   

D Footpaths Manual Sweeping   b) 01 to 02 Meter 14670   

E Chowrangi Manual Sweeping     800   

F Open Spaces Manual Sweeping     1000   

Total 6669215   
 
Note: The above Data is just an estimation subject to verification by the bidder / Contractor. 

The purpose of information is to assist the bidder / contractor in formulation of 
methodology for Sweeping work , the contractor /bidder should conduct its own 
investigation and analysis to the check the accuracy of the Data. 
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Existing Budget (2015-2016) on Solid Waste Management                                             

of Bin Qasim Zone, DMC Malir. 

  (Salaries) Annexure-10 

S. 
No. 

Designation BPS 
Total 

Number of 
Emplyees 

Basic Pay Scale 
Establishment 
Charge / Pay 

Allowances 
Pension 

Contribution 
Group 

Insurance 
Gross Salary 
Per Annum 

  Office Staff                 

1  Director Health 17/1
8 

1 25940-1950-64940 309600 319236 86688 5700 721224 

2 Assistant 14 1 10340-790-34040 106980 109941 29954 2850 249725 

3 J / Clerk 7 6 7490-415-19940 722426 834851 202279 9986 1769542 

4 Junior Clerk 7 28 7490-415-19940 2535796 3282369 710023 46550 6574738 

5 N / Qasid 2 5 6335-220-12935 398859 557379 111680 10106 1078024 

  Overtime/Benefits                 

Total     41   4073661 5103776 1140624.3 75192 10393253.28 

 
 
 
 
 
 
 
 
 
 
 



Sindh Solid Waste Management Board 

[142] 
 

Executive Director (Operation-I)             DMC Malir & District Council       Contractor 
     Karachi   

  

Existing Budget (2015-2016) on Solid Waste Management                                             

of Bin Qasim Zone 

  (Salaries) Annexure-10 

S. 
No. 

Designation BPS 

Total 
Number 

of 
Emplyees 

Basic Pay Scale 
Establishment 
Charge / Pay 

Allowances 
Pension 

Contribution 
Group 

Insurance 
Gross Salary 
Per Annum 

  Field Staff                 

1 CSI 17 2 20680-1555-51780 280800 301572 78624 5700 666696 

2 MVI 16 1 12910-1035-43960 198400 238052 55552 4275 496279 

3  Inspector 16 3 12910-1035-43960 549340 638519 153815.2 17100 1358774 

4 AMVI 14 1 8000-610-26300 206410 202006 57794.8 2850 469061 

5 Sub Inspector 9 5 6200-380-17600 414700 571085 116116 8312.5 1110214 

6 Loader Driver 7 3 5800-320-15400 240480 327942 67334.4 4987.5 640744 

7 Dumper Driver 7 4 5800-320-15400 320240 437116 89667.2 6650 853673 

8 Mukadam 7 7 5800-320-15400 718070 865611 201059.6 11637.5 1796378 

9 Cleener 4 8 5400-260-13200 1807400 2841406 506072 39900 5194778 

10 Kundhi Man 2 60 4900-170-10000 5310788 8515044 1441524.6 156729 15424086 

11 Sanintary Worker 2 351 4900-170-10000 26279268 38048746 7358195 606157 72292366 

                    

                    

Total     445   36325896 52987099 10125755 864298.5 100303048.3 
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Existing Budget (2015-2016) on Solid Waste Management                                             

of Malir Zone, DMC Malir 

  (Salaries) Annexure- 11 

S. 
No. 

Designation BPS 

Total 
Number 

of 
Emplyees 

Basic Pay Scale 
Establishment 
Charge / Pay 

Allowances 
Pension 

Contribution 
Group 

Insurance 

Gross 
Salary Per 

Annum 

  Office Staff                 

1 Director Hralth 18 1 25940-1950-64940 352695 333970 98754.6 9144 794563.6 

2 DTO 17 1 20680-1555-51780 240660 219766 67384.8 6270 534080.8 

3 Office Assistant 14 1 10340-790-34040 165900 196590 46452 3135 412077 

4 Data Entary Oprator 12 1 9055-650-28555 119910 160391 33574.8 3135 317010.8 

5 Sr Clerk 9 1 8015-495-22865 150150 195015 42042 1829 389036 

6 Jr Clerk 7 17 7490-415-19940 1428000 2040000 399840 28400 3896240 

7 Qasid 4 3 6730-300-15730 368865 439787 103282.2 4703 916637.2 

8 N/Qasid 2 40 6335-220-12935 3692535 5048154 1033909.8 98740 9873338.8 

9 Khudmatgar 2 1 6210-195-12060 104790 131079 29341.2 1568 266778.2 

10 Notic Server 2 1 6210-195-12060 104790 131079 29341.2 1568 266778.2 

11 Chowkidar 2 10 6335-220-12935 705180 1124218 197450.4 15675 2042523.4 

12 N/Qasid 1 29 6210-195-12060 2135595 3221760 597966.6 75229 6030550.6 

  Overtime/Benefits                 

Total     106   9569070 13241809 2679339.6 249396 25739614.6 
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Existing Budget (2015-2016) on Solid Waste Management                                             

of Malir Zone, DMC Malir 

  (Salaries) Annexure- 11 

S. 
No. 

Designation BPS 

Total 
Number 

of 
Emplyees 

Basic Pay Scale 
Establishment 
Charge / Pay 

Allowances 
Pension 

Contribution 
Group 

Insurance 
Gross Salary 
Per Annum 

  Field Staff                 

1 CSI 16 1 12910-1035-43960 192360 177036 53860.8 4703 427959.8 

2 MVI 14 2 10340-790-34040 166845 195485 46716.6 6270 415316.6 

3 Health Inspector 14 2 10340-790-34040 292110 315111 81790.8 6270 695281.8 

4 SSI 11 2 8540-595-26390 393330 410833 110132.4 6270 920565.4 

5 Sub Inspectror 7 4 7490-415-19940 672735 730374 188365.8 12540 1604014.8 

6 Driver 5 23 6985-340-17185 3568005 4022701 999041.4 42061 8631808.4 

7 Time Keeper 5 1 6985-340-17185 105798 125530 29623.44 1829 262780.44 

8 Munshi 5 4 6985-340-17185 465045 571805 130212.6 7315 1174377.6 

9 Muccadam 4 18 6730-300-15730 2365811 2810281 662426.98 28215 5866733.98 

10 Clener 4 1 6730-300-15730 101955 129896 28547.4 1568 261966.4 

11 Motor Cooly 2 16 6335-220-12935 402045 510505 112572.6 25080 1050202.6 

12 Sanitary Worker BPS-02 2 263 6335-220-12935 21300536 24907488 5964150.2 493716 52665890.15 

13 Sanitary Worker BPS-01 1 105 6210-195-12060 15450540 22567254 4326151.2 205319 42549264.2 

  Overtime/Benefits         7000000     7000000 

Total     442   45477115 64474299 12733592 841156 123526162.2 
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Existing Budget (2015-2016) on Solid Waste Management                                             

of Gadap Zone District Council 

 

  (Salaries) Annexure- 12 

S. 
No. 

Designation BPS 

Total 
Number 

of 
Emplyees 

Basic Pay Scale 
Establishment 
Charge / Pay 

Allowances 
Pension 

Contribution 
Group 

Insurance 

Gross 
Salary Per 

Annum 

  Office Staff                 

1  Director (Sanitation) 17 1 16000-1200-40000 244860 234375 68560.8 5700 553495.8 

2 Motor Vehicle  Incharge 16/17 1 16000-1200-40000 199200 229080 55776 5700 489756 

3 Chief Sanitary Inspector 16/17 1 16000-1200-40000 230600 183228 64568 5700 484096 

4 Assistant  14 2 8000-610-26300 245261 265804 68673.08 5700 585438.08 

6 Data Entry Operator  12 1 9055-650-28555 106625 121469 29855 2850 260799 

8 Junior Clerk 7 9 5800-320-15400 954113 1087746 267151.64 14962.5 2323973.14 

                    

  Overtime/Benefits       198066 510155     708221 

Total     15   2178725 2631857 554584.52 40612.5 5405779.02 
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Existing Budget (2015-2016) on Solid Waste Management of Gadap Zone District 

Council 

  (Salaries) Annexure- 12 

S. 
No. 

Designation BPS 

Total 
Number 

of 
Emplyees 

Basic Pay Scale 
Establishment 
Charge / Pay 

Allowances 
Pension 

Contribution 
Group 

Insurance 

Gross 
Salary Per 

Annum 

  Field Staff                 

1 Sanitary Inspector  14 4 8000-610-26300 724702 576303 202917 11400 1515322 

2 Sub-Inspector  11 4 6600-460-20400 500296 528153 140083 11400 1179932 

3 Driver  5 22 5400-260-13200 1915586 2122859 536364 36575 4611384 

4 Jamadar Muqadam 4 15 5200-230-12100 1063945 1200609 297905 21375 2583834 

5 Helper / Cleaner  ( 3 - 4 ) 16 5200-230-12100 1730060 1741670 484417 22800 3978947 

6 Sanitary Worker ( 1 - 2 ) 378 4900-170-10000 29014403 34669954 8226467 538650 72449474 

13                   

  Overtime/Benefits       3494899 1020311     4515210 

Total     439   38443891 41859859 9888152 642200 90834102 
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Existing Solid Waste Machinery / Vehicles in Bin Qasim Zone 
DMC Malir 

     

Annexure- 13 

S.NO. VEHICLE NO. MAKE TYPE MODEL Remarks 

1 11255 Hino Dutro Dumper 2008 On Road 

2 11256 Hino Dutro Dumper 2008 On Road 

3 11252 Hino Dutro Dumper 2008 On Road 

4 11257 Hino Dutro Dumper 2008 On Road 

5 11252 Hino Dutro Dumper 2008 On Road 

6 11258 Hino Dutro Dumper 2008 On Road 

7 11253 Hino Dutro Dumper 2008 On Road 

8 11259 Hino Dutro Dumper 2008 On Road 

9 11254 Hino Dutro Dumper 2008 On Road 

10 11260 Hino Dutro Dumper 2008 On Road 

  10 Nos Dumper     

1 13484-16042 Hino Refuse Van 2002 On Road 

2 13524-16082 Hino Refuse Van 2002 On Road 

  02 Nos Refuse Van     

1 13707 Hino Compactor   off Road 

  01 Nos Compactor     

1 GL-7291 LG  Tractor 2004 On Road 

2 GL-7290 LG  Tractor 2004 On Road 

3 GL-7287 LG  Tractor 2004 Off Road 

4 GL-7292 LG  Tractor 2004 Off Road 

5 GL-7289 LG  Tractor 2004 Off Road 

6 GL-7288 LG  Tractor 2004 On Road 

7 GL-7293 LG  Tractor 2004 On Road 

8 502165 Messy Tractor 2002 On Road 

9 300254-0102   Tractor   On Road 

  09 Nos Tractor     

1 N-7-94 Komatsu Skid Loader 2004 on Road 

2 8G1415 Bob Cat Skid Loader 2011 on Road 

1 L-30   Skid Loader  2013 On Road 

  03 Nos Skid Loader     

1 GL-4711 Suzuki Pickup 2007 On Road 

2 GL-4710 Suzuki Pickup 2007 On Road 

3 GL-4709 Suzuki Pickup 2007 On Road 

4 GL-4708 Suzuki Pickup 2007 On Road 

5 GL-4307 Suzuki Pickup 2007 On Road 

6 GL-4306 Suzuki Pickup 2007 On Road 

7 GL-4305 Suzuki Pickup 2007 On Road 

8 GL-4304 Suzuki Pickup 2007 On Road 

9 GL-4302 Suzuki Pickup 2007 On Road 

10 GL-4301 Suzuki Pickup 2007 On Road 

11   Suzuki Pickup 2007 On Road 

  11 Nos Pickup     
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Existing Solid Waste Machinery / Vehicles in Malir Zone, DMC 
Malir  

     

Annexure- 14 

S.NO. VEHICLE 
NO. 

MAKE TYPE MODEL Remarks 

1 100980 Volvo Arm Roll   Off Road 

2 10039 Hino Arm Roll   Off Road 

Total 02 Arm Roll     

1 19082 Kumstu Bob Kat   Off Road 

2 175 Case Bob Kat   Off Road 

Total 02 Bob kat     

1 3600530 Hino FTR Compactor   Off Road 

Total 01 Cpmpactor     

1 638 China Mini Loader   On Road 

Total 01 Mini Loader     

1 10782 Hino  Open Truck   On Road 

2 16039 Hino FF Open Truck   On Road 

3 893 Bed Ford Open Truck   On Road 

4 159487 Volvo Open Truck   Off Road 

5 3141 Bed Ford Open Truck   Off Road 

6 8920 Bed Ford Open Truck   Off Road 

7 8972 isuzu Open Truck   Off Road 

8 3600533 Hino FTR Open Truck   Off Road 

Total 08 Open Truck     

1 9694 Balarus Tractor Blade   On Road 

2 6327 Maseyfrogosun Tractor Blade   Off Road 

Total 02 Tractor Blade     

1 5781 Balarus Tractor Shawal   On Road 

2 80015 Maseyfrogosun Tractor Shawal   On Road 

3 80019 Maseyfrogosun Tractor Shawal   On Road 

4 9696 Balarus Tractor Shawal   On Road 

5 107 Maseyfrogosun Tractor Shawal   Off Road 

6 8022 Maseyfrogosun Tractor Shawal   Off Road 

7 9983 Balarus Tractor Shawal   Off Road 

Total 07 Tractor Shawal     

1 5690 Balarus Tractor Trolley   On Road 

2 9695 Balarus Tractor Trolley   On Road 

3 95 Maseyfrogosun Tractor Trolley   Off Road 

4 67 Balarus Tractor Trolley   Off Road 

Total 04 Tractor Trolley     
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Existing Solid Waste Machinery / Vehicles in Gadap Zone  
District Council   

     

Annexure-15 
S.NO. VEHICLE NO. MAKE TYPE MODEL REMARK 

1 No.01 China Loader 2008   

  01 Nos Loader     

1 No.03 

New 

Holland  Bobcat 2015   

2 No.04 

New 

Holland  Bobcat 2013   

3 No.02 Komatsu Bobcat 2001   

4 No.01 Komatsu Bobcat 2001 Out of order 

  04 Bobcat     

1 No.03 Massey 385 Tractor Trolley 2001 Out of order 

2 No-05 Massey 385 Tractor 2001   

3 No-01 Massey 385 Tractor 1998   

4 MP-11 Massey 385 Tractor 2004   

5 MP-12 Massey 385 Tractor 2004   

6 No.08 Massey 385 Tractor 2004   

7 No.09 Massey 385 Tractor 2004   

8 No.07 FIAT Tractor 2004 Out of order 

9 No.06 Russian Tractor 1985   

10 No.04 Massey 240 Tractor 1985   

  10 Tractor     

1 4041 Hino Dumper-4041 1985   

2 No.02 Hino Dumper-01 2001   

  02 Nos 

Dumper 

    

1 No-01 Qinqui M/C Rikshaw 2015   

2 No-02 Qinqui M/C Rikshaw 2015   

3 No-03 Qinqui M/C Rikshaw 2015   

4 No-04 Qinqui M/C Rikshaw 2015   

5 No-05 Qinqui M/C Rikshaw 2015   

  05 Nos 

Dumper 
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 Annexure- 5 

 

Format for Performance Guarantee  

To be provided to the successful bidder/contractor 

after acceptance of the bid. 
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Integrity Pact  
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY 

CONTRACTORS. 
(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE) 

 
Contract No.________________ Dated __________________  
Contract Value: ________________ 
Contract Title: _________________ 

 
………………………………… [name of Contractor] hereby declares that it has not obtained or induced 
the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of 
Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by 
it (GoS) through any corrupt business practice. 

 
Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has 
fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to 
give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly 
through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, 

promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder‟s fee or 
kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the 
procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, 
from Procuring Agency (PA) except that which has been expressly declared pursuant hereto. 

 
[name of Contractor] accepts full responsibility and strict liability that it has made and will make full 
disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with 
PA and has not taken any action or will not take any action to circumvent the above declaration, 
representation or warranty. 

 
[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not 
making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this 
declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other 
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and 
remedies available to PA under any law, contract or other instrument, be voidable at the option of PA. 

 
Notwithstanding any rights and remedies exercised by PA in this regard, [name of 
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of 
its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the 

sum of any commission, gratification, bribe, finder‟s fee or kickback given by [name of Contractor] as 
aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege 
or other obligation or benefit in whatsoever form from PA. 

 

 

[ Procuring Agency] [Contractor] 
 

 

 

 

Annexure-17 
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Annexure- 5 

 

 

Format for Contract Agreement  

To be provided at the time of Agreement 

 

 

Annexure- 18 


