YFFICE OF THE EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT

No: XEN:/B/TC/ /’%£ /2016 Kandhkot dated: // | 6212016

NOTICE INVITING TENDERS
The Tenders on B-I form for the works mentioned below are invited from all the
interested parties meeting the eligibility criteria to participate as per SPPRA Rules.

13 Cost | _Period | Tender Money
L e As per List Attached------------------

| 1 ‘ l i ! i >
S.NO | Name of scheme | Estimated | Coinpletion Cost of Earnest

TERMS & CONDITIONS .

01. The application for purchase of Tender documents should accompany the®% earnest
money of the estimated ccst in shape of call deposit from any of schedule Bank pledged in
the name of Executive Engineer Buildings Division Kashmore @ Kandhkot from the date of
publication of NIT in Newspapers upto 27 - ©3}-2016 during office hours and will be
opened on same day at 4.00 P.M .

02. = The’earnest money of the amount shows against each work be deposited in the Govt:
Treasury or any Schedule Bank. The Call Deposit receipt as earnest money be produced at
the time of applying for the Tender, without which Tender will not be considered.

03.  No conditional Tender will be entertained/accepted.

04. The procuring agency may reject all any bids, subject relevant provision of SPPRA Rules.

05.  The works costing 2.500 (M) and above those contractors who are registered with Pakistan
Engineering Council (P.E.C) Islamabad be illegible to participate in the Tenders.

06. The Estimate, Drawing, Design and specifications can be seen on any working day during
office hours in the office of the undersigned.

07. Blank Tender Farms can be obtained from office of the undersigned on payment of cost
of Tender (Non-Refundable) as per programme given below.

10. The successful Contractors whose Tender are accepted will have to obtain adhesive stamp
on payment according to schedule prescribed in the sixth financial act 1991.
11. Professional tax, sales tax, income tax will be deducted from the bills of suppliers /

contractors as per rules.
The terms and condition of the contract/agreement will become operative upon
the contractors as soon as the tender is accepted and work order issued.

NOTE: 1In case any of the Tenders went /
un-responded the tenders will be g
issued and received back and opened ;
~"  on ©7-43-2016. EXECUTIVE ENGINEER
BUILDINGS DIVISION
(\/w (é/ KASHMORE @ KANDHKOT
@] (\/
(\( D(
- opy for favour of information forwarded with compliments to:-
()(,\, The Dircctor (CB) SPPRA Sindh Karachi.

02. The I)iruuux Information Technology Karacht along with 03 copics for insertion in 3 lcading nawspaper for inscertion in 1 in

t sindhi 2™ in Urdu and 3" in English Tor vide publicity.

$3 he Deputy Commissioner Kashmore '« Kandhkot,

04, The Supermiending Engineer (Works & Senviees) Department Kashmore o Kandhkot,

03, Fhe Assistant Engineer (Buildings) Sub-Division Kashmore / Kundhkot. "

06. N.L'T File. Notice Board, EXECUTIVEENGINEER
BUILDINGS DIVISION

KASHMOFRE @ KA/’VDH/(}%S/



*Community Development Goals Programme 2015-2016".

LIST OF SCHEMES

Estimated

, Completion Cost of | Earnest
| S.NO Name of scheme Cqs't Period Tender Money
« In Million
| . Construction of Tough Tile / Paver Road in Various 00/- 02%
ﬁO: Streets of Karampur Town Taluka Tangwani B 2000k N 799_549[““77 ] :f N
i . | Construction of Tough Tile / Paver Road in Vlllage (L)ld) L 02%
| 7"04 | Mir Alif Khan Bijarani U/C Saifal Taluka Tangwani. 2.000 06 Months 3000
‘vﬁ i Construction of Compound Wall and Tough Tile / Paver 02%
i 03 \ Road at Eid Gah in Village Late Haji Allah Ditto Dahani 1.000 06 Months 1500/-
| Taluka Tangwani
! Construction / Repair of Compound Wall in Graveyard at p 3 02%
04__#1/ illage Mir Bijar khan Bijarani Taluka Tangwani 3.000 06 Months 30001
: P Construction  of Drainage in Village Haji Noor 3 02%
[ 0% 1 Mohammad Khoso Taluka Tangwani 7.000 06 Months 3000/
| . Construction of Tough Tile / Paver Road in Village Fateh 3 02%
i o5 Mohammad Khan Bijarani Taluka Tangwani 1.500 06 Months 2000/
( 07 Construction of Tough Tile / Paver Read at Massan 1696 T 2000/~ 02%
¢ ' | Karampur Taluka Tangwani ‘ 06 Months |
P Construction of Tough Tile / Paver Road at Eid Gah b 02%
ﬂ 08 Karampur Taluka Tangwani 2.398 06 Months 3000/
‘ Construction of Drainage and Tough Tile / Paver Road 02%
. 08 | Hussaini Chowk to Diyani Shop Karampur Taluka 6.100 06 Months 3000/-
| | Tangwani
hAO Construction of Tough Tile / Paver Road at Doulat 4306 3000/- 02%
L_' Shakh Karampur Taluka Tangwani ' 06 Months
‘ , ) , y . . 29
‘ 11 Construction of Drainage in Village Aijaz Ali Dahani 3500 06 Months 3000/- 02%
Taluka Tangwani ‘
f_? I Construction of Jhole Lal Mandir Ghouspur Taluka 4.000 06 Months 1 20001 02%
‘ < Kandhkot. : '
| q Construction of Compound Wall around graveyard ) 02%
3 s Ghouspur Taluka Kandhkot - 5.000 06 Monlhs 3000/
! Construction of Tough Tile / Paver Road in Village Dari 02%
P 4 % Taluka Kandhkot 5.000 06 Months | 009"
‘ . 02%
| = -
! 15 J; Construction of Imam Bargah at Kandhkot 1.000 06 Months 1500/
3 Construction of Compound Wall Graveyard at Ghulam : 02%
~_'® | Shah-Taluka Kandhkot Pond, 1500 06 Months | 299%
Construction of Compound Wall Graveyard at Ghulam 02%
-V | Shah Taluka Kandhkot 4.500 06 Months 30007
["Installation of Solar System Streets lights Poles in ] 02%
18 | Village Dari Taluka Kandhkot. 10.000 06 Months | S09¥/
! 19 Construction of Tough Tile / Paver Road of Massan 2 500 06 Months 3000/- 02%
‘ ) Kashmore ] J
20 Repair and Renovation cf Seth Baghwandas / Hindu 2 500 3000/- 02%
Community Hall at Kashmore ' 106 Months
21 Repair and Renovation of Pooj Wadi Darbar Sahib 5000 3000/- 02%
? Kashmore City District Kashmore @ Kandhkot ' 06 Months
| 0,
‘ oy | Repair and Renovation of Marble Works Baba Garib Das 5000 02%
“ | Darbar at Ghouspur District Kashmore @ Kandhkot ' 06 Months 3000/-
! 2; Repair and Renovation of SSD Dham Kashmore City of 10.00 02%
| ~ 1 District Kashmore @ Kandhkot ' 4‘ 06 Months 3000/-
,1 04 Construction of Seth Baghwandas Community Hall of 15000 I 06 Months 3000/- 02%
. “" | Kandhkot City District Kashmore @ Kandhkot '
| Construction of Tough Tile / Paver Road in Various 02%
i 25 Streets of Mirzapur Mohalla Near Deewan Villas U/C-01 5.000 06 Months 3000/-
‘ . Kandhket
| | " Construction of Tough Tile / Paver Road in Various P 02%
I 26 | Streets of U/C04 (Awan Bazzar, Kassai Mohalla and | 5.000 06 Months 3000/-
: | Shujra Chowk Kandhkot. '
| Construction of Tough Tile / Paver Road in Various 02%
P Streets of Mirzapur Mcohalla (from house of Narain Das .
2 | Via Police Post to Dharma Hospital U/C-01 Taluka 5.000 06 Months 3000%-
! " Kandhkot
| Construction of Tough Tile / Paver Road in Various \ 02%
28 . Streets of Nanink Warah Mohalla U/C-04 Taluka 5.000 06 Months 3000/-
- | Kandhkot. ] L |
77777777 DISTRICT ADP
—— | Construction of ‘Lower Staff Quarter in T.H.Q Hospital at | ‘
; |_Kandhkot “Remaining Work”, 5000 | 12 Months | 3000/~ |  02%

o

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT



CFFICE OF THE
DEFUTY COMMISSIONME!

= -

Ne: Dev: Branchy/ 2075 ooz

Prone No: 0722-709010-3

e Mos 2119 7000 Datoed 1) /20173

OrpEeER

In complionce with  Sindh Public Prccurement Requlatory  Authorily

(SPPRA) Rule-7, PROCUREMENT COMMITTEE (PR) is constituted as undar:-

(1).
).

ii).

ii).

EXECUTIVE ENGINEER, CHAIRMAN
Division concerned,

ASSISTANT ENGINEER (AEN), ' MEMBER
One of the AENS' under Divisions concerned.

SSISTANT ENGINEER, MEMBER (Cut sider)

rrovincial Highways,
Sub-vision Kandhkot,

The COMPLATINT REDRESSAL COMMITTEE (CRC) as poer Sindhi Public

Procuremoent Regulatory Authority (SPPRA) Rule-31, constituted cartier is modificd oo

unaey:-

(2).

i)

;

f(& ) i).
. iii).
M |

GoTb N REDRESSALICOMMITIEE

SUPERINTENDING ENGINEER, CHAIRMAN
Works & Services Department,
District Kashmore @ Kandhkot.

DISTRICT ACCOUNTS OFFICER, MEMBER
Drvision concerned

ASSISTANT ENGINEER, MEMBER (Out sider)
Provincial Highways,
< Sub-Division Kashmore.

(MUNAWAR ALI MAHESAR)
DEPUTY COMMISSIONER
ASHIMORE & KANDHKOT

The Deputy Director (Gnf-13, Sindh Public Procuremaoent '\ gutatorn
CGovarniment of Smci* with reference i response Lo vour Ofice ietier
1)/285/SPPRA/3-22(K@K)/13-14/3500, Karachi dated 16" Dcccmbor 2013,

The Superintending Engineer YWorks & Scervices Deportmaont District Kashimers
Kandhkot for information and w/r to his Office iotler Noo S.EQVES)ED:
dated 17/12/2013

The Sxecutive Engineers Highways/Buildinga/Tducation Warks Divigions i

Kandhiot for information.

The Assistant fonginocer Provinaa Highways Sub-Doesio roandhiet/dasime o

g

KASHMORE @ kANDHKO'l



ANNUAL PROCUREMENT PLAN

(BUILDING DIVISION KASHMORE @ KANDHKOT) FOR THE YEAR 2015-16.

S.NO Description of Procurement Quantity | Estimate Estimate Funds Source funds Proposed Timing of Procurement Remarks
where | unit coast |total cost in | Allocated | (ADP/NON procurement K 2m 3 4™
applicable (where Million ADP) Methods Quarter | Quarter Quarter Quarter
applicable) from from from July from
January | March 2016 to September
2016 to | 2016 to | September 2016 to
March June 2016 December
2016 2016 2016
1 |CONSTRUCTION OF TOUGH | Variou Various 1.696 1.696 ADP GOS Through No No No Yes
TILE / PAVER ROAD AT/ sitems items Million Million NIT rates
MASSAN KARAMPUR contract
TALUKA TANGWANI
2 |CONSTRUCTION OF TOUGH | Variou Various 4.306 4.306 ADP GOS Through No No No Yes
TILE / PAVER ROAD AT/| sitems items Million Million NIT rates
DOULAT SHAKH KARAMPUR contract
TALUKA TANGWANI.
3 |CONSTRUCTION OF REPAIR | Variou Various 3.000 3.000 ADP GOS Through No No No Yes
OF COMPOUND WALL 1IN | sitems items Million Million NIT rates
GRAVEYARD AT VILLAGE contract
MIR BIJAR KHAN BIJARANI
TALUKA TANGWANI
4 |CONSTRUCTION OF TOUGH | Variou Various 3.500 3.500 ADP GOS Through No No No Yes
TILE / PAVER ROAD AND | sitems items Million Million NIT rates
DRAINAGE IN VILLAGE AIJAZ contract
ALl KHAN DAHANI TALUKA
TANGWANI
5 |CONSTRUCTION OF | Variou | Various 7.000 7.000 ADP GOS Through No No No Yes
DRAINAGE WORK IN | sitems items Millien Million NIT rates
VILLAGE HAJI NOOR contract
MUHAMMAD KHOSO
TALUKA TANGWANI
6 |CONSTRUCTION OF TOUGH | Variou Various 2.000 2.000 ADP GOS Through No No No Yes
TILE / PAVER ROAD IN| sitems items Million Million NIT rates
VARIOUS STREETS OF contract
KARAMPUR TOWN TALUKA
TANGWANI
7 |CONSTRUCTION OF TOUGH | Variou Various 2.000 2.000 ADP GOS Through No No No Yes
TILE / PAVER ROAD IN| sitems items Million Million NIT rates
VILLAGE (OLD) MIR ALIF contract

KHAN BIJRANI U/C SAIFAL

TALUKA TANGWANI




CONSTRUCTION OF TOUGH | Variou Various 1.500 1.500 ADP GOS Through No No No Yes
TILE / PAVER ROAD IN| sitems items Million Million NIT rates
VILLAGE FATEH contract
MUHAMMAD KHAN BIJKANI
TALUKA TANGWANI
9 |CONSTRUCTION OF | Variou Various 6.100 6.100 ADP GOS Through No No No Yes
DRAINAGE AND TOUGH TILE | sitems items Million Million NIT rates
/ PAVER ROAD AND HUSSAINI contract
CHOWK TO DIYANI STOP
KARAMPUR TALUKA
TANGWANL
10 |CONSTRUCTION OF TOUGH | Variou | Various 2.398 2.398 ADP GOS Through No No No Yes
TILE / PAVER ROAD AT EID | sitems items Million Million NIT rates
GAH KARAMPUR TALUKA contract
TANGWANIL
11 JCONSTRUCTION OF | Variou Various 1.000 1.000 ADP GOS Through No No No Yes
COMPOUND  WALL  AND | sitems items Million Million NIT rates
TOUGH TILE / PAVER ROAD contract
AT EID GAH IN VILLAGE
LATE HAJI ALLAH DITTO
DAHANI TALUKA TANGWANI
12 |CONSTRUCTION OF JHOLE | Variou Various 3.000 3.000 ADP GOS Through No No No Yes
LAL MANDAR GHOUSPUR | sitems items Million Million NIT rates
TALUKA KANDHKOT contract
13 |CONSTRUCTION OF | Variou Various 5.000 5.000 ADP GOS Through No No No Yes
COMPOUND WALL /| sitems items Million Million NIT rates
ARROUND GRAVEYARD contract
GHOUSPUR TALUKA
KANDHKOT.
14 |CONSTRUCTION OF TOUGH | Variou | Various 5.000 5.000 ADP GOS Through No No No Yes
TILE / PAVER ROAD IN| sitems items Million Million NIT rates
VILLAGE DARI TALUKA contract
KANDHKOT
15 |CONSTRUCTION OF IMAM | Variou Various 1.000 1.000 ADP GOS Through No No No Yes
BARGAH AT TALUKA | sitems items Million Million NIT rates
KANDHKOT contract
16 |CONSTRUCTION OF | Variou | Various 1.500 1.500 ADP GOS Through No No No Yes
COMPOUND WALL / OF| sitems items Million Million NIT rates
GRAVEYARD GHULAM SHAH contract
POND TALUKA KANDHKOT
17 |CONSTRUCTION OF | Variou Various 4.500 4.500 ADP GOS Through No No No Yes
COMPOUND WALL /] sitems items Million Million NIT rates
ARROUND GRAVEYARD contract
GHOUSPUR TALUKA

KANDHKOT




18 |[INSTALLATION OF SOLAR /| Variou | Various 10.000 10.000 | ADP GOS Through No No No Yes
SYSTEM STREETS LIGHTS | sitems items Million Million NIT rates
POLES IN VILLAGE DARI contract
TALUKA KANDHKOT
DISTRACT KASHMORE @
KANDHKOT “ELECTRIC
WORK”
19 |CONSTRUCTION OF TOUGH | Variou | Various 2.500 2.500 ADP GOS Through No No No Yes
TILE / PAVER ROAD OF | sitems items Million Million NIT rates
MASSAN KASHMORE CITY contract
TALUKA KASHMORE
20 {REPAIR AND RENOVATION OF | Variou | Various 2.500 2.500 ADP GOS Through No No No Yes
SETH BAGHANDAS / HINDU | sitems items Million Million NIT rates
COMMUNITY HALL AT contract
KASHMORE
21 |REPAIR AND RENOVATION OF | Variou } Various 5.000 5.000 ADP GOS Through No No No Yes
POOJ WADI DARBAR SAHIB | sitems items Million Million NIT rates
KASHMORE CITY OF contract
DISTRICT KASHMORE @
KANDHKOT
22 |REPAIR AND RENOVATION OF | Variou | Various 5.000 5.000 ADP GOS Through No No No Yes
MARBLE WORKS BABA | sitems items Million Million NIT rates
GHARIB DAS DARBAR contract
GHOUSPUR DISTRICT
KASHMORE
23 |REPAIR AND RENOVATION OF | Variou | Various 5.000 5.000 ADP GOS Through No No No Yes
SSD DHAM KASHMORE CITY | sitems items Million Million NIT rates
OF DISTRICT KASHMORE @ contract
KANDHKOT
24 |CONSTRUCTION OF SETH | Variou | Various 15.000 15.000 | ADP GOS Through No No No Yes
BAGHANDAS  COMMUNITY | sitems items Million Million NIT rates
HALL AT KANDHKOT CITY contract
DISTRICT KASHMORE @
KANDHKOT
25 |CONSTRUCTION OF TOUGH | Variou Various 5.000 5.000 ADP GOS Through No No No Yes
TILE / PAVER ROAD IN| sitems items Million Million NIT rates
VARIOUS STREET OF NANIK contract
WARAH MOHALLA U/C -04
KANDHKOT
26 |CONSTRUCTION OF TOUGH | Variou | Various 5.000 5.000 ADP GOS Through No No No Yes
TILE / PAVER ROAD IN| sitems items Million Million NIT rates

VARIOUS STREET OF NANIK
WARAH MOHALLA U/C -04
(AWAN BAZZAR, KASSAI
MOHALLA  AND  SHUJRA

CHOWK KANDHKOT.

contract




27

CONSTRUCTION OF TOUGH
TILE / PAVER ROAD IN
VARIOUS STREET OF
MIRZANPUR MOHALLA NEAR
DEEWAN VILLAS U/C -01
KANDHKOT.

Variou
s items

Various
items

5.000
Million

5.000
Million

ADP GOS

Through No
NIT rates
contract

No

No

Yes

28

CONSTRUCTION OF TOUGH
TILE / PAVER ROAD IN
VARIOUS STREET OF
MIRZANPUR MOHALLA NEAR
(FROM HOUSE OF NARAIN
DAS VIA POLICE POST TO
DHARMA HOSPITAL) U/C -01
TALUKA KANDHKOT

Variou
s items

Various
items

5.000
Million

5.000
Million

ADP GOS

Through No
NIT rates
contract

Yes

29

CONSTRUCTION OF
RESIDENTIAL FLATS TFOR
LOWER STAFF AT TAULKA
HEAD QUARTER HOSPITAL
KANDHKOT *REMANIG

WORK*.

Variou
s items

Various
items

5.000
Million

5.000
Million

ADP GOS

Through No
NIT rates
contract

No

No

Yes

Y,

EXECUTIVE ENGINEER

BUILDING DIVISION

KASHMORE @KANDHKOT
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