

OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION THARPARKAR @ MITHI

NO: XEN (E.W) TC/G-55/2016 OF 2016, DATED: 24 / 03 / 2016.

NOTICE INVITING TENDERS

All the interested contractors/firms/parties meeting the eligibility criteria under Sindh Procurement Regulatory Authority Rules are invited to participate, in the tenders of works detailed below:-

S.No	Name of Work	Taluka	Estimated Cost	Earnest Money	Tender Fee	Time for Completion
------	--------------	--------	----------------	---------------	------------	---------------------

--- LIST ATTACHED---

Tender documents can be had from office of the Executive Engineer Education Works Division Mithi situated in the premises of works and services complex Mithi on production of tender fee as shown against each work (Non- Refundable), from the date of hoisted in SPPRA till **14-03-2016**.

Tenders will be received back in sealed envelopes along with call deposit in the name of Executive Engineer Education Works Division Mithi of schedule bank on **15-03-2016** Upto **1:00 p.m** and will be opened in the presence of tender opening / evaluation committee on same day at **1:30 p.m** in the presence of contractors or their authorized agents in the office of the Executive Engineer Education Works Mithi if available in the Head-Quarter other-wise on the next working day.

The Procuring Agency may reject all or any bids subject to the relevant provision of SPPRA Rules.

In case any of works remain un-responded the dates of issues & receipts will be as under: -

Particular	In case of Un-Responded work
Date of Issue & Receipt, Opening of Tenders (Receipts up to 1:00 P.M & Opening 01:30 PM).	28-03-2016

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
THARPARKAR @ MITHI

1. The Secretary Information Technology, Government of Sindh Secretariat No. 6 @ Karachi along-with copies of N.I.T for favor of information and placing them on the Web site of Sindh Government.

Copy forwarded with compliments for information to: -

3. The Director SPPRA Karachi for placing them, alongwith tender documents and Yearly Procurement Plan on the web site of
4. The Deputy Commissioner Tharparkar @ Mithi.
5. The Superintending Engineer Education Works Circle Mirpurkhas.
6. The District Education Officer (Primary / Elementary / Secondary & Higher Secondary Tharparkar @ Mithi.
7. The Assistant Engineer (Education Works Sub-Division) Mithi, Diplo, Chachra, Nangerparkar .
8. Copy Notice Board / Draftsman / Head Clerk / Tender Clerk.
9. Office Order file.

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
THARPARKAR @ MITHI


8345
25-2-16

LIST OF WORKS

S.No	Name of Work	Taluka	Estimated Cost	Bid Security	Tender Fee	Time for Completion
CONSTRUCTION OF ONE ROOMED SHELTERLESS / ADDITION OF CLASS ROOM BUILDING IN PRIMARY SCHOOLS IN DISTRICT THARPARKAR NANGARPARKAR-C (13-UNITS) ADP No. 159 (EXTERNAL DEVELOPMENT).						
PACKAGE NO.01 (04-Units)						
1	(I) GPS TAR ABDUL RASHID HALEPOTO (II) GPS ILYAS PARO RANPARIO (III) GPS MUBARAK PARO RINPARIO (IV) GPS SANHIYAL PARO RINPARIO.	N.Parkar	0.900	18000	500	04 Months
PACKAGE NO.02(04-Units)						
2	(I) GPS WANHIYOON ROJH HALEPOTO (II) GPS FATEH RAHIMOOD (III) GPS ISMAIL OTHO (IV) GPS ARBAB ALI SAND BEH SHARIF.	N.Parkar	0.900	18000	500	04 Months
PACKAGE NO.03 (02-Units)						
3	(I) GPS MANJHI PARO DANBHARIO (II) GPS BURHAN PARO DANBHARIO.	N.Parkar	0.450	9000	300	04 Months
PACKAGE NO.04 (03-Units)						
4	(I) GPS SUKHLO SAMOON TAR ABDUL RAHIM (II) GPS HAJI ISMAIL SAND BEH SHARIF (III)GPS SAJAN COLDNY MITHRIO HALEPOTA.	N.Parkar	0.650	13000	500	04 Months
CONSTRUCTION OF ONE ROOMED SHELTERLESS / ADDITION OF CLASS ROOM BUILDING IN PRIMARY SCHOOLS IN DISTRICT THARPARKAR NANGARPARKAR-D (13-UNITS) ADP No. 160 (EXTERNAL DEVELOPMENT).						
PACKAGE NO.05(03-Units)						
5	(I) GPS PATINYOON DAL (II) GPS AHSAN PARO RESHAM JO TAR (III) GPS ALLAHWARAYO SAND ROHAL DARS.	N.Parkar	0.650	13000	500	04 Months
PACKAGE NO.06 (04-Units)						
6	(I) GPS ACHAR ARISAR BHORO SAND (II) GPS JARAR JO TAR (III) GPS DAIM FAKIR HINGORJO (IV) GPS ISMAIL HALEPOTO.	N.Parkar	0.900	18000	500	04 Months
PACKAGE NO.07 (04-Units)						
7	(I)GPS DATAR DINO THEBO (II)GPS DARYA KHAN PARO HEMARI (III) GPS HEMARI (IV) GPS JADO JOYO MAIN.	N.Parkar	0.900	18000	500	04 Months
PACKAGE NO.08 (02-Unit)						
8	(I) GPS ONHARIO (II) GPS NEBARO SAND TAYAB PARO.	N.Parkar	0.450	9000	300	04 Months
CONSTRUCTION OF ONE ROOMED SHELTERLESS / ADDITION OF CLASS ROOM BUILDING IN PRIMARY SCHOOLS IN DISTRICT THARPARKAR CHACHRO-A (13-UNITS) ADP No. 161 (EXTERNAL DEVELOPMENT).						
PACKAGE NO.09 (04-Units)						
9	(I) GBPS FAZAL NAWAB TALUKA CHACHRO (II)GBPS JASSAR TALUKA CHACHRO (III) GBPS KHEMANI PARO BHADA SANDHA TALUKA CHACHRO (IV) GGPS PHULRA BEH TALUKA CHACHRO.	Chachro	0.900	18000	500	04 Months
PACKAGE NO.10 (04-Units)						
10	(I)MUHAMMAD SIDDIQUE GAJU (II) GBPS RATAN JI DHANI (III) GGPS ABDUL GHAFOOR MANGRIO (IV) GBPS KALARAM PARO MITHRIO PIR.	Chachro	0.900	18000	500	04 Months
PACKAGE NO.11 (03-Units)						
11	(I) GBPS DHORKYOON (II) GBPS EDANI PARA UDANI (III) GBPS MOHAMMAD QASIM SINGRASI PARO.	Chachro	0.650	13000	500	04 Months
PACKAGE NO.12 (02-Units)						
12	(I) GBPS DESAR SINGH PARO VEJHAR (II) GBPS MEGHIWAR PARO PHULRAHAR.	Chachro	0.450	9000	300	04 Months

CONSTRUCTION OF ONE ROOMED SHELTERLESS / ADDITION OF CLASS ROOM BUILDING IN PRIMARY SCHOOLS IN DISTRICT THARPARKAR CHACHRO-B (13-UNITS) ADP No. 162 (EXTERNAL DEVELOPMENT).						
PACKAGE NO.13 (04-Units)						
13	(I) GBPS MOTI COLONY CHELHAR (II) GBPS BIJAR MARHO (III) GBPS MANGRIO PARO BITRA (IV) GBPS MEHARI BHEEL PARO.	Chachro	0.900	18000	500	04 Months
PACKAGE NO.14 (03-Units)						
14	(I) GBPS AHMED JO TAR (II) GBPS MOONDRO (III) GBPS MEHRAB RIND.	Chachro	0.650	13000	500	04 Months
PACKAGE NO.15 (03-Units)						
15	(I) GBPS LONG MALHIO (II) GBPS BHURO BHEEL DHANI (III) GBPS ARNARO MANJHI.	Chachro	0.650	13000	500	04 Months
PACKAGE NO.16 (03-Units)						
16	(I) GBPS MENDHRO PARO AKLYOON (II) GGPS DABARCHA (III) GBPS BIBHANI CHELHAR.	Chachro	0.650	13000	500	04 Months
CONSTRUCTION OF ONE ROOMED SHELTERLESS / ADDITION OF CLASS ROOM BUILDING IN PRIMARY SCHOOLS IN DISTRICT THARPARKAR CHACHRO-C (13-UNITS) ADP No. 163 (EXTERNAL DEVELOPMENT).						
PACKAGE NO.17 (03-Units)						
17	(I) GPS HISSAM PARO KAROORO (II) GPS KHAN MUHAMMAD SAMOON (III) GPS MANGE LADHO PARO SAMOON.	Chachro	0.650	13000	500	04 Months
PACKAGE NO.18 (04-Units)						
18	(I) GGPS SOMRAHAR SAMEJO (II) GPS MUHAMMAD UMER SAMEJO (III) GPS SAMEJO PARA WAVRI OLD (IV) GPS RAHIM DINO MEHIRAN POTO.	Chachro	0.900	18000	500	04 Months
PACKAGE NO.19 (03-Units)						
19	(I) GPS LALO JI DHANI (II) GPS KABIR JI DHANI (III) GPS CHATOON PARO KAROORO.	Chachro	0.650	13000	500	04 Months
PACKAGE NO.20 (03-Units)						
20	(I) GPS NANGODAR (II) GPS MOLVI PARA RAWATSAR (III) GPS SAHAR PARO SAKRIO.	Chachro	0.650	13000	500	04 Months
CONSTRUCTION OF ONE ROOMED SHELTERLESS / ADDITION OF CLASS ROOM BUILDING IN PRIMARY SCHOOLS IN DISTRICT THARPARKAR CHACHRO-D (13-UNITS) ADP No. 164 (EXTERNAL DEVELOPMENT).						
PACKAGE NO.21 (03-Units)						
21	(I) GBPS GULABANI (II) GBPS HIRAJANI (III) GBPS PARNO.	Chachro	0.650	13000	500	04 Months
PACKAGE NO.22 (03-Units)						
22	(I) GBPS DAHLI (II) GBPS HASIL DARS (III) GBPS TAJIA BEH.	Chachro	0.650	13000	500	04 Months
PACKAGE NO.23 (03-Units)						
23	(I) GBPS PANDHI PARO NOORANI (II) GBPS KATHI JI VERI (III) GBPS JATI JO TAR.	Chachro	0.650	13000	500	04 Months
PACKAGE NO.24 (04-Units)						
24	(I) GBPS BAGAL RAHIMOON (II) GBPS DINAR JI VERI (III) GBPS HAIBTANI PARO DHORI (IV) GBPS KHERARO.	Chachro	0.900	18000	500	04 Months
CONSTRUCTION OF ONE ROOMED SHELTERLESS / ADDITION OF CLASS ROOM BUILDING IN PRIMARY SCHOOLS IN DISTRICT THARPARKAR CHACHRO-E (13-UNITS) ADP No. 165 (EXTERNAL DEVELOPMENT).						
PACKAGE NO.25 (04-Units)						
25	(I) GBPS ALLAH DINO SINGRASI (II) GBPS MISRIANI PARO JHANJHI (III) GBPS MUHAMMADANI PARO JHANJHI (III) GGPS WAKEEL PARO JHANJHI.	Chachro	0.900	18000	500	04 Months
PACKAGE NO. 26 (01-Unit)						
26	(I) GBPS BHANE JO TAR.	Chachro	0.225	4500	500	04 Months

PACKAGE NO.27 (04-Units)						
27	(I) GGPS NEBARO (II) GGPS MIR KHAN KHASKHELI (III) GBPS CHANDO PARO SALOO BHEEL (IV) GGPS SALHU BHEEL.	Chachro	0.900	18000	500	04 Months
PACKAGE NO.28 (04-Units)						
28	(I) GBPS ADAM RAHIMOON MITHO TAR (II) GBPS BHEEL PARO SAMI JO TAR (III) GBPS DODO SAMOON (IV) GBPS GHOSIA PARO SARANGHAR .	Chachro	0.900	18000	500	04 Months
CONSTRUCTION OF ONE ROOMED SHELTERLESS / ADDITION OF CLASS ROOM BUILDING IN PRIMARY SCHOOLS IN DISTRICT THARPARKAR CHACHRO-F (13-UNITS) ADP No. 166 (EXTERNAL DEVELOPMENT).						
PACKAGE NO.29 (04-Units)						
29	(I) GBPS KABIR PARO (II) GBPS MANJHI PARO (III) GBPS MISRI GAJU CHARNORE (IV) GBPS MUREED JI DHANI.	Chachro	0.900	18000	500	04 Months
PACKAGE NO.30 (04-Units)						
30	(I) GBPS ADAT JI DHANI (II) GBPS IIAFIZ NOOR MOHAMMAD MANGRIO (III) GBPS JHANDO LASHARI (IV) GBPS RAMZAN NATHO.	Chachro	0.900	18000	500	04 Months
PACKAGE NO.31 (03-Units)						
31	(I) GBPS BUOHO THEBO PARO NEEBARO (II) GGPS NEW BHALISAR (III) GBPS PADIRAL.	Chachro	0.650	13000	500	04 Months
PACKAGE NO.32 (02-Units)						
32	(I) GBPS KESRAR (II) GBPS ALI JI DHANI BURKIO.	Chachro	0.450	9000	300	04 Months
CONSTRUCTION OF ONE ROOMED SHELTERLESS / ADDITION OF CLASS ROOM BUILDING IN PRIMARY SCHOOLS IN DISTRICT THARPARKAR CHACHRO-G (10-UNITS) ADP No. 167 (EXTERNAL DEVELOPMENT).						
PACKAGE NO.33 (04-Units)						
33	(I) GBPS CHANDRANI (II) GBPS WAHAR IMAM SAMEJO (III) GGPS NIHAL DIN PARO GAJO (IV) GBPS ARBAB ALI RAHIMOON.	Chachro	0.900	18000	500	04 Months
PACKAGE NO.34 (04-Units)						
34	(I) GBPS KONRANI KATHO (II) GBPS USMAN PARO (III) GBPS YOUSIFANI PARO NEEBLO (IV) GBPS KAMAL PARO.	Chachro	0.900	18000	500	04 Months
PACKAGE NO.35 (02-Units)						
35	(II) GBPS SALEH SAND (II) GGPS MILKAM	Chachro	0.450	9000	300	04 Months


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 THARPARKAR & MITEL



**GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT**

Karachi, date the 28-04-2015

NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW/14-15: In pursuance of Rule - 7 of the Sindh Public Procurement Rules, 2010, a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes / Offices / Line Departments working under Administrative Control of Education & Literacy Department to be procured under ADP / Regular Budget / SNE of Education Department is constituted as under:-

- | | |
|-------------------------------------------------------------------------------------------------------------------------------------|----------|
| 1. Executive Engineer (Education Works)
Concerned Education Works Division
Education & Literacy Department | Chairman |
| 2. Assistant Engineer
Local Government Public Health Engineering Department | Member |
| 3. Assistant Engineer (Education Works) of Headquarter
Concerned Education Works sub Division
Education & Literacy Department | Member |

ToRs

- Preparing bidding documents;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

- DR. FAZLULLAH PECHUHO -

NO.SO(G) EDU/E&A/PRO-EW/14-15:

Karachi, date the 28th May, 2015

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
3. The P.S. to Secretary, Education & Literacy Department.
4. The P.S. to Secretary, Local Government Public Health Engineering Department.
5. Office Order File



SINDH EDUCATION &
LITERACY DEPARTMENT



DEPUTY SECRETARY (CA)



GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT
Karachi, date the 28-04-2015

NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW(CRCY/14-15: In pursuance of Rule - 31 of the Sindh Public Procurement Rules, 2010 a Departmental Complaint Redressal Committee comprising of following Officers constituted as under to resolve complaints of aggrieved bidders:-

- | | | |
|----|---------------------------------------------------------------------------------------------------------------------|----------|
| 1. | Superintendent Engineer (Education Works)
of concerned Education Works Circle
Education & Literacy Department | Chairman |
| 2. | Representative of District Account Officer /
Accountant General, Sindh | Member |
| 3. | Representative of Head of procuring Agency
(Professional from relevant field concerning) | Member |

ToRs

- " To perform according to Rule - 31 of SPPRA, 2010;
- " Perform any other function ancillary and incidental to the above.

SECRETARY EDUCATION
TO GOVT. OF SINDH
Karachi, date the 28th May, 2015

NO.SO(G) EDU/E&A/PRO-EW(CRCY/14-15:

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S to Secretary, Education & Literacy Department.
3. Office Order File



SINDH EDUCATION &
LITERACY DEPARTMENT



28/04/15
DEPUTY SECRETARY (GA)